OFFICE OF THE PANCHAYAT SAMITI, RARUAN
At/P.O-Raruan, Dist-Mayurbhanj, Odisha-757035
Email-ori-raruan@nic.in

Tender Call Notice

Notice No. 02/2021-22

1. Name of Work: -  Construction of Office Building & BDO Quarters
2. Number of works: - 02

3. Amount put to Tender: - 2712964 /- & 1151052/ -

4. Class of Contractor: - “C” & “D”

5. Date & time of availability of bid:-From Dt. 16.08.2021 at 10.30 AM to
5PM on 30.08.2021

6. Last date / time of receipt of bid:-Dt.30.08.2021 at 5.00PM

7. Date of Opening bid: -Dt. 01.09.2021 at 11.00 AM

8. Name & address of the Office: - Panchayat Samiti, Raruan

(1) The bidders have to participate in open bidding only. Further
Details can be seen from the web site:-www.mayurbhanj.nic.in

(2) Any addendum / Corrigendum /Cancellation of tender can also be
Seen in the news paper and web site www.mayurbhanj.nic.in

Block Devm Officer

Raruan
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OFFICE OF THE PANCHAYAT SAMITI], RARUAN

At-Raruan, Dist-Mayurbhanj, Pin-757035
Email-ori-raruan@rric.in
No. 1556 /Dt. 11.08.2021

TENDER CALL NOTICE NO-02/2021-22

The Block Development Officer, Raruan invites sealed percentage rate bid tender on behalf of
Government of Odisha from registered and eligible Civil Contractor of the state P.W.D{R&B)/Water
Resources /Rural Works/M.1/C.P.W.D for the following Work eventually to be drawn up in the PW.D P1

from in conformity with the detailed Tender Call Notice.

Cost of
[ Name of | Estimated | EMD to tender _
Name of the Name of the the Amount put be paper Classof |  Period of
Block Work Scheme | totender | Deposited | including | contractor | completion
(InRs) {InRs.) VAT(5%])
| | ' in Rs. |
| Const. of Office [
Raruan Building at 4t SFC | 27,12,964/- | 27,129/- | 13,000/- I " 6 months
— = Rﬂan_BIOCk_ |- ! | —_—l 1
Raruan Const. of BDO | yngpe | 1151052/- | 11510/~ | 6000/~ | “C"&*“D" 4 months

quarters

SALE OF TENDER PAPER

1. The tender papers (including Tender Call Notice, Approved Tender Schedule &
DTCN) will be available in the official web site http//:www.mayurbhanj.nic.in
from Dt. 16.08.2021 /to 30.08.2021 up to 5.00PM and can be download from the
website.

2. The tender must pay non-refundable service charges as mentioned against col. 04
the above work including GST in shape of bank draft from any nationalized Bank
payable to Raruan drawn in favour of BDO, Raruan or else the tender paper will be
rejected.

3. Bidders are requested to submit the bid document along with the deposit the
requisite non-refundable fees as mentioned in column-04 in shape of demand
draft and prepared on or before last date of sale of tender paper and submit the
same along with the kid keeping in a separate envelope marks cost of tender
documents.

4. The tender paper will be received by registered post/speed post only up to 5.30
PM till dt. 30.08.2021 in working day sealed tender paper must be accompanied
with attested copies of valid Contractor Licence ,GST Clearance Certificate, Pan
Card ,No Relation Certificate, on-refundable service charges, EMD @1% of the
amount put to tender in safe of NSC/KVP/POTD/deposit of any schedule bank
duly pledged in favour of the BDO Raruan and an affidavit regarding the
authenticity of the documents preduced without which the tender paper is liable
for rejection. The tender must write the name of the work for tender in capital
letter on the top of the envelope containing the tender documents.



5. The tender paper shall be opened by the BDO, Raruan/his authorised officer in
presence of the tender or their authorize agents on the schedule date and time as
mentioned below.

A. Date of sale of Tender paper dt. 16.08.2021 to 30.08.2021 up to 5 PM

B. Lastdate of receipt of tender paper: 30.08.2021 till 5.00 PM in working
days.

C. Date and time of opening of tender Paper: 01.09.2021 at 11.00AM

6. Transfer of adjustment of EMD and ISD amount with other works will not be
entertained.

7. The SC/ST bidders willing to avail the benefits allowed by Govt. to ST/SC
candidates must furnish the XEROX COPY OF CAST CERTIFICATE and Affidavit at
the time of submission of tender documents.

8. The engineer bidders seeking exemption of EMD must submit their Original
Licence at the time of Opening of tender papers failing which the tender is liable
for rejection.

9. The authority will not be responsible for any postal delay even if despatched
before due date.

10. The successful tender quoting less than the amount put to tender has to deposit
the differential amount i.e. (Tender Schedule amount-(Minus) his/her tendered
amount )in shape of NSC/KVP/POTD/Deposit receipt of any Nationalized Bank
duly pledged in favour of the BDO, Raruan at the time of agreement.

11. The Authority reserves the right to reject any /all tenders without assigning any
reason thereof.

-
-

A
Block Developmédhit Officer
Raruan
Memo No: 1557 / Dt: 11.08.2021
Copy along with softcopy forwarded to the D.1.0, NIC, Mayurbhanj for information
with a request to publish the Tender Cali Notice and Tender Documents in the Dist. website
(www.mayurbhanj.nic.in) from dt 16.08.2021 to 30.08.2021 till 05PM for information of public,

| ln.vq
Block Dev Iﬁﬁﬁ‘l Officer

Raruan

Memo No: 1558/Dt: 11.08.2021

Copy forwarded to Joint Director (Advertisement) I & PR Deptt. Govt. Of
Odisha,Bhubaneswar with a request too kindly get it published in minimum space in two widely
circulated daily leading Odia News Paper & in one English News Paper for one day only at an early
date for wide circulation of tender Call Notice .The Complimentary copies of the News Paper
containing Tender Call Notice may be sent to this office for reference and record.

s
Block Deve ;3\1 nt Officer

Raruan



Memo No: 1559 /Dt: 11.08.2021

Copy submitted to the Pricipal Secretary, PR&DW Deptt. Govt of Odisha,

Bhubaneswar for favour of kind information.
o
Block Devmmcer

Raruan

Memo No: 1560 /Dt: 11.08.2021

Copy submitted to the Collector & District Magistrate, Mayurbhanj for favour of

kind information.
____.r"
/zh«;\ﬁ&
Block Develbpment Officer

Raruan

Memo No:1561 /Dt: 11.08.2021
Copy submitted to Project Director, DRDA, Mayurbhanj /All PA, ITDA,

Mayurbhanj/Sub-Collector, Panchpir Karanjia/Baripada /Kaptipada/Rairangpur .All Block
Development Officer of Mayurbhanj for information with a request to display the Tender Call

Notice Board for information of public.
-
B
Block Develdpment Officer

Raruan



GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RA]
INVITATION FOR BIDS (IFB) IDENTIFICATION NO.02 MBJ./ 2021-22
BLOCK DEVELOPMENT OFFICER, RARUAN
DETAILED TENDER CALL NOTICE

1. The Block Development Officer, Raruan on behalf of Government of Orissa invites item rate bids
for execution of Civil works as detailed in the ANNEXURE ‘A’ from the Class of bidders registered
with the State Government and bidders of equivalent Grade/Class registered with Central
Government / M.E.S. / Railways for execution of Civil works on production of definite proof from
the appropriate authority. The bidders may submit bids for any or all of the works annexed here
to.

2. Bid document consisting of plan, specification, the schedule of quantities and the set” of items and
conditions of contract and other necessary documents can be seen in all the offices issuing the bid
documents and the office of the undersigned during office hours every day except in Sundays and
Public holidays till the last date of sale and receipt of bid documents.

3. Bids must be accompanied by security of the amount (Non-refundable) specified for the work as
mentioned in the Col. No.6 of the ANNEXURE 'A’ in shape of Deposit Receipt from Scheduled
Bank/ National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit
Account / Kissan Vikash Patra duly pledged in favour of the Block Development Officer, Raruan
failing which the bid shall be liable for rejection. Bidders desirous to hire machinery or
equipment’s from outside the State are required to furnish 2% of the amount put to bid as bid
security.

4. The sale of bid document shall start from 16.08.2021 and close 30.08.2021 at 5 PM hours in the
office of the Block Development Officer, Raruan on working days only and the bid documents shall
be received up to 5 PM of date 30.08.2021

5. Bid must be delivered in the Tender Box having Identification No.2 MBJ / 2021-22

6. Bid information’s can be obtained from website www.mayurbhani.nic.in_and tender paper can be

purchased from the office of the undersigned against non-refundable fee towards cost of bid
document as indicated in the form of Cash. The cost of bid document and GST should be made in

two separate A/C payee Demand Drafts.

-

Signature of Contractor Block Developm .%,r_}’fcer
Raruan

r1



7.

10.
11.

12.

(i)
(iv)
{iii)

(iv)
(v)
(vi)

Bidding documents requested by mail will be dispatched by Registered Post / Speed Post on
Payment of an extra amount of Rs.500.00 over the cost of bid documents. The Block Development
Officer, Raruan will not be held responsible for the postal delay if any in the delivery of the
documents or non-receipt of the same in time.

The bid will be opened on 01.09.2021 at 11 AM in the office of the Block Development Officer,
Raruan in the presence of the bidders who wish to attend. If the office happens to be closed on
the last date of receipt of the bids as specified, the bids will be received and opened on the next
working day at the same time and same venue.

Bid documents can be purchased from the office of the undersigned against a non-refundable fee
towards cost of bid documents as indicated in the form of cash in shape of two A/C Payee. Two
separate A/C Payee Demand Draft be made one for cost of bid document and the other for GST.
The value of the work put to bid is Rs. As per Col. No.5 of ANNEXURE — 'A’

As per Works Department Circular No. 15443 /W DI. 01.8.2005, all the prospective bidders for the

purpose of participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the
amount put to bid rounded to the multiple of Rs.100/- i.e. Rs. As per Col. No.5 of ANNEXURE — ‘A’
at the time of submission of bid. The earnest money should be duly pledged in favour of the Block
Development Officer, Raruan may be in shape of National Savings Certificate / Post Office Savings
Bank Account / Post Office Time Deposit Account / Kissan Vikas Patra/Deposit Receipt of
Scheduled Bank. Bids not accompanied by EMD @ 1% as provided in hereof shall be summarily
rejected.
N.B. a) No Cheque / Cash payment will be accepted.
b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be
constructed as Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks
shall not be acceptable as EMM.D.
c) The Engineering bidders shall have to furnish E.M.D. as per Works Department Clarification No.
2246 dt. 03.02.06 and the original Registration Certificate should be produced by the bidder at
the time of opening of the bid for verification, failing which the bid will be liable for rejection.
Grant of concession (s) to Schedule Caste & Schedule Tribe Bidders shall be admissible in
accordance with Works Department Resolution No. 27748 dt. 11.10.1977.
d) Adjustment of earnest money given with other bids previously shall not be entertained.
The bid document needs to be completed and submitted with copies of all the documents as
required in the Invitation For Bids (IFB). Following is the summary of the copies of documents
required to be submitted along with the completed bid document.

Contractor’s Registration Certificate (License)

E.M.D.in the prescribed mode as required under clause 11 of DTCN.

GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612

as required under clause 14 of DTCN,

Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.

An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.

List of T & P/Vehicles/machineries in the prescribed Proforma as required under clause 63 of
DTCN.

(vii})  Past performance of the Contractor in the prescribed Proforma as required under clause 59 of

DTCN.

l‘_.-'.. - __.--"' .
Signature of Contractor Block Deve]mlﬁ%‘ﬂmr

Raruan



(viii) A declaration to the effect that there has been no conviction/imprisonment for an offence

(ix)

(%)
(xi)

13.

14,

15.

16.

17.

18.

involving moral turpitude.

No relationship certificate in the prescribed Proforma as required under clause 60 of

DTCN.

Compliance to qualifying criteria if any.

The mailing address of Registered Office/Site office of the bidder as required under clause 30

of DTCN.
The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by the
competent authority as concurred in by Law Deptt. & Finance Deptt. In their UOR No. 848/L dt.
31.05.97 & UOR No. 202 /WFD dt. 6.3.98 respectively. (Works Deptt. Memo No.
9101/dt.30.03.98)
As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1%t April 2005 in the
event of enactment of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption ‘Sales Tax’
printed at various clauses of DTCN stands modified as 'GST’. The bid shall not at the discretion of
the competent authorities by considered unless accompanied by the true copies of GST
Registration No. and valid GST clearance certificate in Form 612 issued by the Sales Tax
Authorities and the original thereof to be produced if required at the time of opening of the bid.
The bidder registered in other State Government is required to produce non-assessment
certificate obtained from the Sales Tax Commissioner Government of Orissa at the time of
submission of bid document. The rates quoted by the bidder shall be deemed to be inclusive of
GST of all the materials that he will have to procure for performance of the contract. Deduction of
GST at source @ 12% from the gross amount payable to the bidder shall be made and credited to
the Government in terms of statutory provision U/S 54 of the Orissa GST Act. 2004.
The earnest money will be retained in case of successful bid and will be dealt with as per the
terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money of
the unsuccessful bidder will be refunded on application after the tender is finally accepted and
agreement concluded.
The bidder whose bid is selected for acceptance and who has no fixed deposit with the
Government of Orissa, shall within a period of seven days upon intimation given to him of
acceptance of his bid make an initial security deposit in the form of NSC/ Post Office Time
Deposit/Post Office Savings Bank Account/ Kissan Vikas Patra / Deposit receipt of Scheduled
Bank and in no other form which including the amount already deposited as earnest money shall
be 2% of the value of the bid amount and sign agreement in the P.W.D. form No. F2 (Schedule XLV
No.61) for the fulfillment of the contract in the office of the Block Development Officer, Raruan.
The security deposit together with the earnest money and the amount withheld according to the
provision of F2 agreement shall be retained as security for the due fulfillment of this contract.
Failure to enter into the required agreement and to make the security deposit as above shall entail
forfeiture of the earnest money. No bid shall be finally accepted until the required amount of
security money is deposit. The written agreement to be entered into between the bidder and the
Government shall be the foundation of the rights of both the bidder and the Government and the
contract shall be deemed to be incomplete until the agreement has first been signed by the bidder
and then by the proper officer authorized to enter into the contract on behalf of the Government.

The security deposit will be refunded after one year from the date of completion of the work and
payment of the final bill. This will not carry any interest.

Bid must be submitted in sealed covers. Bid documents received after due date and time will not
be entertained. No. bidder will be permitted to furnish his bid in his own manuscript.
The work is to be completed in all respect within the stipulated date which is mention in DTCN.

Signature of Contractor Block [Jt-w:m%%cer,

Raruan

3]



19.

20.

21.

22.

23.

All bids received with remain value for a period of ones month from the date of receipt of bids OT
till the date of drawl of Agreement whichever is earlier and validity of bids can also be extended if
agreed by the bidder and the Department.

The date of issue of the notice to the bidder to attend Division office for signing the agreement
shall be treated as the date of commencement of work, unless otherwise specifically mentioned.
The bidder whose bid is accepted must submit a programme of work immediately after issue of
work order for approval by the Engineer-in-charge.

The bidder shall carefully study the tentative drawing and specifications applicable to the
contract and all documents, which form part of the agreement to be entered into by the accepted
bid and detailed standard and specifications for Orissa and other relevant specifications and
drawings, which are available for sale. Complaint at a future date that and specifications have not
been seen by the bidder cannot be entertained.

Every bidder is expected before quoting his rates to inspect the site of the proposed work. He
should also inspect the quarries and approach road to quarries and locality of the work and
satisfy himself about the quality and availability of materials including the medical aids, labour
and foodstuff etc. In every case the materials must comply with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid
will be adequate to complete the work according to the specifications and conditions attached to
and that he has taken into account all conditions, difficulties that may be encountered during its
progress and to have quoted labour rates and materials, entry tax and other duties, leads, lifts,
delfts, loading and unloading and freight for materials and all other incident charges necessary
for the completion of the work to the entire satisfaction of the Engineer-in-charge of the work and
his authorized subordinates. In the course of awarding a work, the Department may desire the
analysis of the rate arrived for against any item(s) of work.

Complaints at future date that the availability of materials, labour or any other factor have been
misjudged cannot be entertained. It should be understood clearly that no claim
whatsoever will be entertained afterwards on the plea of non-availability of proper quantity and
quality of materials, including foodstuffs or fol any other.

The bidder shall bear in full various incidentals, sundries and contingencies necessitated by the
work within the following or similar category.

Rent, royalities and other charges of materials octroi duty, entry tax, all other taxes payable under
various Acts & Rules including GST, ferry tolls, conveyance charges and other cost on account of
land buildings including temporary building and temporary electric connection to work site as
well as construction of coffer dam, construction of service road, haul road, diversion and its
maintenance till completion of work required by the bidder for collection of materials, storage
housing of staff or other purpose of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitation
arrangements therein to the satisfaction of the tocal health authorities should be arranged by the
bidder.

Suitable water supply including pipe water supply wherever available should be provided for the
staff and labour as well as for the work.

Fees and duties levied by the municipal/ canal or water supplys authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and
medical aid to the labourer engaged for the work.

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at
work and approaches in order to protect public and employees from accident

-

AT
SignatureofContractor Block Devmmﬁcer

Raruan

41



)
h)

24,

25.

26.

27.

28.

Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also become payable due to operation of the Workman's Compensation Act.
The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his
own cost.

Additional performance security should be deposited by the successful bidder when the bid
amount is seriously unbalanced i.e. less than the estimated cost by more than 10%. In such an
event the intending bidder shall have to deposit prior to conclusion of agreement the additional
performance security to the extent of the differential cost of the bid amount and 90% of the
estimated cost in shape of Post Office Savings Bank Account / National Savings Certificate/Post
Office Time Deposit Account / Kissan Vikash Patra / Deposit receipt of Scheduled Bank duly
pledged in favour of the Block Development Officer, Raruan failing which the bid shall be liable for
rejection under intimation to the License Issuing Authority. On successful Execution of the
quantity / quantities, the additional performance security shall only be refunded to the bidder or
else the same shall be forfeited to Govt. if in the opinion of the Block Development, the execution
of such quantity / quantities is / are not feasible / necessary for completion of the work, the
proportionate amount of the additional performance security shall be refunded to the bidder. Any
bank enlisted under the Second Schedule of the R.B.L. Act. 1934 shall be construed as Scheduled
Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptabie for the
purpose.

The bidders shall have to sign on each page of tender schedule, DTCN and the credentials
submitted by him. In addition bidders shall have to submit an affidavit along with the bid
regarding authentication of bid documents, credentials including security deposits/additional
performance security deposits. The bidder shall not be allowed to engage power of Attorney
holder for the purpose.

In event of item rate bid each bidder must quote a definite rate for each items of work for
subsequent inclusion in the contract. Bids containing indefinite terms such as estimated rates or
schedule of rates or rates on percentage basis will not be considered. The bidder may at his option
quote reasonable rate for each item of work carefully so that the rate for one item should not be
unworkably low and for other too high.

All rates should be for finished items of works unless otherwise specifically mentioned in the
tender schedule.

In case of Item rate bids, the rate should be written both in words and figures and in decimal
coinage and in case of discrepancy in rates between words & figures the rates written in words
will prevail. The bidders may also show the total of each item and the grand total of the whole bid.
In case of discrepancy in the rates quoted against each item of work in figure and total of each
item, the lesser amount shall be treated as valid.

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of
such item and amount thereto. The bidder has to mention percentage excess or less over the
estimated cost (in figures as well as words) in the prescribed format appended to the bid
document. The bidders participated in the bid for more than one work may offer conditional
rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared and
recorded first. The rebate so offered, shall be considered after opening of all packages called in the
same bid invitation notice,

In case of percentage rate bids, only percentage quoted shall be considered. Percentage quoted
by the bidders shall be accurately filled in figures and words, so there is no discrepancy. If any
discrepancy is found in the percentage quoted in words and figures, then the percentage quoted
by the bidder in words shall be taken as correct. If any discrepancy is found in the percentage
quoted in percentage excess/less and total rate quoted by the bidder then percentage will be
taken as correct. The percentage quoted in the bid without mentioning excess or less and not
supported with the corresponding amount will be treated as excess. The bidder will write
percentage excess or less.

-

M 0
Signature ofContractor Block Deve dﬁﬁ\tﬁ( Officer

Raruan
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up to one decimal point only. If he writes the percentage excess or less upto two or more decimal
points, the first decimal point shall only be considered without rounding off. Where the bidder has
omitted to quote the rates either in figures and words, the Officer opening the bid should record the
omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to
execute the work the EMD of the bidder shall be forfeited to Government. Bills for percentage rate
bids shall be prepared at the estimated rates for individual items only and the percentage excess or
less shall be added or subtracted from the gross amount of the bill.

The bid should be written legible and free from erasures overwriting or correction of figures and
words and all overwriting should be neatly scored out and rewritten and corrections whenever
unavoidable should be done by writing over the dated initial of the bidder.
29.In accordance with Section 1940 of The Income Tax Act 1961, 2% (two percent) of the gross

amount of the bill followed by Surcharge and Education Cess {as admissible) shall be deducted
towards Income Tax from the bills payable to the bidder. The bidder shall have to furnish true
copy of PAN Card issued in accordance with the provisions of The Income Tax Act 1961 along with
the bid.

30. The bidder shall have to furnish the complete postal address of his address of his Registered
Office as well as Site Office for making all future correspondences. Any notice or instructions to be
given to the bidder under the terms of the D.T.C.N/ Agreement shall be deemed to have been
served upon him if and only if dispatched by Registered Post in the address of his registered
office / site office or in the mailing address last provided by him.

31. Labour Cess as admissible shall be deducted from the gross amount of the bill payable to the
bidder.

32. The bid containing extraneous conditions not covered by the invitation notice are liable for
rejection and quotations should be strictly in accordance with the bid invitation notice. Any
change in the wording will not be accepted.

33. Conditional bids will not be taken into consideration.

34. On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated
executants or transfer be made by execution of a deed of Power of Attorney (hereinafter calied as
‘subletting’) without prior written approval of the competent of the Department. In such an event
the arrangement may be rescinded. The bid accepting authority shall keep the following points in
view in the event of grant of such permission for subletting. Wherever such approval is granted,
the bidder shall not be relieved of any obligation or duty or responsibility, which he undertakes
under the Agreement.

(i) Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the
Contractor himself can not directly run the Contract.

(i) In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original
Contractor.

(iii) Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma
annexed vide ANNEXURE ‘C' of DTCN, so as to assess the capability of the Sublelte.

(iv) Sanctioning authority shall also see the terms and conditions of the agreement between the
Contractor and the Sublette in order to satisfy himself that the Contractor is not subletting the
work for caring a middleman’s profit.

(v) Tt shall be observed at the time of subletting that the Government will not be put to any loss on
account of substandard execution due to compromise in the quality of work and materials.

35. Letters etc. found in the tender box raising and lowering the rates or dealing with any point in
connection with the item rate bid will not be considered.

S
R\ A
Signature ofContractor BlockDew.fm%{} icer
Raruan



36.

37.

38.

39.

Schedule of Quantity accompanies the bid invitation notice : 1t shall be definitely understood that
the Government do not accept any responsibility for the ‘correctness and completeness’ of this
schedule and this schedule is liable for alternations or omissions, deductions or addition as set
forth in the conditions of contract and such omissions, deductions, additions or alternations shall
in no way invalidate / validate the contract and no extra monetary compensation will be
entertained.

The authority reserves the right to make such increase or decrease in the quantity of items of
works mentioned in the schedule attached to the bid invitation notice as may be considered
necessary for the satisfactory completion of the contract work. All such increase or decrease shall
in no way invalidate / vitiate the contract rates. The bidder shall not be entitles for any
compensation on this account except for grant of extension of time wherever considered
necessary.

Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of
rates based on actual analysis approved by the competent authorities on execution of
Supplementary Agreement.

During execution of the work, there is every likelihood of such items of work, which do not find

place in the current schedule of rates or in respect of such items, which are given in the schedule
of items for which the bidder has not quoted his rates. The bidder will have to carry out these
items of work. Rates of such items of work which do not find place in the current schedule of rates
referred to above shall be decided by the APD Tech. of the Dist. and the decision of the APD Tech,,
shall be conclusive and binding upon the bidder. The payment on such items of execution shall be
made on drawl of Supplementary Agreement.

40. The quantities in respect of the items for which the quoted rates are more than 212% of the

41.

42.

43,

44,

45.

estimated rates are not allowed to be varied by more than five percent. In case, it seems to exceed
the limit prior approval of the competent authority should be obtained in accordance with Para
6.3.15 of OPWD Code (Vol.]}

[t should be understood clearly that no claim whatsoever will be entertained in regard to extra
items of work or extra quantity of any item besides, estimated amount, unless written order is

obtained from the Engineer-in-charge and rates settled and supplementary agreement drawn
before the extra item(s) of work are taken up.

The wark may be splitted up and distributed among several Agencies if considered necessary on
the exigency of the circumstances of the work and the bidder is not entitled to any compensation
on thisaccount.

Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who
undertakes execution of work through labour, should produce valid license from licensing
authority of Labour Department (labour license) before drawl of agreement.

[n every case in which by virtue of the provisions of Section 12, sub-section (1) of the Workman's
Compensation Act, 1923, Government is obliged to pay compensations to a workman employed by
the contractor in execution of the works, Government will recover from the contractor the amount
of compensation so paid and without prejudice to the rights of Government under Section (1) sub-
section {2) of the said Act, Government shall be at liberty to recover the amount or any part
thereof by deducting it from the security deposit or from any sum due by Government to the
contractor whether under this contract or otherwise Government may not be bound to contest
any claim made against them under Section 12, sub-section (1) of the said Act except on the
written request of the contractor and upon his giving to Government full security for all cases for
which Government might before liable in consequence contesting such claim

Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa
and will not pay less than the Fair Wages fixed by Government to the labourers engaged by him
for the work. In case of any complaint by the labourer about the non payment of his wages as per
the \

-
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Prevalling Minimum Wages Act, the B.D.O. shall have the right to investigate and if the bidder is
found to be default, the Block Development Officer may recover such amount due from the bidder
and pay such amount to the labour directly under intimation to the local Labour Office of the
Government. The decision of the Block Development Officer is final and binding up on the bidder.
An undertaking to this effect is annexed herewith vide ANNEXURE ‘B'.

46. The bidder will have to submit the Block Development Officer, Raruan monthly return of labour
both skilled and unskilled employed by him in the work. The bidder should keep himself in touch
with the Engineer in charge for smooth execution of the work and arrange adequate labour
depending on the workload and working space available. No claim for detention of labour on any
account will be entertained.

47. Any damaged cause to the work due to 'any cause’ whatsoever during execution, the bidder will
make good until it is handed over to the Department in complete shape. Any cause shall mean and
include’ National Calamities’ of all kinds.

48. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India
Ministry of Works, Housing and Supply vide order no. 44150 dt. 25.1.1957.

49. All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his own
cost. No payment will be made for benchmarks, level pillars, profiles, benching and leveling the
ground wherever required. The rates to be quoted should be for finished item of work inclusive of
carriage of all materials and incidental items of works.

50. After the work is finished all surplus materials & debris should be removed 100m. clear away
from the site of the work. Preliminary work such as GSTs, mixing platforms etc, should be
dismantled and all materials removed from the site and premises be left neat and clean and this
should be inclusive of the rates.

51.In view of the addendum to the conditions of contract, vide Works Department Circular No.
24716 Dt. 24.12.2005 the existing / relevant provisions incorporated in this DTCN/Original
standard F2 Agreement stands modified to the extent as detailed herein below. This addendum
shall be conclusive and binding upon the bidder and shall form part of the Agreement.

Time Control.

A. Progress of Work and Re-scheduling Programme.

i} The Block Development Officer shall issue the letter of acceptance to the successful bidder. The

issue of the letter of acceptance shall be treated as closure of the bid process and commencement
of thecontract.

i} Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-
charge for approval of a programme commensurate to clause no. (i1) showing the general
methods, arrangements and timing for all the activities in the work along with monthly cash flow
forecast.

iii) To ensure good progress during the execution of the work the bidders shall be bound in all cases
in which the time allowed for any work exceeds one month to complete, 1/4 the whole time
allowed under the contract has elapsed, 1/2th of the whole of the work before '/ of the whole time
allowed under the contract has elapsed, 3/4 b of the whole of the work before 3/4 m of the whole
time allowed under the contract has elapsed.

iv) Ifatany time it should appear to the Engineer-in-charge that the actual progress of the work does
not confirm to the programme to which consent has been given, the bidder shall produce, at the
request of the Engineer-in-charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the work within the time prescribed for
completion. If the bidder does not submit an update programme within this period, the Engineer-
in-charge may withhold the amount of 1% of the contract value from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the over due
programme has been submitted.

¢ —
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An update or the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

v) The Engineer-in-charge’s approval of the programme shall not alter the bidder’s obligations. The
bidders may revise the programme and submit it to the Engineer-in-charge again atany time. A
revised programme is to show the effect of Variations and Compensation Events.

B. Extension of the Completion Date.

The time allowed for execution of the work as specified in the contract date shall be the essence of
the Contract. The execution of the work shall commence from the 15t day or such time period as
mentioned in Letter of Award after the date on which the Engineer-in-charge issues written
order to commence the work or from the date of handing over of the site whichever islatter. If
the bidder commits default in commencing the execution of the work as aforesaid, Government
shall without prejudice to any other right or remedy available inlaw, be at liberty to forfeit the
Earnest Money Deposit and Performance Guarantee /Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress
Chart for each milestone and get it approved by the Department. The chart shall be prepared
indirect relation to the time stated in the Contract documents for completion of items of the
work. It shall indicate the forecast of the dates of commencement and completion of various
trades of section of the work and may be amended as necessary by agreement between the
Engineer-in-charge and bidder within the limitations of time imposed in the contract
document, and further to ensure good progress during the execution of the work, the bidder shall
in all cases in which the time allowed for any work, exceeds one month {save for special jobs for
which a separate programme has been agreed upon) complete the work as per milestone given in
contractdata.

In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediately
give notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably
required to the satisfaction of the Engineer-in-charge to proceed with the work.

(i) Force majeure, or

(i) Abnormally bad weather, or

(iii) Serious loss or damage by fire, or

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in
executing work not forming part of the Contract.

(vi)In case a variation is issued which makes it impossible for completion to be achieved by the
intended completion date without the bidder taking steps to accelerate the remaining work and
which would cause the bidder to incur additional cost, or

(vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract date
is beyond the bidder’s control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by
the bidder in writing within fourteen days of the happening of the event causing delay. The bidder
may also, if practicable, indicate in such a request the period for which extension is desired.

(viii) In any such case a fair and reasonable extension of time for completion of work may be
given Such extension shall be communicated to the bidder by the Engineer-in-charge in
writing, within 3 (three) months of the date of receipt of such request. Non-application by the
bidder for extension of time shall not be a bar for giving fair and reasonable extension by the
Engineer-in-charge and this shall be binding on the bidder.

C. Compensation for Delay.

If the bidder fails to maintain the required progress in terms of Clause “A”(Time Control) or to

complete the work and clear the site on orbefore the contractor extended date of completion, he

=
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shall, without prejudice to any other right or remedy available under the law to the Government
on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the APD Tech. (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day/month (as
applicable) that the remains below that specific in Clause “A™ (Time Control) or that the work
remains incomplete.

This will also apply group of items for which a separate period of completion has been specified.
Compensation @ 1.12% per month of delay of work to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Bid Value of work or to the Bid Value of the item or group of items of
work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the bidder
under this or any other contract with the Government in case, the bidder does not achieve a
particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Clause “E“(Management Meeting) the amount shown against that milestones shall be withheld, to
be adjusted against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone shall be automatic without any notice to the bidder.
However, if the bidder catches up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However, no interest What’s ever shall be payable on such withheld amount.

D. Bonus for Early Completion
In case, the bidder completes the work ahead of scheduled completion time, a bonus/ incentive @
1% (one percent) of the bid value per month computed on per day basis, shall be payable to the
bidder, subject to the condition quoted herein below for a maximum amount of 2%(two percent)
of the bid value. The amount of bonus/incentive, if payable, shall be paid along with the final bill
after completion of the work.
Bonus/Incentive shall only be admissible for payment in respect of individual project for new
construction / substantial additional or improvement works, the minimum value of which is
mentioned below.
Name of the work Minimum Value

i) Building work/P.H. work Rs.40.00 lakhs

ii} Road work Rs.3.00 cores

iii) Irrigation work Rs.10.00 cores

Bonus/Incentive will be paid after obtaining approval form the next higher authority of tender

accepting authority on completion of original work before original time schedule.

E.

Management Meetings

Either the Engineer or the bidder may require the other to attend a management meeting. The
business of a management shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken is to be decided by the Engineer either at the management meeting or after
the management meeting and should be stated in writing to all who attended the meeting.

52. In case of delay in acquisition of land/handing over possession of work site no compensation will

be admissible but extension of time will be allowed if applied in the proper format.

53. The Department shall have the right to supply at any time in the interest of the work any

departments material to be used in the work in addition to those mentioned in Clause No.54 and
the bidder shall use such materials at the stock issue rate fixed by the Department or market rate

whichever is higher e
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Government approved Quality Control Laboratory for acceptance before procurement in bulk. Such
testing charges shall be borne by the bidder.

i) The measurement for armoring stone shall be recorded at two stages i.e. the weight of each stone
will be recorded before dumping. The area so dumped should be justified by level section
measurement and payment shall be admissible in the lowest of the two weighments.

j) The bidder will arrange the permit for the forest/ Revenue Department for quarrying of materials
if necessary at his own cost.

73. Cement Concrete :
Concrete work will conform to 1S-456-2000. Concrete shall consist of :

General :

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as
specified and well mixed in concrete mixture by weight and brought to proper consistency. In case
the quantity of concrete involved in work is very small, the Engineer-in-charge may allow
volumetric proportioning of concrete mix for the restricted quantity.

Mixing :

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2’7 minutes and
shall be as dense as possible. Mixing shall be continued until there is a uniform mixing of the

materials and the concrete is uniform in colour and consistency. The time of mixing shall confirm
to table 1 of IS 457-1957.

Materials :
a) Sand {Fine Aggregate}

Sand to be used in the work shall be natural and free from organic impurities, the maximum size
being limit to 4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less
than 2.5, bulkage of wet sand shall be a maximum of 20%.

b) Coarse Aggregate

Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded
aggregate. Specific gravity shall not be less than 2.5 in order to have well graded aggregate it
shall conform to the following table.

TABLE
I.S. Sieve % Passing for graded aggregates of nominalsize
40mm 40mm 20mm 16mm 12.5mm
20mm 95-100 100
16mm 30-70 95-100100 -
12.5mm - 90-100 100
10mm G0-100
4.75 mm 10-35 25-55 30-70 40-85
2.36 mm 0-S 0-10 0-10 0-10
P
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c}] Cement
Ordinary Portland cement shall be used in all cases except in structure in saline. locations where
Portland slag cement shall be used. Other essential requirement to be fulfilled by chemical
analysis.
Quality control organization shall be referred to conduct periodic physical/chemical tests of
cements to ensure the quality and such testing charges shall be borne by the bidder.

Table— A
SL Grade of Cement level required with coarse 20mm & down
No. Concrete aggregate of maximum size (MSA) graded
40mm & downgraded
1. M-10 207 Kg/M3 221 Kg./M3
2. M-15 259 Kg./Mm 228 Kg./M3
3. M-20 329 Kg./M3 366 Kg./ M3

Actual cement level required for the aggregates to be used shall be determined by laboratory test.
The mix shall be designed to produce the grade of concrete having to required workability and
characteristic strength as stipulated in the following table.

Table — B
SL Gradeof  Compressive test strength in N/m 3 on Minimum
No. Concrete 150 mm cube conducted in accordance 28 days
with IS 456-2000 Minimum at 7 days
1. M-10 7 10
2. M-15 10 15
3. M-20 135 20

N.B:- In case of actual cement use being less than the cement level specified in Table-A, the
Department shall deduct the cost of cement from the bill of the bidder at the prevailing
predetermined price of cement for short consumption of cement. In case, of actual cement used being
more than that specified in Table-A. the bidder shall be paid for extra cement used at the
predetermined price of "cement. Design mix and actual cement cement level required shall be
communicated to the bidder from the to time in writing by the Engineer-in-charge.

74. All reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification,
L.R.C. and L.S.1. Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips
(18mm size not exceeding to 212%)

75. Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined
with suitable sheeting and be made leak-proof and watertight or alternative steel shuttering and
centering shall be preferred.

76. Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be
machine mixed and the bidder should arrange his own concrete mixture, vibrator, pumps etc. for

which no extra payment shall be made.

77. All the quantities mentioned in the schedule are combined for ground and multi storied floors in
case of multi-storied building, the rates should be through for the same

a -
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78

79.

80.
81.

82.

83.

84.

85.

86.

87.

88.

89.

90.

91.

. The exposed surface of all the reinforced cement concrete works should be made smooth and no

extra charges for plastering if required to any R.C.C. structures like columns, Chhaja, deck g)abs,
walls or R.C.C. works will be paid for the purpose.

The depth of foundation indicated in the drawing are provisional but these may be altered if
considered necessary in the light of the nature of soil assessed by boring which must be taken jn
advance of the actual execution to the instructions.

The thickness of cement concrete in top plugging should be as per the department drawing.
Concrete of strength below 812% of the required strength (as determined by actual test) shall not
be accepted.

Materials for lining work should be used in the work only after obtaining approval of the
Engineer-in-charge.

Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one
cubic mater of cement be taken as 14.42 quintals.

For concerting the bottom plugs of well under water the method of pouring concrete should be
either with baskets or boxes or bags as directed by the Engineer-in-charge. 10% extra cement
should be used for underwater concreting without any extra cost to the Department.

Curing :

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-
charge, at his own cost.

The Department shall have the right to inspect the scaffolding and centering made for the work
and reject partly or fully such structures if found defective

In the event of any work tendered for under 'Food for work Programme’ the payment shall be
made in terms of CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources Circular
No. F.C111-3/2001 / 22859 Dt. 19.6.2001 read with DOWR resolution No. F.C. IlI-59-
2003/27799 dt.11.8.03 and further modifications if any. In the works covered under Food For
Work Programme the bidder shall have to maintain Muster Rolls in support of Payment of Wages
in shape of food grain to the labourers engaged in the work. After issue of fool grains by the
Department will be the bidders’ exclusive responsibility for transportation, safe custody and up
keepment till the food grains are provided to the labourers engaged in the bonafide Government
work against proper acknowledgement in Muster Rolls. The bidder shall have o bear all such
incidental charges such as transportation, storage, handling etc. and cost of empty gunny begs @
Rs.5/- per bag, the rates quoted for the work are to be inclusive of all such charges. A Proforma of
undertaking is appended to the Agreement videANNEXURE'B’.

The length and section of reinforcement after it is put in position as per design will be measured
for the purpose of payment including weight of binding wire.

Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will
supply these vibrators on payment of usual hire charges.

It must definitely understood that the Department shall not accept any responsibility for the
correctness and completeness of the trial borings shown in the cross section,

The bidder should employ enough technically skilled persons including qualified Engineer at his
own cost and risk for supervision of the work.

'y
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92. Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no
extra payment will be made.

93. The bidder is entitled to be paid only at the rates quoted by him for execution of the jtem of WOTk-
If the bidder js required to pay for any ancillary work for completion of the item of work
confirming to the contract specification it will be constructed as his exclusive responsibility for
specific performance of the contract and nothing extra over and above the agreement rates will
be paid.

94. The bidder shall engage local labourers on priority basis during execution of work.

95. No claim whatsoever will be entertained for any damage caused to work during supply of
water in Canal.

96. The bidder has to make good damages caused to canal banks for carriage of materials at his own
cost.

97. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the
bidder.

98. All fittings for doors and windows if supplied by the bidder should be of best quality and should
be got approved by the Engineer-in-charge before they are used in the work.

99. No claim will be entertained in respect of difficulties due to sand blowing met with during sinking
of wells.

100.  No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

101.  The use of mild steel roller and pins be permitted provided these are made either or gauge-IlI
or IV steel in accordance with LR.C. specification M.S. roller and pins of forge metal alternatively
be turned from Railway carriage and wagon axles (these may be designed according to the
formula). P=D 32 where ‘P’ is the permissible load in tones per inch length or roller and. ‘D’ is the
diameter of the roller in inches.

102.  Locks and groves shall be provided in the bearings so as prevent them from getting out of the
alignment.

103.  For proper maintenance of metallic bearings suitably designed boxes having necessary grease
for lubrication and permitting easy access the bearings shall be provided to prevent dust or other
foreign materials getting into the barings.

104.  Sliding plate bearing shall normally be form anyone metal and combination of plates of
different metals which are likely to result inaction shall not be permitted. Copper plate pressed in
between steel plates will not be allowed.

105. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF

CONDITIONS OF CONTRACT) INTRODUCED IN G.O 44 VIIS. 13/62 DATED20.2.1995.
1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules
1950, the Contractor is bound to allow or cause to be allowed to the labourer directly or indirectly
employed on the works one day rest for six days of continuous work and pay wages at the same rates
as for duty in the event of default, the Block Development Officer concerned shall have the right to
deduct the sums not paid on account of wages for weekly holidays to any labour and pay the same to
the persons entitles thereto form any money due to the Contractor-.

[}
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b) The contractor shall at his own expenses provide or arrange for the provision of foot wear for any
labourer doing cement mixing work and black topping of roads. The contractor has undertaken to so,
Government shall be entitled to provide the same and recover the cost from the Contractor.

2. Pay

(i) in case of delivery:

Leave pay during maternity leave will be at the rate of the worker's average daily earnings
calculated on the total wages earned on the days the full time work was done during a period of three
months immediately preceding the date on which the given notice that she expects to be confined or
at the rate of twelve annas a day whichever is greater.

(ii) In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days when

full time work was done during a period of three months immediately preceding the date of such

miscarriage.

(iii) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period

not less than 6 months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.

106. Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise
designated by the specifications, shall be subject to Inspections, examination and quality control
test by the Engineer-in-charge at any and all times during manufacture and/ or constructions and
at any / all places where such manufacture or constructions are carried on. The Engineer-in-
charge shall have the right to reject defective material and workmanship or require its
corrections. Rejected workmanship shall be satisfactorily replaced with proper material without
charge thereof and the Contractor shall properly segregate and remove the rejected material from
the premises. If the Contractor fails to proceed at once with the replacement of the rejected
material and/or the construction of defective workmanship, the Engineer-in-charge may replace
such material and / or correct such workmanship and charge the cost thereof to the Contractor.

107. Substantial still photographs and / or Video recording be done by the bidder at his own cost
prior to execution, during execution, and after completion of the work as per the direction of the
Engineer-in-charge and the C.Ds./print outs thereof should be accompanied by the R/A bills and
Final bill.

108. Compensation on account of idle labour and / or idle machinery for any reason whatsoever
shall not be allowed but extension of time shall be considered if the hindrance is not attributable
to the bidder.

109. In the event of non-achievement of proportionate progress confirming to works Department
Circular No. 24716 dt. 24.12.2005 incorporated in clause 51 of DTCN instant / appropriate action
shall be initiated against the bidder for recession of the contract under Clasuse2(b) of the F2
agreement on payment liability of the admissible amount from him.
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110. Bidders are also required to go through each clause of PWD from F2 Agreement carefully in

addition to the clauses mentioned herein before bidding. The clauses contained in the DTCN from
part and parcel of the Agreement and also binding upon the bidder. FORCE
MAJEURE

111. Should failure in performance of any part of this deed/ subsequent agreement arises from

war, insurrection, restraint imposed by Government, Act of Legislature of other authority,
stoppage of hindrance in the supply of raw materials, or fuel, explosion, accident, strike, riot, lock-
out or other disorganization of labour or transport, break down of machine, flood, fire, act of God,
or any inevitable or unforeseen event beyond human control directly or indirectly interfering
with the supply of stores or from any cause which may be a reasonable ground for an extension of
time, the competent authority will allow such additional time as he considers to be justified in the
circumstances of the case. No compensation will be payable to the bidder for any loss incurred by
him due to these reasons.

112. The royalty of materials will be recovered from the work bills as detailed herein below in case

113.

of failure of production of proper money receipt from Revenue Department. The rates have been
extracted from Orissa Minor Minerals Concession Rules 2004. Any amendment / modification on
the following rates shall prevail.

MATERIALS RATE UNIT
(In Rupees)
1. Sand filling 35.00 Each Cum
2. Hard fine 70.00 Each Cum
3. Hard granite metal LR.C. Gr.1l 130.00 Each Cum
4. Hard granite metal LR.C. Gr.111 130.00 Each Cum
5. Hard stone metal 130.00 Each Cum
6. Hard stoneboulder 130.00 Each Cum
7. Hard graniteboulder 130.00 Each Cum
8. Moorum 35.00 Each Cum
9. Hard granite chips 130.00 Each Cum
The authority competent to accept the bid reserves the right of accepting the bid for the

whole work for a distinct part of it or distributing the work between one more bidders.

114. For the purpose of jurisdiction in the event of any dispute the contract would be deemed to

have been entered into within the State of Orissa and it is agreed that neither party to the
contract will be competent to bring a suit in regard to the matter by this contract at any place
outside the State of Orissa.

115. The Department reserves the right to verify all statements/credentials furnished along with

the bid and to inspect the bidder’s establishment/workshop so as to evaluate the bidder’s
capacity to execute the work and also reserves the right to defer/reject/accept any or all the Bids
without assigning any reason whatsoever. The Department shall in no way be held liable for such
action nor will make any obligation to inform the bidder the ground for thesame.

I

Signature of Contractor Block Develdpm Picer

Raruan

[16]



116. IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS) ACT

1996 AND THE BUILDING AND OTHER CONSTN. WORKERS WELAFARE CESS

ACT 1996.

The Government of India in the Ministry of Labour & Employment has enacted the building and
other constn. Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the
objective of regulating the Employment and Conditions of Service of the Building and other
constn. Workers and to provide their safety, health and welfare measures. The Government of
Orissa with a view to enforce the provisions of the Building and Other constn. Workers
9Regulation of Employment and Conditions of Service) Act, 1996 have formulated rules namely
the Orissa Building and other Constn. Workers (Regulation of Employment and conditions of
service) Rules 2002 and this has been published in the Orissa Gazette vide Government
Notification No. 9174-LE dt. 02.08.2002.

In accordance with the provision under section 3(1) of the Building and other construction
workers welfare cess Act. 1996, the State Government have been pleased to order for collection of
cess @ 1% of the cost of construction incurred by and employer & builder which shall exclude the
cost of land and any other compensation paid or payable to a worker or his kin under the
workman compensation Act 1923.

In the light the decision taken by the Government to enforce the provision of the building and
other constn, workers welfare cess 1996 it is ordéred that :-

All Government Departments, Public sector undertakings and other Government Departmental
agencies/bodies carrying out any buildings or other construction works which are covered under
section 2(1)(d) of the Building and other construction workers (RE & CS) Act, 1996 shall pay 1%
of the amount of the cost approved as per the tender notification. This amount will be deducted
from the bill at the time of marking payment to the contractors and such amount shall be
remitted by way of account payee cheque in favour of the Orissa Building and other construction
workers Welfare Board within 30 days making payment along with a forwarding letter addressed
to the Secretary-cum Chief Executive Officer, the Orissa Building and other Construction workers

Welfare Board, Office of the Labour Commissioner, Orissa, Bhubaneswar.

117. QUALITY CONTROL AND MONITORING UNDER DOWR.

The quality Control, Monitoring & Assessment works shall be Carrie out in accordance with the
guidelines contained in the codes and publications of the B.LS. (Appended) on different subjects
read with relevant provisions of any technical manual issued by the department from time to time
on the subject of standards and quality of different items of work. The Quality Control and
Monitoring Organisations in DOWR is proposed to be a 2 tier one as described below.

Quality Control, Monitoring and Assurance by Implementing Agency(IA) & Project
Implementing Unit (PIU)

l.A. is the contractor executing the work.
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P.LU. covers the field Executive Engineer, E.E. Quantity Control Division of the Project,
CRO, Quality Control Division for territorial field works.

II. State Quality Monitoring cell (SQMC)

Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member of the
Cell.

i) C.E, Designs & Research (to be renamed as C.E., Designs, Research & Quality

Control - Member
i) C.E., MinorIrrigation-  Member.
iii) Director, Research (to be renamed as Director, Research & Quality Control
- Nodal Officer.

SQMC with the held of experts from the following fields will go ahead with the mission.
a) Retired Engineers of the State Government.
b) Retired Experts from Govt. Engineering Colleges.

A panel of experts is to be formed and approved by the Government., Their service will be utilized

as and when required on day-to-day basis by the Director, Research and Quality Control the nodal
officer of the Cell.

. a. Quality Control & Assurance by the Implementing Agency (Contractor}
It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the
quality of the materials to be used, quality of works to be executed as well as the quality of the
finished products as per the specification.
The LA. (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and
appoint qualified personnel for testing of samples.
The 1.A. will be responsible for safety in construction, which includes watching lightening
insurance, health and environmental protection.

The LA. shall produce test results/test certificate of the materials used in the works and test
results of concrete and of the finished products as specified. The test results/certificates are to be

scrutinized by the E.E. before clearing the bills.

The LA. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc.in
the approved laboratory of his own cost & produce the test results.

In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-
in-charge of the work may take up the test at Laboratories of either Central Govt./State Govt./
PSUs/ Govt. Institutes on priGSTe firms located nearby. The priGSTe Firms are to be approved by

the Government for various works. The expense of tests are to be borne by the LA.
The work bills may be passed and paid if the quality criteria are full satisfied.

118. MINIMUM QUALIFYING CRITERIA.

a) Satisfactorily completed (not less than of the original contract value) as a prime contractor i.e.
value not less than Rs. Lakhs at price level (Attested copy of certificate of
authenticity is to be enclosed from the concerned Block Development Officer) Weightage of 10%

per year shall be given on cost of completed works of previous year to bring them to

price level. Failure to submit proof in support will result non responsive of the

tender

Signature of Contractor Block Dewm{l fficer
Raruan



b) The bidder should produce documentary evidence regarding availability of the following
machineries and equipment’s in working condition required for execution of the work (either
owned in his name or obtained on hire purchase scheme or by hiring from the reputed
firms/contractors firms). If the machineries are to be procured for specific period for completion
of the work on lease/mental basis than a copy of registered MOU must attached. Failure to attach

the documentary evidence in support of availability of required machineries may result in non

responsive fortender.

SL Name of the equipment Number required
No.

ExcaGSTor

Tipper / Truck

Concrete Mixture

Concrete Vibrator

H.P. Pump

Water tanker

N o o s~ L=

Dozer
8. Vibrator Roller PRR (8 to 10tones)
C) Sub-contractors experience and resources shall not be taken into account in determining the bidders

compliance with the qualifying criteria.

ANNEXURE-“A”
DESCRIPTION OFWORKPUTTOBID Amount in Rupees.
: Class of
Sl Name of | Value of Adfd]' {-‘Iagc{e Security dC(;?Jtr;)?r’llti Period of bidder
No.| theWork  work. ot saie deposit | <o 3 Completion  entitled for
receipt. GST@12% P b
T N - 4 5 | 6 | 7 : 8

.-'H

@
A
Signature of Contractor Block Devell p’uﬁe Wt Qfficer

Raruan



ANNEXURE — '8
Undertaking to pay minimum wages to the labourers.

(Refer clause 45 read with clause 87 of DTCN.)
I undertake to pay minimum wages per day as admissible to the labourers engaged by me. In

case the Block Development Officer is satisfied that the minimum wages confirming to the Minimum

Wages Act have not been paid, the differential amount, of which the decision of the Block

Development Officer shall be final, conclusive and binding upon me, shall also become

deductable from the bill(s) that has / have become due or may become due to me, for payment to the
labourers who were under paid, in such manner as he B.D.0. may deem proper. The disbursement of
minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or
both on proper acknowledgement in the Muster Rolls maintained by me. | further undertake to be
accountable to the Department in accordance with the text of Clause 87 of DTCN in the event of works

taken up under food for Programme work.

Signature of the Bidder

ANNEXURE —‘C
PERFORMANCE RECORD OF CONTRACTOR
(refer Clause 59 of D.T.C.N.)
1. Name of the Contractor:
2. Registration No. and Date:
3. (lass of Contractor :
4. Licencing Authority:
5. Licence valid upto:
6. Details of work executed:
Sl Jobs | Agreement Date of Stipulated/ | Whether work | Reasons Amount
No. under amount commencement | actualdate | isprogressing = for delay compensation
execution of as per ifany levied for
completion programme delayed
(Percentageof completion if
. _ | | progress) | _ any.
1 2 3 4 _ 5 6 7 8

7. Whether the contractor has deployed requisite machineries & personnel.
(details of machinery and personnel deployed)
8. Whether the contractor has employed qualified Engineers during execution of the work(s)
9. Whether the quality of construction is satisfactory:
10. Amount of reduced rate items, if any:

11. Whether the contractor has capability to make good the loss in time:

a "
(et ﬁ A
Signature ofContractor Block Develb pmanat Officer

Raruan

rny



12. Whether the contractor has abandoned any work inthe
Last three years, if yes, the details, thereof :

13. Whether the contractor has entered into anylitigation
In the past if yes, the details thereof :

14. Comments on the capabilities of the contractor.
() Technical Proficiency.
(i) Financial soundness
(i) Mobilization of adequate T&P

(iv) Mobilization of man power

{v) General behavior.
Name ofthe Certifying Officer Signature of the Bidder.
With Official Seal
ANNEXURE — D'
ifi f no relationshi r Clause 60 of DTCN

[/we do hereby certify that I/We am / are not related to any officer of P.W.D. of the rank of
Asst. Engineer and above and any officer of the rank of Asst. Security and above in the Panchyat Raj
Department [/We am/are aware that if facts subsequently proved to be false my/our contract will be
rescinded with forfeiture of EMD & Security Deposit and [/We shall be liable to make good the loss or
damages resulting from such cancellation.

I/ We also note that, non-submission of this certificate may render my/our tender liable for
rejection.

Signature of the Bidder

To ANNEXURE - ‘E'
THE BLOCK DEVELOPMENT OFFICER

RARUAN, MAYURBHAN]J.
Sub:- List of T & P/Machineries / Vehicles.

Sir,
As required under Clause No.63 of the Detailed Tender Call Notice, | am to furnish

herewith the above information as mentioned below so as assess my capability to execute the
work.

List of T & P/Machineries/Vehicles

SI. Details of T & P/ Make Year of Number
No. Machineries / Vehicles manufacture (Unit)
_ the bidder owns
1 | 2 3 | 4 ' 5

Yours faithfully

Signature of the Bidder

Signatureof Contractor Block I}m fficer
1

Raruan

(21}



INSTRUCTIONS TO BIDDER

Only “percentage quoted bid" of the bidder shall be considered.

Percentage quoted by the bidder shall be accurately filled in words and figure.

If any discrepancy is found between words and figure, rate quoted in words shall be

taken as correct.

If any discrepancy is found in the percentage quoted in "percentage excess or less” and .

4 "Total amount quoted by the bidder” than the percentage shall be taken as accordingly
the bid price shall be corrected which would be binding upon the bidder.

5 if the bidder quoted the percentage without mentioning excess or less and not

supported with corresponding amount will be treated as excess.

The bidder shall write the percentage in excess or less up to one decimal point only. If

6 the bidder writes the percentage up to two or more decimal point 1st decimal point shall
only be considered without rounding off.
Where is the bidder omitted to quote the percentage either in words or figure the officer

7 opening the bid should record the omission and the bid will be rejected.

N =

(For Office use only.) Number
of over writings

Number ofcorrections
Number of omissions
EMD

GST

PAN CARD

NRC

Affidavit

Labour License

Sold on Payment of Rs.........c.cocovniureenennne RUPEES.....coc s only in
shape of D.D. bearing no......eerecesseen. s L S including GST @12.00%
towards cost of tender paper vide M/R NoO......cooevvrmcnrcsmnsnenss. Dlitseeeseseseseeeceeseessssens

]

Block Develd q'Il'entm’ﬁcer
Contractor Raruan

(22)



APPROVED TENDER SCHEDULE

Construction of Office Building at Raruan Block

ITEM OF WORK

Quantity

Unit

Rate

Amount

= ||Z |

2

3

4

GROUND FLOOR

lift including rough dressing and breaking clods etc complete

Earth work in excavation of foundation in hard soil within initial lead and

117.73

Qne cum

Rs

186 40

Rs

21,944 87

Sand filling in foundation and plinth with well watered and rammed etc
complete

56 84

One cum

Rs

331.00

Rs.

18,814.04

[[38]

Cement concrete (1:4:8) with 4cm size hard granite metal of approved
qualty and approved quarry in foundation including hoisting taying
concrete with cost conveyance of materials including walering, curing,
royality all T & P required for the work etc. complete as per direction of
the Er in charge.

2329

One cum

Rs

3,884 .80

Rs

90,476.99

Flyash Bricks (25cm x t2cm x 8cm ) masonary in cm (1:6) for
Superstructure in foundation and plinth with all cost conveyancy
Royality etc complete.

2825

One cum

Rs

4,104 99

Rs

1,15,965.97

Flyash Bricks (25cm x 12cm x 8cm ) masonary in cm (1:6) for
Superstructure  wath all cost conveyancy Royality etc. complete.

45.07

One cum

Rs

411355

Rs

1,85,397 70

Reiforcement cement concrete M - 20 grade with 20mm and down
grade block hard granite { Crusher broken ) stone chips including
hoisting and laying including cost, conveyance, royalityes, taxes etc.
complete as per the direction of the Eng. In Charge

a) Column Base

19.04

One cum

Rs

4,805 45

Rs

91,495 77

b) Plinth bend

7.1

One cum

Rs

5,145 65

Rs

36,585 .57

¢) Lintel Band

338

Cne cum

Rs.

8,187 65

Rs

27,674.26

d) Chajja

2380

One Sgmt

Rs

754 65

Rs

17,809.74

e) Column & Roof beam

12.44

One cum

Rs 11,67165

Rs.

1.45,195.33

f) Slab & Chajja

19.08

One cum

Rs

8.766 65

Rs

167,267 68

Providing HYSD bar reinforcement for R.C.C. work including
Straightening, cutting, bending, binding, welding, tying the grills, laying
and placing in proper position as per approved design and drawing
mcluding cost, conveyance of 18 to 20 gauge binding wire cost and
conveyance of HYSD bars complete in all respect as per specification
for road & Bridge and direction of Eng - in Charge.

5177

One Qntl

Rs

5,179 30

Rs

268,132.36

Fixing tiles in floors, treads and tandings on 25mm thick bed of cement
rmortar (1:1) joined with neat cement slurry mixed with pigment to match
the shade of the tiles inciuding rubbing and polishing including cost of
tile

138 86

One Sgmt

Rs

1.148 70

Rs

159,647 34

Fixing ties in dados, skirting and in rises of steps on 12mm thick bed of
cement plaster {1:3) joined with neat cement shurry mixed with pigment
to match the shade of the tiles including rubbing and polishing including
cost of tile

56 46

One Sgmt

Rs

1.008 80

Rs

56,956 85

16mm thick cement plaster {1:6)in finished smooth to outside smaooth
surface of brick walls afrer racking out joints including watenng and
curing etc complete with cost,conveyance royaltes, all taxes and cost of
all materials and cost of all labour with T&P requred for the work

complete. as per the direction of Engineer in Charge

11995

One Sgmt

Rs

18920

Rs

22,694 54




12mm(1/2") thick cement plaster (1:6)in finished smooth to outside
smooth surface of brick walls afrer racking out joints including watering
and curing etc complete with cost.conveyance royalties,all taxes and
cost of all matenals and cost of all labour with T&P requred for the work
complete. as per the direction of Engineer in Charge

162 00

One Sgmt

Rs

132 90

Rs

21,529 80

06 mm thick cement plaster in cm (1:4) including cement punning and

12 |skirting with all cost conveyancy Royality etc. complete

12473

One Sgmt

Rs

146.70

Rs

18,297 89

Supplying Fitting & fixing of steel shutter including cost of all materials
etc.complete as per the direction of Engineer in Charge

595 60

Cne Kg

Rs

108.30

Rs

64,503 48

Painting two coats in all floors {Two coats with paints of approved shade
and base coat with primer) to new wocd and iron work including sand
papering, polishing the surface,including cost conveyance royalties and

58 71

One Sgmt

Rs

189.20

Rs

11,107 93

Provision for fitting and fixing and cost of Ventilator etc. complete

a) Ventilator

2000

One Sgmt

Rs

116 54

Rs

2,33080

b) Ventilator- 1

300

One Sgmt

Rs

50000

Rs

1,500.00

16

Distempering two coat to walls with distemper of approved shade on
new work to give an even shade including cost of Distempering

11985

One Sgmt

Rs

6340

Rs

7604 83

Providing and applying paint over external plastered surfaces with 2
coats of whether seal coat of approved quality and shade, using the
required quantity of paint as specified by the manufacturer to give an
even shade including providing 1 coat of primer and watering the
surface before applying and curing for the required period, including
cost of all materials labour, conveyance, laxes, royalties, scaffolding,
watering, curing, sundries, tools and plants etc, complete as per the
direction of the Engineer-in-charge

162.00

One Sgmt

Rs

114 20

Rs

18,500 40

Rs.

16,71,434.14

First Floor

Flyash Bricks (25cm x 12cm x 8em ) masonary in cm (16) for
Superstructure with all cost conveyancy Rovyality etc complete

5662

One cum

Rs.

4,407 07

Rs

2,49528 30

Reiforcement cement concrete M - 20 grade with 20mm and down
grade block hard granite ( Crusher broken ) stone chips including
hoisting and laying including cost, conveyance, royalityes, taxes etc
complete as per the direction of the Eng In Charge

a) Linte! Band

338

One cum

Rs

8,349 30

Rs

2822063

b) Chajja

2360

One Sgmt

Rs

770 90

Rs

18,193 24

c) Column & Roof beam

961

One cum

Rs

11,964 10

Rs

1,14 97500

d} Slab & Chajja

17.18

One cum

Rs

8,953 10

Rs

1,563,814 26

Providing HYSD bar reinforcement for RCC. work including
Straightening, cutting, bending, binding, welding, tying the grills, laying
and placing in proper position as per approved design and drawing

< lincluding cost, conveyance of 18 to 20 gauge binding wire cost and

conveyance of HYSD bars complete in all respect as per specification
for road & Bridae and direction of Eng - in Charge

28 21

One Qntl

Rs

5,216 90

Rs

1,47.168 75

20 mm thick cement plaster in cm (1 4) finished smooth over roof slab
as grade plaster including watering and cuiring with all cost conveyancy
Rovality etc. complete

148.01

One Sgmt

Rs

216 30

Rs

32,014 56

Fixing tiles in floors, treads and landings on 25mm thick bed of cement
mortar {1 1) joined with neat cement slurry mixed with pigment to match

£% lthe shade of the tiles including rubbing and polishing including cost of

tile

138.86

One Sgmt

Rs

1,140 70

Rs

1,569,647 34

Fixing tiles in dados, skirting and in rises of steps on 12mm thick bed of
cement plaster {1:3) joined with neat cement slurry mixed with pigment

== lio match the shade of the tiles including rubbing and pohshing including

cost of tile

56 46

One Sgmt

Rs

1,008 80

Rs

56,856 85

16mm thick cement plaster (1:6)in finished smacth to outside smooth
surface of brick walls afrer racking out joints including watering and
curing etc.complete with cost,conveyance royalties all taxes and cost of
all materials and cost of all labour with T&P requred for the work

complete as per the direction of Engineer in Charge.

11065

One Sgmt

Rs.

199.40

Rs

22,0683.61




12mm{1/2") thick cement plaster (1:6}in finished smooth to outside
smoath surface of brick walls afrer racking out joints including watering
and curing etc.complete with cost.conveyance royatties,all taxes and| 20853 |One Sgmt| Rs 13968 | Rs 29,127 47
cost of all materials and cost of all labour with T&P requred for the work
complete as per the direction of Engineer in Charge

6 mm thick cement plaster in ¢m (1:4) including cement punning and

26 skirting with all cost conveyancy Royality etc. complete j245ee Jone'SamigiRa: _ 143.990pRs 18770825
57 Supplying Fitting & fixing _of s’_(eel shutte-_r mcIL_:dmg cost of all materials 60340 | OneKg | Rs 10830 | Rs. 65,348 22
= |etc. complete as per the direction of Engineer in Charae
Painting two coats in all floors (Two coats with paints of approved shade
and base coat with primer) to new wood and iron work including sand
papering,paolishing the surface including cost conveyance royalties and
28 all taxes of all materials alongwith T&P required for the work including S [[OReSAMIBIRS Bl piRs 9,562;38
cost of paints and primer complete in all respect as per the direction of
Engineer in Charge
20 |Provision for fitting and fixing and cost of Ventilator etc. complete
a) Ventilator 2000 |One Sgmt| Rs 11990 | Rs 2,398 00
b) Ventilator- 1 3.00 |One Sgmt| Rs 50000 | Rs 1,500.00

Distempering two coat to walls with distemper of approved shade on
new work to give an even shade including cost of Distempering 11065 |One Sqmt| Rs. 7645 | Rs 8,460.30

Providing and applying paint over external plastered surfaces with 2
coats of whether seal coat of approved quality and shade, using the
required quantity of paint as specified by the manufacturer to give an
even shade including providing 1 coat of primer and watering the
surface before applying and curing for the required period, including
cost of all materials labour, conveyance, taxes, royalties, scaffolding,
watering, curing, sundries, tools and plants etc, complete as per the

208,53 [One Sgmt| Rs 11520 | Rs 24,022 66

direction of the Engineer-in-charge

Rs. 11,41,729.82

Grand Total Rs. 27,13,163.96

Rupees ( twenty seven lakh thirteen thousand one hundred sixty three ) only

Tender Shedule for the Project -Construction of Office buiding at Raruan Block under 4th SFC is approve for Rs-27,13,163/-(Rupees
(twenty seven lakh thirteen thousand one hundred sixty three ) only

G.5 T cost in 12%{CGST 6%+SG5T6%)& with labour cess1% will be add at the time of agreement

d o ____..z
‘ LYY
Asst.Ex ineer Block Developm fficer

Raruan Block Raruan

My/ourquotedrate is ... ..o : it YExcess/Less/Equal to the
coresspendening estimate rate

{Both in figure and words) excess over /less than/equal to the above estimate cost

NOTES:-

1. The Contractor should not wire not write anything excepting quoting of percentage excess/less/equal to the amount to Tender and
any case any thing else regarding tender rate is mentioned,the Tender is liable for rejection

2 Strike out which is not applicable

3. Percentage quated by the contactor shall be accuratly filled and words so that there is no discrepancy
4 If any discrepancy is found in the percentage quoted in words and figures then the percentage quoted by the contactor in words
shall be taken as correct

5 The Percentage quoted in the tender will out mentioning excess or iess will be treated as excess .
6 The contactor should write percentage excess or less more then two decimal points it will be treated as cancelled.

Signature of the contactor
with address



APPROVED TENDER SCHEDULE

Construction of BDO Quarters under Raruan Block

ITEM OF WORK

Quantity

Unit

Rate

Amount

2

3

4

5

7

Earth work in excavation of foundation in hard soil within initial lead
and lift including rough dressing and breaking clods etc. complete

6671

One cum

Rs

186 40

Rs

12,434 74

Sand filling in foundation and plinth with well watered and rammed
etc. complete.

3991

One cum

Rs.

33100

Rs

13,210.21

L8]

Cement concrete (1:4:8) with 4cm size hard granite metal of approved
quality and approved quarry in foundation including hoisting laying
concrete with cost conveyance of materials in¢cluding watering, curing,
royality all T & P required for the work etc. complete as per direction of
the Er. in charge

1584

Cne cum

Rs

3,884 80

Rs

61,535 23

Flyash Bricks (25cm x 12cm x 8cm ) masonary in cm {1.8) for
Superstructure in foundation and phinth with all cost conveyancy
Royality etc. complete

2238

One cum

Rs

4,104 99

Rs

9186968

Flyash Bricks (25cm x 12cm x 8cm ) masonary in cm {1:6) for
Superstructure with all cost conveyancy Royality etc. complete.

27 64

One cum

Rs

4,17935

Rs

1,15517.23

Reiforcement cement concrete M - 20 grade with 20mm and down
grade biock hard granite ( Crusher broken ) stone chips including
hoisting and laying including cost, conveyance, royalityes, taxes etc
complete as per the directon of the Eng. In Charge

a) Column Base

8.59

One cum

Rs

4,830 20

Rs

41,491 42

b} Plinth bend

423

One cum

Rs

5175865

Rs.

21,893 .00

¢} Lintel Band

1.99

One cum

Rs

8.277 35

Rs.

16.471,93

d) Chajja

1524

One Sqmt

Rs

770.90

Rs

11.748 52

e) Column & Roof beam

6 48

One cum

Rs

11,892 15

Rs

77.061.13

f) Slab & Chaijja

10 57

One cum

Rs

8.953.10

Rs

94,634 27

Providing HYSD bar reinforcement for RC.C. work including
Straightening, cutting, bending, binding, welding, tying the grills, laying
and placing in proper position as per approved design and drawing
including cost, conveyance of 18 to 20 gauge binding wire cost and
conveyance of HYSD bars complete in all respect as per specification
for road & Bridge and direction of Eng - in Charge.

27 26

One Qntl

Rs

5,196.50

Rs

1,41,656.59

20 mm thick cement plaster in cm (1 4) finished smooth over roof slab
as grade plaster including watering and cuiring with all cost
conveyancy Royality etc complete

97 26

One Sgmt

Rs

216 30

Rs.

21,037 34

Fixing tiles in floors, treads and landings on 25mm thick bed of
cement mortar (1:1) joined with neat cement slurry mixed with pigment
to match the shade of the tiles including rubbing and polishing
including cost of tile

84 26

One Sgmt

Rs.

1,149 70

Rs

9687372

10 |Fixing tiles in dados, skirting and in rises of steps on 12mm thick hed

of cement plaster (1 3) joined with neat cement slurry mixed with
pigment to match the shade of the tiles including rubbing and
polishing including cost of tile

44 49

Cne Sgmt

Rs

1.008 80

Rs

44.881 51

11 [16mm thick cement plaster (1 8)in finished smooth to outside smooth

surface of brick walls afrer racking out joints including watering and
curing etc.complete with cost,conveyance royalties,all taxes and cost
of all materials and cost of all labour with T&P requred for the work
complete. as per the direction of Engineer in Charge.

27172

One Sgmt

Rs

218 30

Rs

58,773 04

12 |12mm(1/2") thick cement plaster (1:6)in finished smooth to outside

smooth surface of bnck walls afrer racking out joints including
watering and curing efc complete with cost conveyance royalties,all
taxes and cost of all materials and cost of all tabour with T&P requred
for the work complete. as per the direction of Engineer in Charge

137 19

One Sgmt

Rs

156 50

Rs

21,470.24




13 |6 mm thick cement plaster in cm (1:4) including cement punning and

skirting with all cost conveyancy Royality etc. complete
7897 |One Sgmt| Rs 146 70 | Rs 11,584 .90

Supplying Fitting & fixing of steel shutter including cost of all materials
etc. complete as per the direction of Engineer in Charge 1054 30 | OneKg | Rs 108.30 | Rs 1,14 18069

Painting two coats in all floors (Two coats with paints of approved
shade and base coat with primer) to new wood and iron work
including sand papering,polishing the surface,including cost| 5091 |One Samt| Rs 18960 | Rs 9.652 54

Provision for fitting and fixing and cost of Ventilator etc. complete

— |a) Ventilator

1500 OneNo | Rs 11922 | Rs 1.788 30

S ViSISeNE | 200 | OneNo | Rs 50000 | Rs 1,000.00

Finishing plaster surfaces with cement putty (Water based) of
approved make angd finishing the surface smooth and even by sand
papering to receive pain in wall, at all hight with staging where ever
necessary with cost conveyance, taxes of all matenal cost of all
labour, all T&P etc. required for the work complete in all respect as
per the direction of the engineer-in-charge

35068 |One Sgmt| Rs 6989 | Rs 24,508 03

Distempering two coat to walls with distemper of approved shade on
new work to give an even shade including cost of Distempering 35068 [Cne Sgmt| Rs 8700 | Rs 30509 16

Providing and applying paint over external plastered surfaces with 2
coats of whether seal coat of approved quality and shade, using the| 137 19 |One Samt| Rs 114.20 | Rs 15,667 10
required quantity of paint as specified by the manufacturer to give an

Rs. 11,51,451.52

Rupees { Eleven Lakh fifty one thousand four hundred fifty one ) only

Tender Shedule for the Project -Construction of BDO, quarters at Raruan Block under 4th SFC is approve for Rs-11,51,451/-
Rupees (Eleven Lakh fifty one thousand four hundred fifty one YOnly

G ST costin 12%(CGST 8%+5GST6%)& with labour cess1% will be add at the time of agreement

a\ y

rd
. "
Asst.Exé. Engineer Block Devélgpment Officer
Raruan Block Raruan
My/our quoted rate is & . ; x %Excess/Less/Equal to the

coresspondening estimate rate

{Both in figure and words) excess over /less thanfequal to the above estimate cost

NOTES:-

1 The Contractor should not wire not write anything excepting quoting of percentage,excess/less/equal to the amount to Tender
and any case any thing else regarding tender rate is menticned the Tender is liable for rejection

2 Strike out which is not applicable

3. Percentage quated by the contactor shall be accuratly filled and words so that there is no discrepancy

4 If any discrepancy is found in the percentage quoted in words and figures then the percentage quoted by the contactor in words
shall be taken as correct

5.The Percentage quoted in the tender will out mentioning excess or less will be treated as excess
& The contactor should write percentage excess or less more then two decimal points it will be treated as cancelled

Signature of the contactor
with address




