
OFFICE OF THE PANCHAYAT SAMITI, BARIPADA

DIST- MAYURBHANJ

DTCN NO. I Osl2o2t-22

NAME OF THE WORK :



CHECK LIST.

(TO BE FILLED IN BY THE TENDERER)
(lndividual Application for Separate Works)

1. Name of Tenderer :

2. Registration of license Valid up to :

3. Name of the Work :

4. Amount put to tender (ln percentage)............

5. Tender paper Cost Submitted in shape (N.S.C / DD) yes / No

6. Whether the Tenderer furnished pAN Card : yes / No

7. Whether the Tenderer furnished valid GsT No. : yes / No

8. Date of submission of Tender :

9. Documents and certificates submitted ............................... No. of sheets.

10.

A) Total over writing. Nos.

B) Corrections (Both in figures and words): Nos.

C) lnterpolations (Both in figures and words)i Nos.

Declaration: The above statement furnished in the Tender document for
the work mentioned above are true to the best of my knowledge and belief.

Signature of Tenderer



PANCHAYAT SAMITI OFFICE, BARIPADA

No.'?--v2 /Dt.

TENDER CALL NOTTCE

DTCN NO- 0512021-22 Dt.06.12.2021

The Block Development Oflicer, Baripada on behalf of Govt. of Odisha invites sealed tenders (Percentage

Rate) in conformity with the DTCN are invited from the'cY'D" class contractors registered with the State Govt' for

execution of works under Baripada Panchayat samiti as per Annexeure of DTCN from 08'12'20211o 22'122021'The tender

document (DTCN) ,terms and conditions can be obtained lrom the website www'mavurbhani'nic'in ' The tender paper

accompanied with requisite documents should reach the otfice on or before Daled 22'12'2021 ,5'00 PM' The authority will

not be responsible lor any delay beyond the scheduled date and time. The tender is scheduled to be opened on

23.12.2021,11.00 AM in office chamber of BDO' Baripada. All bidders shall have to submit an affidavit in support of

authenticity ol documents /credentials. The undersigned reserves the right to cancel or delay the tender process without

assigning any reason thereof.

Block De



GOVERNMENT OF ODISHA

DEPARTMENT OF PANCHYAT RAI

INVITATION FOR BIDS OFB) IDENTIFICATION NO'

BLOCK DEVELOPMENT OFFICER, BARIPADA

DETAILED TENDER CALL NOTICE

l.TheBlockDevelopmentofficer,BaripadaonbehalfofGovernmentoforissainvitesSealedTender

(PercentageRate]SinglebidsforexecutionofCivilworksasdetailedintheANNEXURE.A,fromtheClass

of bidders registered with the state Government and bidders of equivalent Grade/class registered with

central Government / M.E.S. / Railways for execution of civil works on production of definite proof from

theappropriateauthority.Thebiddersmaysubmitbidsforanyoralloftheworksannexedhereto.

2, Bid document consisting of plan, specification, the schedule of quantities and the set of items and

conditions of contract and other necessary documents can be seen in all the offices issuing the bid

documents and the office of the undersigned during office hours every day except in Sundays and Public

holidays till the last date of sale and receipt of bid documents'

Bid must be delivered in the Tender Box having ldentification No'

Bid information's and Tender Paper can be obtained from website www.mayurbhani.nic.in . The cost of

bid document to be made through Demand Drafts in favour of B D'O Baripada'

The bid will be opened on 23.72.2027 at 11.00 AM in the office chamber of the Block Development

officer, Baripada in the presence of the bidders. tf the office happens to be closed on the last date of

receipt ofthe bids as specified, the bids witl be received and opened on the next working day at the same

time and same venue.

The value ofthe work put to bid is Rs. As per ANNEXURE - 'A'

The bid document needs to be completed and submitted with copies ofall the documents as required in

the Invitation for Bids (IFBJ. Following is the summary of the copies of documents required to be

submitted along with the completed bid document.

(D Contractor'sRegistrationCertificate(License)

(iD GST Registration certificate of the bidder along with GST clearance certificate in Form 612 as

required under clause 14 of DTCN.

(iiD Pan Card issued by the lncome Tax Authority as required under clause 29 of DTCN.

(iv) An affidavit regarding authenticity ofthe credentials as required under clause 25 of DTCN.

(v) List ofT & P/Vehicles/machineries in the prescribed Proforma as required under clause 53 of DTCN'

(vi) Past performance of the contractor in the prescribed Proforma as required under clause 59 of DTCN'

(vii) A declaration to the effect that there has been no conviction/imprisonment for an offence involving

moral turpitude.

(viii) No relationship certificate in the prescribed Proforma as required under clause 60 ofDTCN.

(ix) Compliance to qualiffing criteria if any.

5.

3.

4.

6.

7.

ul



(x) The mailing address of Registered 0ffice/Site office of the bidder as required under clause 30 of

DTCN.

The Tenderers are required to submit a Bid Security Declaration in the given format in the form of[x i)

Affidavit at the time of submission of Bid Documents. IForm Attached].

8. As the orissa Sale Tax Act 1947 has since been repealed with effect from 1* April 2005 in the event of

enactment ofthe Orissa Value Added Tax Act. 2004 and Rule 2005, caption'Sales Tax'printed at various

clause of DTCN stands modified as 'GST'. The bid shall not at the discretion of the competent authorities

by considered unless accompanied by the true copies of GST Registration No. and valid GST clearance

certificate in Form 612 issued by the Sales Tax Authorities and the original thereof to be produced if
required at the time of opening of the bid. The bidder registered in other State Covernment is required to

produce non-assessment certificate obtained from the Sales Tax Commissioner Government of Orissa at

the time of submission of bid document. The rates quoted by the bidder shall be deemed to be inclusive of

GST of all the materials that he will have to procure for performance of the contract. Deduction of GST at

source @ l2o/o from the gross amount payable to the bidder shall be made and credited to the

Government in terms ofstatutory provision U/S 54 ofthe Orissa GST Act. 2004.

9. The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of

Orissa, shall within a period ofseven days upon intimation given to him ofacceptance of his bid make an

initial security deposit in the form of NSC/ Post Office Time Deposit/Post Office Savings Bank Account/

Kissan Vikas Patra / Deposit receipt ofScheduled Bank and in no other form which including the amount

already deposited as earnest money shall be 20lo of the value of the bid amount and sign agreement in the

P.W.D. form No. F2 [Schedule XLV No.61) for the fulfillment of the contract in the office of the Block

Development Officer, Baripada. The security deposit together with the earnest money and the amount

withheld according to the provision of F2 agreement shall be retained as security for the due fulfillment

of this contract. Failure to enter into the required agreement and to make the security deposit as above

shall entail forfeiture of the earnest money. No bid shall be finally accepted until the required amount of

security money is deposit. The written agreement to be entered into between the bidder and the

Government shall be the foundation of the rights of both the bidder and the Government and the contract

shall be deemed to be incomplete until the agreement has first been signed by the bidder and then by the

proper officer authorized to enter into the contract on behalf of the Government. The security deposit

will be refunded after one year from the date of completion of the work and payment of the final bill. This

will not carry any interest.

10, Bid must be submitted in sealed covers. Bid documents received after due date and time will not be

entertained. No. bidder will be permitted to furnish his bid in his own manuscript.

11. The work is to be completed in all respect within the stipulated date which is mention in DTCN.

12. All bids received with remain value for a period of one month from the date of receipt of bids or till the

date of drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the

bidder and the Department.
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13. The date of issue of the notice to the bidder to attend Division office for signing the agreement shall be

treated as the date of commencement of work, unless otherwise specifically mentioned. The bidder

v whose bid is accepted must submit a programme of work immediately after issue of work order for

approval by the Engineer-in-charge.

14. The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all

documents, which form part of the agreement to be entered into by the accepted bid and detailed

standard and specifications for 0rissa and other relevant specifications and drawings, which are available

for sale. Complaint at a future date that and specifications have not been seen by the bidder cannot be

entertained.

15. Every bidder is expected before quoting his rates to inspect the site ofthe proposed work. He should also

inspect the quarries and approach road to quarries and locality of the work and satiss/ himself about the

quality and availability of materials including the medical aids, labour and foodstuff etc. In every case the

materials must comply with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be

adequate to complete the work according to the specifications and conditions attached to and that he has

taken into account all conditions, difficulties that may be encountered during its progress and to have

quoted labour rates and materials, entry tax and other duties, leads, lifts, delfts, loading and unloading

and freight for materials and all other incident charges necessary for the completion of the work to the

entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates. In the course of

awarding a work, the Department may desire the analysis of the rate arrived for against any item(s) of

work.

Complaints at future date that the availability of materials, labour or any other factor have been

misjudged cannot be entertained. It should be understood clearly that no claim whatsoever will be

entertained afterwards on the plea of non-availability of proper quantity and quality of materials,

including foodstuffs or for any other.

16. The bidder shall bear in full various incidentals, sundries and contingencies necessitated by the work

within the following or similar category.

aJ Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable under various

Acts & Rules including GST, ferry tolls, conveyance charges and other cost on account of land buildings

including temporary building and temporary electric connection to work site as well as construction of

coffer dam, construction ofservice road, haul road, diversion and its maintenance till completion of work

required by the bidder for collection of materials, storage housing of staff or other purpose of the work.

bJ Labour camps or huts necessary to a suitable scale including conservancy and sanitation arrangements

therein to the satisfaction ofthe local health authorities should be arranged by the bidder.

cJ Suitable water supply including pipe water supply wherever available should be provided for the staff

and labour as well as for the work.

dJ Fees and duties levied by the municipal/ canal or water supply authorities.
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eJ Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to

the labourer engaged for the work.

,-0 Suitable fencing, bamiers, signals including paraffin and electric signals wherever necessary at work and

approaches in order to protect public and employees from accident

g) Compensation including cost of any suit for injury to persons or property due to neglect of any major
precautions also become payable due to operation ofthe workman's compensation Act.

h) The bidder has to arrange adequate lighting arrangement for the work wherever necessarv at his own
cost.

17. Additional performance security should be deposited by the successful bidder when the bid amount is

seriously unbalanced i.e. less than the estimated cost by more than 10%. In such an event the intending
bidder shall have to deposit prior to conclusion of agreement the additional performance security to the
extent of the differential cost of the bid amount and 90% of the estimated cost in shape of post Office
Savings Bank Account / National Savings Certificate/Post Office Time Deposit Account / Kissan Vikash
Patra / Deposit receipt of Scheduled Bank duly pledged in favour of the Block Development Officer,
Baripada failing which the bid shall be liable for rejection under intimation to the License Issuing

Authority. 0n successful Execution of the quantity / quantities, the additional performance security shall
only be refunded to the bidder or else the same shall be forfeited to Govt. if in the opinion of the Block
Development, the execution of such quantity / quantities is / are not feasible / necessary for completion
of the work, the proportionate amount of the additional performance security shall be refunded to the
bidder. Any bank enlisted under the Second Schedule of the R.B.t. Act. 7934 shall be construed as

Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable for
the purpose.

18' The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by
him. In addition bidders shall have to submit an affidavit along with the bid regarding authentication of
bid documents, credentials including security deposits/additional performance security deposits. The

bidder shall not be allowed to engage power ofAttorney holder for the purpose.

19. ln event of item rate bid each bidder must quote a definite rate for each items of work for subsequent

inclusion in the contract. Bids containing indefinite terms such as estimated rates or schedule of rates or
rates on percentage basis will not be considered. The bidder may at his option quote reasonable rate for
each item of work carefully so that the rate for one item should not be unworkably low and for other too
high.

20. All rates should be for finished items of works unless otherwise specifically mentioned in the tender
schedule.

21. In case of Item rate bids, the rate should be written both in words and figures and in decimal coinage and

in case of discrepancy in rates between words & figures the rates written in words will prevail. The

bidders may also show the total of each item and the grand total of the whole bid. In case of discrepancy

in the rates quoted against each item of work in figure and total of each item, the lesser amount shall be

treated as valid.
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In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of such

item and amount thereto. The bidder has to mention percentage excess or less over the estimated

cost fin figures as well as wordsJ in the prescribed format appended to the bid document. The bidders

participated in the bid for more than one work may offer conditional rebate. Rebate offer submitted in

separate sealed envelope shall be opened, declared and recorded first. The rebate so offered, shall be

considered after opening of all packages called in the same bid invitation notice.

ln case of percentage rate bids, only percentage quoted shall be considered. Percentage quoted by the

bidders shall be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found

in the percentage quoted in words and figures, then the percentage quoted by the bidder in words shall be

taken as correct. lf any discrepancy is found in the percentage quoted in percentage excess/less and total rate

quoted by the bidder then percentage will be taken as correct. The percentage quoted in the bid without

mentioning excess or less and not supported with the corresponding amount will be treated as excess. The

bidder will write percentage excess or less. up to one decimal point only. If he writes the percentage excess

or less up to two or more decimal polnts, the first decimal point shall only be considered without rounding

offl Where the bidder has omitted to quote the rates either in figures and words, the Officer opening the bid

should record the omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the

work then the bills for percentage rate bids shall be prepared at the estimated rates for individual items only

and the percentage less shall be subtracted from the gross amount ofthe bill.

The bid should be written legible and free from erasures overwriting or correction of figures and words and

all overwriting should be neatly scored out and rewritten and corrections whenever unavoidable should be

done by writing over the dated initial ofthe bidder.

22. In accordance with Section 194@ of The Income Tax Act 1,967,2o/o (wvo percentJ of the gross amount of

the bill followed by Surcharge and Education Cess [as admissible) shall be deducted towards Income Tax

from the bills payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in

accordance with the provisions ofThe Income Tax Act 1961 along with the bid.

23. The bidder shall have to furnish the complete postal address of his address of his Registered Office as

well as Site Office for making all future correspondences. Any notice or instructions to be given to te

bidder under the terms ofthe D.T.C.N/ Agreement shall be deemed to have been served upon him ifand

only if dispatched by Registered Post in the address of his registered office / site office or in the mailing

address last provided by him.

24, Labour Cess as admissible shall be deducted from the gross amount ofthe bill payable to the bidder.

25. The bid containing extraneous conditions not covered by the invitation notice are liable for rejection and

quotations should be strictly in accordance with the bid invitation notice. Any change in the wording will

not be accepted.

26. Conditional bids will not be taken into consideration.

27.On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated

executants or transfer be made by execution of a deed of Power of Attorney fhereinafter called as

F]



'subletting'J without prior written approval of the competent of the Department. In such an event the

arrangement may be rescinded. The bid accepting authority shall keep the following points in view in the

event of grant of such permission for subletting. Wherever such approval is granted, the bidder shall not

be relieved of any obligation or duty or responsibility, which he undertakes under the Agreement.

(i) Subletting shall be permifted only in exceptional cases and for recorded reasons as to why the Contractor

himself can not directly run the Contract.

(ii) In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original

Contractor.

(iiD Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma

annexed vide ANNEXURE'C' of DTCN, so as to assess the capability ofthe Sublette.

(iv) Sanctioning authority shall also see the terms and conditions of the agreement between the Contractor

and the Sublette in order to satisfy himself that the Contractor is not subletting the work for carrying a

middleman's profit.

(v) It shall be observed at the time of subletting that the Government will not be put to any loss on account

ofsubstandard execution due to compromise in the quality of work and materials.

28. Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connection

with the item rate bid will not be considered.

29. Schedule of Quantity accompanies the bid invitation notice : It shall be definitely understood that the

Government do not accept any responsibility for the 'correctness and completeness' of this schedule and

this schedule is liable for alternations or omissions, deductions or addition as set forth in the conditions

of contract and such omissions, deductions, additions or alternations shall in no way invalidate / validate

the contract and no extra monetary compensation will be entertained.

30. The authority reserves the right to make such increase or decrease in the quantity of items of works

mentioned in the schedule attached to the bid invitation notice as may be considered necessary for the

satisfactory completion of the contract work. All such increase or decrease shall in no way invalidate /
vitiate the contract rates. The bidder shall not be entitles for any compensation on this account except for

grant of extension of time wherever considered necessary.

31. Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates

based on actual analysis approved by the competent authorities on execution of Supplementary

Agreement.

32. During execution ofthe work, there is every likelihood ofsuch items of worh which do not find place in

the current schedule of rates or in respect of such items, which are given in the schedule of items for

which the bidder has not quoted his rates. The bidder will have to carry out these items ofwork. Rates of

such items of work which do not find place in the current schedule of rates referred to above shall be

decided by the APD Tech. ofthe Dist. and the decision ofthe APD Tech., shall be conclusive and binding

upon the bidder. The payment on such items of execution shall be made on drawl of Supplementary

Agreement.
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33. The quantities in respect of the items for which the quoted rates are more than 27Zo/o of lhe estimated

rates are not allowed to be varied by more than five percent. ln case, it seems to exceed the limit prior

\.7 approval of the competent authority should be obtained in accordance with Para 6-3.15 of 0PWD Code

(Vol,ll

34. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of

work or extra quantity ofany item besides, estimated amount, unless written order is obtained from the

Engineer-in-charge and rates settled and supplementary agreement drawn before the extra item(s) of

work are taken up.

35, The work may be spitted up and distributed among several

exigency of the circumstances of the work and the bidder is

account.

36. The bidder who undertakes execution of work through labour, should produce valid license from

licensing authority of Labour Department (labour license] before drawl of agreement / execution of

work.

37. In every case in which by virtue of the provisions of Section 12, sub-section (lJ of the Workman's

Compensation Act, 1923, Government is obliged to pay compensations to a workman employed by the

contractor in execution of the works, Government will recover from the contractor the amount of

compensation so paid and without prejudice to the rights of Covernment under Section (l] sub-section

(2J of the said Act, Government shall be at liberty to recover the amount or any part thereof by deducting

it from the security deposit or from any sum due by Government to the contractor whether under this

contract or otherwise Government may not be bound to contest any claim made against them under

Section 12, sub-section 0) of the said Act except on the written request of the contractor and upon his

giving to Government full security for all cases for which Government might before liable in consequence

contesting such claim.

38. Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and will

not pay less than the Fair Wages fixed by Government to the labourers engaged by him for the work. ln

case ofany complaint by the labourer about the non payment ofhis wages as per the prevailing Minimum

Wages Act, the B.D.O. shall have the right to investigate and if the bidder is found to be default, the Block

Development Officer may recover such amount due from the bidder and pay such amount to the labour

directly under intimation to the local Labour 0ffice of the Government. The decision of the Block

Development Officer is final and binding up on the bidder. An undertaking to this effect is annexed

herewith vide ANNEXURE 'B'.

39. The bidder will have to submit the Block Development Officer, Baripada monthly return of labour both

skilled and unskilled employed by him in the work. The bidder should keep himself in touch with the

Engineer in charge for smooth execution of the work and arrange adequate labour depending on the

workload and working space available. No claim for detention of labour on any account will be

entertained.

Agencies if considered necessary on the

not entitled to any compensation on this
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40' Any damaged cause to the work due to 'any cause' whatsoever during execution, the bidder will make

good until it is handed over to the Department in complete shape. Any cause shall mean and include'

v National Calamities'of all kinds.

41. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India Ministry
of Works, Housing and Supply vide order no. 44150 dt. ZS.l.IgS7.

42' All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his own cost. No

payment will be made for benchmarks, level pillars, profiles, benching and leveling the ground wherever
required. The rates to be quoted should be for finished item of work inclusive of carriage of all materials
and incidental items of works.

43. After the work is finished all surplus materials & debris should be removed 100m. clear away from the
site of the work. Preliminary work such as GSTs, mixing platforms etc, should be dismantled and all

materials removed from the site and premises be left neat and clean and this should be inclusive of the
rates.

44' In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt.
24.1'2.2005 the existing / relevant provisions incorporated in this DTCN/Original standard FZ Agreement
stands modified to the extent as detailed herein below. This addendum shall be conclusive and binding
upon the bidder and shall form part ofthe Agreement.

Time Control.

A. Progress ofWork and Re-scheduling programme.

il The Block Development officer shall issue the letter of acceptance to the successful bidder. The issue of
the letter ofacceptance shall be treated as closure ofthe bid process and commencement ofthe contract.

ii) Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge for
approval of a programme commensurate to clause no. (ii) showing the general methods, arrangements
and timlng for all the activities in the work along with monthly cash flow forecast.

iii) To ensure good progress during the execution ofthe work the bidders shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4 the whole time allowed under the
contract has elapsed, 1/2th of the whole of the work before 1/z ofthe whole time allowed under the
contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the
contract has elapsed.

iv) If at any time it should appear to the Engineer-in-charge that the actual progress of the work does not

confirm to the programme to which consent has been given, the bidder shall produce, at the request of
the Engineer-in-charge, a revised programme showing the modifications to such programme necessary to

ensure completion ofthe work within the time prescribed for completion. If the bidder does not submit

an update programme within this period, the Engineer-in-charge may withhold the amount of 1olo of the

contract value from the next payment certificate and continue to withhold this amount until the next

payment after the date on which the overdue programme has been submitted. An update or the
programme shall be a programme showing the actual progress achieved on each activity and the effect of
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the progress achieved on the timing of the remaining work including any changes to the sequence of the

activities.

..-",) The Engineer-in-charge's approval ofthe programme shall not alter the bidder's obligations. The bidders

may revise the programme and submit it to the Engineer-in-charge again at any time. A revised

programme is to show the effect ofVariations and Compensation Events.

B. Extension ofthe Completion Date.

The time allowed for execution of the work as specified in the contract date shall be the essence of the

Contract. The execution ofthe work shall commence from the 1sth day or such time period as mentioned

in Letter of Award after the date on which the Engineer-in-charge issues written order to commence the

work or from the date ofhanding over of the site whichever is latter. If the bidder commits default in

commencing the execution of the work as aforesaid, Covernment shall without prejudice to any other

right or remedy available in law, be at liberty to forfeit the Earnest Money Deposit and Performance

Guarantee/Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for

each milestone and get it approved by the Department. The chart shall be prepared indirect relation to

the time stated in the Contract documents for completion of items of the work. It shall indicate the

forecast of the dates of commencement and completion of various trades of section of the work and may

be amended as necessary by agreement between the Engineer-in-charge and bidder within the

limitations of time imposed in the contract document, and further to ensure good progress during the

execution ofthe work, the bidder shall in all cases in which the time allowed for any work, exceeds one

month (save for special jobs for which a separate programme has been agreed upon) complete the work

as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediately give

notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best

endeavors to prevent or make good the delay and shall do all that may be reasonably required to the

satisfaction of the Engineer-in-charge to proceed with the work.

(i) Force majeure, or

(iD Abnormally bad weather, or

(iiD Serious loss or damage by fire, or

(iv) Civil commotion, local commotion ofworkmen, strike or lockout, affecting any ofthe trades employed

on the work, or

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work

not forming part of the Contract.

(vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended

completion date without the bidder taking steps to accelerate the remaining work and which would

cause the bidder to incur additional cost, or

(vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is

beyond the bidder's control.
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Request for re-schedule and extension of time, to be eligible for consideration shall be made by the

bidder in writing within fourteen days ofthe happening ofthe event causing delay. The bidder may also,

if practicable, indicate in such a request the period for which extension is desired.

(viii) In any such case a fair and reasonable extension of time for completion of work may be given Such

extension shall be communicated to the bidder by the Engineer-in-charge in writing, within 3 (three)

months of the date of receipt of such request. Non-application by the bidder for extension of time shall

not be a bar for giving fair and reasonable extension by the Engineer-in-charge and this shall be binding

on the bidder.

C. Compensation for Delay.

If the bidder fails to maintain the required progress in terms of Clause "A"(Time Control) or to complete

the work and clear the site on or before the contract or extended date of completion, he shall, without
prejudiced to any other right or remedy available under the law to the Government on account of such

breach, pay as agreed compensation the amount calculated at the rates stipulated below as the ApD Tech.

(whose decision in writing shall be final and binding) may decide on the amount oftendered value ofthe
work for every completed day/month (as applicableJ that the remains below that specific in Clause "A"

(Time Controll or that the work remains incomplete.

This will also apply group of items for which a separate period of compietion has been specified.

Compensation @ 1,.12o/o per month of delay of work to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not

exceed 10%o ofthe Bid Value ofwork or to the Bid Value ofthe item or group of items ofwork for which a

separate period of completion is originally given.

The amount ofcompensation may be adjusted or set-offagainst any sum payable to the bidder under this
or any other contract with the Government in case, the bidder does not achieve a particular milestone

mentioned in contract data, or the rescheduled milestone[s) in terms ofClause "8"(Management Meeting)

the amount shown against that milestones shall be withheld, to be adjusted against the compensation

Ievied at the final grant of extension of time. Withholding of thls amount on failure to achieve a milestone

shall be automatic without any notice to the bidder. However, if the bidder catches up with the progress

of work on the subsequent milestone[s), the withheld amount sha]l be released. In case the bidder fails to

make up for the delay in subsequent milestonefs), amount mentioned against each milestone missed

subsequently also shall be withheld. However, no interest Whatsoever shall be payable on such withheld

amount.

D. Management Meetings

Either the Engineer or the bidder may require the other to attend a management meeting. The business

of a management shall be to review the plans for remaining work and to deal with matters raised in

accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken
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is to be decided by the Engineer either at the management meeting or after the management meeting and

should be stated in writing to all who attended the meeting.

'-45. In case of delay in acquisition of land/handing over possession of work site no compensation will be

admissible but extension of time will be allowed if applied in the proper format.

i) The measurement for armoring stone shall be recorded at two stages i.e. the weight of each stone will be

recorded before dumping. The area so dumped should be justified by level section measurement and

payment shall be admissible in the lowest of the two weighments.

ii) The bidder will arrange the permit for the forest/ Revenue Department for quarrying of materials if

necessary at his own cost.

46. If a bidder removes any Govt. Material or stores supplied to him from the site of the work in

contravention ofthe provision ofthis clause with a view to dispose ofthe same dishonestly, he shall be in

addition to any other liability civil or criminal arising out of the contract be liable to pay penalty

equivalent to five times ofthe price ofthe material in stock. The penalty so imposed shall be recoverable

at any time from the sum that may be due than or at any time thereafter become due to the bidder or

from his security deposit or the proceeds of sale thereof. The bidder will responsible for the misuse ,loss

and damage due to any reason whatsoever on any materials of the Department supplied to him for

execution of the work. In case of loss damage or misuse of the departmental materials issued to him

recovery at the rate at that time(i.e. market rate or the issue rate of the Department which ever will be

more ]will be deducted from the bills or his other dues.

47, Over and above these condition including the technical specification the terms and condition rules and

regulations and specifications laid down in Odisha detail Standard & Specification Code are also binding

upon the bidder.

48. In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to

furnish the following information in the proforma enclosed here with vide ANXETURE'C' duly certified

by the Executive Engineer or the competent authorities under whom he has executed the works in order

to judge his past performance. The bidder shall have to furnish a declaration in a separate sheet

regarding conviction/imprisonment for an offence involving moral turpitude. In the absence of such vital

information the bid shall be finalised in accordance with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in no way be held

liable for creating credentials so motto from the official records but to examine the authenticity of the

credentials furnished by the bidder along with the bid.

49. No Relationship certificate

The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any

Officer in the rank of an Asst Engineer and above in the state PWD or Asst. Secy. and above in the Water

Resources Department .lf the fact subsequently proves to be false the contract will be rescinded .the

earnest money and the total security will be forfeited and he shall be liable to make good the loss or

damage resulting from such cancellation. The proforma for no relationship certificate is enclosed

herewith vide ANNEXURE'D'.
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50. The bidder shall srgn as a token of final acceptance of the plan, sections and agreements for the work
prior to take up the work for execution.

-.,i 1. The bidder has to supply necessary labour and materials for the purpose af alignment laying whenever

required at his own cost.

52. The bidder has arrange necessary tools and plants ,vehicles ,machineries such as pumps, road rollers etc

required for the efficient exe4cution of work at his own cost. The running charges of such plant and cost

of consumables and conveyance are to be borne by the bidder. The bidder shall have to furnish a list of
T&P, vehicles, machineries ,which he owns in the proforma enclosed herewith, vide ANNEXURE'E'.

53. ln the event of delay in supply of departmental materials and supply of design reasonable extensions of
time shall only be granted on the application of bidder. No claim for monetary compensation will be

entertained under any circumstances.

54. Under no circumstances, interest shall be chargable for the dues or any additional dues, if any payable for

the work.

55. Protection against flood.

In case of flash and untimely floods in the river during the period of execution resulting in overtopping of

coffer dam and flooding area, the bidder shall make his own arrangement at his cost to shift the

machinaries, equipments, materials,labour and departmental machineries if hired by the bidder to a safe

place.The work shall have to be resumed after receding of floods and necessary strengthening of coffer

dam and the bidder at his cost will do dewatering. The department may consider extension of time for

completion of the work if the discontinuance of the work is beyond all reasonable attempts of the bidder

to such eventualities.

The debris, sand and other materials ,accuraulated in the working area during flash floods or regular

floods in the monsoon shall be removed by the bidder as required for continuing the work at his own

cost.By any chance,if any excavated portion that could not be filled with concrete by the bidder, gets filled

up during monsoon period with earth such removal will not be paid further. The bidder will have to re

excavate the same at his own cost.

It shall be distinctly understood that it is entirely the responsibility of the bidder to make such

arrangements as may be required from time to time to protect the men, machinery materials and the

work under progress and the work for which the measurements were recorded and payment made,

against damages either during working season or during the flood season. The Department accepts no

liability, What so ever for any damage or loss of men, materials, machinery and the work if such

hindrance is caused to the progress ofwork.

The bidder should provide at his own cost adequate protective measures to the completed works at the

end of working season or work in progress against the probable flood during monsoon till completion

and handling over the entire work.

56. During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes

to be borne by the bidder. Only the designed sectional quantity will be paid. Dewatering from the

foundation trench including hire and running charges ofpump will be borne by the bidder.
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57. Dewatering from the foundation for bridges ,culverts ,buildings ,canal structure, river training, work

sites etc and watering for consolidation in roads embankments whenever necessary during execution

v will have to be done by the bidder and no extra payment will be made on that account. The term

'dewatering' shall mean and include the execution or operation of these items due to standing water as

well as due to percolation water.

58. Earth work

A)The earth work quantity will be assessed from cross sections taken at suitable intervals as decided by

the Engineer-in-charge. Initial levels will be taken with reference ti the benchmark, which should be kept

at site till finalization of the contract. Both the parties to the contract should sign the initial cross sections

before starting the work. Final level is to be taken and recorded in level book after completion of the

work in all respect and the bidder is to sign the final levels recorded by the Department in token of

acceptance of final measurements. The plotting of final levels should also include initial level ,designed

level and executed level in three distinct indelible ink. At the time of recording of such level by the

Department, the bidder shall have to deploy his qualified Engineers, so as to assist him to witness the

levels.

b) Payment for earth in banking by section measurements, will be made deducting 12.5% (twelve and

half) and 5% (five percent) towards settlements if measurements is taken before monsoon and after one

monsoon respectively.

c) lf final measurements of earth is taken after wvo successive rainy seasons and after due settlements of

earth work, minimum settlements allowance will be deducted on actual observation by the Engineer in

charge.

dJBorrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder.

The Department is no way liable for any damages caused to any individuals nor any extra payment shall

be made to the bidder.

e)Earth work beyond the required design section will not be paid.

flEarth available from cutting sections should be utilised in filliong section.

g)The earth work includes all leads, Iift and delfts including conveyance by all means i.e, by manual

,mechanical or both.

hJRegular reliable borrow pits witness are essential for maintenance for which the bidder shall be

responsible. If he fails to make or maintain borrow pits and witness in the reliable manner to the

satisfaction ofthe Engineer in charge, the later mayat his option re-ensure the cubic contents ofthe earth

on embankment and deduct from the bill of the bidder such percentage which may be judge towards

shrinkage settlements and also be in such adjustment as he thinks fit considering all leads and payments

be made in the event of entertained by the Department on the curtailment of earth work extra leads and

lifts.

59. Specification for Breach closing works in river Embankments:

AJBefore breach closing the scour pocket filled with water should be dewatered and dried.The seat ofthe
embankment should be ploughed 8" deep before earth is put in for which no extra payment will be made.
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60. Cement Concrete :

v Concrete work will conform to I5-456-2000. Concrete shall consist of:

General :

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (ifany) as specified and

well mixed in concrete mixture by weight and brought to proper consistency. In case the quantity of
concrete involved in work is very small, the Engineer-in-charge may allow volumetric proportioning of
concrete mix for the restricted quantity.

Mixins:

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2}4 minutes and shall be

as dense as possible. Mixing shall be continued until there is a uniform mixing of the materials and the

concrete is u niform in colour and consistency. The time of mixing shall confirm to table 7 of lS 457 -7957 .

Materials :

a) Sand (Fine Aggregate)

Sand to be used in the work shall be natural and free from organic impurities, the maximum size being

limit to 4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulk
age of wet sand shall be a maximum of 20010.

b) Coarse Aggregate

Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate.

Specific gravity shall not be less than 2.5 in order to have well graded aggregate it shall conform to the

following table.

TABLE

yo Passing for graded aggregates of nominal sizeI.S. Sieve

40mm

20mm

16mm

12.Smm -

10mm

4.75 mm

2.36 mm

40mm

95-100 100

30-70

10-35

0-5

20mm

95-100 100

90-100 100

2 5-55

0-10

16mm

30-70

0-10

12,5mm

90-100

40-85

0-10
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c) Cement

Ordinary Portland cement shall be used in all cases except in structure in saline locations where

v Portland slag cement shall be used. other essential requirement to be fulfilled by chemical analysis.

Quality control organization shall be referred to conduct periodic physical/chemical tests of cements to

ensure the quality and such testing charges shall be borne by the bidder.

Table - A

Sl. Grade of Cement level required with coarse 20mm & down
No. Concrete aggregate ofmaximum size (MSA) 40mm graded

& downgraded

207 Kg/Mz

259 Kg./Mz

329 Ke./M3

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix
shall be designed to produce the grade of concrete having to required workabiliry and characteristic strength

as stipulated in the following table.

1. M-10

2. M-15

3. M-20

221 Kg. /Mz

22BKg./Mz

366 Kg./ M3

Minimum

28 days

sl.

No.

1.

2.

3.

Grade of

Concrete

M-]0

M-15

M-20

Table - B

Compressive test strength in N/mm, on

150 mm cube conducted in accordance

with IS 456-2000 Minimum at 7 days

7

10

13.5

10

15

zo

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall
deduct the cost of cement from the bill of the bidder at the prevailing predetermined price of cement for
short consumption of cement. In case, of actual cement used being more than that specified in Table-A. the
bidder shall be paid for extra cement used at the predetermined price of cement. Design mix and actual
cement level required shall be communicated to the bidder from the to time in writing by the Engineer-in-
charge.

61, All reinforcement cement concrete work shall conform to orissa Detailed Standard Specification, I.R.C.

and I.S I Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips (18mm size not
exceedingto 272o/o)
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62. Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined with

suitable sheeting and be made leak-proof and watertight or alternative steel shuttering and centering

y shall be preferred.

63. Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine

mixed and the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra

payment shall be made.

64. All the quantities mentioned in the schedule are combined for ground and multi.storied floors in case of

multi-storied building, the rates should be through for the same

65, The exposed surface of all the reinforced cement concrete works should be made smooth and no extra

charges for plastering if required to any R.C.C. structures like columns, chajias, deck slabs, walls or R.C.C.

works will be paid for the purpose.

66. The depth of foundation indicated in the drawing are provisional but these may be altered if considered

necessary in the light of the nature of soil assessed by boring which must be taken in advance of the

actual execution to the instructions.

67. The thickness of cement concrete in top plugging should be as per the department drawing.

68. Concrete of strength below 8120lo ofthe required strength (as determined by actual test) shall not be

accepted.

69. Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-

charge.

70. Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one cubic

meter of cement be taken as 14.42 quintals.

71. For concerting the bottom plugs of well under water the method of pouring concrete should be either

with baskets or boxes or bags as directed by the Engineer-in-charge. 10%o extra cement should be used

for underwater concreting without any extra cost to the Department.

72. Curing :

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-charge, at

his own cost.

73. The Department shall have the right to inspect the scaffolding and centering made for the work and reiect

partly or fully such structures if found defective

74. The length and section of reinforcement after it is put in position as per design will be measured for the

purpose of payment including weight of binding wire.

75. Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will supply

these vibrators on payment of usual hire charges.

76. It must definitely understood that the Department shall not accept any responsibility for the correctness

and completeness of the trial borings shown in the cross section.

77. The bidder should employ enough technically skilled persons including qualified Engineer at his own cost

and risk for supervision of the work.
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78. Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra
payment will be made.

v 79' The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the
bidder is required to pay for any ancillary work for completion of the item of work confirming to the
contract specification it will be constructed as his exclusive responsibility for specific performance of the
contract and nothing extra over and above the agreement rates will be paid.

80. The bidder shall engage local labourers on priority basis during execution ofwork.
81. No claim whatsoever will be entertained for any damage caused to work during supply ofwater in Canal.

82' The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.
83. Any damage or loss ofthe materials during carriage and the cost thereofare to be borne by the bidder.
84. All fittings for doors and windows if supplied by the bidder should be of best quality and should be got

approved by the Engineer-in-charge before they are used in the work.
85. No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of

wells.

86. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

87' The use of mild steel roller and pins be permitted provided these are made either or gauge-lll or IV steel
in accordance with I.R.C. specification M.S. roller and pins of forge metal alternatively be turned from
Railway carriage and wagon axles [these may be designed according to the formula). p=D 32 where ,p, is

the permissible load in tones per inch length or roller and. 'D' is the diameter ofthe roller in inches.

88. Locks and groves shall be provided in the bearings so as prevent them from getting out ofthe alignment.
89' For proper maintenance of metallic bearings suitably designed boxes having necessary grease for

lubrication and permitting easy access the bearings shall be provided to prevent dust or other foreign
materials getting into the barings.

90. Sliding plate bearing shall normally be form anyone metal and combination of plates of different metals
which are likely to result inaction shall not be permitted. Copper plate pressed in between steel plates

will not be allowed.

91. ADDITIONAL CLAUSE TO BE INCLUDED rN THE FArR WAGE (SArD CLAUSE 34 OF CONDTTIONS OF

CONTRACT) TNTRODUCED rN G.O 44 VIrS. 13/62 DATED z\.z.tggs.
1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Centrall Rules 1950, the
Contractor is bound to allow or cause to be allowed to the labourer directly or indirectly employed on the
works one day rest for six days of continuous work and pay wages at the same rates as for duty in the event
of default, the Block Development Officer concerned shall have the right to deduct the sums not paid on

account of wages for weekly holidays to any labour and pay the same to the persons entitles thereto form any

money due to the Contractor.

b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer
doing cement mixing work and black topping of roads. The contractor has undertaken to so, Government
shall be entitled to provide the same and recover the cost from the Contractor.
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2. Pay

(i) in case of delivery:

v Leave pay during maternity leave will be at the rate ofthe worker's average daily earnings calculated
on the total wages earned on the days the full time work was done during a period of three months
immediately preceding the date on which the given notice that she expects to be confined or at the rate of
twelve annas a day whithever is greater.

Iii) In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days when full time
work was done during a period ofthree months immediately preceding the date ofsuch miscarriage.
(iii) Conditions for the grant of maternity:

Maternlty leave benefit shall be admissible to women unless she has been employed for a total period not
less than 6 months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.

92. Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by
the specifications, shall be subject to Inspections, examination and quality control test by the Engineer-in-
charge at any and all times during manufacture and/ or constructions and at any / all places where such
manufacture or constructions are carried on. The Engineer-in-charge shall have the right to reject
defective material and workmanship or require its corrections. Reiected workmanship shall be
satisfactorily replaced with proper material without charge thereof and the Contractor shall properly
segregate and remove the re.iected material from the premises. If the Contractor fails to proceed at once
with the replacement of the re.lected material and/or the construction of defective workmanship, the
Engine€r-in-charge may replace such material and / or correct such workmanship and charge the cost
thereof to the Cont ractor.

93. Substantial still photographs and / or video recording be done by the bidder at his own cost prior to
execution, during execution, and after completion of the work as per the direction of the Engineer-in-
charge and the C Ds /print outs thereof should be accompanied by the R/A bills and Final bill.

94' Compensation on account of idle labour and f or idle machinery for any reason whatsoever shall not be
allowed but extension of time shall be considered if the hindrance is not attributable to the bidder.

95' In the event of non-achievement of proportionate progress confirming to works Department Circular No.

24716 dt.24.72.2005 incorporated in clause 51 of DTCN instant / appropriate action shall be initiated
against the bidder for recession of the contract under Clasuse2(bJ of the F2 agreement on payment
liability of the admissible amount from him.
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96' Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition to
the clauses mentioned herein before bidding. The clauses contained in the DTCN from part and parcel of

\, the Agreement and also binding upon the bidder. FORCE MAJEURE

97' Should failure in performance of any part of this deed/ subsequent agreement arises from war,
insurrection, restraint imposed by Government, Act of Legislature of other authority, stoppage of
hindrance in the supply of raw materials, or fuel, explosion, accident, strike, riot, lock-out or other
disorganization of labour or transpor! break down of machine, flood, fire, act of God, or any inevitable or
unforeseen event beyond human control directly or indirectly interfering with the supply of stores or
from any cause which may be a reasonable ground for an extension of time, the competent authoriry will
allow such additional time as he considers to be justified in the circumstances of the case. No
compensation will be payable to the bidder for any loss incurred by him due to these reasons.

98' The royalty of materials will be recovered from the work bills as detailed herein below in case of failure
of production of proper money receipt from Revenue Department. The rates have been extracted from
orissa Minor Minerals concession Rules 2004. Any amendment / modification on the following rates
shall prevail.

MATERIALS

1. Sand filling

2. Hard fine

3. Hard granite metal LR.C. Gr. II

4. Hard granite metal I.R.C. Gr. III

5. Hard stone metal

6. Hard stone boulder

7. Hard granite boulder

B. Moorum

9. Hard granite chips

99' The authority competent to accept the bid reserves the right of accepting the bid for the whole work for a
distinct part of it or distributing the work between one more bidders.

100' For the purpose ofjurisdiction in the event ofany dispute the contract would be deemed to have been
entered into within the state of Orissa and it is agreed that neither party to the contract will be

competent to bring a suit in regard to the matter by this contract at any place outside the State oforissa.
101. The Department reserves the right to veri0, all statements/credentials furnished along with the bid

and to inspect the bidder's establishment/workshop so as to evaluate the bidder's capacity to execute the
work and also reserves the right to defer/reject/accept any or all the Bids without assigning any reason

RATE

(ln Rupees)

35.00

70.00

130.00

130.00

130.00

130.00

130.00

35.00

130.00

UNIT

Each Cum

Each Cum

Each Cum

Each Cum

Each Cum

Each Cum

Each Cum

Each Cum

Each Cum
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whatsoever' The Department shall in no way be held liable for such action nor will make any obligation to
inform the bidder the ground for the same.

IOZ, IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R,E. & CS) ACT 1996
AND THE BUILDING AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996.

aJ The Government of India in the Ministry of Labour & Employment has enacted the building and other
construction workers (Regulation of Employment and Conditions of Service] Act. 1996 with the
objective of regulating the Employment and conditions of Service of the Building and other construction.
workers and to provide their safety, health and welfare measures. The Government oforissa with a view
to enforce the provisions of the Building and other construction. workers gRegulation of Employment
and conditions of Service) Act, 7gg6 have formulated rules namely the orissa Building and other
constant workers (Regulation of Employment and conditions ofservice) Rules 2002 and this has been
published in the orissa cazette vide Government Notification No. g774-LE dt.0z.0l.2ooz.

bl In accordance with the provision under section 3(1] of the Building and other construction workers
welfare cess Act 1996, the state Government have been pleased to order for collection of cess @ 1olo of
the cost of construction incurred by and employer & builder which shall exclude the cost of land and any
other compensation paid or payable to a worker or his kin under the workman compensation Act 1923.

c) In the light the decision taken by the Government to enforce the provision of the building and other
constant, workers welfare cess 1996 it is ordered that:_
All Government Departments, Public sector undertakings and other Government Departmental
agencies/bodies carrying out any buildings or other construction works which are covered under section
2[1)[d] ofthe Building and other construction workers IRE & cs] Act, 1996 shall pay 10lo ofthe amount of
the cost approved as per the tender notification. This amount will be deducted from the bill at the time of
marking payment to the contractors and such amount shall be remitted by way of account payee cheque
in favour of the orissa Building and other construction workers welfare Board within 30 days making
payment along with a forwarding letter addressed to the secretary-cum-Chief Executive officer, the
0rissa Building and other construction workers welfare Board, office of the Labour commissioner,
Orissa, Bhubaneswar.

103. QUALITY CONTROL AND MONITORTNG UNDER DOWR.

The quality control, Monitoring & Assessment works shall be carry out in accordance with the guidelines
contained in the codes and publications of the B.l.s. fAppended) on different subjects read with relevant
provisions of any technical manual issued by the department from time to time on the subiect of
standards and quality of different items of work. The Quality control and Monitoring organizations in
DOWR is proposed to be a 2 tier one as describecl below.
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Quality contror, Monitoring and Assurance by Imprementing Agency[rA) & project Imprementing Unit
(PIU)

I.A. is the contractor executing the work.

P'l'U covers the field Executive Engineer, E.E. Quantity control Division ofthe proiect, cRo, Quality
Control Division for territorial field works.

II. State Quality Monitoring cell [SeMCJ

Engineer-in-chiet (P & D) shall be the chairman of sQMC. The tbllowing may be the member of the cell.
i) C.8., Designs & Research [to be renamed as C.E., Designs, Research &

Quality Control Member

ii) C.8., Minor Irrigation - Member.

iii) Director, Research fto be renamed as Director, Research & Quality Control
- Nodal Officer.

sQMC with the held of experts from the fo,owing fields wi[ go ahead with the mission.
a) Retired Engineers ofthe State Government.

b) Retired Experts from Go!t. Engineering Colleges.

A panel of experts is to be formed and approved by the covernment., Their service will be utilized as and
when required on day-to-day basis by the Director, Research and Quality control the nodal officer ofthe
C ell.

I. a. Quality Control & Assurance by the Implementing Agency (Contractor)
It shall be the prime responsibiliry of the implementing Agency (the contractor) to ensure the quality of
the materials to be used, quality of works to be executed as well as the quality of the finished products as
per the specification.

The I.A. (for works costing Rs. 10.00 lakhs and above shall set up a field QC
qualified personnel for testing of samples.

The I A' will be responsible for safety in construction, which includes watching lightening insurance,
health and environmental protection.

The l.A. shall produce test results/test certificate of the materials used in the works
concrete and of the finished products as specified. The test results/certificates are to
the E.E. before clearing the bills.

The IA shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc. in the
approved laboratory of his own cost & produce the test results.
In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-
charge of the work may take up the test at Laboratories of either central Govt./state Govt./ pSUs/Govt.
lnstitutes on pre GST firms located nearby. The pre GST Firms are to be approved by the Government fbr
various works. The expense oftests are to be borne by the I.A.

The work bills may be passed and paid if the quality criteria are full satisfied.

laboratory and appoint

and test results of

be scrutinized by
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IO4. MINIMUM QUALIFYING CRITERIA.

a) Satisfactorily completed (not less than of the original contract value) as a prime contractor i.e. value not

\, less than Rs.- Lakhs at 

- 

price level (Attested copy of certificate of authenticity is to be

enclosed from the concerned Block Development Officer. Weightage of 10Zo per year shall be given on
cost of completed works of previous year to bring them to .- price level. Failure to submit proof in
support will result non responsive ofthe tender

b) The bidder should produce documentary evidence regarding availability of the following machineries
and equipments in working condition required for execution of the work (either owned in his name or
obtained on hire purchase scheme or by hiring from the reputed firms/contractors firmsJ. If the
machineries are to be procured for specific period for completion ofthe work on lease/mental basis than
a copy of registered MOU must attached. Failure to attach the documentary evidence in support of
availability ofrequired machineries may result in non responsive for tender.

Sl. Name of the equipment

No.

1. Exacavator

2. Tipper / Truck

3. Concrete Mixture

4. Concrete Vibrator

5. H.P. Pump

6. Water tanker

7. Dozer

B. Vibrator Roller pRR (B to 10 tones)

c) Sub-contractors experience and resources

compliance with the qualifying criteria.

Number required

shall not be taken into account in determining the bidders
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ANNEXURE - 'B'

Undertaking to pay minimum wages to the labourers.
(Refer clause 45 read with clause g7 of DTCN.)

I undertake to pay minimum wages per day as admissible to the labourers engagedbyme. Incasethe
Block Development officer is satisfied that the minimum wages confirming to the Minimum Wages Act have
not been paid, the differential amount, of which the decision ofthe Block Development Officer shall be final,
conclusive and binding upon me, shall also become deductable from the bill(sl that has / have become due or
may become due to me, for payment to the labourers who were under paid, in such manner as he B-D.O. may
deem proper. The disbursement of minimum wages to the labourers means and includes the payment in
shape of Cash / Food grain or both on proper acknowledgement in the Muster Rolls maintained by me. I

further undertake to be accountable to the Department in accordance with the text of Clause g7 of DTCN in
the event ofworks taken up under food for programme work.

Signature of the Bidder

[23]



ANNEXURE -'C'

PERFORMANCE RECORD OF CONTRACTOR

(refer Clause 59 of D.T.C.N.)

L. Name of the Contractor:

2. Registration No. and Date:

3. Class ofContractor:

4. LicensingAuthority:

5. License valid up to :

6, Details of work executed:

7, Whether the contractor has deployed requisite machineries & personnel.

[Details of machinery and personneldeployedJ :

B. Whether the contractor has employed qualified Engineers during execution of the work[s)

9, Whether the quality of construction is satisfactory:

10. Amount of reduced rate items, if any:

11. Whether the contractor has capability to make good the loss in time:

12. Whether the contractor has abandoned any work in the

Last three years, ifyes, the details, thereof:

13. Whether the contractor has entered into any litigation

In the past if yes, the details thereof:

14. Comments on the capabilities of the contractor.

(i) Technical Proficiency.

(ii) Financialsoundness

(iii) Mobilization of adequate T&P

[ivJ Mobilization of man power

[v) General behavior.

Name of the Certi$ring Officer

With Official Seql.

sl.

No.

fobs

under

execution

Agreement

amount

Date of

commencement

Stipulated/

actual date

of

completion

Whether

work is

progressing

as per

programme

(Percentage

of progress)

Reasons

for

delay if
any

Amount

compensation

levied for

delayed

completion if
any.

1, 2 3 4 5 6 7 B

[24]

Signature of the Bidder.



ANNEXURE -'D'

Certificate of no relationship as Der Clause 60 of DTCN.

I/we do hereby certify that I/We am / are not related to any officer of P.W.D. of the rank of Asst.

Engineer and above and any officer ofthe rank of Asst. Security and above in the Panchyat Raj Department

I/We am/are aware that if facts subsequently proved to be false my/our contract will be rescinded with

forfeiture of EMD & Security Deposit and l/We shall be liable to make good the loss or damages resulting

from such cancellation.

I/ We also note that, non-submission ofthis certificate may render my/our tender liable for rejection.

Signature ofthe Bidder

[2s]



To

Y THE BLOCK DEVETOPMENT OFFICER

BARIPADA, MAYURBHANJ.

Sub:- List of T & p/Machineries/Vehicles.

Sir,

As required under clause No.63 of the Detailed Tender call Notice, I am to furnish herewith the above
information as mentioned below so as assess my capability to execute the work.

List of T & p /Machineries/Vehicles
sl.

No.

DetailsofT&p/
Machineries / Vehicles the

bidder owns

Make Year of

manufacture

Number

(Unit)

L 2 3 4 5

Yours faithfully

Signature of the Bidder

ANNEXURE -'E'

[26]



INSTRUCTIONS TO BIDDER

1 0nly "percentage quoted bid,,ofthe bidder shall be considered.
2 Percentage quoted by the bidder shall be accurately filled in words and figure.

, If any discrepancy is found between words and figure, rate quoted in words shal be taken as
correct.

lfany discrepancy is found in the percentage quoted in "percentage excess or 1ess,, and ,,Total

4 amount quoted by the bidder" than the percentage shall be taken as accordingly the bid price shall
be corrected which would be binding upon the bidder.

5 Ifthe bidder quoted the percentage without mentioning excess or less and not supported with
corresponding amount will be treated as excess.

The bidder shall write the percentage in excess or less up to one decimal point only. If the bidder
6 writes the percentage up to two or more decimal point 1st decimal point shall only be considered

without rounding off.

, where is the bidder omitted to quote the percentage either in words or figure the officer opening
the bid should record the omission and the bid will be reiected.

( For Office use only.)

Number of over writings

Number of corrections

Number of omissions

GST

PAN CARD

NRC

Affidavit

[27]



OFFICE OF THE PANCHAYAT SAMITI,BARIPADA'DIST-MAYURBHANJ

No. 9)-12- Date.: 0611212021

ANNEXURE -'A'

The Block Development Officer, BARIPADA on behalf of Government of odisha invites

sealed tender on percentage ("2") rate basis from registered .. . 
contractors of Odisha

pryDA/yR/RWD/NH/Mt/ipwo rorine foilowing work in conformity with the detail tender call notice'

Name of Work

Construction of one
number of Quarter of
Additional PD, Admin

tll

Baripada



The Details of tender paper can be obtained and downloaded from the Website
VWVW. M ayurbha n j. N i c. i n.

The sealed tender paper will be received on working days only till 5.00 PM on or before
22.12.2021.The same should be submitted through Drop Box at Block Office addressing to The

BDO, Baripada. The sealed envelope shall be super scribing the project name for which the
Tender is applying for [Name of the work).The undersigned will not be held responsible for
any delay in the postal service.

The tender paper will be opened at 11.00 AM of date 23.12.2021 in presence of the bidders or
their authorized representatives and Block tender committee in the office chamber of BDO,

The EMD is exempted as per Finance Dept Office Memorandum No.B943/F dt.18.03'2021
N.B :- The Tenderers are required to submit a Bid Security Declaration in the given format in

the form of Affidavit at the time of submission of Bid Documents. [Form Attaqlec!
befurnishedalongwiththetenderpaperfailingwhichthe

tender is liable for rejection.
a. SelfAttested copy ofthe valid Contractor

tion Certificate.
SelfAttested copy ofPAN CARD and GST clearance

Certificate with active GSTIN.

c. The Cost of Tender paper should be submitted in shape of
DD of any nationalized Bank Payable at Baripada in the name of
the BDO, Ba
a nttestea copy ofCaste ceftificate for SC/ST Contractor desirous ofavailing preference'

The Engineering Contractor desirous of availing exemption of EMD should submit an

affidavit to the effect that he has not availed exemption of EMD facility more than three

times in the curent financial Year.

/PhysicallyhandicappedContractorsdesiroustoavail
exemption of EMD and price preference (as applicable) ,should mention in the Affidavit.

ierismorethan10o/oandwithin14,990/otheadditionalperformance
security is to bl deposited in shape of NSC/KVP/Bank Draft which are duly pledged in favour of the

BDO, Baripada at the time of agreement as per revised codal provision of GoW. in Works Department.

N.B. With in 0 - 5% No differential amount to be deposited.
Within 5-L0 o/0, 500/o of the differential amount is to be deposited.

Beyond 'l.Oo/o,L50o/o of the differential amount is to be deposited. All to be deposited in shape of DD

in favour of the BDO,
e of oPening of the tender for

rks and financial turn over with average

amount of Rs.15,00,000/-. The tenderers are required to submit the list of T&P possessed, list of works

executed and successfuily completed the Civil works. The above information should be certified by the

concerned authority not telow the rank of BDO/Executive Engine er/EO, Municipality. (DesirableJ

on certificate (not below the rank of

Assistant Engineer).

[o be same' Tender Committee will take

decision with regard to finalise the Tender.

3lock
Barifade

Otlrce r



= t snlii not ots dLLtPLEu'
Excess bid amount quotea Uy ttte Uiddeiif any' in respect of any worl

:::l
thout assigning anY reason

S"'"o!, ,,--. ,= ^^rt f;;a;;,[; T;;a;;;; ;[o;ia *ili;[ i;*ra;;i T;;a;; F;r.. .ost (original

Io p"ti!lll:: ll^:': :::::'".H.i-:;;;;.r"';,h;.dihe bid document wn be reiected

,.rrt:::::ffi;-*'

Memo No 3)AV / I oate 6'12-V4
copy submitted to the sub- colleilr, Baripada / PA, lrDA, Baripada/ Tahasildar' Baripada'

cDpo, Baripada for kind information with request to ray the tender Notice in theirNotice Board for wide

publication. 
I n ./

atocuoevLffintofficer
BariPada

Memo No22j1-U lDare 6' l>-'1''o'Yl
copysubmitteotollc,sadarforinformationandnecessaryaction'she/heisrequestedtosend

' +anrlor nnaninP

Memo xo2?-49 tloate o6-1.-\-Oo2\
Copy submitted to the Collector & District Magistrate'

Mayurbhnaj for favour of kind information and necessary action'

time scheduled to be held on 23't2'202L,11:00 AM'

Memo No 3)'qb // oate 6' l2'qoY
Copy to Office Notice Board for information of all concerned'

B loc k Devel gPih'e nt Offi ce r

Block DEvt

Baripada



Bid Sec-uriry Declaration Form

Date: Tender Ito.

To (insert complete name and address of -&e purchaser)

i'iZ DIJ

a)haieurithdrarxm /modifiedf anended, impairs or derogates ftom the tender, my/our
Bid during the period of bid valjdig' specified in the form of Bid; or

b) hai'urg been norifieci of the acceptance of our Bid bt'the purchaser during the period
of bld vaii&t1' (11 iat or rruse to execuie t1-ie contract, if required, or (ii) fail or refuse to
furnislr the Performance Secutiqr, tn accordance rvith the Instructions to Bidders.

7/We understand this Bid Securing Declaration shali cease to be valid tf I amf we arc
not the successful Bidder, qpon the earlier of (i) the rgg----------------,ejpt of ification.of.the

expiration of the validity of

"(insert signature of person whose flame and capaciry Me shown)

(rosert date of signing)

accept that I/We may be disqualified from bidding for any conrract with y6s 66,
a period of one year fuom the date of notificarion if I am /We are it a

Bid Securing Declaration)


