GOVERNMENT OF ODISHA

PANCHAYATI RAJ&DRINKING WATER DEPARTMENT
DETAILED TENDER CALL NOTICE FOR THE WORK :

CONST. OF ADDITIONAL CLASS ROOM AT TIKARPADA UPPER

PRIMARY SCHOOL UNDER PAIKABASA GP

PANCHAYAT SAMITI: SHAMAKHUNTA
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TENDER SCHEDULE

Tender Schedule of the work - Construction of Additional Class Room at Tikarpada
Upper Primary School under Paikabasa G.P.

Estimated Amount : Rs.15,47,000.00 :

Tendered Amount : Rs.13,00,023.00

Earnest Money to be Deposited : Rs. 13,000.00

Cost of Tender Paper : Rs. 6,000.00

Class of Contractor - 'C' & 'D'/ Equivalent

Last Date of Receipt of Tender Paper : 20/09/2024.

Date of Opening of Tender : 21/09/2024.

Time Required For Completion of Work : Six Calender Month

Sl Name of the Items Quantity Unit Rate Amount

Earth work in Oridinary Soil in foundation including
intial lead and 1.5 m. intial lift including rough

1 | dressing etcincluding cost, conveyance, royalty 38.19 Cum 269.70 10300.00
taxes of all metarials, etc completed as per the '
direction of the Engineer-in-charge.

Sand filling in foundation and plinth with approved
river sand well watered and rammed including

2 | cost, conveyance, royalty taxes of all metarials 5746 Cum 1126.07 64704.00
etc. completed as per the direction of the Engineer 5
-in- charge.

Plain Cement Concrete {1:3:6) using 40 mm size
H.G. metal ( crusser brocken ) well rammed

3 | including cost, conveyance, royalty taxes of all 1351 Cum 6362.40 85956.00
metarials, etc completed as per the direction of the -
Engineer-in-charge.

RCC work of M-20 grade with 20mm and down
graded hard granite( crusher broken) chips
including laying &hoisting etc. complete as per
direction of Engineer in charge.

(A) Foundation 8.65 Cum 6833.44 59109.00
(B) Grade beam 277 Cum 7698.92 21326.00
(C) Lintel . 156 Cum 14436.36 22521.00
(D) Column, Wall Beam & Free beam 585 Cum 15952.44 93322.00
(E) Roof slab 967 Cum 13998.32 | 135364.00
(F) Chaja - Sgm 1232.85 8186.00

—



v

Cutting, straightening coiled or bent up M.S. rods

and Tory steel bending, binding, welding and
joining of necessary and tying the grills and

8 pldcing in position as required for R.C.C. work and 27.45 — gee DT
hoisting, lowering and laying including cost,
conveyance and

6 | Fly Asha Brick work in cement mortar(1:6) in F&P 8.10 Cum 5621.44 45534.00
Fly ash Brick masonry in C.M. (1:6) for superstructure

L i g caet, 17.76 Cum 5654 .44 100423.00

8 | 2.5cm Thick grading concrete in C.C (1:2:2) 75.54 Sgm 392.90 29680.00
6 mm thick plaster with cement mortar (1:4) for
plaster over R C C surfaces including all cost,

9 conveyance & royalty etc complete as per 91.40 Sqm 211.20 15304.00
direction of the Engineer-in-charge.
12mm Thick cement plaster in C.M (1:4) over F & P

w for outside wall with cement puning including cost 2470 o 2128 5246.00
12mm Thick cement plaster in C.M (1:6) over !

1 superstructure for outside wall 7362 Sqm 192.10 14142.00
16mm Thick cement plaster in C.M (1:6) over

= superstructure for inside wall 112.36 Sqm 275.60 30966.00
2.5¢m Thick A.S flooring in c.c using 12mm size

13 h.g.c.b. chips etc.complete 10.38 Sgm 411.50 4271.00
Fitting & ﬁ)iing of Vitrified Tiles for floor including

14 | o4 cost complete 74.53 Sgm 1242.01 92567.00
Fitting & fixing of Vitrified Tiles for wall skirting

15 including all cost complete 8.94 Sgm 920.80 8232.00
Finishing wall with acrylic wall puty( water based)

16 of approved make a finished 194.82 Sgm 156.40 30470.00

17 | Primming 2 coats with primer with approve shade 268.44 Sgm 87.30 23435.00
Two coats of Plastic Emulsion Paint for inside &

® outside wall with Ceilling including 277.38 Sqm 121.00 33563.00
Fitting & fixing of M.S.. Door & Window as per

19 dawing ot 392.00 Kg 148.50 58212.00
Painting 2 coats over a coat of Primer with Enamel

20 paint over Door & Window. 30.11 Sgm 282.60 8509.00

21 | Electrification (Lumpsum) 30000.00

2 Provision for Black Board of size ( 12'0" X 5500.00
4'0") (Lumpsum) -

23 | Fire Fighting Arrangement 5500.00

24 | Sign Board (Lumpsum) 5000.00

Amount of work to be done To:;'s tcl"“ 1300023.00
25 | Add Work Contigency (1%) 13000.23
26 | Add GST (18%) 234004.14




. Gast 1547027.37

OrSay | 1547000.00

BOQ Checked By, e
a7\

Assistant Ex %ﬁ? En&neer

Samakhunta

| am willing to execute the work at
) eeeeeeereireeeennnn. %o Of EXCESS (INWOTDS .....oovvnninneanrernmennnnnens
i) eeeeieeieiieeeeennnn o Of LESS (INWORAS ......ocveenaaecrnnininieeenees

APPROVED

) Sd/-
Signature of the Contractor Blockw t Officer
Sarttakhunta

'Sold for the work Construction of Additional Class Room at
Tikarpada Upper Primary School under Paikabasa G.P.

On realization of Rs.6000/- towards cost of tender paper in the shape of Demand Draft

(ﬁ”‘/ "
Block nt Officer
akhunta




GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING DEPARTMENT
OFFICE OF THE PANCHAYAT SAMITL,SAMAKHUNTA

Dist: MAYURBHANJ

DETAILED TENDER CALL NOTICE No.O’/m-—ﬂ-%AMAKHUNTA / 2024-25

1. The Block Development Officer,Samakhunta on behalf of Governor of Odisha invites percentage
rate bids under the Scheme S&ME in sealed cover in conformity with detailed tender call Notice
No.0) /A = AP... to be eventually drawn up in state P.W.D. Form P-1 contract for the execution of
work detailed in the table below from the intending and eligible Class of Contractors mentioned against
the work registered with the State Government and contractor of equivalent Grade/Class registered with
. Central Government/M.E.S./Railways for execution of Civil works on production of definite proof

from the appropriate authority.

—— Cost of
sl Value of work " docume Period of Class of
Name of the work EMD @ 1% .
No (Approx.)(In Rs.) nts (In completion Contractor
s EC(In Rs.)
Rs.)
Cc1 c-2 c-3 c-4 C-5 Cc-6 Cc-7
Construction of Additional 06 (Six)
Class Room at Tikarpada 5 Rs. i ‘c&'o/
1 Upper Primary School under Rs. 13,00,023.00 6000/- calendar :
! 13,000.00 Equivalent
Paikabasa G.P. ) months .

1. The Bid document shall be available on www.mayurbhanj.nic.in from Dt.11/09/2024 to Dt.
' 20/09/2024 upto 5 P.M. and the same can be downloaded .

2. Bids shall be received by the Block Development Officer, Samakhunta from Dt. 11/09/2024 and
closed on Dt. 20/09/2024 at 5 PM through drop box by self or special messenger at Block Office
The authority will not be held responsible for delay in the delivering of the documents or non-
receipt of the same. i

3. The tender will be opened in the Conference hall of the Block Development Officer,
Samakhunta at 11 AM, on 21/09/2024 in presence of the bidders or their authorized
representatives who wish to attend. If the office happened to be closed on the date of receipt
Jopening of the bids as specified, the bids will be received /opened on the next working day at the
same time and venue.

4, Additional performance security deposit shall be deposited by the successful bidder when the
bid amount is less than the estimated cost. In such an event the successful bidder will deposit the
additional performance security to the extent of the differential cost of the bid amount and Tender
value in shape of DD of any nationalized bank payable at Samakhunta pledged in favor of Block

~ Development Officer, Samakhunta.

5 If the tender documents does not reach the concerned office by the above date and time, the
offer will not be considered on any account even if the tender documents were dispatched by the
tenderer before the due date.

6. The following documents should be furnished along With the tender paper failing which the
tender is liable for rejection.

a. EMD duly pledged in favor of BDO, Samakhunta

b. Attested copy of the contractor registration certificate and Form 16A.

c. Attested Copy of PAN card/Labour License/GSTIN Certificate

d. Demand Draft for amount as mentioned in column 5 towards cost of DTCN (Tender Paper)

in original.



e. Signed Copy of DTCN and Price-bid duly filled in and signed by the tenderer.
f. An affidavit regarding authencity of the credentials .

g Past performance of the contractor in the prescribed performa.

h. No relationship certificate in the prescribed performa.

Compliance to qualifving criteria if any.

j. The Mailing address of Registered office/Site office of the bidders for future
correspondence.

k. Attested Copy of Caste Certificate for SC/ST contractors desirous availing preference.

|. Attested Copy of Handicapped Certificate for PH contractors desirous availing preference.

F 2 The tender is to be submitted in one cover along with all document described and documents
required as per the relevant clauses of this DTCN and special conditions if any. The cover is to be -
sealed and super scribed as the name of the work for bid as mentioned in column No.2 of the
tender caii notice.

8. The bid must be accompanied by EMD of the amount @ 1% (One percent) of the estimated cost
to tender as mentioned in column No.4 along with tender in the form of DD duly pledged in favor
of the Block Development Officer, Samakhunta as per the terms and conditions laid down in OGFR
and in no other form. Bidders desirous to hire machineries or equipment from outside the state are
required to furnish 2% (Two percent) of the amount put to tender, only in form of above shape and
as per the above terms and conditions. Tenders not accompanied with EMD as specified above
shall be liable for rejection.

9. All the tenders where rate quoted is more than 14.99% less than the scheduled rate will be
rejected and no excess bidder will be allowed.

10. S.C. /S.T. Tenderers can avail facilities as per Govt. circular.

11.  The bidders shall have to furnish an affidavit along with the bid regarding the authenticity of

the bid document.
12. ADDITIONAL PERFORMANCE SECURITY shall be obtained from the bidder when the bid amount is less

than estimated cost put to tender. In such an event, only the successful bidder who has quoted
less bid price/ rates than the estimated cost put to tender shall have to furnish the Additional
Performance Security (APS) as tabulated below.

SL. No Range of differential between the estimated ! Additional performance gecurity to be
o | cost put to tender and Bid amount. ' deposited by the successful bidder.
1 Below 5% Bk No Additional Performance gt:éurity
3 | Fro;n- 5% .m- i sl e a | 50% of (Difference between estimated cost
. D /0 ¢ (1 i
put to tender and Bid Amount)
3 s St 150% of (Difference between estimated
. (L i .
cost put to tender and Bid amount)
FEEMENILS S

In shape of Demand Draft in favour of the Block Developement Officer Samakhunta before execution of
agreement as per Works Deptt. office memo N0.4559 dated.05.04.2021 , otherwise the bid shall be cancelled
and the security deposit shali be forfeited. Further, proceeding for blacklisting shall be initiated against bidder as
per Works Department Office Memorandum No.14299 dtd.03.10.2017.

13. All bids received will remain valid for period of 90 days from the last date of receipt of bids and
M




the validity of the bids can also be extended, if agreed to by the bidders with the department.
. 14 *Other details can be seen in the bidding documents.

15. If the L1 bidder does not turn up for agreement after finalization of tender, then he/she shall be
debarred from participation in bidding for three years and action will be taken to blacklist the
bidder. In that case L2 bidder if full fill ,other required criteria would be called for drawing
agreement for execution of work subject to the condition, that L2 bidder negotiate at par with the
rate quoted by the L1 bidder otherwise tender will be cancelled.

16. The rates to be quoted by the contractor shall be excluding GST. The implementation of the GST
rules by the GOVT of Odisha is to be accepted by the bidder at any point of time.

17. If the rate quoted by the tenderers is found to be same, tender committee will decide the tender.

18. The Block Development Officer, Samakhunta reserves the right to reject any or all the tenders
without assigning any reason thereof.

Block De nt Officer
Sapdakhunta

Memo No: __B_BL l_;)ate: _ 10 lO 9 ’202-\'* -

_ Copy in duplicate forwarded to the Joint Director (Advertisement),] & PR Deptt. BBSR for
information and necessary action. It is requested to please arrange for publication of above tender notice

in two local Odia Dailies on or before dt. 11.09.2024. The complementary copies for the same be sent to
this office for record.

\Y
Block D ent' Officer
akhunta

MemoNo: 51U %  pae.- |0 L ] 202\

. Copy to NIC, Bhubaneswar/DIO, NIC, Mayurbhanj with a request to display the bid document
in the website up to Dt: 20/09/2024 upto 5 PM.

Block De t'Officer

Memo No: _}i{‘e__ Date: - ‘0) Dq| 20 27

Copy Submitted to the Deputy Secretary to Govt., P.R.Dept. Govt. of Odisha for favor of kind
information

Block De ent Officer
S unta

Memo No: M Date: -




Copy to PA to the Collector & Dist. Magistrate. Mayurbhanj/the CDO cum EO, Zillaparisad.
Mayurbhanj for favor of kind information with a request to display the bid document in their respective
notice board.

Block De nt Officer

Memo No: _3!:{ 9 _'f'(i’)) Date: - 3 l 0 q ’LO 2_\’

Copy to Superintendent of Police, Mayurbhanj for favor of kind information.
Copy to Inspector-In —Charge. Baripada Sadar P.S. for favor of kind information. He is requested
to kindly arrange the Police Force in the Office of the Undersigned for smooth completion of the Tender

process on dated 21/09/2024
Block Dev %ﬂicer

Sa unta

Copy submitted to Sub-Collector, Baripada /PA ITDA,Baripada/DWO Mayurbhanj/All Govt
Offices of Mayurbhan;j District They are requested to display the tender Call Notice in their notice board
for wide publication.

Block De %ﬂicer

Sa unta



CHECK LIST TO BE FILLED AND SUBMITTED BY THE BIDDER

Name of the Work :-
Name of the Contractor:-
Address:

House No./ Plot No.:-

AT :- PR
Police Station:- District:-
State:- PIN :-
g < e r : ]
| S, Reference Whether Furnished |
No Particulars to DTCN
’ Clause No. YES NO AppT:Z;ble
1 Demand Draft of Rs.6000/- in favour of Block
Development Officer, Samakhunta payable at
Samakhunta towards Cost of tender paper
enclosed in original.
2 | Earnest Money Deposit (EMD) in shape of
NSC/KVP/POTD/ Fixed Deposit of any !
! Nationalized Bank duly pledged in favour of the 5
Block Development Officer, Samakhunta |
Pavable at Samakhunta . '
{ 3 Self Attested copy of Contractor’s Registration
} Certificate /License
| 4 | Self-Attested copy of active and valid GST :
Certificate B
5 | Self Attested copy of PAN Card
6 Self Attested Copy of Caste Certificate for ST/SC
Contractors, if Applicable 4{
i e Self Attested Copy of PH Certificate for '
| differently abled Contractors, if Applicable
| 8 Affidavit for Engineer contractor, if any [ 1
9 Complete filled in and duly certified Annexure-A 5 :
and Annexure-B {
10 | No Relationship Certificate in Annexure-D
11 | A declaration to the effect that there has been ]
no conviction/imprisonment for an offence ,
involving moral turpitude. !
12 | Affidavit }Eg;%g authenticity of the R T
credentials

13 | Signed Copy of DTCN and Price bid duly filled in
& Signed by the bidder

TOTAL NO. OF PAGES ATTACHED INSIDE THE ENVELOPE.........coniiniciininnns

—————

Signature of the Bidder



[4%]

Terms and condition

Availability and Receipt of Tender Papers: The Tender Paper can be downloaded from the
Mayurbhanj District website www.mayurbhanjnic.in. The Tender Paper will be available on
www.mayurbhanj.nic.in from date 11/09/2024 to 20/09/2024 up to 5.00 PM. The sealed Tender
Paper will be received on working days from date 11/09/2024 to 20/09/2024 till 05.00 PM . The same
should be dropped in the tender box kept in the Block office, Samakhunta during working hour. The
sealed envelope shall be superscripted as "Tender Paper” <Name of the Project & Sl. No. > The
undersigned will not be held responsible for any delay in the drop box service. The Last date of receipt of
the bid documents is 20/09/2024 ll 05.00 PM.

Cost of Tender Paper: Bid must be accompanied by a Demand Draft of Rs.6000/- in favour of Block
Development Officer, Samakhunta payable at Samakhunta towards Cost of tender paper (non-refundable).

Earnest Money Deposit (EMD) :The EMD as mentioned in col.4 is to be deposited in shape of
NSC/KVP/POTD/ Fixed Deposit of any Nationalized Bank duly pledged in favour of the Block
Development Officer, Samakhunta. Payable at Samakhunta. Tenders not accompanies with EMD shall
be liable for rejection. The Earnest Money deposited will be refunded to the unsuccessful tenderers on
application as per the terms and conditions as laid down in OPWD Code and the same will be retained 1n
case of the successful tenderers and will not carry any interest.

Date of Opemng of the Tender paper: The Tender Papers/Bids will be opened on 11.00 AM on
date.21/09/2024 in presence of the bidders or their authorized representatives and Block Tender
Committee in the Block Conference Hall.

The following documents should be furnished along with the tender paper failing which the tender is
liable for rejection.

a. Orginal Demand Draft of Rs.6000 /- 1n favour of Block

Development Officer, Samakhunta payable at Samakhunta
towards Cost of tender paper (non-refundable)

b. EMD duly pledged in favour of the BDO, Samakhunta.

c. Self Attested copy of the contractor valid registration certificate/ License and IT
return copy.

d. Self Attested copy of PAN CARD.

e. Self Attested copy of valid GST registration Certficate.

f. Attested copy of caste certificate for SC/ST contractor desirous of availing preference, if applicable
g. Self Attested Copy of PH Certificate for differently-abled Contractors, if Applicable

h. Affidavit for Engineer contractor, if any

i. Signed copy of DTCN and price bid duly filled in and signed by the tenderer.

. An affidavit regarding authenticity of the credentials.

The EMD amount will be forfeited, if the Tenderer backs out from the offer of acceptance of Tender by
the competent authority.

The Tenderer has to show all required original documents at the time of opening of the tender for
verification.

Joint Stock Companies/ Joint Ventures are not allowed to participate in the tender process.

If the rate quoted by the Tenderers is found to be same, Tender Committee will take the final decision

Fxcess bid amount quoted by the bidder, if any, in respect of any work shall not be accepted.

All the tenders where rate quoted is more than 14.99 % less than the scheduled rate will be rejected.
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15
16

17

18

19

20

'he tender 1s to be submitted in sealed envelope with all documents described and required as per the
relevant clauses of the DTCN and Special Conditions if any.

‘The Engineer Contractor seeking exemption ot EMD is to be enclosed an atfidavit regarding the number
of tenders they have participated with exempuon of E.M.D prior to the date during the current financial
vear 2023-24. Also she/he will have to produce his/her original license at the time of opening, so that the
authornty will enter the same in the license which is mandatory.

ST/SC and differently abled Contractors can avail facilities as per Govt. circular.

Additional performance Security deposit shall be obtained from the bidder when the bid amount is less
than the esumated cost put to tenders as per Works Department Letter No.4710 dated 21.04.2022 . In
such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put
to tender shall have to furnish the exacr amount of differential cost i.e estimated cost put to tender minus
the quoted amount as Additional performance Security (APS) in shape of Demand Draft/ Term Deposit
Receipt pledged in favour of Block Development Officer, Samakhunta within Seven days, otherwise the
bid shall be cancelled and the EMD shall be forfeited. Further, proceeding for blacklisting shall be
initiated against the bidder.

Percentage of Bid amount less than Additional performance Security deposit
estimated cost

Below 5% No Additional performance Security deposit

From 5% & above and below 10% 50% of (Difference between estimated cost put to tender and
| Bid amount -

" From 10% and above 150% of (Difference between estimated cost put to tender and |

| Bid amount

\I] bids received will remain valid for a period of 9%days from the date of receipt of bids or till the date
of drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the

bidder and the Department/Office

If the 1.-1 bidder does not turn up for agreement after finalization of tender, than she/he shall be
debarred from participation in bidding for three years and action will be taken to blacklist the bidder. In
that case [.-2 bidder if fulfill, other required criteria would be called for drawing agreement for execution
of work subject to the condition, that 1.-2 bidder negotiate at par with the rate quoted by the L.-1 bidder
otherwise tender will be Cancelled. ‘

The rates to be quoted by the contractor shall be excluding GST. The implementation of the GST rules -
by the Govt. of Odisha is to be accepted by the bidder from time to time.

The authority Reserves the rights to reject or cancel any or all the Tender without assigning any reason
thereof.

Block ent Officer
akhunta



GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS (IFB) IDENTIFICATION NO. ISAMAKHUNTA-MBJ/ 2024-25
BLOCK DEVELOPMENT OFFICER, SAMAKHUNTA

DETAILED TENDER CALL NOTICE (DTCN)
The Block Development Officer, Samakhunta on behalf of Government of Orissa invites Percentage

rate basis bids for execution of Civil works as detailed in the ANNEXURE ‘A’ from the Class of
bidders registered with the State Government and bidders of equivalent Grade/Class registered for
execution of Civil works on production of definite proof from the appropriate authority. The bidders
may submit bids for any or all of the works annexed hereto.

Bid document consisfing of plan, specification, the schedule of quantities and the set of items and
conditions of contract and other necessary documents can be seen in the office of the undersigned
during office hours every day except in Sundays and Public holidays till the last date of sale and
receipt of bid documents.

Bids must be accompanied by security EMD of the amount (Non-refundable) specified for the work
as mentioned in the Col. No.4 of the ANNEXURE ‘A’ in shape of Deposit Receipt from Scheduled
Bank/ National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit
Account / Kissan Vikash Patra duly pledged in favour of the Block Development Officer, Samakhunta
failing which the bid shall be liable for rejection. Bidders desirous to hire machinery or equipments
from outside the State are required to furnish 2% of the amount put to bid as bid security.

The Tender Paper can be downloaded from the Mayurbhanj District website www.mayurbhanj.nic.in.
The Tender Paper will be available on www.mayurbhanj.nic.in from date 11/09/2024 to 20/09/2024
up to 5.00 PM. The sealed Tender Paper will be received on working days from date 11/09/2024 to
20/09/2024 till 05.00 PM. The same should be dropped in the tender box kept in the Block office,
Samakhunta during working hour. The sealed envelope shall be superscripted as "Tender Paper”
<Name of the Project & SI. No. > The undersigned will not be held responsible for any delay in the
drop box service. The Last date of receipt of the bid documents is 20/09/2024 till 05.00 PM.

The Tender Papers/Bids will be opened on 11.00 AM on date.21/09/2024 in presence of the bidders *
or their authorized representatives and Block Tender Committee in the Block Conference Hall. If the
office happens to be closed on the last date of réceipt of the bids as specified, the bids will be :
received on the next working day during the same time and same venue.

The value of the work put to bid is Rs. As per Col. No.3 of ANNEXURE — ‘A’

Signature of Contractor Block micer
akhunta



7.

(i)
(ii)

As per Works Department Circular No. 15443/W Dt. 01.8.2005, all the prospective bidders
for the purpose of participation in the bid shall have to deposit Earnest Money Deposit @
1% of the amount put to bid rounded to the multiple of Rs.100/- i.e. Rs. As per Col. No.4 of
ANNEXURE - ‘A" at the time of submission of bid. The earnest money should be duly
pledged in favour of the Block Development Officer, Samakhunta may be in shape of
National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit
Account / Kissan Vikas Patra /Deposit Receipt of Scheduled Bank. Bids not accompanied
by EMD @ 1% as provided in hereof shall be summarily rejected.
N.B. a) No Cheque / Cash payment will be accepted.
b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall
be constructed as Scheduled Bank. The Deposit Receipts of Bank other than the
Scheduled Banks shall not be acceptable as E.M.D.
c) The Engineering bidders shall have to furnish EM.D. as per Works Department
Clarification No. 2246 dt. 03.02.06 and the original Registration Certificate should be
produced by the bidder at the time of opening of the bid for verification, failing which the bid
will be liable for rejection. Grant of concession (s) to Schedule Caste & Schedule Tribe
Bidders shall be admissible in accordance with Works Department Resolution No. 27748
dt. 11.10.1977.
d) Adjustment of earnest money given with other bids previously shall not be entertained.
The bid document needs to be completed and submitted with copies of all the documents
as required in the Invitation For Bids (IFB). Following is the summary of the copies of
documents required to be submitted along with the completed bid document.

Contractor’'s Registration Certificate (License)

E.M.D. in the prescribed mode as required under the DTCN.

(iii)  GST Registration Certificate of the bidder
(iv)  PAN Card issued by the Income Tax Authority

(v)

An affidavit regarding authenticity of the credentials.

(vi) A declaration to the effect that there has been no conviction/imprisonment for an

(vii
(vii
(ix)
(x)

(xi)

offence involving moral turpitude.
) No relationship certificate in the prescribed Proforma.
i) Compliance to qualifying criteria if any:
The mailing address of Registered Office/Site office of the bidder
Demand Draft towards the cost of Tender paper shall be enclosed in original.
Signed Copy of DTCN and Price bid duly filled in & Signed by the bidder.

(xu) Attested Copies of Caste Certificate in case for ST/SC Contractor
(xiii) Name of the Project & SI. No. will be Superscribed in cover of the envelope.

9.

The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by
the competent authority as concurred in by Law Deptt. & Finance Deptt. In their UOR No

Signature of Contractor Block D t Offi
en icer,

S khunta



10.

11.

12

13.

14.
15.

16.

17.

As the Orissa Sale Tax Act 1947 has since been repealed with effect from 15 April 2005 in the event
of enactment of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption ‘Sales Tax’ printed at
varicus clause of DTCN stands modified as ‘GST'. The bid shall not at the discretion of the
competent authorities by considered unless accompanied by the true copies of GST Registration No.
and valid GST clearance certificate in Form 612 issued by he Sales Tax Authorities and the original
thereof to be produced if required at the time of opening of the bid. The bidder registered in other
State Government is required to produce non-assessment certificate obtained from the Sales Tax
Commissioner Government of Orissa at the time of submission of bid document. The rates quoted
by the bidder shall be deemed to be inclusive of GST of all the materials that he will have to procure
for performance of the contract. TDS Deduction of GST at source @ 02% from the gross amount
payable to the bidder shall be made and credited to the Government in terms of statutory provision
U/S 54 of the Orissa GST Act. 2004.

The earnest money will be retained in case of successful bid and will be dealt with as per the terms
and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money of the
unsuccessful bidder will be refunded on application after the tender is finally accepted and
agreement concluded.

The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government
of Orissa, shall within a period of seven days upon intimation given to him of acceptance of his bid
make an initial security deposit in the form of NSC/ Post Office Time Deposit/Post Office Savings
Bank Account/ Kissan Vikas Patra / Deposit receipt of Scheduled Bank and in no other form which
including the amount already deposited as earnest money shall be 2% of the value of the bid amount
and sign agreement in the PW.D. form No. F2 (Schedule XLV No.61) for the fulfillment of the
contract in the office of the Block Development Officer, Samakhunta. The security deposit together
with the earnest money and the amount withheld according to the provision of F2 agreement shall be
retained as security for the due fulfilment of this contract. Failure to enter into the required
agreement and to make the security deposit as above shall entail forfeiture of the earnest money. No
bid shall be finally accepted until the required amount of security money is deposit. The written
agreement to be entered into between the bidder and the Government shall be the foundation of the
rights of both the bidder and the Government and the contract shall be deemed to be incomplete
until the agreement has first been signed by the bidder and then by the proper officer authorized to
enter into the contract on behalf of the Government. The security deposit will be refunded after one
year from the date of completion of the work and payment of the final bill. This will not carry any
interest.

Bid must be submitted in sealed covers. Bid documents received after due date and time will not be
entertained. No. bidder will be permitted to furnish his bid in his own manuscript.

The work is to be completed in all respect within the stipulated date which is mention in DTCN.

All bids received with remain value for a period of 90days from the date of receipt of bids or till the

date of drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed
by the bidder and the Department/Office.

The date of issue of the notice to the bidder to attend Block office for signing the agreement shall be
treated as the date of commencement of work, unless otherwise specifically mentioned. The bidder
whose bid is accepted must submit a programme of work immediately after issue of work order for
approval by the Engineer-in-charge.

The bidder shall carefully study the tentative drawing and specifications applicable to the contract
and all documents, which form part of the agreement to be entered into by the accepted bid and
detailed standard and specifications for Orissa and other relevant specifications and drawings, which
are available for sale. Complaint at a future date that and specifications have not been seen by the
bidder cannot be entertained.

Signature of Contractor . Block Devetgprient Officer,
akhunta.
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19.

a)

b)

c)

d)

g)

h)

20.

Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should
also inspect the quarries and approach road to quarries and locality of the work and satisfy himself
about the quality and availability of materials including the medical aids, labour and foodstuff etc. In
every case the materials must comply with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be
adequate to complete the work according to the specifications and conditions attached to and that he
has taken into account all conditions, difficulties that may be encountered during its progress and to
have quoted labour rates and materials, entry tax and other duties, leads, lifts, delfts, loading and
unloading and freight for materials and all other incident charges necessary for the completion of the
work to the entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates.
In the course of awarding a work, the Department may desire the analysis of the rate arrived for
against any item(s) of work.

Complaints at future date that the availability of materials, labour or any other factor have been
misjudged cannot be entertained. It should’ be understood clearly that no claim whatsoever will be
entertained afterwards on the plea of non-availability of proper quantity: and quality of materials,
including foodstuffs or fol any other. ;

The bidder shall bear in full various incidentals, sundries and contingencies necessitated by the work
within the following or similar category. i

Rent, royalities and other charges of materials octroi duty, entry tax, all other taxes payable under
various Acts & Rules including GST, ferry tolls, conveyance charges and other cost on account of
land buildings including temporary building and temporary electric connection to work site as well as
construction of coffer dam, construction of service road, haul road, diversion and its maintenance till
completion of work required by the bidder for collection of materials, storage housing of staff or other
purpose of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitation
arrangements therein to the satisfaction of the local health authorities should be arranged by the
bidder.

Suitable water supply including pipe water supply wherever available should be provided for the staff
and labour as well as for the work.

Fees and duties levied by the municipal/ canal or water supply suthorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical
aid to the labourer engaged for the work.

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at work
and approaches in order to protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any major
precautions also become payable due to operation of the Workman's Compensation Act.

The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his
own cost.

Additional performance security should be deposited by the successful bidder whenthe bid amount
is seriously unbalanced ie. less than the estimated cost by more than 10%. In such an event the
intending bidder shall have to deposit prior to conclusion of agreement the additional performance
security to the extent of the differential cost of the bid amount and 90% of the estimated cost in
shape of Post Office Savings Bank Account / National Savings Certificate/Post Office Time Deposit
Account / Kissan Vikash Patra / Deposit receipt of Scheduled Bank duly pledged in favour of the
Block Development Officer, Samakhunta failing which the bid shall be liable for rejection under
intimation to the License Issuing Authority. On successful Execution of the quantity / quantities, the
additional performance security shall only be refunded to the bidder or else the same shall be
forfeited to Govt. if in the opinion of the Block Development Officer, the

2N
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22,

23.

24.

25.

26.

Execution of such guantity / quantities is / are not feasible / necessary for completion of the work, the
proportionate amount of the additional performance security shall be refunded to the bidder. Any
bank enlisted under the Second Schedule of the R.B.l. Act. 1934 shall be construed as Scheduled
Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable for the
purpose.

The bidders shall have to sign on each page of tender schedule, DTCN and the credentials
submitted by him. In addition bidders shall have to submit an affidavit along with the bid regarding
authentication of bid documents, credentials including security deposits/additional performance
security deposits. The bidder shall not be allowed to engage power of Attorney holder for'the
purpose.

In event of item rate bid each bidder must quote a definite rate for each items of work for subsequent
inclusion in the contract. Bids containing indefinite terms such as estimated rates or schedule of
rates or rates on percentage basis will not be considered. The bidder may at his option quote
reasonable rate for each item of work carefully so that the rate for one item should not be
unworkably low and for other too high.

All rates should be for finished items of works unless otherwise specifically mentroned in the tender
schedule.

In case of Item rate bids, the rate should be wiitten both in words and figures and in decimal coinage
and in case of discrepancy in rates between words & figures the' rates written in words will prevail.
The bidders may also show the total of each item and the grand. total of the whole bid. In case of
discrepancy in the rates quoted against each item of work in figure and total of each item, the lesser
amount shall be treated as valid. '

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of
such item and amount thereto. The bidder has to mention percentage excess or less over the
estimated cost (in figures as well as words) in the prescribed format appended to the bid document.
The bidders participated in the bid for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so
offered, shall be considered after opening of all packages called in the same bid invitation notice.

In case of percentage rate bids, only percentage quoted shall be considered Percentage quoted
by the bidders shall be accurately filled in figures and words, so there is no discrepancy. If any
discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by
the bidder in words shall be taken as correct. If any discrepancy is found in the percentage quoted in
percentage excess/less and total rate quoted by the bidder then percentage will be taken as correct.
The percentage quoted in the bid without mentioning excess or less and not supported with the
corresponding amount will be treated as excess. The bidder will write percentage excess or less up
to two decimal point only. If s/he writes the percentage excess or less up to three or more decimal
points, the first two decimal points shall only be considered without rounding off. Where the bidder
has omitted to quote the rates either in figures and words, the Officer opening the bid should record
the omission.
if the bidder is not willing to accept the amount so fixed in the above manner and declines to execute
the work the EMD of the bidder shall be forfeited to Government. Bills for percentage rate bids shall
be prepared at the estimated rates for individual items only and the percentage excess or less shall
be added or subtracted from the gross amount of the bill.

The bid should be written legible and free from erasures overwriting or correction of figures and
words and all overwriting' should be neatly scored out and rewritten and corrections whenever
unavoidable should be done by writing over the dated initial of the bidder.

In accordance with Sections of The Income Tax Act 1961, TDS rates as applicable shall be deducted
towards Income Tax from the bills payable to the bidder. The bidder shall have to furnish true copy of
PAN Card issued in accordance with the provisions of The Income Tax Act 1961 along with the bid.
The bidder shall have to furnish the complete postal address of his address of his Registered Office
as well as Site Office for making all future correspondences. Any notice or instructions to be given to
the bidder under the terms of the D.T.C.N/ Agreement shall be deemed to have been

Signature of Contractor Block De nt Officer,
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27.
28.

29.
30.

(i)

(ii)

served upon him if and only if dispatched by Registered Post in the address of his registered office /
site office or in the mailing address last provided by him.

Labour Cess as admissible shall be deducted from the gross amount of the bill payable to the bidder.
The bid containing extraneous conditions not covered by the invitation notice are liable for rejection
and quotations should be strictly in accordance with the bid invitation notice. Any change in the
wording will not be accepted.

Conditional bids will not be taken into consideration.

On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated
executants or transfer be made by execution of a deed of Power of Attorney (hereinafter called as
‘subletting’) without prior written approval of the competent of the Department. In such an event the
arrangement may be rescinded. The bid accepting authority shall keep the following points in view in
the event of grant of such permission for subletting. Wherever such approval is granted, the bidder
shall not be relieved of any obligation or duty or responsibility, which he undertakes under the
Agreement.

Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the
Contractor himself can not directly run the Contract.

In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original
Contractor.

(iii) Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma

annexed vide ANNEXURE ‘C’' of DTCN, so as to assess the capability of the Sublette.

(iv) Sanctioning authority shall also see the terms and conditions of the agreement between the

(v)

3.

32.

33.

36.

Contractor and the Sublette in order to satisfy himself that the Contractor is not subletting the work
for carrying a middleman’s profit.

It shall be observed at the time of subletting that the Government will not be put to any loss on
account of substandard execution due to compromise in the quality of work and materials.

Letters etc. found in the tender box raising and lowering the rates or dealing with any point in
connection with the item rate bid will not be considered.

Schedule of Quantity accompanies the bid invitation notice : It shall be definitely understood that the
Government do not accept any responsibility for the ‘correctness and completeness’ of this schedule
and this schedule is liable for alternations or omissions, deductions or addition as set forth in the
conditions of contract and such omissions, deductions, additions or alternations shall in no way
invalidate / validate the contract and no extra monetary compensation will be entertained.

The authority reserves the right to make such increase or decrease in the quantity of items of works
mentioned in the schedule attached to the bid invitation notice as may be considered necessary for
the satisfactory completion of the contract work. All such increase or decrease shall in no way
invalidate / vitiate the contract rates. The bidder shall not be entitles for any compensation on this
account except for grant of extension of time wherever considered necessary.

. ltems of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates

based on actual analysis approved by the competent authorities on execution of Supplementary
Agreement.
During execution of the work, there is every likelihood of such items:of work, which do not find place

in the current schedule of rates or in respect of such items, which are given in the schedule of items
for which the bidder has not quoted his rates. The bidder will have to carry out these items of work.
Rates of such items of work which do not find place in the current schedule of rates referred to
above shall be decided by the APD Tech. of the DRDA, Mayurbhanj and the decision of the APD
Tech., shall be conclusive and binding upon the bidder. The payment on such items of execution
shall be made on drawl of Supplementary Agreement.

N\
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36.

37.

38.

39.

41.

42.

43.

46.

The quantities in respect of the items for which the quoted rates are more than 212% of the
estimated rates are not allowed to be varied by more than five percent. In case, it seems to exceed
the limit prior approval of the competent authority should be obtained in accordance with Para 6.3.15
of OPWD Code (Vol.l)

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items
of work or extra quantity of any item besides, estimated amount, unless written order is obtained
from the Engineer-in-charge and rates settled and supplementary agreement drawn before the extra
item(s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered necessary on the
exigency of the circumstances of the work and the bidder is not entitled to any compensation on this
account.

Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who
undertakes execution of work through labour, should produce valid license from licensing authority of «
Labour Department (labour license) before drawl of agreement.

. In every case in which by virtue of the provisions of Section 12, sub-section (I) of the Workman's

Compensation Act, 1923, Government is obliged to pay compensations to a workman employed by
the contractor in execution of the works, Government will recover from the contractor the amount of
compensation so paid and without prejudice to the rights of Government under Section (I) sub- -
section (2) of the said Act, Government shall be at:liberty to recover the amount or any part thereof .
by deducting it from the security deposit or from any sum due by Government to the contractor
whether under this contract or otherwise Government may not be bound to contest any claim made
against them under Section 12, sub-section (I) of the said Act except on the written request of the
contractor and upon his giving to Government full security for all cases for which Government might
before liable in consequence contesting such claim.

Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and
will not pay less than the Fair Wages fixed by Government to the labourers engaged by him for the
work. In case of any complaint by the labourer about the non payment of his wages as per the
Prevalling Minimum Wages Atc, the B.D.O. shall have the right to investigate and if the bidder

is found to be default, the Block Development Officer may recover such amount due from the bidder
and pay such amount to the labour directly under intimation to the local Labour Office of the
Government. The decision of the Block Development Officer is final and binding up on the bidder. An
undertaking to this effect is annexed herewith vide ANNEXURE ‘B’

The bidder will have to submit the Block Development Officer, Samakhunta monthly return of labour
both skilled and unskilled employed by him in the work. The bidder should keep himself in touch with
the Engineer in charge for smooth execution of the work and arrange adequate labour depending on
the workload and working space available. No claim for detention of labour on any account will be
entertained.

Any damaged cause to the work due to ‘any cause’ whatsaever during execution, the bidder will
make good until it is handed over to the Department in complete shape. Any cause shall mean and
include’ National Calamities’ of all kinds. ;

. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India

Ministry of Works, Housing and Supply vide order no. 44150 dt. 25.1.1957.

. All preliminary works such as mixing platform etc. are to be done by the bidder at his own cost. No

payment will be made for benchmarks, level pillars, profiles. benching and leveling the ground
wherever required. The rates to be quoted should be for finished item of work inclusive of carriage of
all materials and incidental items of works.

After the work is finished all surplus materials & debris should be removed 100m. clear away from
the site of the work. Preliminary work such as mixing platforms etc, should be dismantled and all
materials removed from the site and premises be left neat and clean and this should be inclusive of
the rates.

Signature of Contractor Block ent Officer,
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in view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt
24 12 2005 the existing / relevant provisions incorporated in this DTCN/Original standard F2
Agreement stands modified to the extent as detailed herein below. This addendum shall be
conclusive and binding upon the bidder and shall form part of the Agreement.

Time Control.

A
i)

i)

v)

Progress of Work and Re-scheduling Programme.

The Block Development Officer shall issue the letter of acceptance to the successful bidder. The
issue of the letter of acceptance shall be treated as closure of the bid process and commencement
of the contract.

Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge
for approval of a programme commensurate to clause no. (i) showing:' the general methods,
arrangements and timing for all the activities in the work along with monthly cash flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, 1/4 the whole time allowed
under the contract has elapsed, 1/2th of the whole of the work before %4 of the whole time allowed
under the contract has elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed
under the contract has elapsed. '

If at any time it should appear to the Engineer-in-charge that the actual progress of the work does
not confirm to the programme to which consent has been given, the bidder shall produce, at:the
request of the Engineer-in-charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the work within the time prescribed for completion. If
the bidder does not submit an update programme within this period, the Engineer-in-charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue programme has
been submitted.

An update or the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

The Engineer-in-charge’s approval of the programme shall not alter the bidder's obligations. The
bidders may revise the programme and submit it to the Engineer-in-charge again at any time. A
revised programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the work as specified in the contract date shall be the essence of
the Contract. The execution of the work shall commence from the 15" day or such time period as
mentioned in Letter of Award after the date on which the Engineer-in-charge issues written order to
commence the work or from the date of handing over of the site whichever is later. If the bidder
commits default in commencing the execution of the work as aforesaid, Government shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the Earnest Money
Deposit and Performance Guarantee/Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress
Chart for each milestone and get it approved by the Department. The chart shall be prepared indirect
relation to the time stated in the Contract documents for completion of items of the work. It shall
indicate the forecast of the dates of commencement and completion of various trades of section of
the work and may be amended as necessary by agreement between the Engineer-in-charge and
bidder within the limitations of time imposed in the contract document, and further to ensure good
progress during the execution of the work, the bidder shall in all cases in which the time allowed for
any work, exceeds one month (save for special jobs for which a separate programme has been
agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediately
give notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do al that may be reasonably required to the
satisfaction of the Engineer-in-charge to proceed with the work.

Signature of Contractor Block ment Officer,
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(i) Force majeure, or
(ii) Abnormally bad weather, or
(iii) Serious loss or damage by fire, or

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed
on the work, or

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing
work not forming part of the Contract.

(vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended
completion date without the bidder taking steps to accelerate the remaining work and which would
cause the bidder to incur additional cost, or

(vii)  Any other cause, which in the absolute discretion of the authonty mentioned, in Contract date is
beyond the bidder’s control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the
bidder in writing within fourteen days of the happening of the event causing delay. The bidder may
also, if practicable, indicate in such a request the period for which extension is desired.

(viii) In any such case a fair and reasonable extension of time for completion of work may be given
Such extension shall be communicated to the bidder by the Engineer-in-charge in writing, within 3
(three) months of the date of receipt of such request. Non-application by the bidder for extension of
time shall not be a bar for giving fair and reasonable extension by the Englneer—ln—chafge and this
shall be binding on the bidder.

C. Compensation for Delay.

If the bidder fails to maintain the required progress in terms of Clause “A"(Time Control) or to
complete the work and clear the site on or before the contract or extended date of completion, he
shall, without prejeduice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below as the APD Tech. (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day/month (as applicable) that the
remains below that specific in Clause “A” (Time Control) or that the work remains incomplete.
This will also apply group of items for which a separate period of completion has been specified.
Compensation @ 1.12% per month of delay of work to be computed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Bid Value of work or to the Bid Value of the item or group of items of work for
which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the bidder
under this or any other contract with the Government in case, the bidder does not achieve a
particular milestone mentioned in contract data, or the rescheduled ‘milestone(s) in terms of Clause
“E”"(Management Meeting) the amount shown against that milestones shall be withheld, to be
adjusted against the compensation levied at the-final grant of extension of time. Withholding of this
“amount on failure to achieve a milestone shall be automatic without any notice to the bidder.
However, if the bidder catches up with the progress of work on the subsequent milestone(s), the
" withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent
. milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest Whatsoever shall be payable on such withheld amount.

D: Bonus for Early Completion
In case, the bidder completes the work ahead of scheduled completion time, a bonus/ incentive @
1% (one percent) of the bid value per month computed on per day basis, shall be payable to the
bidder, subject to the condition quoted herein below for a maximum amount of 2%(two percent) of
the bid value. The amount of bonus/incentive, if payable, shall be paid along with the final bill after
completion of the work.

Signature of Contractor Block De ent Officer,
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Bonus/Incentive shall only be admissible for payment in respect of individual project for new
construction / substantial additional or improvement works, the minimum value of which is mentioned
below.

Name of the work Minimum Value
i) Building work/P.H. work Rs.40.00 lakhs
ii) Road work Rs.3.00 cores
iii) Irrigation work Rs.10.00 cores

Bonus/Incentive will be paid after obtaining approval form the next higher authority of tender accepting
authority on completion of original work before original time schedule.

E.

49,

50.

51.

52.

53.

55.

Management Meetings i

Either the Engineer or the bidder may require the other to attend a management meeting. The
business of a management shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his

record to those attending the meeting and to the Employer. The responsibility of the parties for

actions to be taken is to be decided by the Engineer either at the management meeting or after the
management meeting and should be stated in writing to all who attended the meeting.

. In case of delay in acquisition of land/handing over possession of work site no compensation will be

admissible but extension of time will be allowed if applied in the proper format.

If a bidder removes any Govt. material or stores supplied to him from the site of the work in
contravention of the provision of this clause with a view to dispose of the same dishonestly, he shall
be in addition to any other liability civil or criminal arising out of the contract be-liable to pay penalty
equivalent to five time of the price of the materials or stock. The penalty so imposed shall be
recoverable at any time from the sum that may be due then or at any time thereafter become due to
the bidder or from his security deposit or the proceeds of sale thereof. The bidder will be responsible
for the misuse, loss, and damage due to any reason whatsoever on any materials of the Department
supplied to him for the execution of the work. In case of loss damage or misuse of the Departmental
materials issued to him recovery at the rate at that time (i.e. market rate or the issue rate of the
Department which ever will be more) will be deducted from the bills or his other dues.

Over and above these conditions including the technical specifications the terms, condition, rules
and regulation and specifications laid down in Orissa Detail Standard & Specification Code are also
binding upon the bidder.

No Relationship Certificate.

The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to
any officer in the rank of an Asst. Engineer and above in the State P.W.D. or Asst. Secy. And above
in the Water Resources Department. If the fact subsequently provides to be false the contract will be
rescinded. The earnest money and the total security will be forfeited and he shall be liable to make
good the loss or damage resulting from such cancellation. The proforma for no relationship
certificate is enclosed herewith vide ANNEXURE'D’

The bidder shall shin as a token of final acceptance of the plans, sections and agreements for the
work prior to take up the work for execution.

The bidder has to supply necessary labour and materials for the purpose of alignment iaying
whenever required at his own cost.

. In the event of delay in supply of departmental materials and supply of design reasonable extension

of time shall only be granted on the application of the bidder. No claim for monetary compensation
will be entertained under any circumstances.

Under no circumstances, interest shall be chargeable for the dues or any additional dues, if any
payable for the work.

AN
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57.

58.

Protection against flood.

in case of flash and untimely floods in the river during the period of execution resulting in
overtopping of coffer dam and flooding of the work area, the bidder shall make his own arrangement
at his cost to shift the inachinerirs, equipments, materials labour and departmental machineries if
hired by the bidder to a safe place. The work shall have to be resumed after receding of floods and
necessary strengthening of cofferdam and the bidder at his cost will do dewatering. The Department
may consider extension of time for the completion of the work if the discontinuance of the work is
beyond all reasonable attempts of the bidder to such eventualities.

The debris, sand and other materials, accumulated in the working area during flash floods or regular
floods in the monsoon shall be removed by the bidder as required for continuing the work at his own °
cost. By any chance, if any excavated portion that could not be filled with concert by the bidder, gets
filled up during the monsoon period with earth suck removal will not be paid further. The bidder will *
have to re-excavate the same at his own cost.

a) It shall be distinctly understood that it is entirely the responsibility of the bidder to make such
arrangement as may be required from time to protect the men, machinery materials and the work
under progress and the work for which the measurements were recorded and payment made,
against damages either during working season or during the flood season. The Department
accepts no liability, what so ever for any damage or loss of men, materials and the work if such
hindrance is caused to the progress of work.

b) The bidder should provide at his own cost adequate protective measures to the completed works
at the end of working season or working in progress flood during monsoon till completion and
handing over of the entire work.

During Excavation of out-off trench, shoring, shuttering cost and carnage of materials including all taxes to be

borne by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation trench

including hire and running charges of pump will be borne by the bidder

Earth Work:

c) The earth work quantity will be assessed from cross section taken at suitable intervals as
decided by the Engineering-in-charge. Initial levels will be taken with reference to the
benchmark, which should be kept at site till finalization of the contract. Both the parties to the
contract should sign the initial cross sections before starting the work. Final level is to be taken
and recorded in level book after completion of the work in all respect and the bidder is to sign the
final level recorded by the department in token of acceptance of final measurements. The
plotting of final levels should also include initial level, designed level & executed level in three
distinct indelible ink. At the time of recording of such level by the Department, the bidder shall
have to deploy his qualified Engineers, so as to assist him to witness the levels.

d) Payment for earth in banking by section measurement, will be made by deduction 12.5% (twelve
and half) and 5% (five percent) towards settlement if measurement id taken before monsoon and
after one monsoon respectively. :

e) If final measurement of earth is taken after two successive rainy seasans and after due
settlement of earth work, minimum settlement allowance will be deducted on actual observation
by the Engineer-in-charge.

f) Borrowing of approved type of earth and disposal of cutting earth are at the cost and risk of the
bidder. The Department is in no way liable for any damages caused to any individual(s) nor shall
any extra payment be made to the bidder.

g) Earth work beyond the required design section will not be paid.

Signature of Contractor Block % Officer,
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h) Earth available from cutting sections should be utilized in filling sections.

i) The earthwork includes all leads, lifts & delfts including conveyance by all means i.e. by manual,
mechanical or both.

i) Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be
responsible. If he fails to make or maintain borrow pits and witness in the reliable manner to the
satisfaction of the Engineer-in-charge, the later may at his option re-ensure the cubic contents of
earth on embankment and deduct from the bill of the bidder such percentage which may be
judged towards shrinkage settlements and also be in such adjustment as he thinks fit
considering all leads and payment be made in the event of entertained by the Department on:the
curtailment of earth work extra leads and lifts.

59. Specification for Breach Closing works in River Embankments:

Before breach closing, the scour pocket filled with water should be dewatered and dried. The
seat of the embankment should be ploughed 8" deep before earth is put in for which no extra
payment will be made.

60. a) The rates quoted by the contractor shall be deemed to be exclusive of GST on all the

61.

materials that he will have to purchase for performance of this contract. '
b) The rates quoted by the contractor in the tender for works shall exclude GST that may be levied
on turnover on works contract according to the Laws and Regulations as applicable from time to
time & as amended from time to time of GST Act-2017. H
¢) GST TDS on works contract will be deducted at applicable rate from the bill and credited to
Govt. account.
d) 1 % (One percent) of the gross amount of the bill will be deducted from the contractors bill
towards labour Cess as per Odisha building and other construction workers (RE & CS) rules 2002
and Amendment during 2008 and as amended by Govt. from time to time.
e) Income Tax at applicable rate shall be deducted at source.
The contractors are required to pay the Royalty as fixed by Govt. & amended from time to  time,
on minor minerals, otherwise royalty on such materials will be deducted and credited to Govt.
Account.

62. Cement Concrete :

Concrete work will conform to 1S-456-2000. Concrete shall consist of :

General :

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as
specified and well mixed in concrete mixture by weight and brought to proper consistency. In case
the quantity of concrete involved in work is very small, the Engineer-in-charge may allow volumetric
proportioning of concrete mix for the restricted quantity.

Mixing :

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2’2 minutes and shall
be as dense as possible. Mixing shall be continued until there is a uniform'mixing of the materials
and the concrete is uniform in colour and consistency. The time of mixing shall confirm to table 1 of
1S 457-1957.

Materials :

a) Sand (Fine Aggregate)

Sand to be used in the work shall be natural and free from organic impurities, the maximum size
being limit to 4 75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than
2.5, bulkage of wet sand shall be a maximum of 20%.

Signature of Contractor Bloc ent Officer,
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b) Coarse Aggregate

Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate.
Specific gravity shall not be less than 2.5 in order to have well graded aggregate it shall conform to
the following table

TABLE

I.S. Sieve % Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 95-100 100 - -
16mm 30-70 95-100 100 -
12.5mm - - . 90-100 100
10mm - - - 90-100
4.75 mm 10-35 25-55 30-70 40-85
2.36 mm, 0-5 0-10 . 0-10 0-10

c) Cement

Ordinary Portland cement shall be used in al cases except in structure in saline locations where
Portland slag cement shall be used. Other essential requirement to be fulfilled by chemical analysis.

Quality control organization shall be referred to conduct periodic physical/chemical tests of cements
to ensure the quality and such testing charges shall be borne by the bidder.

Table - A
Sl Grade of Cement level required with coarse 20mm & down
No. Concrete aggregate of maximum size (MSA) 40mm & graded
downgraded
1 M-10 207 Kg/Ms 221 Kg./Mz
2. M-15 259 Kg./Ma 228 Kg./Ma
c § M-20 329 Kg./M3 366 Kg./ M

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The
mix shall be designed to produce the gdrade of concrete having to required workability and characterstic
strength as stipulated in the following table.

Table - B
Sl. Grade of Compressive test strength in NJ'mm; on Minimum
No. Concrete 150 mm cube conducted in accordance . 28 days
with 1S 456-2000 Minimum at 7 days
1. M-10 T 10
2 M-15 10 15
3 M-20 135 20

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the
Department shall deduct the cost of cement from the bill of the bidder at the prevailing predetermined
price of cement for short consumption of cement. In case, of actual cement used being more than that
specified in Table-A. the bidder shall be paid for extra cement used at the predetermined price of
cement. Design mix and actual cement cement level required shall be communicated to the bidder from
the to time in writing by the Engineer-in-charge. ‘

Signature of Contractor Block :\t)éﬁcer.
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63. All reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification,
I.LR.C. and I.S.I. Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken grantie chips (18mm
size not exceeding to 212%)
64. Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined
with suitable sheeting and be made leak-proof and watertight or alternative steel shuttering and
centering shall be preferred.
65. Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be
machine mixed and the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which
no extra payment shall be made.
66. All the quantities mentioned in the schedule are combined for ground and multi storied floors in case
of multi-storied building, the rates should be through for the same
67. The exposed surface of all the reinforced cement concrete works should be made smooth and no
extra charges for plastering if required to any R.C.C. structures like columns, chajas, deck slabs, walls or
R.C.C. works will be paid for the purpose.
68 The depth of foundation indicated in the drawing are provisional but these may be altered if |
considered necessary in the light of the nature of soil assessed by boring which must be taken in
advance of the actual execution to the instructions.

69 The thickness of cement concrete in top plugging should be as per the department drawing.

70 Concrete of strength below 812% of the required strength (as determined by actual test) shall
not be accepted.

71 Materials for lining work should be used in the work only after obtaining approval of the
Engineer-in-charge.

72 Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of
one cubicmater of cement be taken as 14.42 quintals.

73 For concerting the bottom plugs of well under water the method of pouring concrete should be
either with baskets or boxes or bags as directed by the Engineer-in-charge. 10% extra cement
should be used for underwater concreting without any extra cost to the Department.

74 Curing :

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-

charge, at his own cost.

75 The Department shall have the right to inspect the scaffolding and centering made for the work
and reject partly or fully such structures if found defective

76 In the event of any work tendered for under ‘Food for work Programme’ the payment shall be
made in terms of CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources
Circular No. F.C.11I-3/2001 / 22859 Dt. 19.6.2001 read with DOWR resolution No. F.C. Ill-59-
2003/27799 dt.11.8.03 and further modifications if any. In the works covered under Food For
Work Programme the bidder shall have to maintain Muster Rolls in support of Payment of
Wages in shape of food grain to the labourers engaged in the work. After issue of foof grains by
the Department will be the bidders’ exclusive responsibility for transportation, safe custody and
upkeepment till the food grains are provided to the labourers engaged in the bonafide
Government work against proper acknowledgement in Muster Rolls. The bidder shall have o
bear all such incidental charges such as transportation, storage, handling etc. and cost of empty
gunny bags @ Rs.3.50 /- per bag, the rates quoted for the work are to be inclusive of all such
charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE'B".

Signature of Contractor Block Officer,
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The length and section of reinforcement after it is put in position as per design will be measured
for the purpose of payment including weight of binding wire.

Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will
supply these vibrators on payment of usual hire charges

it must definitely understand that the Department shall not accept any responsibility for the
correctness and completeness of the trial borings shown in the cross section.

The bidder should employ enough technically skilled persons including qualified Engineer at his
own cost and risk for supervision of the work.

Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no
extra payment will be made.

The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work.
If the bidder is required to pay for anyancillary work for completion of the'item of work confirming
to the contract specification it will be constructed as his exclusive responsibility for specific
performance of the contract and nothing extra over and above the agreement rates will be paid.
The bidder shall engage local labourers on priority basis during execution of work.

No claim whatsoever will be entertained for any damage caused to work during supply of water
in Canal.

The bidder has to make good damages caused to canal banks for carriage of materials at his
own cost.

Any damage or loss of the materials during carriage and the cost thereof are to be borne by the
bidder.

All fittings for doors and windows if supplied by the bidder should be of best quality and should
be got approved by the Engineer-in-charge before they are used in the work.

No claim will be entertained in respect of difficulties due to sand blowing met with during sinking
of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
The use of mild steel roller and pins be permitted provided these are made either or gauge-lil or
IV steel in accordance with |.R.C. specification M.S. roller and pins of forge metal alternatively be
turned from Railway carriage and wagon axles (these may be designed according to the
formula). P=D 32 where ‘P’ is the permissible load in tones per inch length or roller and. ‘D’ is the
diameter of the roller in inches.

Locks and groves shall be provided in the bearings so as prevent them from getting out of the
alignment. :

For proper maintenance of metallic bearings suitably designed boxes having necessary grease
for lubrication and permitting easy access the bearings shall be provided to prevent dust or other
foreign materials getting into the barings. '

Sliding plate bearing shall normally be form anyone metal and combination of plates of different
metals which are likely to result inaction shall not be permitted. Copper plate pressed in between
steel plates will not be allowed. -

Signature of Contractor Blockw t Officer,
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94 ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF
CONDITIONS OF CONTRACT) INTRODUCED IN G.O 44 VIIS. 13/62 DATED 20.2.1995.

1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules
1950, the Contractor is bound to allow or cause to be allowed to the labourer directly or indirectly
employed on the works one day rest for six days of continuous work and pay wages at the same rates as
for duty in the event of default, the Block Development Officer concerned shall have the right to deduct
the sums not paid on account of wages for weekly holidays to any labour and pay the same to the
persons entitles thereto form any money due to the Contractor.

b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any
labourer doing cement mixing work and black topping of roads. The contractor has undertaken to so,
Government shall be entitled to provide the same and recover the cost from the Contractor.

2. Pay )

(i) in case of delivery:

Leave pay during maternity leave will be at the rate of the worker's average daily earnings
calculated on the total wages earned on the days the full time work was done during a period of three
months immediately preceding the date on which the given notice that she expects to be confined or at
the rate of twelve annas a day whichever is greater.

(ii) In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days when
full time work was done during a period of three months immediately preceding the date of such
miscarriage.

(iii) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period
not less than 6 months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.

95 Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated

by the specifications, shall be subject to Inspections, examination and quality control test by the

Engineer-in-charge at any and all times during manufacture and/ or constructions and at any / all

places where such manufacture or constructions are carried on. The Engineer-in-charge shall have

the right to reject defective material and workmanship or require its corrections. Rejected
workmanship shall be satisfactorily replaced with proper material without charge thereof and the

Contractor shall properly segregate and remove the rejected material from the premises. If the

Contractor fails to proceed at once with the replacement of the rejected material and/or the

construction of defective workmanship, the Enginger-in-charge may replace such material and / or

correct such workmanship and charge the cost thereof to the Contractor.

96 Substantial still photographs and / or Video recording be done by the bidder at his own cost prior
to execution, during execution, and after completion of the work as per the direction of the
Engineer-in-charge and the C.Ds./print outs thereof should be accompanied by the R/A bills and
Final bill.

97 Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall
not be allowed but extension of time shall be considered if the hindrance is not attributable to the
bidder.

Signature of Contractor Block(ﬁjj ent Officer,
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In the event of non-achievement of proportionate progress confirming to works Department
Circular No. 24716 dt. 24.12 2005 incorporated in clause 51 of DTCN instant / appropriate action
shall be initiated against the bidder for recession of the contract under Clasuse2(b) of the F2
agreement on payment liability of the admissible amount from him.

Bidders are also required to go through each clause of PWD from F2 Agreement carefully in
addition to the clauses mentioned herein before bidding. The clauses contained in the DTCN
from part and parcel of the Agreement and also binding upon the bidder.

FORCE MAJEURE
100 Should failure in performance of any part of this deed/ subsequent agreement arises from war,

insurrection, restraint imposed by Government, Act of Legislature of other authority, stoppage of
hindrance in the supply of raw materials, or fuel, explosion, accident, strike, riot, lock-out or other
disorganization of labour or transport, break down of machine, flood, fire, act of God, or any
inevitable or unforeseen event beyond human control directly or indirectly interfering with the
supply of stores or from any cause which may be a reasonable ground for an extension of time,
the competent authority will allow such additional time as he considers to be justified in the
circumstances of the case. No compensation will be payable to the bidder for any loss incurred
by him due to these reasons.

101 The royalty of materials will be recovered from the work bills as detailed herein below in case of

DONDORWN =

failure of production of proper money receipt from Revenue Department. The rates have been
extracted from Orissa Minor Minerals Concession Rules 2004. Any amendment / modification on
the following rates shall prevail.

MATERIALS RATE UNIT
(In Rupees)
Sand filling 35.00 Each Cum
Hard fine 35.00 Each Cum
Hard granite metal .R.C. Gr. i 130.00 Each Cum
Hard granite metal |.R.C. Gr. Il 130.00 Each Cum
Hard stone metal 130.00 Each Cum
Hard stone boulder 130.00 Each Cum
Hard granite boulder 130.00 Each Cum
Moorum 35.00 Each Cum
Hard granite chips 130.00 Each Cum

102 The authority competent to accept the bid reserves the right of accepting the bid for the whole

work for a distinct part of it or distributing the work between one more bidders.

103 For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have

been entered into within the State of Orissa and it is agreed that neither party to the contract will
be competent to bring a suit in regard to the matter by this contract at ny place outside the State
of Orissa.

Signature of Contractor Block %icer,
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a)

b)

c)

104 The Department reserves the right to verify all statements/credentials furnished along with the
bid and to inspect the bidder’s establishment/workshop so as to evaluate the bidder's capacity to
execute the work and also reserves the right to defer/reject/accept any or all the Bids without
assigning any reason whatsoever. The Department shall in no way be held liable for such action
nor will make any obligation to inform the bidder the ground for the same.

105IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS) ACT
1996 AND THE BUILDING AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996.

The Government of India in the Ministry of Labour& Employment has enacted the building and other

constn. Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the objective

of regulating the Employment and Conditions of Service of the Building and other constn. Workers
and to provide their safety, health and welfare measures. The Government of Orissa with a view to
enforce the provisions of the Building and Other constn. Workers 9Regulation of Employment and

Conditions of Service) Act, 1996 have formulated rules namely the Orissa Building and other Constn

Workers (Regulation of Employment and conditions of service) Rules 2002 and this has been

published in the Orissa Gazette vide Government Notification No. 9174-LE dt. 02.08.2002.

In accordance with the provision under section 3(1) of the Building and other construction workers

welfare cess Act. 1996, the State Government have been pleased to order for collection of cess @

1% of the cost of construction incurred by and employer & builder which shall exclude the cost of

land and any other compensation paid or payable to a worker or his kin under the workman

compensation Act 1923.

In the light the decision taken by the Government to enforce the provision of the building and other

constn, workers welfare cess 1996 it is ordered that -

All Government Departments, Public sector undertakings and other Government Departmental

agencies/bodies carrying out any buildings or other construction works which are covered under

section 2(1)(d) of the Building and other construction workers (RE & CS) Act, 1996 shall pay 1% of
the amount of the cost approved as per the tender notification. This amount will be deducted from
the bill at the time of marking payment to the contractors and such amount shall be remitted by way
of account payee cheque in favour of the Orissa Building and other construction workers Welfare

Board within 30 days making payment along with a forwarding letter addressed to the Secetary-

cumChief Executive Officer, the Orissa Building and other Construction workers Welfare Board,

Office of the Labour Commissioner, Orissa, Bhubaneswar.

106 QUALITY CONTROL AND MONITORING UNDER DOWR.

The quality Control, Monitoring & Assessment works shall be carrie out in accordance with the

guidelines contained in the codes and publications of the B.I.S. (Appended) on different subjects

read with relevant provisions of any technical manual issued by the department from time to time on
the subject of standards and quality of different items of work. The Quality Control and Monitoring

Organisations in DOWR is proposed to be a 2 tier one as described below.

Signature of Contractor Block S&}) mfﬁcer,
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Quality Control, Monitoring and Assurance by Implementing Agency(lA) & Project
Implementing Unit (PIU)
|.A. is the contractor executing the work.

P.L.U. covers the field Executive Engineer, E.E. Quantity Control Division of the
Project, CRO, Quality Control Division for territorial field works.
II. State Quality Monitoring cell (SQMC)
Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member
of the Cell.

i) C.E., Designs & Research (to be renamed as C.E., Designs, Research & Quality Control:
Member

ii) C.E., Minor Irrigation -  Member.

iii) Director, Reseafch (to be renamed as Director, Research & Quality Control-Nodal Officer. .

SQMC with the held of experts from the following fields will go ahead with the mission.

a) Retired Engineers of the State Government.

b) Retired Experts from Govt. Engineering Colleges. : {
A panel of experts is to be formed and approved by the Government. Their service will be
utilized as and when required on day-to-day basis by the Director, Research and Quality
Control the nodal officer of the Cell. ;

I. a. Quality Control & Assurance by the Implementing Agency (Contractor)

It shall be the prime responsibility of the implementing Agency (the contractor) to ensure
the quality of the materials to be used, quality of works to be executed as well as the quahty
of the finished products as per the specification.

The |.A. (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory
and appoint qualified personnel for testing of samples.

The I.A. will be responsible for safety in construction, which includes watching lightening
insurance, health and environmental protection.

The I.A. shall produce test results/test certificate of the materials used in the works and test
results of concrete and of the finished products as specified. The test results/certificates
are to be scrutinized by the E.E. before clearing the bills.

The |.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate
etc.in the approved laboratory of his own cost & produce the test results.

In case of any doubt or in absence of the test certificate for the quality of materials, the
Engineer-in-charge of the work may take up the test at Laboratories of either Central
Govt./State Govt./ PSUs/Govt. Institutes on priGSTe firms located nearby. The priGSTe
Firms are to be approved by the Government for various works. The expense of tests is to
be borne by the LA

The work bills may be passed and paid if the quality criteria are full satisfied.

Signature of Contractor Block De Uﬂé\tyo\ﬁcer,
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ANNEXURE - ‘A’

DESCRIPTION OF WORK PUT TO BID Amount in Rupees.
T e |
i T i Class of
| A Period bidder
Sl | Name of the Work i il EMD Cont of v of entitled
. No. | work. document =
Completion for the
| bid
1| 2 - 0 4 5 6 7
i .
|
i

Signature of Contractor



ANNEXURE - ‘B’

Undertaking to pay minimum wages to the labourers.
(Refer clause 45 read with clause 87 of DTCN.)
| undertake to pay minimum wages per day as admissible to the labourers engaged by

me. In case the Block Development Officer is satisfied that the minimum wages confirming to
the Minimum Wages Act have not been paid, the differential amount, of which the decision of
the Block Development Officer shall be final, conclusive and binding upon me, shall also
become deductable from the bill(s) that has / have become due or may become due to me, for
payment to the labourers who were under paid, in such manner as he B.D.O. may deem
proper. The disbursement of minimum wages to the labourers means and includes the
payment in shape of Cash / Food grain or both on proper acknowledgement in the Muster Rolls
maintained by me. | further undertake to be accountable to the Department in accordance with

the text of Clause 87 of DTCN in the event of works taken up under food for Programme work.

Signature of the Bidder



ANNEXURE - ‘D’

Certificate of No relationship as per Clause 60 of DTCN.

I/'we do hereby certify that | / We am / are not related to any officer of Block Office of the
rank of Asst. Engineer and above. | / We am/are aware that if facts subsequently proved to be
false my/our contract will be rescinded with forfeiture of EMD & Security Deposit and | / We
shail be liable to make good the loss or damages resulting from such cancellation.

|/ We also note that, non-submission of this certificate may render my/our tender liable
for rejection.

Signature of the Bidder



INSTRUCTIONS TO BIDDER

—

Only "percentage quoted bid" of the bidder shall be considered.

2. Percentage quoted by the bidder shall be accurately filled in words and figure.

3. If any discrepancy is found between words and figure, rate quoted in words shall be taken as
correct.

4. If any discrepancy is found in the percentage quoted in "percentage excess or less" and
“Total amount quoted by the bidder" than the percentage shall be taken as accordingly the
bid price shall be corrected which would be binding upon the bidder.

5. If the bidder quoted the percentage without mentioning excess or less and not supported
with corresponding amount will be treated as excess.

6. The bidder shall write the percentage in excess or less up to:two decimal point only. If the
bidder writes the percentage up to three or more decimal point 1st two decimal points shall
only be considered without rounding off. ;

7. Where is the bidder omitted to quote the percentage either in words or figure the officer

opening the bid should record the omission and the bid will be rejected.

(For Office use only.)
Number of over writings
Number of corrections
Number of omissions
DEMAND DRAFT
TOWARDS

COST OF

TENDER PAPER:

EMD

GST

PAN CARD

NRC

Affidavit

Labour License

Block ent Officer
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