'PANCHAYATI RAJ & DRINKING WATER DEPARTMENT

-

ZILLA PARISAD, MAYURBHANJ

PANCHAYAT SAMITI,THAKURMUNDA

MAYURBHANJ

BID DOCUMENT
FOR THE WORK

CONSTRUCTION OF GPLF BUILDING WITH
MARKET COMPLEX AT KENDUJIANI GP




R
CHECK LIST TO BE FILLED AND SUBMITTED BY THE BIDDE

Name of the Work :- Construction of GPLF Building with market complex at KENDUJIANI GP.
Name of the Contractor:-

Address:

House No./ Plot No.:-

AT & P.O:
Police Station:- District:-
State:- PIN :-
—//—\I
Sl WHETHER FURNISHED |
Particulars
No. VES = a

1 | Cost of tender paper in shape of Demand Draft pledged in favour of BDO
THAKURMUNDA payable at THAKURMUNDA from any Nationalized Bank —
2 EMD in shape of FIXED DEPOSIT/KVP/NSC/POTD/POSB pledged in favour '
of BDO THAKURMUNDA from any Nationalised Bank

Signed copy of DTCN and Price bid duly filled and signed by bidder

Self Attested copy of Contractor’s Registration Certificate /License

Self Attested copy of valid GST clearance Certificate

Self Attested copy of PAN Card

3
4
5
6 IT returns of last 3 financial years
7
8

Self Attested Copy of Caste Certificate for ST/SC Contractors, if
Applicable

10 | Self Attested Copy of PH Certificate for differently abled Contractors, if
Applicable

11 | Original Affidavit of engineering contractor regarding EMD Exemption
with work award detail of current financial year

12 | Complete filled in and duly certified Annexure-A, Annexure-B, Annexure
—-C

13 | No Relationship Certificate in Annexure-D

14 | An affidavit to the effect that there has been no
conviction/imprisonment for an offence involving moral turpitude in 20
rupees bond paper

15 | Affidavit regarding authenticity of the credentials

TOTAL NO. OF PAGES ATTACHED INSIDE THE ENVELOPE.......coceccnvennenenenennan.

Signature of the Bidder



Terms and condition

The Tender Paper can be obtained from the Block Development Officet, THAKURMUNDA on

payment of Cost of the tender paper (non refundable) in shape of cash.

The bid document shall be available on www.mayurbhani.nic.in from Date 28/01/2025 and close
10/02/2025 from 10.30 AM to 5 PM & the same can be downloaded. The bid documents shall be
received up to 5:00 PM Dated 10/02/2025 through REGISTEREDISPEED POST ONLY . The
authority shall not be held responsible for delay in delivering of documents or non receipt of the
same.

The sealed Tender Paper will be received on working days dll 5PM from date 28/ 01/ 2025 to
10/02/2025. The same should be submitted either through registered/ speed post addressing to the
BLOCK DEVLOPEMENT OFFICER, THAKURMUNDA. The sealed envelppe shall be
superscripted as "Tender Paper”" <Name of the Project & Sl. No. = The undersigned will not be held
responsible for any delay in the postal setvice.

The Tender Paper will be opened on 11 am on date.12/02/2025 in presence of the bidders or their

authorized representatives and Block Tender Committee in Block Conference Hall.




5

10

11

12

The following docum

d i i failing which the tender is
liable for rejection. ents should be furnished along with the tender paper g

a. Original Money receipt of DTCN (Tender Paper).
b. Duly filled Annexure AB,C.D

c. : : : ifi icens
Self Attested copy of the contractor valid registration certificate/ License.

d. Self Attested copy of PAN CARD / Labour License/GST clearance Certificate.

e. Self Attested copy of valid GST registration Certificate.

f. Attested copy of caste certificate for SC /ST contractor desirous of availing preference, if applicable
g- Self Attested Copy of PH Certificate for differently-abled Contractors, if Applicable

%1. {\fﬁdavit for Engincer contractor, if any

1. Signed copy of DTCN and price bid duly filled in and signed by the tenderet.

- An affidavit regarding authenticity of the credentials.

k. Name of the Project & Sl No will be mentioned in the
cover of the envelop.

L. Mailing address registered office/site office of the bidders
for future correspondence.

The Tenderer will be cancelled/ blacklisted if any discrepancy is found.

Joint Stock Companies/ Joint Ventures are not allowed to participate in the tender process.
If the rate quoted by the Tenderers is found to be same, Tender Committee will take the final decision.
Excess bid amount quoted by the bidder, if any, in respect of any work shall not be accepted.

All the tenders where rate quoted less than 15% the scheduled rate will be rejected.

The tender is to be submitted in sealed envelope with all documents described and required as per the
relevant clauses of the DTCN and Special Conditions if any. The envelope to be superscripted as the
bid of the work as mentioned in column No.2 of tender call notice.

ST/SC and differently abled Contractors can avail facilities as per Govt. citcular.

IF THE RATE QUOTED BY THE TENDERERS IS FOUND TO BE SAME, TENDER
COMMITTEE WILL DECIDE THE TENDER BY MEANS OF LOTTERY. IN CASE OF THE
LOTTERY REQUIRED TO BE CONDUCTED AMONG THE SUCESSFUL BIDDER IN
ACCORDANCE WIT WORKS DEPT ORDER NO 10224 DATED 1.9.15.

pO%0

Block Development Officer
THAKURMUNDA
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14

15

16

17

.. . ) id amount is less
Additional performance Security deposit shall be obtained from the bidder when the bid a

than estimated cost put to tender. In such an event, only the successful bidder who has ?i(jftfd?jstjsok;;j
ptice/rates than the estimated cost put to tender shall have to furnish the exact ar;loduﬂd s favons of
performance Security (APS) as per the opwd code in shape of Demand Draft ple g; b ot b
Block Development Officer, THAKURMUNDA. within Seven days, otherwise the

cancelled and the turther, proceeding for blacklisting shall be initiated against bidder.

All bids received with remain value for a petiod of 30 days from the date of receipt of bids or till the

date of drawl of Agtreement whichever is eatlier and validity of bids can also be extended if agreed by
the bidder and the Department/O ffice

If the L-1 bidder does not turn up for agreement after finalization of tender, than.she}{ hcl:) .sd}cllall lI)c
debarred from participation in bidding for three years and action will be takc:n to blacklist tf ¢ bidder. In
that case L-2 bidder if fulfill, other required criteria would be called for drawing agreement for execution

of work subject to the condition, that -2 bidder negotiate at par with the rate quoted by the -1 bidder
otherwise tender will be Cancelled.

The rates to be quoted by the contractor shall be excluding GST. The implementation of the GST rules
by the Govt. of Odisha is to be accepted by the bidder from time to time.

The authority Reserves the ri

ghts to reject or cancel any or all the Tender without assigning any reason
thereof.

L9l

Block Development Officer
THAKURMUNDA

B
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A. GENERAL INFORMATIONS

Ref. To

6

CONTRACT DATA

Item Details
No Clause No
1 1of Name of the Work Construction of GPLF Building with market
DTCN complex at KENDUJIANI GP.
2. Employcr BLOCK DEVLOPEMENT OFFICER THAKURMUNDA,
MAYURBHANI
3 |lof Estimated Cost (In .) Rs. 2314518.32
DTCN
& bifurcation if any Total
B. BID INFORMATION
5 Intended completion period/ Time period G(Six) calendar months.
assigned for Completion
6 Last Date & time of submission of Bid Date: 10.02.2025 up to 05:00 PM
Opening of Bid through online Date: 12.02.2025 at 11.00 A.M.
7 .
Cost of Bid Document
To be deposited by DD from any Rs. 6,000.00
nationalized bank
8 Bid Security
i Bid security Declaration as per Schedule-K) vide F.D.OM No.8943 D1.18.3.2021
9 Additional Performance Security
1 Amount As mentioned in the tender documents
il In favour of Block Devlopement Officer THAKURMUNDA
i Type of instrument DD.
11 Bid validity period 30 days
12 Currency of Contract Indian Rupees
13 Language of Contract linglish




TENDER SCHEDULE

Tender Schedule of the work

: Construction of GPLF Building with Market
Complex at KENDUJIANI GP
: Rs. 30,00000.00

: Rs. 2314518.32

Estimated Amount

Tendered Amount

Earnest Money to be Deposited

: Rs. 23145.18
Cost of Tender Paper : Rs. 6.000.00
" Class of Contractor D' C

Last Date of Receipt of Tender Paper :10/02/2025

Date of Opening of Tender : 12/02/2025

Time Required For Completion of Work - Six Calender Month

S.No. Rate Amount
Items of work QTyY Unit (InRs.) (In'Rs.)
1 2 3 4 5 6
ngth work in excavation of foundation in hard soil within
1 initial lead and lift including rough dressing and breaking
clods etc. complete. One
88.14 | cum 270.90 23,877.13
Sand filling in foundation and plinth with well watered
2 | and rammed etc. complete. One ;
47.82 | cum 853.80 40,828.72
Cement concrete (1:4:8) with 4cm size hard granite
metal of approved quality and approved quarry in
foundation including hoisting laying concrete with cost
3
conveyance of materials including watering, curing,
royality all T & P required for the work etc. complete as One
per direction of the Er. in charge. 20.58 | cum 6,268.10 1,28,997.50
Flyash Bricks (25cm x 12cm x 8cm ) masonary in cm
(1:6) for Superstructure in foundation and plinth with all
4 cost conveyancy Royality etc. complete. One
22.87 | cum 5,999.41 1,37,206.51
Flyash Bricks (25cm x 12cm x 8cm ) masonary in cm One .
(1:6) for Superstructure with all cost conveyancy 42.29
> Royality etc. complete. dirm 6032.41 255110.62

Reiforcement cement concrete M - 20 grade with 20mm
- | and down grade block hard granite ( (?rus_her bfoken )

6 stone chips including hoisting and laying including cost,

conveyance, royalityes, taxes etc. complete as per the

direction of the Eng. In Charge.




R S

,’j—/ﬂ’—ﬁ
a) Column Base One
1441 |cum |7,01468 |1,01,081.54
. IR E
e
b) Plinth bend g7 | O™ |826020 |71615.93
cum
¢) Lintel Band 57a | 9™ | 15040.90 |41212.07
cum
d) Chajja 1406 | ™ |1203.00 | 19343.28
cum
Clrie 217604.61
e) Column & Roof beam 11.51 18905.70 -
cum ‘
- One 261067.26
f) Slab & Chajja 17.80 14666.70 .
cum
Providing HYSD bar reinforcement for R.C.C. work
including Straightening, cutting, bending, binding,
welding, tying the grills, laying and placing in proper
2 position as per approved design and drawing including
cost, conveyance of 18 to 20 gauge binding wire cost
and conveyance of HYSD bars complete in all respect
as per specification for road & Bridge and direction of One Rs.
=ng - in Charge. 4669 |Qntl | 8709.70 | 406655.89
Fixing tiles in Vitrified tiles on 25mm thick bed of cement
plaster (1:1) joined with neat cement slurry mixed with
8 pigmenF to match the shade of the tiles including rubbing One Rs.
and polishing including cost of tile. 48.41 Sqmt 1517.76 73.474.76
Fixing tiles in dados, skirting and in rises of steps
on 12mm thick bed of cement plaster (1:3) joined
9 with neat cement slurry mixed with pigment to
match the shade of the tiles including rubbing and One Rs.
polishing including cost of tile. 7794 | Sqmt | 1427.00 | 1.11.220.38
16mm thick cement plaster (1:6)in finished smooth to
outside smooth surface of brick walls afrer racking out
joints including watering and curing etc.complete with
10 cost,conveyance royalties,all taxes and cost of all
| materials and cost of all labour with T&P rgqureq for the
work complete. as per the direction of Engineer in One Rs.
Charge, 301.50 | Sqmt | 285.30 | 86,017.95
12mm(1/2") thick cement plaster (1:6)in finished smooth
to outside smooth surface of brick walls after rackm_g out
joints including watering and curing etc.complete with
11 cost, conveyance royalties, all taxes and cos_t of all
materials and cost of all labor with T&P required for the
work complete. as per the direction of Engineer in One Rs. .
Charge. 185.28 | Sgmt | 200.00 | 37,056.00
6mm thick cement plaster in cm (1:4) ?s c«t-:‘iling o One Rs.
. . complete.
12 Plaster with all cost conveyance Royality etc p 141.56 | Sqmt 206,40 26,842.63
: i ixi tter including cost
Supplying Fitting & fixing of steel shu neluc
13 of all materials etc. complete as per the direction of One Rs.
Engineer in Charge. 796.46 | Kg 166.30 1.32.451.30




Painting two coats in all floors (Two coats with paints of (’/‘
approved shadg and base coat with primer) to new wood
and Iron work including sand papering, polishing the
14 ;surface, lncludlng_ cost conveyance royalties and all
axes of all materials along with T&P required for the Rs :
work including cost of paints and primer complete in all One :
respect as per the direction of Engineer in Charge. 84.04 | Sqmt |255.79 21,496.59
) Y Y
15 Provision for fitting and fixing and cost of Ventilator etc.
complete.
Y
Rs. :
a) Ventilator 20.00 | Nos 200.00 4,000.00
. —]
15 Plastic Painting two coat to walls with approved shade One Rs.
on new work to give an even shade 443.06 | sgmt | 177.20 78,510.23
Providing a!nd applying paint over external plastered
surfgces with 2 coats of whether seal coat of approved
quall’_ty and shade, using the required quantity of paint as
_specuf!ed by the manufacturer to give an even shade
- including providing 1 coat of primer and watering the
surface'before applying and curing for the required
period, including cost of all materials labour,
conveyance, taxes, royalties, scaffolding, watering,
curing, sundries, tools and plants etc., complete as per One Rs.
the direction of the Engineer-in-charge. 182.31 | Sgmt | 170.30 31,047.39
18 5,000.00
Add For Sign Board
2314518.32
TOTAL CIVIL WORK/ TENDERED WORK
Add for GST @ 18%
19
Rs.4,07,333.38
TOTAL Rs.26,70,296.61

(Total Item eighteen only)

2314518.32

Total Cost

(Rupees Twenty three lakh forteen

thousand five hundred eighteen & thirty two paise) only
Rate quoted in terms of % (Percentage) less or excess over the gross value of the tender

amount as given above.
(Both in words and figures in details).The percentage less or excess will be up to two

decimal point only.

(a) In figures

(b) In Words _
" N.B.: Percentage of Excess or Less to be quoted both in words and figures

Signature of the Contractor

% Excess/less



GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ

INVITATION FOR BiDg (IFB) IDENTIFICATION NO.02/THAKURMUNDA-MBJ/ 2025-26

(i)

(i)
(iii)
(iv)

(v)

(vi)

(vii)

(viii)

(ix)

BLOCK DEVELOPMENT OFFICER, THAKURMUNDA

The B DETAILED TENDER CALL NOTICE (DTCN)

€ Block Development Officer, THAKURMUNDA on behalf of Government of
Odisha invites p ercentage rate basis bids for execution of Civil works as detailed in the
ANNEXURE ‘A’ from the Class of bidders registered with the State Government and
bidders of equivalent Grade/Class registered for execution of Civil works on production
of definite proof from the appropriate authority. The bidders may submit bids for any or
all of the works annexed hereto,

The bid document shall be available on www.mayurbhani.nic.in from Date 28/01/2025
and .close M from 10.30 AM to 5 PM and the bid documents shall be
received up to 5 PM Dated 10/02/2025 through REGISTERED/SPEED POST ONLY .

If the tendered documents does not reach the concerned office by above date & time ,
the offer will not be considered on any account even if tendered documents are
dispatched by the tenderer before the due date.

The bid will be opened on 12.02.2025 at 11.00 AM in the office of the Block
Development Officer, THAKURMUNDA in the presence of the bidders who wish to
attend.

The bid document needs to be completed and submitted with copies of all the
documents as required in the Invitation For Bids (IFB). Following is the summary of the
copies of documents required to be submitted along with the completed bid document.

Photo copy of Contractor's Registration Certificate (License)

A bid security declaration must be submitted by the tenderer

EMD duly pledged in favour of BDO, Thakurmunda

Photo copy of GST Registration Certificate of the bidder along with GST clearance

Certificate in Form 3(b) as required under clause 14 of DTCN.

Photo copy of PAN Card issued by the Income Tax Authority as required under

clause 29 of DTCN.

Photo copy of ADHAR Card.
An affidavit regarding authenticity of the credentials as required under clause 25 of

DTCN.
A declaration to the effect that there has been no conviction/imprisonment for an

offence involving moral turpitude.
No relationship certificate in the prescribed Proforma as required under clause 60

of DTCN. . q))/
LY

Block Development Officer

i tractor
Signature of Con Thakurmunda



(x)

Compliance to qualifying criteria if any.

(xi)  The mailing address of Registered Office/Site office of the bidder as required under

clause 30 of DTCN.

(xu) M_Oney receipt of Tender document shall be enclosed in original.

(XEII) Signed Copy of DTCN and Price bid duly filled in & Signed by the bidder.
-(xiv) Attested Copies of Caste Certificate in case for ST/SC Contractor.

(XV? Attested copy of Handicap Certificate for PH contractors

(xvi) Name of the Project & SI. No. will be Superscribed in cover of the envelop.

6.

Signature of Contractor

As the Odisha Sale Tax Act 1947 has since been repealed with effect from 15t April
2005 in thc'a event of enactment of the Odisha Value Added Tax Act. 2004 and Rule
2005, caption ‘Sales Tax' printed at various clause of DTCN stands modified as ‘GST".
The bid shall not at the discretion of the competent authorities by considered unless
accompanied by the true copies of GST Registration No. and valid GST clearance
certificate in Form 612 issued by he Sales Tax Authorities and the original thereof to be
produced if required at the time of opening of the bid. The bidder registered in other
State Government is required to produce non-assessment certificate obtained from the
Sales Tax Commissioner Government of Odisha at the time of submission of bid
document. The rates quoted by the bidder shall be deemed to be inclusive of GST of all
the materials that he will have to procure for performance of the contract. Deduction of
GST at source @ 18% from the gross amount payable to the bidder shall be made and
credited to the Government in terms of statutory provision U/S 54 of the Odisha GST
Act. 2004.

The bidder whose bid is selected for acceptance and who has no fixed deposit with the
Government of Odisha, shall within a period of seven days upon intimation given to him
of acceptance of his bid make an initial security deposit of 1% in the form of DD in
Favour of BLOCK DEVLOPEMENT OFFICER THAKURMUNDA and no other form
which including the amount already deposited as earnest money shall be 2% of the
value of the bid amount and sign agreement in the P.W.D. form No. F2 (Schedule XLV
No.61) for the fulfillment of the contract in the office of the Block Development Officer,
THAKURMUNDA. The security deposit together with the earnest money and the
amount withheld according to the provision of F2 agreement shall be retained as
security for the due fulfilment of this contract. Failure to enter into the required
agreement and to make the security deposit as above shall entail forfeiture of the
earnest money. No bid shall be finally accepted until the required amount of security
money is deposit. The written agreement to be entered into between the bidder and the
Government shall be the foundation of the rights of both the bidder and the
Government and the contract shall be deemed to be incomplete until the agreement
has first been signed by the bidder and then by the proper officer authorized to enter
into the contract on behalf of the Government. The security deposit will be refunded
after one year from the date of completion of the work and payment of the final bill. This

will not carry any interest. v/
\\(V>
Q,B % b

Block Development Officer
Thakurmunda




8.

10.

-11.

12.

13.

On completion of the work the ished with a certificate by the
Block Development Offic’er ofcsotTg\ag;?;;Ea?ii:ebe{ ':10 such certificate be given, nor
shall the work be considered to be complete until the contractor shall have remove_d
from the area of premises (to be distinctly marked by the Block Development Officer
in the site plan) on which the work shall be executed, all scaffolding surplus materials
and rubbish and cleaned off the dirt from all wood work doors, windows, walls, floors or
other parts of any building in upon or about which the work is to be executed, or of -
which he may have had Possession for the purpose of the execution thereof nor Ul
the work shall have been measured by the officer of the PWD in accordance with the
rules of the department whose measurements shall be binding and conclusive o
the contractor, if the contractor shall fail to comply with the requirements of this clause
as removal of scaffolding surplus materials and rubbish and cleaning of dirt on or
before the date fixed for the completion of the work the Engineer-in-charge may at the
expenses of the contractor, remove such scaffolding surplus materials and rubbish and
dispose of the same as he thinks fit and clean off such dirts as aforesaid and the
cor_1tra_ctor shall forth with pay the amount of all expenses incurred and shall have no
claim in respect of any such scaffolding, or surplus materials as aforesaid except for
any sum actually realized by the sale thereof.

If the contractor or his work people or servants shall break, deface, injure or destroy
Contractor liable for damage any part of a building, in which they may be working or
any t_)uilding, road, enclosure or grass land, or cultivated ground continuous to the
premises on which work or any part of it being executed, or if any damage shall happen
to the work while in progress from any cause whatever or any imperfection become
apparent in it within 12 months from the date of final certificate of its completion shall
have been given by the Engineer-in charge, as aforesaid the contractor shall make the
same good at his own expense, or in default the Engineer-in-

charge may cause the same to be made good by other workmen, and deduct the
expense (of which the certificate of the Engineer-in-charge shall be final) from any
sums that may be then or at any time thereafter may become due to the contractor, or
from his security deposit or the proceeds of sale thereof, or of a sufficient portion
thereof and the contractor shall be liable to pay any part of the expenses not so
recovered by the Engineer-in-charge

Besides Earnest money and initial Security Deposit Contractors of Super class, special
Class, A & B classes will be required to furnish security deposit by way of deduction
from their bills at the rate of 5% of the gross amount of each bill where as in case of
C&D class contractors such deductions will be made at the rate of 3% of the gross bill.

Bid must be submitted in sealed covers. Bid documents received after due date and
time will not be entertained. No. bidder will be permitted to furnish his bid in his own
manuscript.

The work is to be completed in all respect within the stipulated date which is mention in
DTCN.

All bids received with remain value for a period of 30days from the date of receipt of
bids or till the date of drawl of Agreement whichever is earlier and validity of bids can
also be extended if agreed by the bidder and the Department/Office.

il

Signature of Contractor Block Development Officer

Thakurmunda



8.

10.

-11.

12.
13.

Signature of Contractor

On completion of the work, the ¢ ished with a certificate by the
Block Development Officer of ;)J]é:‘ag;?; slrzaetzil(ljr?egﬂt"rr‘:s such certificate be given, nor
shall the work be considered to be complete untif the contractor shall have remove_d
from the area of premises (to be distinctly marked by the Block Development Officer
in the site plan) on which the work shall be executed, il scaffolding surplus materials
and rubbish and cleaned off the dirt from all wood work doors, windows, walls, floors or
oth'er Parts of any building in upon or about which the work is to be executed, or of '
which he may have had possession for the purpose of the execution thereof nor until
the work shall have been measured by the officer of the PWD in accordance with the
rules of the department whose measurements shall be binding and conclusive against
the contractor, if the contractor shall fail to comply with the requirements of this clause
as removal of scaffolding surplus materials and rubbish and cleaning of dirt on or
before the date fixed for the completion of the work the Engineer-in-charge maY.at ha
expenses of the contractor, remove such scaffolding surplus materials and rubbish and
dispose of the same as he thinks fit and clean off such dirts as aforesaid and the
contractor shall forth with pay the amount of all expenses incurred and shall have no
claim in respect of any such scaffolding, or surplus materials as aforesaid except for
any sum actually realized by the sale thereof.

If the contractor or his work people or servants shall break, deface, injure or destroy
Contractor liable for damage any part of a building, in which they may be working or
any l?UIIdlng, road, enclosure or grass land, or cultivated ground continuous to the
premises on which work or any part of it being executed, or if any damage shall happen
to the work while in progress from any cause whatever or any imperfection become
apparent in it within 12 months from the date of final certificate of its completion shall
have been given by the Engineer-in charge, as aforesaid the contractor shall make the
same good at his own expense, or in default the Engineer-in-

charge may cause the same to be made good by other workmen, and deduct the
expense (of which the certificate of the Engineer-in-charge shall be final) from any
sums that may be then or at any time thereafter may become due to the contractor, or
from his security deposit or the proceeds of sale thereof, or of a sufficient portion
thereof and the contractor shall be liable to pay any part of the expenses not so
recovered by the Engineer-in-charge

Besides Earnest money and initial Security Deposit Contractors of Super class, special
Class, A & B classes will be required to furnish security deposit by way of deduction
from their bills at the rate of 5% of the gross amount of each bill where as in case of
C&D class contractors such deductions will be made at the rate of 3% of the gross bill.

Bid must be submitted in sealed covers. Bid documents received after due date and
time will not be entertained. No. bidder will be permitted to furnish his bid in his own

manuscript. o )
The work is to be completed in all respect within the stipulated date which is mention in

DTCN.
All bids received with remain value for a period of 30days from the date of receipt of

bids or till the date of drawl of Agreement whichever is earlier and validity of bids can
also be extended if agreed by the bidder and the Department/Office.

Y

Block Development Officer
Thakurmunda

NV TIVLI AT -



i igning the
14. The date of issue of the notice to the bidder to attend Block office for signing

15.

16.

b)

g)

h)
i)

agreement shall be treated as the date of commencement of work,' unless otherwnsoi
specifically mentioned. The bidder whose bid is accepted must submit a progr amme
work immediately after issue of work order for approval by the Engine'er-ln-ChaF.Qei:Jl o
The bidder shall carefully study the tentative drawing and specifications appllcé teb
the contract and all documents, which form part of the agreement to be‘ entered into by
the accepted bid and detailed standard and specifications for Odlshg and other
relevant specifications and drawings, which are available for sale. Complaint at a future
date that and Specifications have not been seen by the bidder cannot be entertained.

The bidder shall bear in full various incidentals, sundries and contingencies
necessitated by the work within the following or similar category.

Rent, royalities and other charges of materials octroi duty, entry tax, all other taxes
payable under various Acts & Rules including GST, ferry tolls, conveyance charges
and other cost on account of lang buildings including temporary building and temporary
electric connection to work site as well as construction of coffer dam, construction of
service road, haul road, diversion and its maintenance till completion of work required
by the bidder for collection of materials, storage housing of staff or other purpose of the
work.

Labour camps or huts necessary to a suitable scale including conservancy and
sanitation arrangements therein to the satisfaction of the local health authorities should
be arranged by the bidder.

Suitable water supply including pipe water supply wherever available should be
provided for the staff and labour as well as for the work.

Fees and duties levied by the municipal/ canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations
and medical aid to the labourer engaged for the work.

Suitable fencing, barriers, signals including paraffin and electric signals wherever
necessary at work and approaches in order to protect public and employees from
accident

Compensation including cost of any suit for injury to persons or property due to neglect
of any major precautions also become payable due to operation of the Workman’s

Compensation Act.

The bidder has to arrange adequate lighting arrangement for the work Wherever
necessary at his own cost.
Additional performance Security: (Amendment to Para 3.5.5(v) Note-ii of OPWD Code
Vol-I by modification) (Revised/substituted as per Works Deptt. Office Memorandum
No.14459/W dt.20.09.2018)

Y 'd

é‘ w{)‘ A\

Vv

- Signature of Contractor Block Development Officer

Thakurmunda



i PP stimated cost
The Successful bidder who has quoted less bid price / rates than the tei.e. e fimated

put to tender shall have to furnish the exact amount of differential cos _
cost put to tender minus the quoted amount as Additional Performance Security

i R
(APS) in shape of DD in favour of BLOCK DEVLOPEMENT OFFI_CE ;
THAKURMUNDA from any Nationalised Bank/ India within 7(SeverrI\J ?aysc)) IS; ;?:s;rg

of letter of acceptance (LOA) by BLOCK DEVLOPEME | bidder
THAKURMUNDA to the successful bidder otherwise the bid of the successfu bi =
shall be cancelled and the EMD/Bid Security shall be forfeited. Further processing 10

blacklisting shall be initiated against the bidder. »
If the contractor fails to complete the work, the amount so furnished as Addl’ilor:)al
o be

Performance Security will be forfeited in addition to the other penal clauses, if any,
imposed. The additional performance security shall only be refunded to the bidder or
else the same shall be forfeited to Gout. if in the opinion of the Block Development
Officer, THAKURMUNDA the execution of such quantity / quantities is / are not
feasible / necessary for completion of the work, the proportionate amount of the
additional performance security shall be refunded to the bidder without any interest.

Revised Amendment has been modified with OM No.5449 Dt.5.04.2021 of Works Deptt.

Bid Security

To be submitted Bid Security declaration as per the Office Memorandum No.8943 Dt.18.03.2021
of Finance Department, Government of Odisha in lieu of Bid Security.

Additional Performance Security

Amount SI Range of difference between | Additional Performance Security to
estimated cost put to tender and Bid | be deposited by the successful
amount. bidder.
Below 5% No additional Performance Security.
2 From 5% and above and below 10% | 50% of (Difference between estimated °

cost put to tender and Bid Amount

estimated cost put to tender and Bid
Amount

17.

18.

19.

The bidders shall have to sign on each page of tender schedule, DTCN and the
credentials submitted by him. In addition bidders shall have to submit an affidavit along
with the bid regarding authentication of bid documents, credentials including security
deposits/additional performance security deposits. The bidder shall not be allowed to
engage power of Attorney holder for the purpose.

All rates should be for finished items of works unless otherwise specifically mentioned
in the tender schedule.

In case of ltem rate bids, the rate should be written both in words and figures and in
decimal coinage and in case of discrepancy in rates between words & figures the rates
written in words will prevail. The bidders may also show the total of each item and the
grand total of the whole bid. In case of discrepancy in the rates quoted against each
item of work in figure and total of each item, the lesser amount shall be treated as valid.

Signature of Contractor Block Development Officer

Thakurmunda

3 From 10% and above. 150% of (Difference  between




20.

21.

22,

23.
24,

In case of Percentage rate contracts the schedule of quantities shall mention

estimated rate of such item and amount thereto. The bidder has to mention percentzgg
excess or less over the estimated cost (in figures as well as words) in the prescrioe
format appended to the bid document. The bidders participated in the bid for more than
one work may offer conditional rebate. Rebate offer submitted in separate sealed
envelope shall be opened, declared and recorded first. The rebate so offered, shall be
considered after opening of all packages called in the same bid invitation notice.

In case of percentage rate bids, only percentage quoted shall be considered.
Percentage quoted by the bidders shall be accurately filled in figures and words, so
there is no discrepancy. If any discrepancy is found in the percentage quoted in words
and figures, then the percentage quoted by the bidder in words shall be taken as
correct. If any discrepancy is found in the percentage quoted in percentage excess/less
and total rate quoted by the bidder then percentage will be taken as correct. The
percentage quoted in the bid without mentioning excess or less and not supported with
the corresponding amount will be treated as excess. The bidder will write percentage
excess or less up to one decimal point only. If he writes the percentage excess or less
up to two or more decimal points, the first decimal point shall only be considered
without rounding off. Where the bidder has omitted to quote the rates either in figures
and words, the Officer opening the bid should record the omission.

In accordance with Sections of The Income Tax Act 1961, TDS rates as applicable

shall be deducted towards Income Tax from the bills payable to the bidder. The bidder
shall have to furnish true copy of PAN Card issued in accordance with the provisions of
The Income Tax Act 1961 along with the bid.

The bidder shall have to furnish the complete postal address of his address of his
Registered Office as well as Site Office for making all future correspondences. Any
notice or instructions to be given to to bidder under the terms of the D.T.C.N/
Agreement shall be deemed to have been served upon him if and only if dispatched by
Registered Post in the address of his registered office / site office or in the mailing
address last provided by him.

Labour Cess as admissible shall be deducted from the gross amount of the bill payable
to the bidder.

The bid containing extraneous conditions not covered by the invitation notice are liable
for rejection and quotations should be strictly in accordance with the bid invitation
notice. Any change in the wording will not be accepted.

Conditional bids will not be taken into consideration.

On no account, whole or any part of the contract work shall be sublet / off loaded to
surrogated executants or transfer be made by execution of a deed of Power of Attorney
(hereinafter called as ‘subletting’) without prior written approval of the competent of the
Department. In such an event the arrangement may be rescinded. The bid accepting
authority shall keep the following points in view in the event of grant of such permission
for subletting. The decision of Tender Inviting Officer is final On It However. if such
approval is granted, the bidder shall not be relieved of any obligation or duty or
responsibility, which he undertakes under the Agreement.

9%\“\%

Signature of Contractor Block Development Officer

Thakurmunda



(i)
(i)

Sl;bletting shall be permitted only in exceptional cases and for recorded reasons as to
why the Contractor himself cannot directly run the Contract.

In all .Ce_Ss. Sublette shall be a Contractor of the same or higher capacity or class as
the original Contractor.

(i) Sanctioning authority shall see he qualifying criteria of the bid including the filled in

Proforma annexed vide ANNEXURE ‘C’ of DTCN, so as to assess the capability of the
Sublette. '

(iv) Sanctioning authority shall also see the terms and conditions of the agreement

(v)

25.

26.

27.

28.

29.

30.

31.

Signature of Contractor

petween the Contractor and the Sublette in order to satisfy himself that the Contractor
I not subletting the work for carrying a middleman’s profit.

It shall be observed at the time of subletting that the Government will not be put to any
loss on account of substandard execution due to compromise in the quality of work
and materials.

Le’.tter-s etc. found in the tender box raising and lowering the rates or dealing with any
point in connection with the item rate bid will not be considered.

Schedule of Quantity accompanies the bid invitation notice : It shall be definitely
understood that the Government do not accept any responsibility for the ‘correctness
and completeness’ of this schedule and this schedule is liable for alternations or
omissions, deductions or addition as set forth in the conditions of contract and such
omissions, deductions, additions or alternations shall in no way invalidate / validate the
contract and no extra monetary compensation will be entertained.

The authority reserves the right to make such increase or decrease in the quantity of
items of works mentioned in the schedule attached to the bid invitation notice as may
be considered necessary for the satisfactory completion of the contract work. All such
increase or decrease shall in no way invalidate / vitiate the contract rates. The bidder
shall not be entitles for any compensation on this account except for grant of extension

of time wherever considered necessary.
ltems of work not covered by the bid invitation notice shall be paid at the prevailing

schedule of rates based on actual analysis approved by the competent authorities on

execution of Supplementary Agreement.
The quantities in respect of the items for which the quoted rates are more than 212% of

the estimated rates are not allowed to be varied by more than five percent. In case, it
seems to exceed the limit prior approval of the competent authority should be obtained
in accordance with Para 6.3.15 of OPWD Code (Vol.I)

It should be understood clearly that no claim whatsoever will be entertained in regard to
extra items of work or extra quantity of any item besides, estimated amount, unless
written order is obtained from the Engineer-in-charge and rates settled and
supplementary agreement drawn before the extra item(s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered
necessary on the exigency of the circumstances of the work and the bidder is not

entitled to any compensation on this account. .
Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder
who undertakes execution of work through labour, should produce valid license from

licensing authority of Labour Department (labour license) before drawl of agreement.

LY

Block Development Oa/icer
Thakurmunda
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32,

33.

34.

35.

36.

37.

38.

39.

In every case in which by virtue of the provisions of Section 12, sub-section (1) of the
Workman's Compensation Act, 1923, Government is obliged to pay compensations t‘o
a workman employed by the contractor in execution of the works, Government wil
recover from the contractor the amount of compensation so paid and without prejudice
to the rights of Government under Section (I) sub-section (2) of the said Act,
Government shall be at liberty to recover the amount or any part thereof by deducting it
from the security deposit or from any sum due by Government to the contractor
whether under this contract or otherwise Government may not be bound to contest any
claim made against them under Section 12, sub-section (I) of the said Act except on
the written request of the contractor and upon his giving to Government full security for

a||| cases for which Government might before liable in consequence contesting such
claim.

Bldder_s are required to abide by the fair wages clauses as introduced by Government
of Odisha and will not pay less than the Fair Wages fixed by Government to the
labourers engaged by him for the work. In case of any complaint by the labourer about
the nonpayment of his wages as per the Prevailing Minimum Wages Act, the B.D.O.
shall have the right to investigate and if the bidder

is found to be default, the Block Development Officer may recover such amount due
from the bidder and pay such amount to the labour directly under intimation to the local
Labour Office of the Government. The decision of the Block Development Officer is
final and binding up on the bidder. An undertaking to this effect is annexed herewith
vide ANNEXURE ‘B'.

The bidder will have to submit the Block Development Officer, THAKURMUNDA
monthly return of labour both skilled and unskilled employed by him in the work. The
bidder should keep himself in touch with the Engineer in charge for smooth execution
of the work and arrange adequate labour depending on the workload and working
space available. No claim for detention of labour on any account will be entertained.
Any damaged cause to the work due to ‘any cause’ whatsoever during execution, the
bidder will make good until it is handed over to the Department in complete shape. Any
cause shall mean and include’ National Calamities’ of all kinds.

The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the
Govt. of India Ministry of Works, Housing and Supply vide order no. 44150 dt.
25.1.1957.

All preliminary works such as mixing platform etc. are to be done by the bidder at his
own cost. No payment will be made for benchmarks, level pillars, profiles, benching
and leveling the ground wherever required. The rates to be quoted should be for
finished item of work inclusive of carriage of all materials and incidental items of works.
After the work is finished all surplus materials & debris should be removed 40m. clear
away from the site of the work. Preliminary work such as mixing platforms etc, should
be dismantled and all materials removed from the site and premises be left neat and
clean and this should be inclusive of the rates.

In view of the addendum to the conditions of contract, vide Works Department Circular
No. 24716 Dt. 24.12.2005 the existing / relevant provisions incorporated in this
DTCN/Original standard F2 Agreement stands modified to the extent as detailed herein
below. This addendum shall be conclusive and binding upon the bidder and shall form

part of the Agreement. \\ nb/
ol >fx\°

Signature of Contractor Block DeVGlOpment%fﬁcgr

Thakurmunda

NI 1S TR et i




Time Control.

A.
)
i)

i)

Progress of Work and Re-scheduling Programme.

The Block Development Officer shall ?ssue E’ihe letter of acceptance to the successf}iil
bidder. The issue of the letter of acceptance shall be treated as closure of the bi
process and commencement of the contract. ;

Within 15 days of issue of the letter of acceptance, the bidder shall submit to the
Engineer-in-charge for approval of a programme commensurate to clause no. (i)
showmg the general methods, arrangements and timing for all the activities In the work
along with monthly cash flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound
in all cases in which the time allowed for any work exceeds one month to complete, 1/4
the whole time allowed under the contract has elapsed, 1/2th of the whole of the work
before % of the whole time allowed under the contract has elapsed, 3/4" of the whole
of the work before 3/4" of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-charge that the actual progress qf the
work does not confirm to the programme to which consent has been given, the bidder
shall produce, at the request of the Engineer-in-charge, a revised programme showing
the modifications to such programme necessary to ensure completetion of the work
within the time prescribed for completion. If the bidder does not submit an update
programme within this period, the Engineer-in-charge may withhold the amount of 1%
of the contract value from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue programme has
been submitted.

An update or the programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

The Engineer-in-charge’s approval of the programme shall not alter the bidder's
obligations. The bidders may revise the programme and submit it to the Engineer-in-
charge again at any time. A revised programme is to show the effect of Variations and
Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the work as specified in the contract date shall be the
essence of the Contract. The execution of the work shall commence from the 15" day
or such time period as mentioned in Letter of Award after the date on which the
Engineer-in-charge issues written order to commence the work or from the date of
handing over of the site whichever is later. If the bidder commits default in commencing
the execution of the work as aforesaid, Government shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the Earnest Money Deposit and
Performance Guarantee/Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and
Progress Chart for each milestone and get it approved by the Department. The chart
shall be prepared indirect relation to the time stated in the Contract documents for
completion of items of the work. It shall indicate the forecast of the dates of
commencement and completion of various trades of section of the work and may be
amended as necessary by agreement between the Engineer-in-charge and bidder
within the limitations of time imposed in the contract document, and further to ensure
good progress during the execution of the work, the bidder shall in all cases in which
the time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per milestone given
in contract data. . /

PAZAS

Signature of Contractor Block Development Officer

Thakurmunda




In case of delay occurred due to any of the reasons mention.ecl bglow, theeblct’)ﬂ?r 22:”
immediately give nofice thereof in writing to the Engmeer_m-Chzr?he delay and
nevertheless yse constantly his best endeavors to pr event or ma ke goo Engineer-in-
shall do al that may be reasonably required to the satisfaction of the Eng

charge to proceed with the work,

(i) Force majeure, or

(ii))Abnormally bad weather, or

(iii)Serious loss or dama e by fire, or :

(iv)Civil commotion, locsﬁ co)r/nmotion of workmen, strike or lockout, affecting any of the
trades employed on the work, or . ; i

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in
executing work not formin art of the Contract. :

(vi)In case a variation is issu%g which makes it impossible for completion to be achlevr?d
by the intended completion date without the bidder taking steps to accelerate the
remaining work and which would cause the bidder to incur additional cost, or '

(vii) ~ Any other cause, which in the absolute discretion of the authority mentioned, in
Contract date is beyond the bidder’s control. .
Request for re-schedule and extension of time, to be eligible for consideration shall be
made by the bidder in writing within fourteen days of the happening of the event
causing delay. The bidder may also, if practicable, indicate in such a request the period

for which extension is desired. .
(viii) In any such case a fair and reasonable extension of time for completion of work

may be given Such extension shall be communicated to the bidder by the Engineer-in-
charge in writing, within 3 (three) months of the date of receipt of such request. Non-
application by the bidder for extension of time shall not be a bar for giving fair and
reasonable extension by the Engineer-in-charge and this shall be binding on the
bidder.

C. Compensation for Delay.
If the bidder fails to maintain the required progress in terms of Clause “A’(Time Control)

or to complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejeduice to any other right or remedy available under
the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the BLOCK DEVLOPEMENT
OFFICER (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day/month (as applicable)
that the remains below that specific in Clause “A” (Time Control) or that the work
remains incomplete.

This will also apply group of items for which a separate period of completion has been
specified. Compensation @ 1.12% per month of delay of work to be computed on per
Day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 4% of the Bid Value of work or to the Bid Value of the item
or group of items of work for which a separate period of completion is originally given.

. WC
P

Signature of Contractor Block Development Officer,
Thakurmunda
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40.

The amount of compensation may be adjusted or set-off against any sum payable to
the bidder under this or any other contract with the Government in case, the bidder
does not achieve a particular milestone mentioned in contract data, or the reschedgled
milestone(s) in terms of Clause “E"(Management Meeting). The amount shown against
that milestones shall be withheld, to be adjusted against the compensation Ievied' at the
final grant of extension of time. Withholding of this amount on failure to achieve a
milestone shall be automatic without any notice to the bidder. However, if the bidder
catches up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the bidder fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest Whatsoever shall be payable
on such withheld amount.

Management Meetings

Either the Engineer or the bidder may require the other to attend a management
meeting. The business of a management shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early warning procedure.
The Engineer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken is to be decided by the Engineer
either at the management meeting or after the management meeting and should be
stated in writing to all who attended the meeting.

In case of delay in acquisition of land/handing over possession of work site no

compensation will be admissible but extension of time will be allowed if applied in the
proper format.

/

W

Signature of Contractor Block Development Officer
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41.

42,

43.

44,

If a bidder removes any Gout. material or stores supplied to him from the site of the
work in contravention of the provision of this clause with a view to dispo§§ of the same
dishonestly, he shall be in addition to any other liability civil or criminal arising OUt‘Of the
contract be liable to pay penalty equivalent to five time of the price of the materials or
stock. The penalty so imposed shall be recoverable at any time from the sum that mgy
be due then or at any time thereafter become due to the bidder or from his sepunty
deposit or the proceeds of sale thereof. The bidder will be responsible for the misuse,
loss, and damage due to any reason whatsoever on any materials of the Department
supplied to him for the execution of the work. In case of loss damage or misuse of the
Departmental materials issued to him recovery at the rate at that time (i.e. market rate
or the issue rate of the Department which ever will be more) will be deducted from the
bills or his other dues.

Over and above these conditions including the technical specifications the terms,
condition, rules and regulation and specifications laid down in Odisha Detail Standard
& Specification Code are also binding upon the bidder.

F.BLACKLISTING OF CONTRACTOR

A Contractor may be black listed as per amendment made to Appendix XXXIV to
OPWD Code Vol.-ll on rules for black listing of Contractors vide letter no.3365
dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be
blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during
execution of work/tendering process.

b) Involvement in any sort of tender

fixing.

c¢) Constant non-achievement of milestones on insufficient and imaginary grounds
and non- adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State je. any action that

jeopardizes the security of the State.
f) Submission of false/ fabricated / forged documents for consideration of a tender.

No Relationship Certificate.

The bidder shall have to furnish a certificate along with the bid to the effect that he is
not related to any officer in the rank of an Asst. Engineer and above in the State
P.W.D. or Asst. Secy. And above in the water Resources Department. If the fact
subsequently provides to be false the contract will be rescinded. The earnest money
and the total security will be forfeited and he shall be liable to make good the loss or
damage resulting from such cancellation. The proforma for no relationship certificate is

enclosed herewith vide ANNEXURE'C'. ,
@"ﬁ( \
LY

Signature of Contractor Block Development Officer
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45.

46.
47.
48.

49,

50.

Signature of Contractor

The bidder shall shin as a token of final acceptance of the plans, sections and

agreements for the work prior to take up the work for execution. _ ,
The bidder has to supply necessary labour and materials for the purpose of alignmen
laying whenever required at his own cost.

In the event of delay in supply of departmental materials and supply gf design
reasonable extension of time shall only be granted on the application of the bidder. 59
claim for monetary compensation will be entertained under any circumstances.
Under no circumstances, interest shall be chargeable for the dues or any additional
dues, if any payable for the work.

Protection against flood.

In case of flash and untimely floods in the river during the period of execution resulting
in overtopping of coffer dam and flooding of the work area, the bidder shall make his
own arrangement at his cost to shift the inachinerirs, equipments, materials labour and
departmental machineries if hired by the bidder to a safe place. The work shall have to
be resumed after receding of floods and necessary strengthening of cofferdam and the
bidder at his cost will do dewatering. The Department may consider extension of time
for the completion of the work if the discontinuance of the work is beyond all

reasonable attempts of the bidder to such eventualities.

The debris, sand and other materials, accumulated in the working area during flash

floods or regular floods in the monsoon shall be removed by the bidder as required for

continuing the work at his own cost. By any chance, if any excavated portion that could

not be filled with concert by the bidder, gets filled up during the monsoon period with

earth such removal will not be paid further. The bidder will have to re-excavate the
same at his own cost.

a) It shall be distinctly understood that it is entirely the responsibility of the bidder to
make such arrangement as may be required from time to protect the men,
machinery materials and the work under progress and the work for which the
measurements were recorded and payment made, against damages either during
working season or during the flood season. The Department accepts no liability,
what so ever for any damage or loss of men, materials and the work if such
hindrance is caused to the progress of work.

b) The bidder should provide at his own cost adequate protective measures to the
completed works at the end of working season or working in progress flood during

 monsoon till completion and handing over of the entire work.

During Excavation of out-off trench, shoring, shuttering cost and carnage of materials

including all taxes to be borne by the bidder. Only the designed sectional quantity will

be paid. Dewatering from the foundation trench including hire and running charges of

pump will be borne by the bidder.
! /
W\
2"

Block Development Officer
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51. Earth Work:

52.

©)

d)

The earth work quantity will be assessed from cross section taken at suitable
Intervals as decided by the Engineering-in-charge. Initial levels will be taken with
reference to the benchmark, which should be kept at site till finalization of the
contract. Both the parties to the contract should sign the initial cross sections before
starting the work. Final level is to be taken and recorded in level book after
completion of the work in all respect and the bidder is to sign the final level
recorded by the department in token of acceptance of final measurements. The
plotting of final levels should also include initial level, designed level & executed
level in three distinct indelible ink. At the time of recording of such level by the
Department, the bidder shall have to deploy his qualified Engineers, so as to assist
him to witness the levels.

Payment for earth in banking by section measurement, will be made by deduction
12.5% (twelve and half) and 5% (five percent) towards settlement if measurement
id taken before monsoon and after one monsoon respectively.

If final measurement of earth is taken after two successive rainy seasons and after
due settlement of earth work, minimum settlement allowance will be deducted on
actual observation by the Engineer-in-charge.

Borrowing of approved type of earth and disposal of cutting earth are at the cost
and risk of the bidder. The Department is in no way liable for any damages caused
to any individual(s) nor shall any extra payment be made to the bidder.

Earth work beyond the required design section will not be paid.

Earth available from cutting sections should be utilized in filling sections.

The earthwork includes all leads, lifts & delfts including conveyance by all means
i.e. by manual, mechanical or both.

Regular reliable borrow pits witness are essential for maintenance for which the
bidder shall be responsible. If he fails to make or maintain borrow pits and witness
in the reliable manner to the satisfaction of the Engineer-in-charge, the later may at
his option re-ensure the cubic contents of earth on embankment and deduct from
the bill of the bidder such percentage which may be judged towards shrinkage
settlements and also be in such adjustment as he thinks fit considering all leads
and payment be made in the event of entertained by the Department on the

curtailment of earth work extra leads and lifts.

a) The rates quoted by the contractor shall be deemed to be exclusive of GST on all

the materials that he will have to purchase for performance of this contract.
b) The rates quoted by the contractor in the tender for works shall exclude GST that

may be
Regulations as applicable
GST Act-2017.

levied on turnover on works contract according to the Laws and
from time to time & as amended from time to time of

AN

Block Development Officer
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53.

¢) GST TDS on works
credited to Govt. account

. . m the
d 1% (One percent) of the gross amount of the bill Wlll be dEdUCtegnzz—uction
contractors bill towards labour Cess as per Odisha building and otherdcd oY Gout.
workers (RE & CS) rules 2002 and Amendment during 2008 and as amended by
from time to time,
e) Income Tax at applicable rate shall be deducted at source. ti

: ime

The contractors are required to pay the Royalty as fixed by Govt. & amended from

. : ted and
to time, on minor minerals, otherwise royalty on such materials will be deduc
credited to Gouvt. Account.

, ill and
contract will be deducted at applicable rate from the bil

4
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specifications are to be used in work. The tenderer are

expected to be well conversant with the following IS standard and code of

Practice
1 Cement Will be as per 1.5, 269/255 (However the grade of cement to be selected
by the Engineer-in-Charge of work Preferably OPSC 43 grade or more 1.
RAMCO SUPERSTEEL, LAFRAGE DURAGAUARD/CONCRETO, ULTRATECH
ACC
2. | Steel 1.S. 1786-2008 TMT-500 and 1786 (Tor Steel)
3. Vibrator 1.S. 7246
4, Aggregate 1.S. 383, I.S. 515
5. | Water for mixing and Shall be clean, free from injurious amount of oil, salt, acid, vegetable
curing materials and other substances and harmful to concrete in conformity to
I.S. 456 and I.S. 2025.
6. Sand/ Fine Aggregate 1.5. 2116, 383
7. Binding wire 1.S. 280 (galvanised minimum 1 mm)
8. Rain water pipe 1.S. 2527
9. Construction joints 1.S. 3414
10. | Steel Window Frame 1.5. 1038/83
11. | Steel Door Frame 1.S. 4351/75
12. | Fitting & Fixtures for Conforming to LS. 7452/82 strictly conform to L.S. specification and

joinery works

as per direction of Engineer-in-Charge.

© ® N v N

ITEM OF WORK

Concrete shall be with conformity to 1.5.456.

Foundation shall be with conformity to 1.5.1080.

Fly Ash Brick masonryshall be with conformity to 1.5.2212.
Cement plastering shall be with conformity to 1.5.9103 & 6925.
Mortar shall be with conformity to 1.5.2250

Distemper & Weather Coat shall be with conformity to 1.S. 427(2005) .
CC in foundation shall be with conformity to 1.5.2571.

10.  Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part — | & Part - Il)

11. Painting to all surfaces shall be with conformity to 1.5.2395 (Part — | & Part — Il)

12. DPC shall be with conformity to 1.5.3067

13.  Tarfelt treatment shall be with conformity to 1.5.1346

14,  Vitrified Tile flooring with conformity to I.S, 13712




66.

Cement Concrete :

)

b)

Concrete work will conform to 1S-456-2000. Concrete shall consist of

General :

Concrete shall be composed of cement, sand, coarsé aggregate, water admixture (if

any) as specified and well mixed in concrete mixture by weight and brought to proper
consistency. In case the quantity of concrete involved in work is Very small, the
Engineer-in-charge may allow volumetric proportioning of concrete mix for the
restricted quantity.

Mixing :

Ct?ncrete shall be mixed in a mechanical mixer with a mixing t
mlf\Utes and shall be as dense as possible. Mixing shall be con
uniform mixing of the materials and the concrete is uniform in colour an
The time of mixing shall confirm to table 1 of IS 457-1957.

ime not less than 2%
tinued until there is a
d consistency.

Materials :
Sand (Fine Aggregate)
Sand to be used in the work shall be natural and free from organic impurities, the
maximum size being limit to 4.75 mm. Fineness modules shall be minimum of 2.2 and
specific gravity not less than 2.5, bulkage of wet sand shall be a maximum of 20%.
Coarse Aggregate

Maximum size of coarse aggregate shall be 40mm and downgraded to have well
graded aggregate. Specific gravity shall not be less than 2.5 in order to have well
graded aggregate it shall conform to the following table.

TABLE

1.S. Sieve 9, Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 95-40 40 - -
16mm 30-70 95-40 40 -
12.5mm - - 90-40 40
4mm - - 90-40
4.75 mm 4-35 25-55 30-70 40-85
2.36 mm 0-5 0-4 0-4 0-4

c) Cement

Ordinary Portland cement shall be used in all cases except in structure in saline
locations where Portland Slag Cement shall be used. Other essential requirement to
be fulfilled by chemical analysis. However Cement shall be of 43 grade or more

Quality control organization shall be referred to conduct periodic physical/chemical
tests of cements to ensure the quality and such testing charges shall be borne by the

bidder. 9 W(ﬂ\o\\w‘a

Block Development Officer

i Contractor
Signature of Co Thakurmunda



Table— A
r?(l) gg‘:“de of Cement level required with coarse 20mm & down
. Crete aggregate of maximum size (MSA) graded
1 Mod 40mm & downgraded
2 M-15 207 Kg/Ms 221 Kg./Ms
3 M-20 259 Kg./Ms 228 Kg./Ms
- 329 Kg./M3 366 Kg./ Ms

Actual cement level required for the aggregates to be used shall be determined by

lraebOTatgry test. T_he mix shall be designed to produce the gdrade of concrete having to
quired workability and characterstic strength as stipulated in the following table.

Table—B
SI. Grade of  Compressive test strength in N/mms Minimum
0. Concrete on 150 mm cube conducted in 28 days
accordance with IS 456-2000 Minimum
at 7 days
1. M-4 7 ¥ 4
2. M-15 4 15
3. M-20 13.5 20

N.B.:- In case of actual cement use being less than the cement level specified in Table-A,
the Department shall deduct the cost of cement from the bill of the bidder at the prevailing
predetermined price of cement for short consumption of cement. In case, of actual cement
used being more than that specified in Table-A. the bidder shall be paid for extra cement
used at the predetermined price of cement. Design mix and actual cement cement level

- required shall be communicated to the bidder from the to time in writing by the Engineer-in-
charge.

67. All RCC work shall conform to Odisha Detailed Standard Specification, I.R.C. and I.S.

Code and should proof with 20 mm & down graded black hard grantie chips. All

reinforcement steel and structural steel shall be procured from primary producers of
steel-SAIL/RINL/TATA/JINDAL/SHYAM STEEL.

68. Shuttering and centering shall be with seasoned non-sal wood, the inside of which
should be lined with suitable sheeting and be made leak-proof and watertight or alternative
steel shuttering and centering shall be preferred.

69. Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-
charge will be machine mixed and the bidder should arrange his own concrete mixture,
vibrator, pumps etc. for which no extra payment shall be made.

70. All the quantities mentioned in the schedule are combined for ground and multi storied
floors in case of multi-storied building, the rates should be through for the same

71. The exposed surface of all the reinforced cement concrete works should be made

smooth and no extra charges for plastering if required to any R.C.C. structures like
columns, chajas, deck slabs, walls or R.C.C. works will be paid for the purpose.

oA

Block Develop%mt Officer

Signature of Contractor Thakurmunda
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72. The depth of foundation indicated in the drawing are provisional but these may .be
altered if considered necessary in the light of the nature of soil assessed by boring which
must be taken in advance of the actual execution to the instructions.

73. The thickness of cement concrete in top plugging should be as per the department
drawing.

74. Concrete of strength below 812% of the required strength (as determined by actual
test) shall not be accepted.

75. Cement shall be used by bags and weight of a bag of cement being taken as 50kg or
weight of one cubic meter of cement be taken as 14.42 quintals.
Curing :

76. Curing of all cement works will be done by the, bidder as per the instruction of the
Engineer in-charge, at his own cost. However in no case it is less than 21 days.

+ 76. The Department shall have the right to inspect the scaffolding and centering made for
the work and reject partly or fully such structures if found defective

77. The length and section of reinforcement after it is put in position as per design will be
measured for the purpose of payment including weight of binding wire.

78. Concrete should be vibrated with skin vibrator and pan vibrator. If available, the
Department will supply these vibrators on payment of usual hire charges.

79. The bidder should employ enough technically skilled persons including qualified
Engineer at his own cost and risk for supervision of the work.

80. Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for
which no extra payment will be made.

81. The bidder is entitled to be paid only at the rates quoted by him for execution of the
item of work. If the bidder is required to pay for any ancillary work for completion of the
item of work confirming to the contract specification it will be constructed as his
exclusive responsibility for specific performance of the contract and nothing extra over
and above the agreement rates will be paid.

82. The bidder shall engage local labourers on priority basis during execution of work.

83. Any damage or loss of the materials during carriage and the cost thereof are to be
borne by the bidder.

84. All fittings for doors and windows if supplied by the bidder should be of best quality
and should be got approved by the Engineer-in-charge before they are used in the
work.

-\
A%

Signature of Contractor Block Development Officer
Thakurmunda




5. ADDITIONAL CLAUSE To BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34
OF CONDITIONS OF CONTRACT) INTRODUCED IN G.O 44 VIIS. 13/62 DATED
20.2.1995,

1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages

(Central) Rules 1950, the Contractor is bound to allow or cause to be allowed to the

labourer directly or indirectly employed on the works one day rest for six days of

continuous work and pay wages at the same rates as for duty in the event of default, the

Block Development Officer concerned shall have the right to deduct the sums not paid on

account of wages for weekly holidays to any labour and pay the same to the persons

entitles thereto form any money due to the Contractor.

b) The contractor shall at his own expense provide or arrange for the provision of foot wear

for any labourer doing cement mixing work and black topping of roads. The contractor has

undertaken to so, Government shall be entitled to provide the same and recover the cost
from the Contractor.

2. Inspection and Quality Control Tests.
Except as otherwise provided in hereof all materials and workmanship, if not otherwise
designated by the specifications, shall be subject to Inspections, examination and
quality control test by the Engineer-in-charge at any and all times during manufacture
and/ or constructions and at any / all places where such manufacture or constructions
are carried on. The Engineer-in-charge shall have the right to reject defective material
and workmanship or require its corrections. Rejected workmanship shall be
satisfactorily replaced with proper material without charge thereof and the Contractor
shall properly segregate and remove the rejected material from the premises. If the
Contractor fails to proceed at once with the replacement of the rejected material and/or
the construction of defective workmanship, the Engineer-in-charge may replace such
material and / or correct such workmanship and charge the cost thereof to the

Contractor.

86. Substantial still photographs and / or Video recording be done by the bidder at his own
cost prior to execution, during execution, and after completion of the work as per the
direction of the Engineer-in-charge and the C.Ds./print outs thereof should be
accompanied by the R/A bills and Final bill.

87. Compensation on account of idle labour and / or idle machinery for any reason
whatsoever shall not be allowed but extension of time shall be considered if the

hindrance is not attributable to the bidder.

el

Block Development Officer

i f Contractor
Signature o Thakurmunda




88.In the event of non-achi
D

in

evement of proportionate progress confirming to works
epartment Circular No, 24716 dt. 24.12.2005 incorporated in clause 51 of DTCN
stant / appropriate action shall be initiated against the bidder for recession of the
contract under Clasuse2(b) of the F2 agreement on payment liability of the admissible
amount from him,

Bidders are also required to go through each clause of PWD from F2 Agreement
carefully in addition to the clauses mentioned herein before bidding. The clauses

contained in the DTCN from part and parcel of the Agreement and also binding upon
the bidder.

FORCE MAJEURE

~ 90. Should failure in performance of any part of this deed/ subsequent agreement arises
from war, insurrection, restraint imposed by Government, Act of Legislature of other
authority, stoppage of hindrance in the supply of raw materials, or fuel, explosion,
accident, strike, riot, lock-out or other disorganization of labour or transport, break
down of machine, flood, fire, act of God, or any inevitable or unforeseen event beyond
human control directly or indirectly interfering with the supply of stores or from any
cause which may be a reasonable ground for an extension of time, the competent
authority will allow such additional time as he considers to be justified in the
circumstances of the case. No compensation will be payable to the bidder for any loss
incurred by him due to these reasons.

91. The royalty of materials will be recovered from the work bills as detailed herein below
in case of failure of production of proper money receipt from Revenue Department.
The rates have been extracted from Odisha Minor Minerals Concession Rules 2004.
Any amendment / modification on the following rates shall prevail.

89.

MATERIALS RATE UNIT
(In Rupees)
1. Sand filling 35.00 Each Cum
2. Hard fine 35.00 Each Cum
3. Hard granite metal I.LR.C. Gr. Il 130.00 Each Cum
4. Hard granite metal I.R.C. Gr. lll 130.00 Each Cum
5. Hard stone metal 130.00 Each Cum
6. Hard stone boulder 130.00 Each Cum
7. Hard granite boulder 130.00 Each Cum
8. Moorum 35.00 Each Cum
9. Hard granite chips 130.00 Each Cum

92. The authority competent to accept the bid reserves the right of accepting the bid for
the whole work for a distinct part of it or distributing the work between one more
bidders.

93. For the purpose of jurisdiction in the event of any dispute the contract would be
deemed to have been entered into within the State of Odisha and it is agreed that
neither party to the contract will be competent to bring a suit in regard to the matter by

this contract at ny place outside the State of Odisha. _ '1)7/
W °\\
LY

Block Development Officer

: tractor
Signature of Con Thakurmunda
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94. The Department reserves the right to verify all statements/credentials furnished along
with the bid and to inspect the bidder's establishment/workshop so as to evaluate the
bidder’s capacity to execute the work and also reserves the right to defer/reject/accept
any or all the Bids without assigning any reason whatsoever. The Department shall in
no way be held liable for such action nor will make any obligation to inform the bidder
the ground for the same.

95. IMPLEMENTATION OF THE BUILDING AND OTHER CONSTRUCTIONWORKERS
(RE. & CS) ACT 1996 AND THE BUILDING AND OTHER
CONSTRUCTIONWORKERS WELAFARE CESS ACT 1996.

a) The Government of India in the Ministry of Labour& Employment has enacted the

building and other construction Workers (Regulation of Employment and Conditions of
Service) Act. 1996 with the objective of regulating the Employment and Conditions of
Service of the Building and other constructionWorkers and to provide their safety,
health and welfare measures. The Government of Odisha with a view to enforce the
provisions of the Building and Other constructionWorkers 9Regulation of Employment
and Conditions of Service) Act, 1996 have formulated rules namely the Odisha Building
and other ConstructionWorkers (Regulation of Employment and conditions of service)
Rules 2002 and this has been published in the Odisha Gazette vide Government
Notification No. 9174-LE dt. 02.08.2002.

b) In accordance with the provision under section 3(1) of the Building and other
construction workers welfare cess Act. 1996, the State Government have been pleased
to order for collection of cess @ 1% of the cost of construction incurred by and
employer & builder which shall exclude the cost of land and any other compensation
paid or payable to a worker or his kin under the workman compensation Act 1923.

c) In the light the decision taken by the Government to enforce the provision of the

building and other construction workers welfare cess 1996 it is ordered that :-
All Government Departments, Public sector undertakings and other Government
Departmental agencies/bodies carrying out any buildings or other construction works
which are covered under section 2(1)(d) of the Building and other construction workers
(RE & CS) Act, 1996 shall pay 1% of the amount of the cost approved as per the
tender notification. This amount will be deducted from the bill at the time of marking
payment to the contractors and such amount shall be remitted by way of account
payee cheque in favour of the Odisha Building and other construction workers Welfare
Board within 30 days making payment along with a forwarding letter addressed to the
Secetary-cumChief Executive Officer, the Odisha Building and other Construction
workers Welfare Board, Office of the Labour Commissioner, Odisha, Bhubaneswar.

.W;}a\“\

Signature of Contractor Block Devel6pment Officer
Thakurmunda



ANNEXURE — ‘A’

DESCRIPTION OF WORK PUT TO BID

r—_—’—— .
S| Tender | Cost of | Period Class of
| N ft Value Address bid of | bidder
No an\;\?oork he V:rlgkaf Place of sale & | ,,.,me | Completi | entitled for
’ receipt. nt on the bid
1 2 3 4 5 6 7 8

Signature of Contractor

e T T ) @ o B TS T

Block Development Officer
Thakurmunda
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ANNEXURE - ‘B’

Undertaking to pay minimum wages to the labourers.
(Refer clause 45 read with clause 87 of DTCN.)

| undertake to pay minimum wages per day as admissible to the labourers
engaged by me. In case the Block Development Officer is satisfied that the minimum
wages confirming to the Minimum Wages Act have not been paid, the differential amount,
of which the decision of the Block Development Officer shall be final, conclusive and
binding upon me, shall also become deductable from the bill(s) that has / have become
due or may become due to me, for payment to the labourers who were under paid, in such
manner as he B.D.O. may deem proper. The disbursement of minimum wages to the
labourers means and includes the payment in shape of Cash on proper acknowledgement

in the Muster Rolls maintained by me.

Signature of the Bidder



ANNEXURE - ‘C’

Certificate of No relationship as per Clause 60 of DTCN.

I/we do hereby certify that I/We am / are not related to any officer of Block Office of
the rank of Asst. Executive Engineer and above. I\We am/are aware that if facts
subsequently proved to be false my/our contract will be rescinded with forfeiture of EMD &

Security Deposit and I/We shall be liable to make good the loss or damages resulting from
such cancellation.

I/ We also note that, non-submission of this certificate may render my/our tender
liable for rejection.

Signature of the Bidder




ANNEXURE - ‘D’

WORK EXPERIENCE
LIST OF SIMILLAR NATURE OF
PROJECT EXECUTED
Name of Name Contrac Majo Stipulated Actual date Value of work Reasons
of t r date of actually for
Employer
location price in Items of completion executed during last 5 delayin
and Indian of | commenceme of the work financial years starting/
name of Rupees/ | work nt Financial Value completio
work Agreeme s . year n, if any
nt no. / completion .
of the work
as per
Agreement
1 2 3 4 5 6 7 8 9

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank

of Executive Engineer.

SIGN OF BIDDER WITH DATE :

CERTIFIED BY EIC:
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INSTRUCTIONS TO BIDDER

Only "percentage quoted bid" of the bidder shall be considered.
Percentage quoted by the bidder shall be accurately filled in words and figure.

If any discrepancy is found between words and figure, rate quoted in words shall be taken as

correct. )
If any discrepancy is found in the percentage quoted in "percentage excess or less" and

"Total amount quoted by the bidder" than the percentage shall be taken as accordingly the

bid price shall be corrected which would be binding upon the bidder.
If the bidder quoted the percentage without mentioning excess or less and not supported

with corresponding amount will be treated as excess.

- The bidder shall write the percentage in excess or less up to one decimal point only. If the

bidder writes the percentage up to two or more decimal point 1st decimal point shall only be
considered without rounding off.

. Where is the bidder omitted to quote the percentage either in words or figure the officer

opening the bid should record the omission and the bid will be rejected.

(For Office use only.)
Number of over writings

Number of corrections

Number of omissions
MONEY RECEIPT
Bid Security Declaration
GST
PAN CARD

-NRC

Affidavit

Labour License

Sold on Payment of Rs................_ Rupees

shape of Cash towards cost of tender paper vide M/R No

Memo No. 27’3\ / Dt. Q;f' ol . Mﬁff,/

Copy submitted to the Collector & District Magistrate, Mayurbhanj / CDO cum EOQ, Zilla
Parisad, Mayurbhanj for favour of kind information and necessary action.

Block Development Officer,
Thakurmunda

Q‘M\O\\% |
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Memo No. &;ﬁb / Dt. 2:/‘ 0’9/5 Achp) K 'M
Copy submitted to the Sub- Collector,Tﬂ#(féKNra%DA/ PA, ITDA, %RN‘(#GDA/
- Tahasildar, THAKURMUNDA / All Govt. Officer of Mayurbhanj District for information with
'
request to display the tender notice in their notice board for wide circulation. R

o)

1 ,I/’W\

Block Developr?eht Officer,
Thakurmunda

Memo No. ?\W /.Dt. D\:{'\ ol %/

Copy submitted to the DIO, NIC, Mayurbhanj for information and requested to upload the
tender call notice and detail tender documents in the district NIC website mayurbhanj.nic.in
for information of the public and prospective bidders.

.Wq\(’\\%
Block Deve?p o

ment Officer,
& e Thakurmunda
Memo No. Dj:b /bt. QF. ol W
Copy submitted to the Secretary, I&PR Department, Govt. of Odisha, Bhubaneswar for
information and requested to publish this tender call notice in two daily widely circulated
_ Odia Newspaper (Local Edition) all Odisha edition in minimum space on or hefore date

01.07.2023 issue.
7
. ')/s
Qbﬁiy o\
: A

Block Develdpment fficer,
Thakurmunda

Memo No. 9‘% /pt. 3.0 [\%/

Copy to the Superintendent of Police, Mayurbhanj for favour of kind information. Copy to
the IIC, THAKURMUNDA P.S. for favour of kind information. She/ He is requested to kindly
arrange the Police force in the Office of the under signed for smooth Completion of the

Tender Process at 11 AM on dated.83.0%:2023. 12/02/ 2025 W S
2
o

4
Block Development Officer,
Thakurmunda

—
Memo No. 9‘/ g / Dt. ‘l?{naf\%
Copy to Office Notice Board/ Tender File and Computer Programmer of THAKURMUNDA
Block to assist in uploading the Bid Documents and DTCN in District NIC website.

b @"Xﬁ \°\\V;

Block Development Officer,
Thakurmunda

Memo No. 2 /bt. Q.01 7{\/
Copy to the PEOs, All GPs of THAKURMUNDA Block with request to display the tgnder p

notice in their GP notice board for wide circulation. t,\\q)~>
A

Block Development Officer,
Thakurmunda




BID SECURITY DECLARATION

I understand and declare that, | submit this declaration in confirmation to works
Department Office Memorandum No.5984/W dt.27.04.2021 and | accept that, the Tender
inviting Authority cancel my empanelment/suspend/prohibit/black list from any contract of
the state for a minimum period of 180 days in addition to other penal action as per DTCN if

there will be any breach of my obligation under the bid condition.

Place:-

Date:- Signature of the bidder




