
to. 

1. The Block Development Officer, Sukruli on behalf of Government of Orissa invites item rate bids 

for execution of Civil works as detailed in the ANNEXURE 'A' from the Class of bidders registered 

with the State Government and bidders of equivalent Grade/Class registered with Central 

Government / M.E.S. / Railways for execution of Civil works on production of definite proof from 

the appropriate authority. The bidders may submit bids for any or all of the works annexed here 

GOVERNMENT OF ODISHA 
DEPARTMENT OF PANCHYAT RAJ 

INVITATION FOR BIDS (IFB) IDENTIFICATION NO.01 MBJ/ 2025-26 
BLOCK DEVELOPMENT OFFICER, SUKRULI 

DETAILED TENDER CALL NOTICE 

2. Bid document consisting of plan, specification, the schedule of quantities and the set of items and 

conditions of contract and other necessary documents can be seen in all the offices issuing the bid 

documents and the office of the undersigned during office hours every day except in Sundays and 

Public holidays till the last date of sale and receipt of bid documents. 

security. 

3. Bids must be accompanied by security of the amount (Non-refundable) specified for the work as 

mentioned in the Col. No.6 of the ANNEXURE 'A' in shape of Deposit Receipt from Scheduled 

Bank/ National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit 

Account / KissanVikash Patra duly pledged in favour of the Block Development Offcer, Skruli 

failing which the bid shall be liable for rejection. Bidders desirous to hire machinery or 
equípment's from outside the State are required to furnish 2% of the amount put to bid as bid 

4. The sale of bid document shall start from 10.07.2025 and close 25.07.2025 at 5 PM hours in the 

office of the Block Development Officer, Sukruli on working days only and the bid documents shall 

be received up to 5 PM of date 25.07.2025. 

5. Bid must be delivered in the Tender Box having ldentification No.1 MBJ / 2025-26. 

6. Bid information's can be obtained from website www.mayurbhani.nicin and tender paper can be 

purchased from the office of the undersigned against non-refundable fee towards cost of bid 

document as indicated in the form of Cash. The cost of bid document and GST should be made in 

two separate A/C payee DemandDrafts. 

Signatureof Contractor Block Development Oficer 
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7 luldng dounnents teuestel ly mal will be dinpatched by Registered Post / Speed Post on 
I'aynent of on extaaont ot ln i00.00 oves the cost of bid documents. The Block Development 
oter, Sukull will t be held responsible tor the postal delay if any in the delivery of the 
doouments or on ecolpt of he same bime, 

u The bd will be opened on 2907.202S at | AM in the office of the Block Development Officer, 
Sukrull the preseneot the bdders who wish to allend. If the office happens to be closed on the 
last date ol ece ot he blds as seilied, tlhe bids will he received and opened on the next 
Working day at lhe Name tie ad amevenue. 

id dovment can be purhasedl om the office of he undersigned against a non-refundable fee 
towards (Ot ot bl locuments as lndicated in the lorm of cash in shape of two A/C Payee. Two 

1 As per Works Departnent Cieular No, 15443/W DI. 01.8,2005, all the prospective bidders for the 
pupose of particlpatlon in the bil shall have to deposit Earnest Money Deposit @ 1% of the 
amount put to bid ounded to the multiple of Rs.100/- i.e. Rs. As per Col. No.5 of ANNEXURE 
'A'atthetlneot subnision otbid.Theearnestnoneyshouldbedulypledged in favour of the Block 
Development Ofleer, Sukruli may be in shape of National Savings Certificate / Post Office Savings 
Bank Account / Post Ofee Tine Deposit Account / KissanVikasPatra/ Deposit Receipt of 
Scheduled Bank. Bids not acconpanicd by EMD @ 1% as provided in hereof shall be 
summarilyrejected. 

(0) 
() 

12. The bid document needs to be completed and submitted with copies of all the documents as 

required in the Invitatlon For Bids (|FB), Following is the summary of the copies of documents 

requlred to be submitted along with the completed biddocument. 

(i) 

b) Any Bank cnlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be 
constructed as Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks 

shall not be acceptable asE.M.D. 
c) Theingineeringbidders shallhavetolurnishE.M.D.asperWorksDepartment Clarification No. 

2246 dt. 03.02.06 and the original lRegistration Certificate should be produced by the bidder at 
the time of opening of the bid for verilication, lailing which the bid will be liable for rejection. 
Grant ol concession (s) to Schedule Caste & Schedule Tribe Bidders shall be admissible in 

accordance with Works Department Resolutlon No. 27748 dt.11.10.1977. 

(v) 

N.B. a) No Cheque / Cash payment will be accepted. 

d) Adjustment of earnest money given with other bids previously shall not beentertained. 

(iv) 

(vi) 

Contractor's Registration Certificate (License) 

E.M.D. in the prescribed mode as required under clause 11 of DTCN. 

GST Registratlon (Certillcate of the bldder along with GST clearance Certificate in Form 612 

as required under clause 14 of DTCN. 

Pan Card issued by the lncome Tax Authority as required under clause 29 ofDTCN. 

An alfidavit regarding authentlcity of the credentials as required under clause 25 ofDTCN. 

List of T&P/Vehicles/machnerles in the prescribed Proforma as required under clause 63 

ofDTCN, 

(vil) Past pertormance of the Contractor in the prescribed Proforma as required under clause 59 

ofD'TCN. 

SignatureofContractor Block Development Officer 
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(viii) 

(ix) 

(x) 
(xi) 

A declaration to the effect that there has been no conviction/imprisonment foran offence 
involving moralturpitude. 
No relationship certificate in the prescribed Proforma as required under clause 60of 
DTCN. 

Compliance to qualifying criteria ifany. 
The mailing address of Registered Office/Site office of the bidder as required under clause 30 
ofDTCN. 

13. The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid bythe 
competent authority as concurred in by Law Deptt. & Finance Deptt. In their UOR No. 848/L dt. 
31.05.97 & UOR No. 202/WFD dt.6.3.98 respectively.(Works Deptt.MemoNo. 
9101/dt.30.03.98) 

14. As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1st April 2005 in the 
event of enactment of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption Sales Tax' 
printed at various clause of DTCN stands modified as 'GST". The bid shall not at the discretion of 
the competent authorities by considered unless accompanied by the true copies of GST 
Registration No. and valid GST clearance certificate in Form 612 issued by he Sales Tax Authorities 
and the original thereof to be produced if required at the time of opening of the bid. The bidder 
registered in other State Government is required to produce non-assessment certificate obtained 

from the Sales Tax Commissioner Government of Orissa at the time of submission of bid 
document. The rates quoted by the bidder shall be deemed to be inclusive of GST of all the 
materials that he will have to procure for performance of the contract. Deduction of GST at source 
@ 12% from the gross amount payable to the bidder shall be made and credited to the 

Government in terms of statutory provision U/S 54 of the Orissa GST Act.2004. 

15. The earnest money will be retained in case of successful bid and will be dealt with as per the 
terms and conditions of the 0.P.W.D. Code and will not carry any interest. The earnest money of 
the unsuccessful bidder will be refunded on application after the tender is finally accepted and 

16. The bidder whose bid is selected for acceptance and who has no fixed deposit with the 

Government of Orissa, shall within a period of seven days upon intimation given to him of 

acceptance of his bid make an initial security deposit in the form of NSC/ Post Office Time 

Deposit/Post Office Savings Bank Account/ KissanVikasPatra / Deposit receipt of Scheduled Bank 

and in no other form which including the amount already deposited as earnest money shall be 2% 

of the value of the bid amount and sign agreement in the P.W.D. form No. F2 (Schedule XLV No.61) 

for the fulfillment of the contract in the office of the Block Development Officer, Sukruli. The 

security deposit together with the earnest money and the amount withheld according to the 

provision of F2 agreement shall be retained as security for the due fulfillment of this contract. 

Failure to enter into the required agreement and to make the security deposit as above shall entail 

forfeiture of the earnest money. No bid shall be finally accepted until the required amount of 

security money is deposit. The written agreement to be entered into between the bidder and the 

Government shall be the foundation of the rights of both the bidder and the Government and the 

contract shall be deemed to be incomplete until the agreement has first been signed by the bidder 

and then by the proper officer authorized to enter into the contract on behalf of the Government. 

The security deposit will be refunded after one year from the date of completion of the work and 

payment of the final bill. This will not carry anyinterest. 

17. Bid must be submitted in sealed covers. Bid documents received after due date and time will not 

be entertained. No. bidder will be permitted to furnish his bid in his ownmanuscript. 

18. The work is to be completed in all respect within the stipulated date which is mention inDTCN. 

SignatureofContractor 
Block Development Officer, 

Sukruli 
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19. All bids received with remain value for a period of ones month from the date of receipt of bids Or till the date of drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the bidder and theDepartment. 
20. The date of issue of the notice to the bidder to attend Division office for signing the agreement shall be treated as the date of commencement of work, unless otherwise specifically mentioned. The bidder whose bid is accepted must submit a programme of work immediately after issue of 

work order for approval by theEngineer-in-charge. 
21. The bidder shall carefully study the tentative drawing and specifications applicable to the 

contract and all documents, which form part of the agreement to be entered into by the accepted 
bid and detailed standard and specifications for Orissa and other relevant specifications and 
drawings, which are available for sale. Complaint at a future date that and specifications have not 

been seen by the bidder cannot beentertained. 
22. Every bidder is expected before quoting his rates to inspect the site of the proposed work. He 

should also inspect the quarries and approach road to quarries and locality of the work and 
satisfy himself about the quality and availability of materials including the medical aids, labour 
and foodstuff etc. In every case the materials must comply with the relevantspecifications. 

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid 

will be adequate to complete the work according to the specifications and conditions attached 
toandthathehastakenintoaccount allconditions, difficultiesthatmaybeencounteredduring 
progress and to have quoted labour rates and materials, entry tax and other duties, leads, lifts, 
delfts, loading and unloading and freight for materials and all other incident charges necessary 
for the completion of the work to the entire satisfaction of the Engineer-in-charge of the work and 
his authorized subordinates. In the course of awarding a work, the Department may desire the 

analysis of the rate arrived for against any item(s) ofwork. 
Complaints at future date that the availability of materials, labour or any other factor have been 

misjudged cannot be entertained. It should be understood clearly that no claim 

whatsoever will be entertained afterwards on the plea of non-availability of proper quantity and 
quality of materials, including foodstuffs or folanyother. 

23. The bidder shall bear in full various incidentals, sundries and contingencies necessitated by the 
work within the following or similarcategory. 

a) Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable under 
various Acts & Rules including GST, ferry tolls, conveyance charges and other cost on account of 
land buildings including temporary building and temporary electric connection to work site as 

well as construction of coffer dam, construction of service road, haul road, diversion and its 
maintenance till completion of work required by the bidder for collection of materials, storage 
housing of staff or other purpose of thework. 

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitation 
arrangements therein to the satisfaction of the local health authorities should be arranged by 
thebidder. 

its 

c) Suitable water supply including pipe water supply wherever available should be provided for the 
staff and labour as well as for thework. 

d) Fees and duties levied by the municipal/ canal or water supplyauthorities. 
e) Suitable equipment and wearing apparatus for the labour engaged in risky operations and 

medical aid to the labourer engaged for thework. 
) Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at 

work and approaches in order to protect public and employees from accident 

SignatureofContractor Block Development Officer 
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g) Compensation including cost of any suit for injury to persons or property due to neglect of any 
major precautions also become payable due to operation of the Workman's Compensation Act. 

h) The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his 
oWncost. 

24. Additional performance security should be deposited by the successful bidder when thebid 
amount is seriously unbalanced i.e. less than the estimated cost by more than 10%. In such an 
event the intending bidder shall have to deposit prior to conclusion of agreement the additional 
performance security to the extent of the differential cost of the bid amount and 90% of the 
estimated cost in shape of Post Ofice Savings Bank Account / National Savings Certificate/ Post 
Office Time Deposit Account / KissanVikash Patra / Deposit receipt of Scheduled Bank duly 
pledged in favour of the Block Development Officer, Sukruli failing which the bid shall be liable for 
rejection under intimation to the License Issuing Authority. On successful Execution of the 
quantity / quantities, the additional performance security shall only be refunded to the bidder or 
else the same shall be forfeited to Govt. if in the opinion of the Block Development, the execution 
of such quantity/ quantities is/ are not feasible I necessary for completion of the work, the 
proportionate amount of the additional performance security shall be refunded to the bidder. Any 
bank enlisted under the Second Schedule of the R.B.I. Act. 1934 shall be construed as Scheduled 
Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable for 

thepurpose. 
25. The bidders shall have to sign on each page of tender schedule, DTCN and thecredentials 

submitted by him. In addition bidders shall have to submit an affidavit along with the bid 
regarding authentication of bid documents, credentials including security deposits/additional 
performance security deposits. The bidder shall not be allowed to engage power of Attorney 

holder for the purpose. 
26. In event of item rate bid each bidder must quote a definite rate for each items of work for 

subsequent inclusion in the contract. Bids containing indefinite terms such as estimated rates or 
schedule of rates or rates on percentage basis will not be considered. The bidder may at his option 
quote reasonable rate for each item of work carefully so that the rate for one item should not be 
unworkably low and for other toohigh. 

27. All rates should be for finished items of works unless otherwise specifically mentioned in the 
tenderschedule. 

28. In case of Item rate bids, the rate should be written both in words and figures and in decimal 

coinage and in case of discrepancy in rates between words & figures the rates written in words 

will prevail. The bidders may also show the total of each item and the grand total of the whole bid. 

In case of discrepancy in the rates quoted against each item of work in figure and total of each 

item, the lesser amount shall be treated asvalid. 

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of 

such item and amount thereto. The bidder has to mention percentage excess or less over the 

estimated cost (in figures as well as words) in the prescribed format appended to the bid 

document. The bidders participated in the bid for more than one work may offer conditional 

rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared and 

recorded first. The rebate so offered, shall be considered after opening of all packages called in the 
same bid invitationnotice. 

In case of percentage rate bids, only percentage quoted shall be considered. Percentage quoted 

by the bidders shall be accurately filled in figures and words, so there is no discrepancy. If any 

discrepancy is found in the percentage quoted in words and figures, then the percentage quoted 

by the bidder in words shall be taken as correct. If any discrepancy is found in the percentage 

quoted in percentage excess/less and total rate quoted by the bidder then percentage will be 

taken as correct. The percentage quoted in the bid without mentioning excess or less and not 

supported with the corresponding amount will be treated as excess. The bidder will write 

percentage excess orless. 

Signature ofContractor Block Development Officer 
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Up to one decimal point only. If he writes the percentage excess or less upto two or more decimal 
points, the first decimal point shall only be considered without rounding off. Where the bidder has 
omitted to quote the rates either in figures and words, the Officer opening the bid should record the 
omission. 

If the bidder is not willing to accept the amount so fixed in the above manner and declines to 
execute the work the EMD of the bidder shall be forfeited to Government. Bills for percentage rate 
bids shall be prepared at the estimated rates for individual items only and the percentage excess or 
less shall be added or subtracted from the gross amount of the bill. 

The bid should be written legible and free from erasures overwriting or correction of figures and 
words and all overwriting should be neatly scored out and rewritten and corrections whenever 
unavoidable should be done by writing over the dated initial of the bidder. 
29. In accordance with Section 1940 of The Income Tax Act 1961, 29% (two percent) of the gross 

amount of the bill followed by Surcharge and Education Cess (as admissible) shall be deducted 
towards Income Tax from the bills payable to the bidder. The bidder shall have to 
furnishtruecopyofPANCardissuedinaccordancewiththeprovisionsofTheincomeTaxAct 1961 along 
with the bid. 

30. The bidder shall have to furnish the complete postal address of his address of his Registered 
Office as well as Site Office for making all future correspondences. Any notice or instructions to be 
given to the bidder under the terms of the D.T.C.N/ Agreement shall be deemed to have been 
served upon him if and only if dispatched by Registered Post in the address of his registered 
office/ site office or in the mailing address last provided by him. 

31. LabourCess as admissible shall be deducted from the gross anount of the bill payable to the 
bidder. 

32. The bid containing extraneous conditions not covered by the invitation notice are liable for 
rejection and quotations should be strictly in accordance with the bid invitation notice. Any 
change in the wording will not beaccepted. 

33. Conditional bids will not be taken intoconsideration. 
34. Onnoaccount, wholeoranypartofthecontractworkshallbesublet/o ffloadedtosurrogated 

executantsortransferbemadebyexecutionofadeedofPowerofAttorney (hereinater called as 

'subletting) without prior written approval of the competent of the Department. In such an event 
the arrangement may be rescinded. The bid acepting authority shall keep the following points in 
view in the event of grant of such permission for subletting. Wherever such approval is granted, 
the bidder shall not be relieved of any obligation or duty or responsibility, which he undertakes 
under theAgreement. 

(i) Sublettingshallbepermittedonlyinexceptionalcasesandforrecordedreasonsastowhythe 
Contractor himself cannot directly run theContract. 

(i) In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the 
originalContractor. 

(ii)Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma 

annexed vide ANNEXURE'C of DTCN, so as to assess the capability of theSublette. 
(iv) Sanctioning authority shall also see the terms and conditions of the agreement between the 

Contractor and the Sublette in order to satisfy himself that the Contractor is not subletting the 

work for caring a middleman'sprofit. 
(v) Itshallbeobservedatthetimeofsubletting thattheGovernmentwillnotbeputtoanylosson account of 

substandard execution due to compromise in the quality of work andmaterials. 
35. Letters etc. found in the tender box raising and lowering the rates or dealing with any point in 

connection with the item rate bid will not beconsidered. 

SignatureofContractor Block Development Officer 
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36. Schedule of Quantity accompanies the bid invitation notice : It shal be definitely understood that 
the Government do not accept any responsibility for the 'correctness and completeness' of this 
schedule and this schedule is liable for alternations or omissions, deductions or addition as set 
forth in the conditions of contract and such omissions, deductions, additions or alternations shall 
in no way invalidate / validate the contract and no extra monetary compensation will 
beentertained. 

37. The authority reserves the right to make such increase or decrease in the quantity of items of 
works mentioned in the schedule attached to the bid invitation notice as may be considered 
necessary for the satisfactory completion of the contract work. All such increase or decrease shall 
in no way invalidate/ vitiate the contract rates. The bidder shall not be entitles for any 
compensation on this account except for grant of extension of time wherever considered 
necessary. 

38. Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of 
rates based on actual analysis approved by the competent authorities on execution of 
SupplementaryAgreement. 

39. During execution of the work, there is every likelihood of such items of work, which do not find 
place in the current schedule of rates or in respect of such items, which are given in the schedule 
of items for which the bidder has not quoted his rates. The bidder will have to carry out these 
items of work. Rates of such items of work which do not find place in the current schedule of rates 
referred to above shall be decided by the APD Tech. of the Dist. and the decision of the APD Tech., 
shall be conclusive and binding upon the bidder. The payment on such items of execution shall be 
made on drawl of SupplementaryAgreement. 

40. The quantities in respect of the items for which the quoted rates are more than 212% of the 
estimated rates are not allowed to be varied by more than five percent. In case, it seems to exceed 
the limit prior approval of the competent authority should be obtained in accordance with Para 
6.3.15 of OPWD Code (Vol.) 

41. It should be understood clearly that no claim whatsoever will be entertained in regard to extra 
items of work or extra quantity of any item besides, estimated amount, unless written order is 
obtained from the Engineer-in-charge and rates settled and supplementary agreement drawn 
before the extra item(s) of work are takenup. 

42. The work may be splitted up and distributed among several Agencies if considered necessary on 
the exigency of the circumstances of the work and the bidder is not entitled to any compensation 
on thisaccount. 

43. Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who 
undertakes execution of work through labour, should produce valid license from licensing 

authority of Labour Department (labour license) before drawl ofagreement. 
44. In every case in which by virtue of the provisions of Section 12, sub-section (1) of the Workman's 

Compensation Act, 1923, Government is obliged to pay compensations to a workman employed by 

the contractor in execution of the works, Government will recover from the contractor the amount 

of compensation so paid and without prejudice to the rights of Government under Section (1) sub 
section (2) of the said Act, Government shall be at liberty to recover the amount or any part 
thereof by deducting it from the security deposit or from any sum due by Government to the 
contractor wheth er under this contract or otherwise Government may not be bound to contest 

any claim made against them under Section 12, sub-section (1) of the said Act except on the 

written request of the contractor and upon his giving to Government full security for all cases for 
which Government might before liable in consequence contesting suchclaim 

45. Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa 

and will not pay less than the Fair Wages fixed by Government to the labourers engaged by him 

for the work. In case of any complaint by the labourer about the non payment of his wages as 

perthe 
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PrevallingMinimum Wages Act, the B.D.0. shall have the right to investigate and if the bidder is 
found to be default, the Block Development Officer may recover such amount due from the bidder 
andpaysu chamounttothelabourdirectlyunderintimation tothelocalLabourOfficeof the 

An undertaking to this effect is annexed herewith vide ANNEXURE'B'. 
46. The bidder will have to submit the Block Development officer, Sukruli monthly return of labour 

both skilled and unskilled employed by him in the work. The bidder should keep himself in touch 
with the Engineer in charge for smooth execution of the work and arrange adequate labour 
depending on the workload and working space available. No claim for detention of labour on any 

account will beentertained. 

47. Any damaged cause to the work due to 'any cause' whatsoever during execution, the bidder will 

make good until it is handed over to the Department in complete shape. Any cause shall mean and 

include' National Calamities' of allkinds. 

48. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India 

Ministry of Works, Housing and Supply vide order no. 44150 dt.25.1.1957. 

49. All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his own 

cost. No payment will be made for benchmarks, level pillars, profiles, benching and leveling the 

ground wherever required. The rates to be quoted should be for finished item of work inclusive of 

carriage of all materials and incidental items ofworks. 

50. After the work is finished all surplus materials & debris should be removed 100m. clear away 

from the site of the work Preliminary work such as GSTs, mixing platforms etc, should be 

dismantled and all materials removed from the site and premises be left neat and clean and this 

should be inclusive of therates. 

51. In view of the addendum to the conditions of contract, vide Works Department Circular No. 

24716 Dt. 24.12.2005 the existing / relevant provisions incorporated in this DTCN/Original 

standard F2 Agreement stands modified to the extent as detailed herein below. This addendum 

shall be conclusive and binding upon the bidder and shall form part of the Agreement. 

Time Control. 

A. Progress of Work and Re-schedulingProgramme. 

i) The Block Developmnent Officer shall issue the letter of acceptance to the successful bidder. The 

issue of the letter of acceptance shall be treated as closure of the bid process and commencement 

of thecontract. 

ii) Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in 

charge for approval of a programme commensurate to clause no. (ii) showing the general 

methods, arrangements and timing for all the activities in the work along with monthly cash flow 

forecast. 

ii) To ensure good progress during the execution of the work the bidders shall be bound in all cases 

in which the time allowed for any work exceeds one month to complete, 1/4 the whole time 

allowed under the contract has elapsed, 1/2th of the whole of the work before '/ of the whole time 

allowed under the contract has elapsed, 3/4 h of the whole of the work before 3/4 hof the whole 

time allowed under the contract haselapsed. 

iv) If at any time it should appear to the Engineer-in-charge that the actual progress of the work does 

not confirm to the programme to which consent has been given, the bidder shall produce, at the 

request of the Engineer-in-charge, a revised programme showing the modifications 
withinthetime prescribed for tosuchprogrammenecessarytoensurecompletionofthework 

completion. If the bidder does not submit an update programme within this period, the Engineer 

in-charge may withhold the amount of 1% of the contract value from the next payment certificate 

and continue to withhold this amount until the next payment after the date on which the 

overdueprogramme has beensubmitted. 
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An update or the programme shall be a programme showing the actual progress achieved on each 
activityandthee ffectoftheprogressachievedonthetimingoftheremainingworkincludingany changes 
to the sequence of theactivities. 
v) The Engineer-in-charge's approval of the programme shall not alter the bidder's obligations. 

ThebiddersmayrevisetheprogrammeandsubmitittotheEngineer-in-chargeagainatany 
time.ArevisedprogrammeistoshowtheeffectofVariationsandCompensationEvents. 

B. Extension of the Completion Date. 
The time allowedfor execution of the work as specified in the contract date shall be the essence of 
the Contract. The execution of the work shall commence from the 15th day or such time period as 
mentioned in Letter of Award after the date on which the Engineer-in-charge issues writen 
order to commence the work or from the date of handing over of the site 
whicheverislatter.Ifthebiddercommitsdefaultin commen cingtheexecution oftheworkas 

aforesaid,Governmentshallwithoutprejudicetoanyotherrightorremedyavailableinlaw, be 
atlibertytoforfeittheEarnestMoneyDepositand PerformanceGuarantee/SecurityDepositabsolut 

ely. 
As soon as possible after the contract is concluded the bidder shall submit a Time and 
ProgressChartforeachmilestoneandgetitapprovedbytheDepartment.The chartshall be 

preparedindirectrelationtothetimestatedintheContractdocumentsforcompletionofitems of the 
work. It shall indicate the forecast of the dates of commencement and completion of various 
trades of section of the work and may be amended as necessary by agreement 
betweentheEngineer-in-chargeandbidderwithinthelimitationsoftimeimposedinthe 

(ii) 

contract document, and further to ensure good progress during the execution of the work, the 
bidder shall in all cases in which the time allowed for any work, exceeds one month (save for 
special jobs for which a separate programme has been agreed upon) complete the work as per 
milestone given in contractdata. 

In case of delay occurred due to any of the reasons mentioned below, the bidder shall 
immediatelygive notice thereof in writing to the Engineer-in-charge but shall nevertheless use 
constantlyhisbestendeavorstopreventormakegoodthedelayandshalldoallthatmaybereasonabl 
y required to the satisfaction of the Engineer-in-charge to proceed with thework. 

() Force majeure,or 
(ii) Abnormally bad weather,or 

Serious loss or damage by fire,or 
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work,or 
(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-chargein 

executing work not forming part of the Contract. 
(vi)lncaseavariationisissuedwhichmakesitimpossibleforconmpletiontobeachievedbythe 

intendedcompletiondatewithoutthebiddertakingstepstoacceleratetheremainingworkand 

which would cause the bidder to incur additional 

(vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract date 

is beyond the bidder'scontrol. 

cost,or 

Requestforre-scheduleandextensionoftime,tobeeligibleforconsiderationshallbemade by the 

bidder in writing within fourteen days of the happening of the event causing delay. The bidder 

may also, if practicable, indicate in such a request the period for which extension is desired. 

(viii) In any such case a fair and reasonable extension of time for completion of work maybe 

given Such extension shall be communicated to the bidder by the Engineer-in-charge in 

writing, within 3 (three) months of the date of receipt of such request. Non-application by the 

bidder for extension of time shall not be a bar for giving fair and reasonable extension by the 

Engineer-in-charge and this shall be binding on the bidder. 

C. Compensation forDelay. IfthebidderfailstomaintaintherequiredprogressintermsofClause"A"(TimeControl)orto 
completetheworkandclearthesite onorbeforethecontractorextendeddateofcompletion, he 
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shall, without prejudice to any other right or remedy available under the law to the Government 

on account of such breach, pay as agreed compensation the amount calculated at the rates 
stipulated below as the APD Tech. (whose decision in writing shall be final and binding) may 
decide on the amount of tendered value of the work for every completed day/month (as 
applicable) that the remains below that specific in Clause "A" (Time Control) or that the work 
remains incomplete. 
This will also apply group of items for which a separate period of completion has been specified. 
Compensation @ 1.12% per month of delay of work to be computed on per Day basis. 
Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10% of the Bid Value of work or to the Bid Value of the item or group of items of 
work for which a separate period of completion is originally given. 
The amount of compensation may be adjusted or set-off against any sum payable to the bidder 
under this or any other contract with the Government in case, the bidder does not achieve a 
particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of 
Clause "E"(Management Meeting) the amount shown against that milestones shall be withheld, 
tobeadjustedagainstthecompensationleviedatthefinalgrantofextensionoftime. Withholding of this 
amount on failure to achieve a milestone shall be automatic without any notice to the bidder. 
However, if the bidder catches up with the progress of work on the subsequent milestone(s), the 
withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be 
withheld. However, no interest What'sever shall be payable on such withhel damount. 

D. Bonus for EarlyCompletion 
In case, the bidder completes the work ahead of scheduled completion time, a bonus/ incentive @ 
1% (one percent) of the bid value per month computed on per day basis, shall be payable to the 
bidder, subject to the condition quoted herein below for a maximum amount of 2%(two percent) 
of the bid value. The amount of bonus/incentive, if payable, shall be paid along with the final bill 
after completion of the work. 
Bonus/Incentive shall only be admissible for paymnent in respect of individual project for new 
construction / substantial additional or improvement works, the minimum value of which is 
mentioned below. 

Name ofthework 
i) Buildingwork/P.H.work 
i) Roadwork 
i) Irrigationwork 

E. ManagementMeetings 

MinimumValue 
Rs.40.00lakhs 
Rs.3.00cores 

Bonus/Incentive will be paid after obtaining approval form the next higher authority of tender 
accepting authority on completion of original work before original timeschedule. 

Rs.10.00cores 

Either the Engineer or the bidder may require the other to attend a management meeting The 
business of a management shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 
The Engineer shall record the business of management meetings and is to provide copies of 

for hisrecordtothoseattendingthemeetingandtotheEmployer.Theresponsibilityoftheparties 

Contractor Signature 

actions to be taken is to be decided by the Engineer either at the management meeting or after 
the management meeting and should be stated in writing to all who attended the meeting. 

52. In case of delay in acquisition of land/handing over possession of work site no compensation will 
be admissible but extension of time will be allowed if applied in the properformat. 

53. The Department shall have the right to supply at any time in the interest of the work any 
departments material to be used in the work in addition to those mentioned in Clause No.54 and 
the bidder shall use such materials at the stock issue rate fixed by the Department or market rate 

whichever ishigher 
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Government approved Quality Control Laboratory for acceptance before procurement in bulk. Such 
testing charges shall be borne by thebidder. 

i) The measurement for armoring stone shall be recorded at two stages i.e. the weight of each stone 
will be recorded before dumping. The area so dumped should be justified by level section 
measurement and payment shall be admissible in the lowest of the twoweighments. 

j) The bidder will arrange the permit for the forest/ Revenue Department for quarrying of materials 
if necessary at his owncost. 

73. Cement Concrete: 
Concrete work will conform to IS-456-2000. Concrete shall consist of : 

General : 
Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as 
specified and well mixed in concrete mixture by weight and brought to proper consistency. In case 
the quantity of concrete involved in work is very small, the Engineer-in-charge may allow 
volumetric proportioning of concrete mix for the restricted quantity. 

Mixing: 
Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2'7 minutes and 
shall be as dense as possible. Mixing shall be continued until there is a uniform mixing of the 

materials and the concrete is uniform in colour and consistency. The time of mixing shall confim 
to table 1 of IS457-1957. 

Materials: 
a) Sand {Fine Aggregate} 

Sand to be used in the work shall be natural and free from organic impurities, the maximum size 
being limit to 4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less 
than 2.5, bulkage of wet sand shall be a maximum of 20%. 

b) CoarseAggregate 

Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded 
aggregate. Specific gravity shall not be less than 2.5 in order to have well graded aggregate it 

shall conform to the following table. 

1.S.Sieve 

40mm 

20mm 
16mm 

12.5mm -
10mm 
4.75 mm 
2.36 mm 

Signature of Contractor 

%Passing for graded aggregates of nominalsize 

40mm 
95-100 100 

30-70 

TABLE 

10-35 
0-5 

20mm 

95-100 100 

90-100 100 

25-55 
0-10 

16mm 

30-70 

0-10 

12.5mm 

90-100 

40-85 
0-10 
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c) Cement 
Ordinary Portland cement shall be used in all cases except in structure in saline. locations where 
Portland slag cement shall be used. Other essential requirement to be fulfilled by chemical 
analysis. 
Quality control organization shall be referred to conduct periodic physical/chemical tests of 
cements to ensure the quality and such testing charges shall be borne by the bidder. 

SI. 
No. Concrete 

1 

2. 

3. 

SI. 

No. 
1. 

Gradeof 

2. 
3. 

M-10 
M-15 
M-20 

Actual cement level required for the aggregates to be used shall be determined by laboratory test. 

The mix shall be designed to produce the grade of concrete having to required workability and 

characteristic strength as stipulated in the followingtable. 

Grade of 
Concrete 

M-10 
M-15 
M-20 

Table-- A 
Cement level required with coarse 
aggregate of maximum size (MSA) 

40mm & downgraded 
207 Kg/M3 
259 Kg./Mm 
329 Kg./M3 

Table -B 

Compressive test strength in N/m 3 on 
150 mm cube conducted in accordance 

with IS 456-2000 Minimum at 7 days 

SignatureofContractor 
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10 

20mm & down 
graded 

13.5 

221 Kg./M3 
228 Kg./M3 

366 Kg./ M3 

Minimum 
28days 

10 
15 
20 

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the 

Department shall deduct the cost of cement from the bill of the bidder at the prevailing 

predetermined price of cement for short consumption of cement. In case, of actual cement used being 

more than that specified in Table-A. the bidder shall be paid for extra cement used at the 

predetermined price of "cement. Design mix and actual cement cement level reguired shall be 

communicated to the bidder from the to time in writing by the Engineer-in-charge. 

74. All reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification, 

LR.C. and I.S.I. Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips 

(18mm size not ex ceeding to212%) 

75. Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined 

with suitable sheeting and be made leak-proof and watertight or alternative steel shuttering and 

centering shall bepreferred. 

76. Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be 

machine mixed and the bidder should arrange his own concrete mixture, vibrator, pumps etc. for 

which no extra payment shall bemade. 

77. All the quantities mentioned in the schedule are combined for ground and multi storied floors in 

case of multi-storied building, the rates should be through for thesame 
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T8. The exposed surface of all the reinforced cement concrete works should be madesmooth and no 

extra charges for plastering if required to any R.C.C. structures like columns, Chhaja, deck slabs, 

walls or R.C.C. works will be paid for thepurpose. 
79. The depth of foundation indicated in the drawing are provisional but these may be alteredif 

considerednecessary in the light of the nature of soil assessed by boring which must be taken in 

advance of the actual execution to the instructions. 
80. The thickness of cement concrete in top plugging should be as per the departmen tarawin8 
81. Concrete of strength below 812% of the required strength (as determined by actual test) shall not 

be accepted. 
82. Materialsforliningworkshouldbeusedintheworkonlyafterobtainingapprovalofthe 

Engineer-in-charge. 
83. Cementshallbeusedbybagsandweightofabagofcementbeingtakenas5Okgorweightof 

mater of cement be taken as 14.42quintals. 
84. For concerting the bottom plugs of well under water the method of pouring concrete should be 

either with baskets or boxes or bags as directed by the Engineer-in-charge. 10% extra cement 

should be used for underwater concreting without any extra cost to theDepartment. 

85. Curing 

one cubic 

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in 

charge, at his own cost. 

86. The Department shall have the right to inspect the scaffolding and centering made for the work 

and reject partly or fully such structures if founddefective 

87. In the event of any work tendered for under 'Food for work Programme' the payment shall be 

made in terms of CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources Circular 

No. F.C.111-3/2001 / 22859 Dt. 19.6.2001 read with DOWR resolution No. F.C. II-59 

2003/27799 dt.11.8.03 and further modifications if any. In the works covered under Food For 

Work Programme the bidder shall have to maintain Muster Rolls in support of Payment of Wages 

in shape of food grain to the labourers engaged in the work. After issue of fool grains by the 

Department will be the bidders' exclusive responsibility for transportation, safe custody and 

upkeepment till the food grains are provided to the labourers engaged in the bonafide 

Government work against proper acknowledgement in Muster Rolls. The bidder shall have o bear 

all such incidental charges such as transportation, storage, handling etc. and cost of empty gunny 

begs @ Rs.5/- per bag, the rates quoted for the work are to be inclusive of all such charges. A 

Proforma of undertaking is appended to the Agreement videANNEXURE'B. 

88. The length and section of reinforcement after it is put in position as per design will be measured 

for the purpose of payment including weight of bindingwire. 

89. Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will 

supply these vibrators on payment of usual hirecharges. 

90. It must definitely understood that the Department shall not accept any responsibility for the 

correctness and completeness of the trial borings shown in the crosssection. 

91. The bidder should employ enough technically skilled persons including qualified Engineer at his 

own cost and risk for supervision of thework. 

Signature of Contractor 
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92. Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no 
extra payment will bemade. 

93. The bidder is entitled to be pajd only at the rates quoted by him for execution of the item of work. 

If the bidder is required to pay for any ancillary work for completion of the item of work 
confirming to the contract specification it will be constructed as his exclusive responsibility for 
specific performance of the contract and nothing extra over and above the agreement rates will 
be paid. 

94. The bidder shall engage local labourers on priority basis during execution ofwork. 
95. No claim whatsoever will be entertained for any damage caused towork during supply of 

water in Canal. 
96. The bidder has to make good damages caused to canal banks for carriage of materials at his 

oWncost. 

97. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the 

bidder. 

98. All fittings for doors and windows if supplied by the bidder should be of best quality and should 

be got approved by the Engineer-in-charge before they are used in thework. 
99. No claim will be entertained in respect of difficulties due to sand blowing met with during sinking 

ofwells. 

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 

The use of mild steel roller and pins be permitted provided these are made either or gauge-III 

or IV steel in accordance with I.R.C. specification M.S. roller and pins of forge metal alternatively 

be turned from Railway carriage and wagon axles (these may be designed according to the 
formula). P=D 32 where 'P' is the permissible load in tones per inch length or roller and. D' is the 

diameter of the roller ininches. 

100. 

101. 

Locks and groves shall be provided in the bearings so as prevent them from getting out of 

thealignment. 
102. 

103. For proper maintenance of metallic bearings suitably designed bOxes having necessary grease 

for lubrication and permitting easy access the bearings shall be provided to prevent dust or other 

foreign materials getting into thebarings. 

Sliding plate bearing shall normally be form anyone metal and combination of plates of 

different metals which are likely to result inaction shall not be permitted. Copper plate pressed in 

between steel plates will not beallowed. 

104. 

ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF 

CONDITIONS OF CONTRACT) INTRODUCED IN G.0 44 VIIS. 13/62 DATED20.2.1995. 
105. 

1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules 

1950, the Contractor is bound to allow or cause to be allowed to the labourer directly or indirectly 

employed on the works one day rest for six days of continuous work and pay wages at the same rates 

as for duty in the event of default, the Block Development Officer concerned shall have the right to 

deduct the sums not paid on account of wages for weekly holidays to any labour and pay the same to 

the persons entitles thereto form any money due to theContractor. 
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b)Thecontractorshallathisownexpensesprovide or arrange for the provision offoutwearfor any 

labourer doing cement mixing work and black topping of roads. The contractor has undertaken to so, 
Government shall be entitled to provide the same and recover the cost from theContractor. 

2. Pay 
(i) in case ofdelivery: 

Leave pay during maternity leave will be at the rate of the worker's average daily earnings 

calculated on the total wages earned on the days the full time work was done during a period of three 

months immediately preceding the date on which the given notice that she expects to be confined or 

at the rate of twelve annas a day whichever is greater. 
(ii) In case ofmiscarriage: 
Leave pay at the rate of average daily earning calculated on the total wages earned on the days when 

full time work was done during a period of three months immediately preceding the date of such 

miscarriage. 
(iii) Conditions for the grant ofmaternity: 

Maternity leave benefit shall be admissible to women unless she has been employed for a total period 

not less than 6 months immediately preceding the date on which she proceeds on leave. 

This will apply only to work places which may continue a year or more. 

106. 

Except as otherwise provided in hereof all materials and workmanship, if not otherwise 

designated by the specifications, shall be subject to Inspections, examination and quality control 

test by the Engineer-in-charge at any and all times during manufacture and/ or constructions and 

at any / all places where such manufacture or constructions are carried on. The Engineer-in 

charge shall have the right to reject defective material and workmanship or require its 

corrections. Rejected workmanship shall be satisfactorily replaced with proper material without 

charge thereof and the Contractor shall properly segregate and remove the rejected material from 

the premises. If the Contractor fails to proceed at once with the replacement of the rejected 

material and/or the construction of defective workmanship, the Engineer-in-charge may replace 

such material and / or correct such workmanship and charge the cost thereof to the Contractor. 

107. Substantial still photographs and / or Video recording be done by the bidder at his own cost 

prior to execution, during execution, and after completion of the work as per the direction of the 

Engineer-in-charge and the C.Ds./print outs thereof should be accompanied by the R/A bills and 

Inspection and Quality ControlTests. 

Finalbill. 

108. Compensation on account of idle labour and / or idle machinery for any reason whatsoever 

shall not be allowed but extension of time shall be considered if the hindrance is not attributable 

to thebidder. 

109. In the event of non-achievement of proportionate progress contirming to works Department 

Circular No. 24716 dt. 24.12.2005 incorporated in clause 51 of DTCN instant/ appropriate action 

shall be initiated against the bidder for recession of the contract under Clasuse2(b) of the F2 

agreement on payment liability of the admissible amount from him. 
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Bidders are also required to go through each clause of PWD from F2 Agreement carefully in 
addition to the clauses mentioned herein before bidding. The clauses contained in the 
DTCNfrompartandparceloftheAgreementandalsobindinguponthebidder. 

110. 

MAJEURE 
111. Should failure in performance of any part of this deed/ subsequent agreement arises from 

war, insurrection, restraint imposed by Government, Act of Legislature of other authority, 

stoppage of hindrance in the supply of raw materials, or fuel, explosion, accident, strike, riot, lock 

out or other disorganization of labour or transport, break down of machine, flood, fire, act of God, 

or any inevitable or unforeseen event beyond human control directly or indirectly interfering 

with the supply of stores or from any cause which may be a reasonable ground for an extension of 

time, the competent authority will allow such additional time as he considers to 

bejustifiedinthecircumstancesofthecase.Nocompensationwillbepayabletothebidder for any loss 

incurred by himn due to thesereasons. 

112. The royalty of materials will be recovered from the work bills as detailed herein below in case 

of failure of production of proper money receipt from Revenue Department. The rates have been 

extracted from Orissa Minor Minerals Concession Rules 2004. Any amendment / modification on 

1. Sandfilling 
2. Hard fine 

3. Hard granite metal I.R.C. Gr.II 

4. Hard granite metal I.R.C. Gr.III 
5. Hard stonemetal 

6 

7. 
8. 

MATERIALS 

9. 

113. 

Hard stoneboulder 
Hard graniteboulder 
Moorum 

115. 

Hard granitechips 

RATE 
(InRupees) 

35.00 

SignatureofContractor 
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130.00 

130.00 
130.00 
130.00 

130.00 
35.00 

130.00 

UNIT 

Each Cum 
Each Cum 
Each Cum 
Each Cum 

Each Cum 
Each Cum 
Each Cum 

The authority competent to accept the bid reserves the right of accepting the bid for the 

whole work for a distinct part of it or distributing the work between one morebidders. 

Each Cum 

FORCE 

Each Cum 

114. For the purpose of jurisdiction in the event of any dispute the contract would be deemed to 

have been entered into within the State of Orissa and it is agreed that neither party to the 

contract will be competent to bring a suit in regard to the matter by this contract at any place 

The Department reserves the right to verify all statements/credentials furnished along with 

the bid and to inspect the bidder's establishment/workshop so as to evaluate the bidder's 

capacity to execute the work and also reserves the right to defer/reject/accept any or all the Bids 

without assigning any reason whatsoever. The Department shall in no way be held liable for such 

action nor will make any obligation to inform the bidder the ground for thesame. 
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IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN.WORKERS (R.E. & CS) ACT 1996 AND THE BUILDING AND OTHER CONSTN, WORKERS WELAFARECESS ACT1996. 

116. 

a) The Government of India in the Ministry of Labour& Employment has enacted the building and 
other constn. Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the 
objective of regulating the Employment and Conditions of Service of the Building and other 
constn. Workers and to provide their safety, health and welfare measures. The Government of 

Orissa with a view to enforce the provisions of the Building and Other constn. Workers 
9Regulation of Employment and Conditions of Service) Act, 1996 have formulated rules namely 
the Orissa Building and other Constn. Workers (Regulation of Employment and conditions of 
service) Rules 2002 and this has been published in the Orissa Gazette vide Government 
Notification No.9174-LE dt.02.08.2002. 

b) In accordance with the provision under section 3(1) of the Building and other construction 
workers welfare cess Act. 1996, the State Government have been pleased to order for collection of 
cess @ 1% of the cost of construction incurred by and employer & builder which shall exclude the 
cost of land and any other compensation paid or payable to a worker or his kin under the 
workman compensation Act1923. 

c) In the light the decision taken by the Government to enforce the provision of the building and 
other constn, workers welfare cess 1996 it is ordered that: 

All Government Departments, Public sector undertakings and other Government Departmental 
agencies/bodies carrying out any buildings or other construction works which are covered under 

section 2(1)(0) of the Building and other construction workers (RE & CS) Act, 1996 shall pay 1% 
of the amount of the cost approved as per the tender notification. This amount will be deducted 
from the bill at the time of marking payment to the contractors and such amount shall be 
remitted by way of account payee cheque in favour of the Orissa Building and other construction 

workers Welfare Board within 30 days making payment along with a forwarding letter addressed 
to the Secretary-cumChief Executive Officer, the Orissa Building and other Construction workers 

Welfare Board, Office of the Labour Commissioner, Orissa, Bhubaneswar. 

117. QUALITY CONTROL AND MONITORING UNDERDOWR. 
The quality Control, Monitoring & Assessment works shall be Carrie out in accordance with the 

guidelines contained in the codes and publications of the B.l.S. (Appended) on different subjects 

read with relevant provisions of any technical manual issued by the department from time to time 
on the subject of standards and quality of different items of work. The Quality Control and 
Monitoring Organisations in DOWR is proposed to be a 2 tier one as described below. 

Quality Control, Monitoring and Assurance by Implementing Agency(lA) & Project 
Implementing Unit (PIU) 

LA. 0s the contractor executing the work. 
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CRO, Quality Control Division for territorial fieldworks. II. State Quality Monitoring cell(SQMC) 

P.I.U. covers the field Executive Engineer, E.E. Quantity Control Division of the Project, 

Engineer-in-Chief, (P & D) shall be the Chairman of SOMC. The following may be the member of the 
Cell. 

i) C.E.Designs&Research (toberenamedasC.E.,Designs,Research& 
QualityControl 

ii) C.E., Minorlrrigation 
ii) Director, Research (to be renamed as Director, Research & QualityControl 

Member 
Member. 

SQMC with the held of experts from the following fields will go ahead with the mission. 

118. 

a) Retired Engineers of the StateGovernment. 

NodalOfficer. 

b) Retired Experts from Govt. EngineeringColleges. 

A panel of experts is to be formed and approved by the Government., Their service will be utilized 

as and when required on day-to-day basis by the Director, Research and Quality Control the nodal 

officer of the Cell. 

I. a. Quality Control & Assurance by the Implementing Agency (Contractor) 

It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the 

quality of the materials to be used, quality of works to be executed as well as the quality of the 

finished products as per the specification. 

The LA. (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and 

appoint qualified personnel for testing of samples. 

The LA. will be responsible for safety in construction, which includes watching lightening 

insurance, health and environmental protection. 

The I.A. shall produce test results/test certificate of the materials used in the works and test 

results of concrete and of the finished products as specified. The test results/certificates are to be 

scrutinized by the E.E. before clearing the bills. 

The I.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc.in 

the approved laboratory ofhis own cost & produce the test results. 

In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer 

in-charge of the work may take up the test at Laboratories of either Central Govt./State Govt./ 

PSUs/ Govt. Institutes on priGSTe firms located nearby. The priGSTe Firms are to be approved by 

the Government for various works. The expense of tests are to be borne by the I.A. 

The work bills may be passed and paid if the quality criteria are full satisfied. 

tender 

MINIMUM QUALIFYINGCRITERIA. 

a) Satisfactorily completed (not less than of the original contract value) as a prime contractor ie. 

Lakhsat, value not lessthan Rs. price level (Attested copy of certificate of 

authenticity is to be enclosed from the concerned Block Development Officer) Weightage of 10% 

SignatureofCon tractor 
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Block Development Officer 
Sukruli 

per year shall be given on cost of completed works of previous year to bring themto 



b) The bidder should produce documentary evidence regarding availability of the tollowing 

machineries and equipment's in working condition required for execution of the work (either 
owned in his name or obtained on hire purchase scheme or by hiring from thereputed 
firms/contractors firms). If the machineries are to be procured for specific period for completion 

of the work on lease/mental basis than a copv of registered MOU must attached. Failure to attach 

the documentary evidence in support of availability of required machineries may result in non 

responsivefortender. 

SI. 

No. 

1 

1 

2. 

3 

4. 

5 

6 

SI. 
No. 

7 

8 

Name of the equipment 

ExcaGSTor 

Tipper/ Truck 

Concrete Mixture 

ConcreteVibrator 

H.P.Pump 
Watertanker 

Dozer 

Vibrator Roller PRR (8 to 10tones) 

C]Sub-contractors experience and resources shall not be taken into account in determining the bidders 

compliance with the qualifying criteria. 

2 

Name of Value of 

work. the Work 

DESCRIPTIONOFWORKPUTTOBID 

Signature of Contractor 

Addl. Place 
of sale & 

receipt. 

Number required 

4 

Security 
deposit 

5 

Costofbid 
document+ 

GST@12% 

6 

Amount inRupees. 

ANNEXURE-"A" 

Period of 

Completion 

7 
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I undertake to pay minimum wages per day as admissible to the labourersengaged by me. lm case the Block Development Officer is satisfied that the minimum wages confirming to the Minimun 
Wages Act have not been paid, the differential amount, of which the decision of the Block 
DevelopmentOfficer shall be final, conclusive and binding upon me, shall also become 
deouctabiefrom the bill(s) that has / have become due or may become due to me, for payment to the 
labourers who were under paid, in such manner as he B.D.0. may deem proper. The disbursement of 
minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or 

both on proper acknowledgement in the Muster Rolls maintained by me. I further undertake to be 
accountable to the Department in accordance with the text of Clause 87 of DTCN in the event of wo rks 
taken up under food for Programme work. 

PERFORMANCERECORDOFCONTRACTOR 

(refer Clause 59 of D.T.C.N.) 

1. Name of the Contractor: 

2. Registration No. andDate: 

3. Class of Contractor: 

4. LicencingAuthority: 
5. Licence valid upto: 

S 

Undertaking to pay minimum wages to the labourers. (Refer clause 45 read with clause 87 of DTCN.) 

6. Details of workexecuted: 

No. 

1 

Jobs 
under 

execution 

2 

Agreement 
amount 

3 

Date of 
commen cement 

4 

Stipulated/ 
actualdate 

of 
completion 

5 

(details of machinery and personneldeployed) 

10. Armount of reduced rate items, ifany: 

Signature ofContractor 

9. Whether the quality of construction issatisfactory: 

7. Whetherthecontractorhasdeployedrequisitemachineries&personnel. 

Signature of the Bidder 

ANNEXURE C' 

Whether work 
isprogressinga 

s per 
programme(P 

ercentageof 
progress) 

6 

[20) 

11. Whether the contractor has capability to make good the loss intime: 

8. Whether the contractor has employed qualified Engineers during execution of thework(s) 

Reasons 
for delay 

if any 

ANNEXURE B' 

7 

Amount 
compensation 

levied for 

delayed 
completion if 

any. 

Block Development Officer 
Sukruli 



12. Whether the contractor has abandoned any work inthe 
Last three years, if yes, the details, thereof: 

13. Whether the contractor has entered into anylitigation 

In the past if yes, the details thereof: 

14. Comments on the capabilities of thecontractor. 
() 

(i) 

(ii) 

To 

(iv) 

(v) 

rejection. 

NameoftheCertifyingOfficer 
With Official Seal 

Sir, 

TechnicalProficiency. 

Financialsoundness 

SI. 

Mobilization of adequateT&P 

No. 

Mobilization of manpower 

I/we do hereby certify that I/We am/ are not related to any officer of P.W.D. of the rank of 

Asst. Engineer and above and any officer of the rank of Asst. Security and above in the Panchyat Raj 

Department I/We am/are aware that if facts subsequently proved to be false my/our contract will be 

rescinded with forfeiture of EMD & Security Deposit and I/We shall be liable to make good the loss or 

damages resulting from such cancellation. 

1 

General behavior. 

Certificate of no relationship as per Clause 60 of DTCN, 

Sub:- List of T & P/Machineries / Vehicles. 

I/ We also note that, non-submission of this certificate may render my/our tender liable for 

THE BLOCK DEVELOPMENT OFFICER 

SUKRULI, MAYURBHANJ. 

Signature of the Bidder. 

As required under Clause No.63 of the Detailed Tender Call Notice, I am to furnish 

herewith the above information as mentioned below so as assess my capability to execute the 

work. 

Details of T& P/ 
Machineries/ Vehicles 

the bidder owns 

Signatureof Contractor 

List of T& P/Machineries/Vehicles 
Make 

Signature of theBidder 
ANNEXURE -'E 

ANNEXURE - 'D' 

Year of 
manufacture 

4 

Yours faithfully 

Number 

(Unit) 

Signature of the Bidder 

5 

Block Development Officer 
Sukruli 



1 
w2 -

3 

4 

5 

6 

7 

EMD 

Only "percentage quoted bid" of the bidder shall beconsidered. 

GST 

Percentage quoted by the bidder shall be accurately filled in words andfigure. 

If any discrepancy is found between words and figure, rate quoted in words shall be 

taken as correct. 

NRC 

If any discrepancy is found in the percentage quoted in "percentage excess or less" and. 
"Totalamountquotedbythebidder"thanthepercentageshallbetakenasaccordingly the bid 

Affidavit 

price shall be corrected which would be binding upon thebidder. 

(For Office use only.) Number 
of over writings 

INSTRUCTIONS TO BIDDER 

If the bidder quoted the percentage without mentioning excess or less and not 

supported with corresponding amount will be treated as excess. 

Number ofcorrections 

The bidder shall write the percentage in excess or less up to one decimal point only. If 

thebidderwrites 
thepercentageuptotwoormoredecimalpoint1stdecimalpointshall only be 

considered without roundingoff. 

Number of omissions 

Where is the bidder omitted to quote the percentage either in words or figure the officer 

opening the bid should record the omission and the bid will berejected. 

PANCARD 

Labour License 

Sold on Payment of Rs.... 

shape of D.D. bearing no... 

Contractor 

..Rupees. 
dt. 

towards cost of tender paper vide M/R No..... 

(22) 

... only in 

including GST@18.00% 

...Dt... 

Block Development Officer 
Sukruli 
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