GOVERNMENT OF ODISHA

PANCHAYATI RAJ & DRINKING WATER DEPARTMENT
ZILLA PARISAD, MAYURBHANJ

PANCHAYAT SAMITI BIJATALA

MAYURBHANJ

BID DOCUMENTFOR THE WORK

CONSTRUCTION OF BDO QUARTER AT BIJATALA BLOCK
TENDER VALUE : Rs 1186979.00 /-
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TENDER SCHEDULE

Tender Schedule of the work CONSTRUCTION OF BDO QUARTER AT BIJATALA BLOCK
Estimated Amount . Rs.1400000 /-

Tendered Amount : Rs.1186979/-

Earnest Money to be Deposited : Rs11870/-

Cost of Tender Paper : Rs.6000/-

Class of Contractor : C&D

Last Date of Receipt of Tender Paper :11/05 /2026.

Date of Opening of Tender : 13/05/2026.

Time Required For Completion of Work: Four Calender Month

BOQ OF " CONSTRUCTION OF BDO QUARTER AT BIJATALA BLOCK
DESCRIPTION OF Total
SI.NO ITEMS UNIT QTY. RATES Airionint

Earth work exavation in

1 Stoney Earth in 1 Cum 33.93 274 .61 9318.08
foundation

o | Sandfillingin foundation 1 Cum 43.19 1105.97 47761.51
and plinth
Plain Cement Concrete

3 (1:3:6) using 40 mm 1 Cum 5.95 6422.84 38207.85
Plain Cement Concrete

4 (1:4:8) using 40 mm 1 Cum 7.55 5982.66 45165.82

5 R.C.C M20 using 12 to
20 mm size h.g chips
a) Grade beam 1 Cum 4.89 8655.54 42333.19
bjcoiummibase, 1Cum 6.55 7892.07 51686.60
trapizoidal
RICOITIINAMOIRIINE 1.Cum 0.68 18822.43 12843 59
beam
d)Lintel bend 1 Cum 1.76 14937.08 26262.10
e) Lintel Beam 1 Cum 0.35 18822.43 6542.89
F) column 1 Cum 2.50 18822.43 47079.80
ge:‘:f beam & wall 1Cum 3.40 18822.43 63954.65
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H)Roof slab 1 Cum 11.41 12838.12 146533.68
g) Chajja 1 8qm 10.78 1275.39 13744.12
Fly ash Brick work in
6 | cement mortar (1:6) 1 Cum 6.01 5828.98 35005.01
using fly ash Brick in F&P
Fly ash Brick work in
7 cement mortar (1:6) 1 Cum 13.87 5862.31 81335.59
using fly ash Brick in S/S
Cutting, straightening
8 coiled or bent up M.S. 1 Qntl 28.39 9095.98 258208.41
rods
g |ARMINIERAS oV 15gm 133.70 188.40 25188.45
even surface of wall
10 | Jeembriiv) oy 15qm 240.30 274.55 65073.47
odd surface of wall
6 mm C.P(1:4) over all
100.35 315.78 31687 .42
Al RCC surface and ceilling i
Painting to iron door
12 window with enamel 1 Sgm 58.63 271.95 15944.95
paint
Supplying fitting & fixing
13 iron door and window in 1kg 678.38 175.72 119202.43
position etc complete |
Display board with size '
14 3’x5’x1’(Ixbxh) according 1unit 1unit 3000 3000.00
to direction of EIC |
Total 118697962 |
TENDER VALUE |
Limited to | 1786979.00 |
Add for Gst@18% 213656.33 |
TOTAL 1400635.96 |
Limited to 1400000.00
BOQ,Checked By: o
unioNEngineer Ass xecutive Engineer Block Develo Officer
Bijatala Bijatala

| am willing to execute the work at

i)
i)

Signature of the Contractor

% of Excess (in words
vireiennnn Yo Of Less (in words

..................................

.................................



GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING DEPARTMENT

OFFICE OF THE PAN
Dist: MAYURBHANJ CHAYAT BIJATALA

DETAILED TENDER CALL NOTICE No. 01/ Bijatala / 2025-26

1. The Block Development Officer Bijatala on behalf of Governor of Odisha invites percentage rate
for the work in sealed cover in conformity with detailed tender call Notice No...... 0)oieee 10 be
eventually drawn up in state P.W.D. Form P-1 contract for the execution of work detailed in the table
below from the intending and eligible Class of Contractors mentioned against the work registered with
the State Government and contractor of equivalent Grade/Class registered with Central

Government/M.E.S./Railways for execution of Civil works on production of definite proof from the
appropriate authority,

S| Tender Value of Security/ iost o Period of
Name of the work work (Approx.)(in | EMD @ 1% Jors “ Sl
No ents (In | completion | Contractor
Rs.) EC(In Rs.)
Rs.)

C-1 c-2 c3 c4 c-5 c6 c-7

CONSTRUCTION OF BDO
1 | QUARTER AT BIJATALA 1186979.00/- 11869/- 6000/- | 4month C&D

BLOCK

J

1. The Bid document shall be available on www.mayurbhanj.odisha.gov.in from Dt.29/04/2026

To date11/05/2026 . and the same can be downloaded .
2. Bids shall be received by the Block Development Officer, Bijatala from Dt.29/04/2026 in office
hour and Closed on Dt.11/05/2026 at 2 PM through drop box by self or special messenger at Block
office. The authority will not be held responsible for delay in the delivering of the documents or non-
receipt of the same.

+ 3. The tender will be opened in the office of the Block Development Officer, at 11 AM, on 13/

05/ 2026 in presence of the bidders or their authorized representatives who wish to attend. If the
office happened to be closed on the date of receipt /opening of the bids as specified, the bids will
be received /opened on the next working day at the same time and venue.

4. Additional performance security deposit shall be deposited by the successful bidder when the

bid amount is less than the estimated cost As per the rule the value in shape of DD of any
nationalized bank payable at Bijatala pledged in favor of Block Development Officer Bijatala.

5. If the tender documents does not reach the concerned office by the above date and time, the

offer will not be considered on any account even if the tender documents were dispatched by the
tenderer before the due date.

6. The following documents should be furnished along with the tender paper failing which the

tender is liable for rejection.
a. EMD duly pledged in favor of BDO, Bijatala

b. Attested copy of the contractor registration certificate

c. Attested Copy of PAN card/Labour License/GSTIN Certificate

d. Demand Draft for amount as mentioned in column 5 towards cost of DTCN (Tender Paper)
in original

e. Signed Copy of DTCN and Price-bid duly filled in and signed by the tenderer.
An affidavit regarding authencity of the credentials .

o
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10.
11.

12.

8. No relationship certificate in the prescribed performa.

The Mailing address of Registered office/Site office of the bidders for future
correspondence.

Attested Copy of Caste Certificate for SC/ST contractors and a self declaration for desirous
of availing preference.

J. Attested Copy of Handicapped Certificate for PH contractors desirous availing preference.

T.he tender is to be submitted in one cover along with all document described and documents
required as per the relevant clauses of this DTCN and special conditions if any. The cover is to be

sealed and super scribed as the name of the work for bid as mentioned in column No.2 of the
tender call notice.

The bid must be accompanied by EMD of the amount @ 1% (One percent) of the estimated cost
to tender as mentioned in column No.4 along with tender in the form of DD duly pledged in favor
of the Block Development Officer, Bijatala as per the terms and conditions laid down in OGFR and
in no other form. Bidders desirous to hire machineries or equipment from outside the state are
required to furnish 2% (Two percent) of the amount put to tender, only in form of above shape and

as per the above terms and conditions. Tenders not accompanied with EMD as specified above
shall be liable for rejection.

All the tenders where rate quoted is excess rate to the scheduled rate will be rejected
S.C. /S.T. Tenderers can avail facilities as per Govt. circular.

The bidders shall have to furnish an affidavit along with the bid regarding the authenticity of
the bid document.

ADDITIONAL PERFORMANCE SECURITY 1.Additional performance security shall be taken on an incremental
basis from the selected bidder for low bid prices in the project works as under:

a. where the bid price is below 0% but not below 10% of the project cost put to bid, no additional
performance guarantee/security percentage is required.

b. where the bid price is below 10% but not below 20% of the project cost put to bid, lIl. V. the additional
performance guarantee/security percentage shall be intremented by 0.1% for every percentage of bid price
below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee
being 0.1% and this additional performance guarantee percentage shall be applied on the bid price;

C. the additional performance guarantee/security percentage shall be intremented by 0.1% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid
performance guarantee being 0.1% and this additional performance guarantee percentage shall be applied
on the bid price; where the bid price is 20% or more below of the project cost put to bid, the additional
performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below
20% of the project cost put to bid in addition to 1% of the bid price and this additional performance

guarantee percentage shall be applied on the bid price;

d. The additional performance guarantee percentage shall be rounded off to the next lower percentage
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage
based on whether the decimal point of the percentage of bid price is 0.5% or more.

e. The additional performance security shall be treated as part of the performance security.
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f. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and
recommended to the competent authority of the Administrative Department for the approval of the Additional
Performance Security(APS). An abnormally low bid is one in which the Bid price, in combination with other
elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform
the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder,
including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation
of risks and responsibilities, and any other requirements of the bid document., If, after evaluating the price
analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to
deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would

not be advisable to fix a normative percentage below the estimated cost, which would automatically be
considered as an abnormally low bid

In shape of Demand Draft in favour of the Block Developement Officer, Bijatala before execution of
agreement as per Works Deptt. office memo No.4559 dated.05.04.2021 , otherwise the bid shall be
cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated
against bidder as per Works Department Office Memorandum No0.14299 dtd.03.10.2017.

13. Al bids received will remain valid for period of 90 days from the last date of receipt of bids and
the validity of the bids can also be extended, if agreed to by the bidders with the department.

14. Other details can be seen in the bidding documents.

15. If the L1 bidder does not turn up for agreement after finalization of tender, then he/she shall be
debarred from participation in bidding for three years and action will be taken to blacklist the
bidder. In that case L2 bidder if full fill ,other required criteria would be called for drawing
agreement for execution of work subject to the condition, that L2 bidder negotiate at par with the
rate quoted by the L1 bidder otherwise tender will be cancelled.

16. The rates to be quoted by the contractor shall be excluding GST. The implementation of the GST
rules by the GOVT of Odisha is to be accepted by the bidder at any point of time.

17. If the rate quoted by the tenderers is found to be same, tender committee will decide the tender.

18. The Block Development Officer, Bijatala reserves the right to reject any or all the tenders without
assigning any reason thereof.

Block Develppment Officer
Bijata

Memo No: |DZB Date: -‘Q,Z\_Qj“acﬂé.

Copy in duplicate forwarded to the Joint Director (Advertisement),] & PR Deptt. BBSR for
information and necessary action. It is requested to please arrange for publication of above tender notice
in two local Odia Dailies on or before dt.1 1/05/2026. The complementary copies for the same be sent to
this office for record.

Block Development Officer
Bijatala




Copy to NIC, Bhubaneswar/DIO, NIC, Mayurbhanj with a request to display the bid document

in the website up to Dt:11 /05/2026 upto 5 PM.
Block DeMcer
Bijatala
Memo No: lD’ZE Date: - QZ|Oj\ag& é,

Copy Submitted to the Deputy Secretary to Govt., P.R.Dept, Govt. of Odisha for favor of kind

information
Block De@mﬁﬁcer
Bijatala
Memo No: lnjzﬁ Date: - QZJ'HAL'M‘

Copy to PA to the Collector & Dist. Magistrate, Mayurbhanj/the CDO cum EO, Zillaparisad,
Mayurbhanj for favor of kind information with a request to display the bid document in their respective
notice board.

Block Development Officer
Bijatala

Memo No: ‘DIZfZ Date: - jl\bﬁl&.&&h

Copy to Superintendent of Police, Mayurbhanj for favor of kind information.
Copy to Inspector-In —Charge, Bijatala P.S. for favor of kind information. He is requested to
kindly arrange the Police Force in the Office of the Undersigned for smooth completion of the Tender

process on dated 13/05/2026 @/
Block Development Officer
Bijatala
Memo No: lDZK Date: - 8 [‘M&Maé

Copy submitted to Sub-Collector, office Rairangpur sub division /DWO Mayurbhanj/All Govt
Offices of Mayurbhanj District They are requested to display the tender Call Notice in their notice board
for wide publication.

/

o

Block Development Officer

Bijatala




CHECK LIST TO BE FILLED AND SUBMITTED BY THE BIDDER

Name of the Work :-

Name of the Contractor:-
Address:
House No./ Plot No.:-

AT :- P.O;
Police Station:- District:-
State:- PIN :-
sl. Reference Whether Furnished
Particulars to DTCN
No. Not
Clause No. YES NO Applicable
1 | Demand Draft of Rs.6000/- in favour of Block
Development Officer, Bijatala payable at Bijatala
towards Cost of tender paper enclosed in
original.
2 | Earnest Money Deposit (EMD) in shape of
NSC/KVP/POTD/ Fixed Deposit of any
Nationalized Bank duly pledged in favour of the
Block Development Officer, Bijatala Payable at
Bijatala .
3 | Self Attested copy of Contractor’s Registration
Certificate /License
4 | Self-Attested copy of active and valid GST
Certificate
5 | Self Attested copy of PAN Card
6 | Self Attested Copy of Caste Certificate for ST/SC
Contractors, if Applicable
7 | Self Attested Copy of PH Certificate for
differently abled Contractors, if Applicable
8 | Affidavit for Engineer contractor, if any
9 | Complete filled in and duly certified Annexure-A
and Annexure-B
10 | No Relationship Certificate in Annexure-D
11 | Affidavit regarding authenticity of the
credentials
12 | Signed Copy of DTCN and Price bid duly filled in
& Signed by the bidder
Signature of the Bidder
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Terms and condition

Availability and Receipt of Tender Papers: The Tender Paper can be downloaded from the
Mayurbhanj District website www.mayurbhanj.odisha.gov.in. The Tender Paper will be available on
www.mayutbhanj.odisha.gov..in from date29/04/2026 to11/05/2026 . The sealed Tender Paper will be
received on working days from date 29/04/2026 to 11/05/2026 till...2.. PM . The same should be
dropped in the tender box kept in the Block office, Bijatala during working hour. The sealed envelope
shall be superscripted as "Tender Paper" <Name of the Project & Sl. No. > The undersigned will not be

held responsible for any delay in the drop box service. The Last date of receipt of the bid documents is
11/05/2026 till ...2.... PM.

Cost of Tender Paper: Bid must be accompanied by a Demand Draft of Rs.6000/- in favour of Block
Development Officer Bijatala payable at Bijatala towards Cost of tender paper (non-refundable).

Earnest Money Deposit (EMD) :The EMD as mentioned in col.4 is to be deposited in shape of
NSC/KVP/POTD/ Fixed Deposit of any Nationalized Bank duly pledged in favour of the Block
Development Officer, Bijatala. Payable at Bijatala Tenders not accompanies with EMD shall be liable for
rejection. The Earnest Money deposited will be refunded to the unsuccessful tenderers on application as
per the terms and conditions as laid down in OPWD Code and the same will be retained in case of the
successful tenderers and will not carry any interest.

Date of Opening of the Tender paper: The Tender Papers/Bids will be opened on 11.00 AM on date.
/ /2026 in presence of the bidders or their authorized representatives and Block Tender Committee in
the Block Conference Hall.

The following documents should be furnished along with the tender paper failing which the tender is
liable for rejection.

a. Original Demand Draft of Rs.6000/- in favour of Block
Development Officer,Bijatala payable at Bijatala towards Cost
of tender paper (non-refundable)

b. EMD duly pledged in favour of the BDO, Bijatala.

c. Self Attested copy of the contractor valid registration certificate/ License and IT

return copy.
d. Self Attested copy of PAN CARD.

e. Self Attested copy of valid GST registration Certificate.

f.Attested Copy of Caste Certificate for SC/ST contractors and a self declaration for desirous of
availing preference.

g. Self Attested Copy of PH Certificate for differently-abled Contractors, if Applicable
h. Affidavit for Engineer contractor, if any

i. Signed copy of DTCN and price bid duly filled in and signed by the tenderer.

j. An affidavit regarding authenticity of the credentials.

The EMD amount will be forfeited, if the Tenderer backs out from the offer of acceptance of Tender by
the competent authority.

The Tenderer has to show all required original documents at the time of opening of the tender for
verification.

Joint Stock Companies/ Joint Ventures are not allowed to participate in the tender process.

If the rate quoted by the Tenderers is found to be same, Tender Committee will take the final decision.
Excess bid amount quoted by the bidder, if any, in respect of any work will be rejected
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All the tenders where rate quoted is excess rate to the scheduled rate will be rejected

The tender is to be submitted in sealed envelope with all docu

ments described and required as per the
relevant clauses of the DTCN and Special Conditions if any.

The Engineer Contractor seeking exemption of EMD is to be enclosed an affidavit regarding the number

of tenders they have participated with exemption of E.M.D prior to the date during the current financial
year 2026-27. Also she/he will have to produce his/her original license at the time of opening, so that the
authority will enter the same in the license which is mandatory.

ST/SC and differently abled Contractors can avail facilities as per Govt. circular.

ADDITIONAL PERFORMANCE SECURITY 1.Additional performance security shall be taken on an incremental
basis from the selected bidder for low bid prices in the project works as under:

a.  where the bid price is below 0% but not below 10% of the project cost put to bid, no additional
performance guarantee/security percentage is required.

b. where the bid price is below 10% but not below 20% of the project cost put to bid, IIl. IV. the
additional performance guarantee/security percentage shall be intremented by 0.1% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid

performance guarantee being 0.1% and this additional performance guarantee percentage shall be
applied on the bid price;

C. the additional performance guarantee/security percentage shall be intremented by 0.1% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid
performance guarantee being 0.1% and this additional performance guarantee percentage shall be
applied on the bid price; where the bid price is 20% or more below of the project cost put to bid, the
additional performance guarantee percentage shall be incremented by 0.2% for every percentage of bid
price below 20% of the project cost put to bid in addition to 1% of the bid price and this additional
performance guarantee percentage shall be applied on the bid price;

d. The additional performance guarantee percentage shall be rounded off to the next lower percentage
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher
percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.

e. The additional performance security shall be treated as part of the performance security.

f. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and
recommended to the competent authority of the Administrative Department for the approval of the
Additional Performance Security(APS). An abnormally low bid is one in which the Bid price, in combination
with other elements of the Bid, appears so low that it raises material concerns as to the capability of the
Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written
clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, schedule,
resource mobilization, allocation of risks and responsibilities, and any other requirements of the bid
document., If, after evaluating the price analyses, the procuring entity determines that the Bidder has
substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring

Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage below
the estimated cost, which would automatically be considered as an abnormally low bid
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APS need to be deposited In shape of Demand Draft in favour of the Block Developement Officer
Bijatala before execution of agreement as per Works Deptt. office memo No.4559 dated.05.04.2021 ,
otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for
blacklisting shall be initiated against bidder as per Works Department Office Memorandum No.14299
dtd.03.10.2017.

All bids received will remain valid for a period of 90days from the date of receipt of bids or till the date
of drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the
bidder and the Department/Office

If the L-1 bidder does not turn up for agreement after finalization of tender, than she/he shall be
debarred from participation in bidding for three years and action will be taken to blacklist the bidder. In
that case L-2 bidder if fulfill, other required criteria would be called for drawing agreement for execution
of work subject to the condition, that L-2 bidder negotiate at par with the rate quoted by the L-1 bidder
otherwise tender will be Cancelled.

The rates to be quoted by the contractor shall be excluding GST. The implementation of the GST rules
by the Govt. of Odisha is to be accepted by the bidder from time to time.

The authority Reserves the rights to reject or cancel any or all the Tender without assigning any reason
thereof.

Block Development Officer
Bijatala



GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS (IFB) IDENTIFICATION NO. / Bijatala -MBJ/ 2025-26
BLOCK DEVELOPMENT OFFICER, Bijatala
DETAILED TENDER CALL NOTICE (DTCN)
The Block Development Officer, Bijatala on behalf of Government of Orissa invites Percentage rate

basis bids for execution of Civil works as detailed in the ANNEXURE ‘A’ from the Class of bidders
registered with the State Government and bidders of equivalent Grade/Class registered for execution
of Civil works on production of definite proof from the appropriate authority. The bidders may submit
bids for any or all of the works annexed hereto.
Bid document consisting of plan, specification, the schedule of quantities and the set of items and
conditions of contract and other necessary documents can be seen in the office of the undersigned
during office hours every day except in Sundays and Public holidays till the last date of sale and
receipt of bid documents.
Bids must be accompanied by security EMD of the amount (Non-refundable) specified for the work
as mentioned in the Col. No.4 of the ANNEXURE ‘A’ in shape of Deposit Receipt from Scheduled
Bank/ National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit
Account / Kissan Vikash Patra duly pledged in favour of the Block Development Officer, Bijatala
failing which the bid shall be liable for rejection. Bidders desirous to hire machinery or equipments
from outside the State are required to furnish 2% of the amount put to bid as bid security.
The Tender Paper can be downloaded from the Mayurbhanj District website www.mayurbhanj.nic.in.
The Tender Paper will be available on www.mayurbhanj.nic.in from date 29/04/2026 to 11/05/2026
up to 5.00 PM. The sealed Tender Paper will be received on working days from date 29/04/2026 to
11 /05/2026 till...2.... PM. The same should be dropped in the tender box kept in the Block office,
Bijatala during working hour. The sealed envelope shall be superscripted as "Tender Paper" <Name
of the Project & Sl. No. > The undersigned will not be held responsible for any delay in the drop box
service. The Last date of receipt of the bid documentsis / /2026 till .......... PM.

The Tender Papers/Bids will be opened on 11.00 AM on date. 13/05/2026 in presence of the bidders
or their authorized representatives and Block Tender Committee in the Block Conference Hall. If the
office happens to be closed on the last date of receipt of the bids as specified, the bids will
be received on the next working day during the same time and same venue.

The value of the work put to bid is Rs. As per Col. No.3 of ANNEXURE - ‘A’

o

!

Signature of Contractor Block Dgvelopment Officer
Bijatala

—
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(i)

(ii)
(iii)
(iv)
v)
(vi)

As per Works Department Circular No. 15443/W Dt. 01.8.2005, all the prospective bidders
for the purpose of participation in the bid shall have to deposit Earnest Money Deposit @
1% of the amount put to bid rounded to the multiple of Rs.100/- i.e. Rs. As per Col. No.4 of
ANNEXURE - ‘A’ at the time of submission of bid. The earnest money should be duly
pledged in favour of the Block Development Officer, Bijatala may be in shape of National
Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit Account
/ Kissan Vikas Patra /Deposit Receipt of Scheduled Bank. Bids not accompanied by EMD
@ 1% as provided in hereof shall be summarily rejected.
N.B. a) No Cheque / Cash payment will be accepted.
b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall
be constructed as Scheduled Bank. The Deposit Receipts of Bank other than the
Scheduled Banks shall not be acceptable as E.M.D.
c) The Engineering bidders shall have to furnish E.M.D. as per Works Department
Clarification No. 2246 dt. 03.02.06 and the original Registration Certificate should be
produced by the bidder at the time of opening of the bid for verification, failing which the bid
will be liable for rejection. Grant of concession (s) to Schedule Caste & Schedule Tribe
Bidders shall be admissible in accordance with Works Department Resolution No. 27748
dt. 11.10.1977.
d) Adjustment of earnest money given with other bids previously shall not be entertained.
The bid document needs to be completed and submitted with copies of all the documents
as required in the Invitation For Bids (IFB). Following is the summary of the copies of
documents required to be submitted along with the completed bid document.

Contractor's Registration Certificate (License)

E.M.D. in the prescribed mode as required under the DTCN.

GST Registration Certificate of the bidder

PAN Card issued by the Income Tax Authority

An affidavit regarding authenticity of the credentials.

No relationship certificate in the prescribed Proforma.

(vii) Compliance to qualifying criteria if any.
(viii) The mailing address of Registered Office/Site office of the bidder

(ix)
(x)
(xi)

Demand Draft towards the cost of Tender paper shall be enclosed in original.
Signed Copy of DTCN and Price bid duly filled in & Signed by the bidder.
Attested Copies of Caste Certificate in case for ST/SC Contractor.

(xii) Name of the Project & SI. No. will be Superscribed in cover of the envelope.

The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by
the competent authority as concurred in by Law Deptt. & Finance Deptt. In their UOR No.
848/L dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98 respectively. (Works Deptt. Memo No.

9101/dt.30.03.98) [@/
Signature of Contractor Block Dévelopment Officer,

Bijatala
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As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1% April 2005 in the event
of enactment of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption ‘Sales Tax' printed at
various clause of DTCN stands modified as ‘GST'. The bid shall not at the discretion of the
competent authorities by considered unless accompanied by the true copies of GST Registration No.
and valid GST clearance certificate in Form 612 issued by he Sales Tax Authorities and the original
thereof to be produced if required at the time of opening of the bid. The bidder registered in other
State Government is required to produce non-assessment certificate obtained from the Sales Tax
Commissioner Government of Orissa at the time of submission of bid document. The rates quoted
by the bidder shall be deemed to be inclusive of GST of all the materials that he will have to procure
for performance of the contract. TDS Deduction of GST at source @ 02% from the gross amount
payable to the bidder shall be made and credited to the Government in terms of statutory provision
U/S 54 of the Orissa GST Act. 2004.

The earnest money will be retained in case of successful bid and will be dealt with as per the terms
and conditions of the O.P.W.D. Code and will not carry any interest. The eamest money of the
unsuccessful bidder will be refunded on application after the tender is finally accepted and
agreement concluded.

The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government
of Orissa, shall within a period of seven days upon intimation given to him of acceptance of his bid
make an initial security deposit in the form of NSC/ Post Office Time Deposit/Post Office Savings
Bank Account/ Kissan Vikas Patra / Deposit receipt of Scheduled Bank and in no other form which
including the amount already deposited as earnest money shall be 2% of the value of the bid amount
and sign agreement in the P.W.D. form No. F2 (Schedule XLV No.61) for the fulfilment of the
contract in the office of the Block Development Officer, Bijatala

The security deposit together with the earnest money and the amount withheld according to the
provision of F2 agreement shall be retained as security for the due fulfillment of this contract. Failure
to enter into the required agreement and to make the security deposit as above shall entail forfeiture
of the earnest money. No bid shall be finally accepted until the required amount of security money is
deposit. The written agreement to be entered into between the bidder and the Government shall be
the foundation of the rights of both the bidder and the Government and the contract shall be deemed
to be incomplete until the agreement has first been signed by the bidder and then by the proper
officer authorized to enter into the contract on behalf of the Government. The security deposit will be
refunded after one year from the date of completion of the work and payment of the final bill. This will
not carry any interest.

Bid must be submitted in sealed covers. Bid documents received after due date and time will not be
entertained. No. bidder will be permitted to furnish his bid in his own manuscript.

The work is to be completed in all respect within the stipulated date which is mention in DTCN.

All bids received with remain value for a period of 90days from the date of receipt of bids or till the
date of drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed
by the bidder and the Department/Office.

The date of issue of the notice to the bidder to attend Block office for signing the agreement shall be
treated as the date of commencement of work, unless otherwise specifically mentioned. The bidder
whose bid is accepted must submit a programme of work immediately after issue of work order for
approval by the Engineer-in-charge.
The bidder shall carefully study the tentative drawing and specifications applicable to the contract
and all documents, which form part of the agreement to be entered into by the accepted bid and
detailed standard and specifications for Orissa and other relevant specifications and drawings, which
are available for sale. Complaint at a future date that and specifications have not been seen by the
bidder cannot be entertained.

Signature of Contractor Block DMM Officer,

Bijatala.



19.

20.

b)

c)

d)
e)

g)
h)

Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should
also inspect the quarries and approach road to quarries and locality of the work and satisfy himself
about the quality and availability of materials including the medical aids, labour and foodstuff etc. In
every case the materials must comply with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be
adequate to complete the work according to the specifications and conditions attached to and that he
has taken into account all conditions, difficulties that may be encountered during its progress and to
have quoted labour rates and materials, entry tax and other duties, leads, lifts, delfts, loading and
unloading and freight for materials and all other incident charges necessary for the completion of the
work to the entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates.
In the course of awarding a work, the Department may desire the analysis of the rate arrived for
against any item(s) of work.

Complaints at future date that the availability of materials, labour or any other factor have been
misjudged cannot be entertained. It should be understood clearly that no claim whatsoever will be
entertained afterwards on the plea of non-availability of proper quantity and quality of materials,
including foodstuffs or fol any other.

The bidder shall bear in full various incidentals, sundries and contingencies necessitated by the work
within the following or similar category. :

Rent, royalities and other charges of materials octroi duty, entry tax, all other taxes payable under
various Acts & Rules including GST, ferry tolls, conveyance charges and other cost on account of
land buildings including temporary building and temporary electric connection to work site as well as
construction of coffer dam, construction of service road, haul road, diversion and its maintenance till
completion of work required by the bidder for collection of materials, storage housing of staff or other
purpose of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitation
arrangements therein to the satisfaction of the local health authorities should be arranged by the
bidder.

Suitable water supply including pipe water supply wherever available should be provided for the staff
and labour as well as for the work.

Fees and duties levied by the municipal/ canal or water supply suthorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical
aid to the labourer engaged for the work.

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at work
and approaches in order to protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any major
precautions also become payable due to operation of the Workman's Compensation Act.

The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his
own cost.

21.

ADDITIONAL PERFORMANCE SECURITY 1.Additional performance security shall be taken on an
incremental basis from the selected bidder for low bid prices in the project works as under:

a. where the bid price is below 0% but not below 10% of the project cost put to bid, no additional
performance guarantee/security percentage is required.

b. where the bid price is below 10% but not below 20% of the project cost put to bid, lIl. IV. the
additional performance guarantee/security percentage shall be intremented by 0.1% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional




bid performance guarantee being 0.1% and this additional performance guarantee percentage shall
be applied on the bid price;

C. the additional performance guarantee/security percentage shall be intremented by 0.1% for
every percentage of bid price below 10% of the project cost put to bid starting at 11% with the
additional bid performance guarantee being 0.1% and this additional performance guarantee
percentage shall be applied on the bid price; where the bid price is 20% or more below of the
project cost put to bid, the additional performance guarantee percentage shall be incremented by
0.2% for every percentage of bid price below 20% of the project cost put to bid in addition to 1% of
the bid price and this additional performance guarantee percentage shall be applied on the bid
price;

d. The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below 0.5% or
next higher percentage based on whether the decimal point of the percentage of bid price is 0.5%
or more.

e. The additional performance security shall be treated as part of the performance security.

f. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee
and recommended to the competent authority of the Administrative Department for the approval of
the Additional Performance Security(APS). An abnormally low bid is one in which the Bid price, in
combination with other elements of the Bid, appears so low that it raises material concerns as to the
capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such
cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in
relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other
requirements of the bid document., If, after evaluating the price analyses, the procuring entity
determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract
at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be
advisable to fix a normative percentage below the estimated cost, which would automatically be
considered as an abnormally low bid

APS need to be deposited In shape of Demand Draft in favour of the Block Developement
Officer Bijatala before execution of agreement as per Works Deptt. office memo No.4559
dated.05.04.2021 , otherwise the bid shall be cancelled and the security deposit shall be forfeited.
Further, proceeding for blacklisting shall be initiated against bidder as per Works Department
Office Memorandum No.14299 dtd.03.10.2017.

Signature of Contractor Block De pment Officer,

Bijatala




22. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials
submitted by him. In addition bidders shall have to submit an affidavit along with the bid
regarding authentication of bid documents, credentials including security deposits/additional
performance security deposits. The bidder shall not be allowed to engage power of Attorney
holder for the purpose.

23. In event of item rate bid each bidder must quote a definite rate for each items of work for
subsequent inclusion in the contract. Bids containing indefinite terms such as estimated rates or
schedule of rates or rates on percentage basis will not be considered. The bidder may at his
option quote reasonable rate for each item of work carefully so that the rate for one item should
not be unworkably low and for other too high.

24. All rates should be for finished items of works unless otherwise specifically mentioned in the
tender schedule.

25. In case of Item rate bids, the rate should be written both in words and figures and in decimal
coinage and in case of discrepancy in rates between words & figures the rates written in words
will prevail. The bidders may also show the total of each item and the grand total of the whole
bid. In case of discrepancy in the rates quoted against each item of work in figure and total of
each item, the lesser amount shall be treated as valid.

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of
such item and amount thereto. The bidder has to mention percentage excess or less over the
estimated cost (in figures as well as words) in the prescribed format appended to the bid document.
The bidders participated in the bid for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so
offered, shall be considered after opening of all packages called in the same bid invitation notice.

In case of percentage rate bids, only percentage quoted shall be considered. Percentage quoted
by the bidders shall be accurately filled in figures and words, so there is no discrepancy. If any
discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by
the bidder in words shall be taken as correct. If any discrepancy is found in the percentage quoted in
percentage excess/less and total rate quoted by the bidder then percentage will be taken as correct.
The percentage quoted in the bid without mentioning excess or less and not supported with the
corresponding amount will be treated as excess. The bidder will write percentage excess or less up
to two decimal point only. If s/he writes the percentage excess or less up to three or more decimal
points, the first two decimal points shall only be considered without rounding off. Where the bidder
has omitted to quote the rates either in figures and words, the Officer opening the bid should record
the omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute

the work the EMD of the bidder shall be forfeited to Government. Bills for percentage rate bids shall

be prepared at the estimated rates for individual items only and the percentage excess or less shall
be added or subtracted from the gross amount of the bill.

The bid should be written legible and free from erasures overwriting or correction of figures and
words and all overwriting should be neatly scored out and rewritten and corrections whenever
unavoidable should be done by writing over the dated initial of the bidder.

26. In accordance with Sections of The Income Tax Act 1961, TDS rates as applicable shall be
deducted towards Income Tax from the bills payable to the bidder. The bidder shall have to
furnish true copy of PAN Card issued in accordance with the provisions of The Income Tax Act
1961 along with the bid.

27. The bidder shall have to furnish the complete postal address of his address of his Registered
Office as well as Site Office for making all future correspondences. Any notice or instructions to
be given to the bidder under the terms of the D.T.C.N/ Agreement shall be deemed to have been

o

Signature of Contractor Block Development Officer,
Bijatala

served upon him if and only if dispatched by Registered Post in the address of his registered office /
site office or in the mailing address last provided by him,




28.

29,

30.
31.

Labour Cess as admissible shall be deducted from the gross amount of the bill payable to the
bidder.

The bid containing extraneous conditions not covered by the invitation notice are liable for
rejection and quotations should be strictly in accordance with the bid invitation notice. Any
change in the wording will not be accepted.

Conditional bids will not be taken into consideration.

On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated
executants or transfer be made by execution of a deed of Power of Attorney (hereinafter called
as 'subletting’) without prior written approval of the competent of the Department. In such an
event the arrangement may be rescinded. The bid accepting authority shall keep the following
points in view in the event of grant of such permission for subletting. Wherever such approval is
granted, the bidder shall not be relieved of any obligation or duty or responsibility, which he
undertakes under the Agreement.

(i) Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the
Contractor himself can not directly run the Contract.

(i) In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original
Contractor.

(iii) Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma
annexed vide ANNEXURE ‘C’ of DTCN, so as to assess the capability of the Sublette.

(iv) Sanctioning authority shall also see the terms and conditions of the agreement between the
Contractor and the Sublette in order to satisfy himself that the Contractor is not subletting the work
for carrying a middleman's profit.

(v) It shall be observed at the time of subletting that the Government will not be put to any loss on
account of substandard execution due to compromise in the quality of work and materials.

32.

33.

35.

36.

Letters etc. found in the tender box raising and lowering the rates or dealing with any point in
connection with the item rate bid will not be considered.

Schedule of Quantity accompanies the bid invitation notice : It shall be definitely understood that
the Government do not accept any responsibility for the ‘correctness and completeness’ of this
schedule and this schedule is liable for alternations or omissions, deductions or addition as set
forth in the conditions of contract and such omissions, deductions, additions or alternations shall
in no way invalidate / validate the contract and no extra monetary compensation will be
entertained.

. The authority reserves the right to make such increase or decrease in the quantity of items of

works mentioned in the schedule attached to the bid invitation notice as may be considered
necessary for the satisfactory completion of the contract work. All such increase or decrease
shall in no way invalidate / vitiate the contract rates. The bidder shall not be entities for any
compensation on this account except for grant of extension of time wherever considered
necessary.

Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of
rates based on actual analysis approved by the competent authorities on execution of
Supplementary Agreement.

During execution of the work, there is every likelihood of such items of work, which do not find
place in the current schedule of rates or in respect of such items, which are given in the
schedule of items for which the bidder has not quoted his rates. The bidder will have to carry out
these items of work. Rates of such items of work which do not find place in the current schedule
of rates referred to above shall be decided by the APD Tech. of the Zilla Parisad, Mayurbhan
and the decision of the APD Tech., shall be conclusive and binding upon the bidder. The
payment on such items of execution shall be made on drawl of Supplementary Agreement.

Signature of Contractor Block Development Officer,

Bijatala



37.

38.

39.

40.

41.

42.

The quantities in respect of the items for which the quoted rates are more than 212% of the
estimated rates are not allowed to be varied by more than five percent. In case, it seems to

exceed the limit prior approval of the competent authority should be obtained in accordance with
Para 6.3.15 of OPWD Code (Vol.l)

It should be understood clearly that no claim whatsoever will be entertained in regard to extra
items of work or extra quantity of any item besides, estimated amount, unless written order is
obtained from the Engineer-in-charge and rates settled and supplementary agreement drawn
before the extra item(s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered necessary on
the exigency of the circumstances of the work and the bidder is not entitled to any compensation
on this account.

Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who
undertakes execution of work through labour, should produce valid license from licensing
authority of Labour Department (labour license) before drawl of agreement.

In every case in which by virtue of the provisions of Section 12, sub-section (I) of the Workman'’s
Compensation Act, 1923, Government is obliged to pay compensations to a workman employed
by the contractor in execution of the works, Government will recover from the contractor the
amount of compensation so paid and without prejudice to the rights of Government under
Section (1) sub-section (2) of the said Act, Government shall be at liberty to recover the amount
or any part thereof by deducting it from the security deposit or from any sum due by Government
to the contractor whether under this contract or otherwise Government may not be bound to
contest any claim made against them under Section 12, sub-section (1) of the said Act except on
the written request of the contractor and upon his giving to Government full security for all cases
for which Government might before liable in consequence contesting such claim.

Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa
and will not pay less than the Fair Wages fixed by Government to the labourers engaged by him
for the work. In case of any complaint by the labourer about the non payment of his wages as
per the Prevalling Minimum Wages Atc, the B.D.O. shall have the right to investigate and if the
bidder

is found to be default, the Block Development Officer may recover such amount due from the bidder
and pay such amount to the labour directly under intimation to the local Labour Office of the
Government. The decision of the Block Development Officer is final and binding up on the bidder. An
undertaking to this effect is annexed herewith vide ANNEXURE ‘B'".

43.

45.

46.

47.

The bidder will have to submit the Block Development Officer, Bijatala monthly return of labour
both skilled and unskilled employed by him in the work. The bidder should keep himself in touch
with the Engineer in charge for smooth execution of the work and arrange adequate labour
depending on the workload and working space available. No claim for detention of labour on any
account will be entertained.

. Any damaged cause to the work due to ‘any cause’ whatsoever during execution, the bidder will

make good until it is handed over to the Department in complete shape. Any cause shall mean
and include’ National Calamities’ of all kinds.

The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of
India Ministry of Works, Housing and Supply vide order no. 44150 dt. 25.1.1957.

All preliminary works such as mixing platform etc. are to be done by the bidder at his own cost.
No payment will be made for benchmarks, level pillars, profiles, benching and leveling the
ground wherever required. The rates to be quoted should be for finished item of work inclusive of
carriage of all materials and incidental items of works.

After the work is finished all surplus materials & debris should be removed 100m. clear away
from the site of the work. Preliminary work such as mixing platforms etc, should be dismantled
and all materials removed from the site and premises be left neat and clean and this should be
inclusive of the rates.

Signature of Contractor Block Development Officer,

Bijatala



48. In view of the addendum to the conditions of contract, vide Works Department Circular No.
24716 Dt. 24.12.2005 the existing / relevant provisions incorporated in this DTCN/Original
standard F2 Agreement stands modified to the extent as detailed herein below. This addendum
shall be conclusive and binding upon the bidder and shall form part of the Agreement.

Time Control.

A.
i)

i)

i)

iv)

v)

Progress of Work and Re-scheduling Programme.

The Block Development Officer shall issue the letter of acceptance to the successful bidder. The
issue of the letter of acceptance shall be treated as closure of the bid process and commencement
of the contract.

Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge
for approval of a programme commensurate to clause no. (i) showing the general methods,
arrangements and timing for all the activities in the work along with monthly cash flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, 1/4 the whole time allowed
under the contract has elapsed, 1/2th of the whole of the work before %2 of the whole time allowed
under the contract has elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed
under the contract has elapsed.

If at any time it should appear to the Engineer-in-charge that the actual progress of the work does
not confirm to the programme to which consent has been given, the bidder shall produce, at the
request of the Engineer-in-charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the work within the time prescribed for completion. If
the bidder does not submit an update programme within this period, the Engineer-in-charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue programme has
been submitted.

An update or the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

The Engineer-in-charge's approval of the programme shall not alter the bidder's obligations. The
bidders may revise the programme and submit it to the Engineer-in-charge again at any time. A
revised programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the work as specified in the contract date shall be the essence of
the Contract. The execution of the work shall commence from the 15" day or such time period as
mentioned in Letter of Award after the date on which the Engineer-in-charge issues written order to
commence the work or from the date of handing over of the site whichever is later. If the bidder
commits default in commencing the execution of the work as aforesaid, Government shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the Earnest Money
Deposit and Performance Guarantee/Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress
Chart for each milestone and get it approved by the Department. The chart shall be prepared indirect
relation to the time stated in the Contract documents for completion of items of the work. It shall
indicate the forecast of the dates of commencement and completion of various trades of section of
the work and may be amended as necessary by agreement between the Engineer-in-charge and
bidder within the limitations of time imposed in the contract document, and further to ensure good
progress during the execution of the work, the bidder shall in all cases in which the time allowed for
any work, exceeds one month (save for special jobs for which a separate programme has been
agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediately
give notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do al that may be reasonably required to the
satisfaction of the Engineer-in-charge to proceed with the work.

Signature of Contractor Block Development Officer,
Bijatala

20



(i) Force majeure, or
(ii) Abnormally bad weather, or
(iii) Serious loss or damage by fire, or

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed
on the work, or

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing
work not forming part of the Contract.

(vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended
completion date without the bidder taking steps to accelerate the remaining work and which would
cause the bidder to incur additional cost, or

(vii)  Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is
beyond the bidder’s control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the
bidder in writing within fourteen days of the happening of the event causing delay. The bidder may
also, if practicable, indicate in such a request the period for which extension is desired.

(viii)  In any such case a fair and reasonable extension of time for completion of work may be given

Such extension shall be communicated to the bidder by the Engineer-in-charge in writing, within 3
(three) months of the date of receipt of such request. Non-application by the bidder for extension of
time shall not be a bar for giving fair and reasonable extension by the Engineer-in-charge and this
shall be binding on the bidder.

C. Compensation for Delay.
If the bidder fails to maintain the required progress in terms of Clause “A’(Time Control) or to
complete the work and clear the site on or before the contract or extended date of completion, he
shall, without prejeduice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below as the APD Tech. (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day/month (as applicable) that the
remains below that specific in Clause “A” (Time Control) or that the work remains incomplete.
This will also apply group of items for which a separate period of completion has been specified.
Compensation @ 1.12% per month of delay of work to be computed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Bid Value of work or to the Bid Value of the item or group of items of work for
which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the bidder
under this or any other contract with the Government in case, the bidder does not achieve a
particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause
“E"(Management Meeting) the amount shown against that milestones shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone shall be automatic without any notice to the bidder.
However, if the bidder catches up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest Whatsoever shall be payable on such withheld amount.

D. Bonus for Early Completion
In case, the bidder completes the work ahead of scheduled completion time, a bonus/ incentive @
1% (one percent) of the bid value per month computed on per day basis, shall be payable to the
bidder, subject to the condition quoted herein below for a maximum amount of 2%(two percent) of
the bid value. The amount of bonus/incentive, if payable, shall be paid along with the final bill after
completion of the work.

Signature of Contractor Block Development Officer,
Bijatala
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Bonus/Incentive shall only be admissible for payment in respect of individual project for new
construction / substantial additional or improvement works, the minimum value of which is mentioned

below.

Name of the work Minimum Value
i) Building work/P.H. work Rs.40.00 lakhs
if) Road work Rs.3.00 cores
iii) Irrigation work Rs.10.00 cores

Bonus/Incentive will be paid after obtaining approval form the next higher authority of tender accepting
authority on completion of original work before original time schedule.
E. Management Meetings
Either the Engineer or the bidder may require the other to attend a management meeting. The
business of a management shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.
The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken is to be decided by the Engineer either at the management meeting or after the
management meeting and should be stated in writing to all who attended the meeting.
49. In case of delay in acquisition of land/handing over possession of work site no compensation will
be admissible but extension of time will be allowed if applied in the proper format.

50. If a bidder removes any Govt. material or stores supplied to him from the site of the work in

contravention of the provision of this clause with a view to dispose of the same dishonestly, he
shall be in addition to any other liability civil or criminal arising out of the contract be liable to pay
penalty equivalent to five time of the price of the materials or stock. The penalty so imposed shall
be recoverable at any time from the sum that may be due then or at any time thereafter become
due to the bidder or from his security deposit or the proceeds of sale thereof. The bidder will be
responsible for the misuse, loss, and damage due to any reason whatsoever on any materials of
the Department supplied to him for the execution of the work. In case of loss damage or misuse
of the Departmental materials issued to him recovery at the rate at that time (i.e. market rate or
the issue rate of the Department which ever will be more) will be deducted from the bills or his
other dues.

51. Over and above these conditions including the technical specifications the terms, condition, rules
and regulation and specifications laid down in Orissa Detail Standard & Specification Code are
also binding upon the bidder.

52. No Relationship Certificate.
The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to
any officer in the rank of an Asst. Engineer and above in the State P.W.D. or Asst. Secy. And above
in the Panchayat Raj Department. If the fact subsequently provides to be false the contract will be
rescinded. The earnest money and the total security will be forfeited and he shall be liable to make
good the loss or damage resulting from such cancellation. The proforma for no relationship
certificate is enclosed herewith vide ANNEXURE'D’

53. The bidder shall shin as a token of final acceptance of the plans, sections and agreements for
the work prior to take up the work for execution.

54. The bidder has to supply necessary labour and materials for the purpose of alignment laying
whenever required at his own cost.

55. In the event of delay in supply of departmental materials and supply of design reasonable
extension of time shall only be granted on the application of the bidder. No claim for monetary
compensation will be entertained under any circumstances.

56. Under no circumstances, interest shall be chargeable for the dues or any additional dues, if any
payable for the work.

Signature of Contractor Block De ment Officer,
Bijatala
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57. Protection against flood.

In case of flash and untimely floods in the river during the period of execution resulting in
overtopping of coffer dam and flooding of the work area, the bidder shall make his own arrangement
at his cost to shift the inachinerirs, equipments, materials labour and departmental machineries if
hired by the bidder to a safe place. The work shall have to be resumed after receding of floods and
necessary strengthening of cofferdam and the bidder at his cost will do dewatering. The Department
may consider extension of time for the completion of the work if the discontinuance of the work is
beyond all reasonable attempts of the bidder to such eventualities.

The debris, sand and other materials, accumulated in the working area during flash floods or regular

floods in the monsoon shall be removed by the bidder as required for continuing the work at his own

cost. By any chance, if any excavated portion that could not be filled with concert by the bidder, gets
filled up during the monsoon period with earth such removal will not be paid further. The bidder will
have to re-excavate the same at his own cost.

a) It shall be distinctly understood that it is entirely the responsibility of the bidder to make such
arrangement as may be required from time to protect the men, machinery materials and the work
under progress and the work for which the measurements were recorded and payment made,
against damages either during working season or during the flood season. The Department
accepts no liability, what so ever for any damage or loss of men, materials and the work if such
hindrance is caused to the progress of work.

b) The bidder should provide at his own cost adequate protective measures to the completed works
at the end of working season or working in progress flood during monsoon till completion and
handing over of the entire work.

58. During Excavation of out-off trench, shoring, shuttering cost and carnage of materials including all taxes to
be borne by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation
trench including hire and running charges of pump will be borne by the bidder.

59. Earth Work:

c) The earth work quantity will be assessed from cross section taken at suitable intervals as
decided by the Engineering-in-charge. Initial levels will be taken with reference to the
benchmark, which should be kept at site till finalization of the contract. Both the parties to the
contract should sign the initial cross sections before starting the work. Final level is to be taken
and recorded in level book after completion of the work in all respect and the bidder is to sign the
final level recorded by the department in token of acceptance of final measurements. The
plotting of final levels should also include initial level, designed level & executed level in three
distinct indelible ink. At the time of recording of such level by the Department, the bidder shall
have to deploy his qualified Engineers, so as to assist him to witness the levels.

d) Payment for earth in banking by section measurement, will be made by deduction 12.5% (twelve
and half) and 5% (five percent) towards settlement if measurement id taken before monsoon and
after one monsoon respectively.

e) If final measurement of earth is taken after two successive rainy seasons and after due
settlement of earth work, minimum settlement allowance will be deducted on actual observation
by the Engineer-in-charge.

f) Borrowing of approved type of earth and disposal of cutting earth are at the cost and risk of the
bidder. The Department is in no way liable for any damages caused to any individual(s) nor shall
any extra payment be made to the bidder.

g) Earth work beyond the required design section will not be paid.

Signature of Contractor Block D pment Officer,
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{)  The earthwork includes all leads, lifts & delfts including conveyance by all means i.e. by manual,
mechanical or both.

J) Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be
responsible. If he fails to make or maintain borrow pits and witness in the reliable manner to the
satisfaction of the Engineer-in-charge, the later may at his option re-ensure the cubic contents of
earth on embankment and deduct from the bill of the bidder such percentage which may be
judged towards shrinkage settlements and also be in such adjustment as he thinks fit

considering all leads and payment be made in the event of entertained by the Department on the
curtailment of earth work extra leads and lifts.

60. Specification for Breach Closing works in River Embankments:
Before breach closing, the scour pocket filled with water should be dewatered and dried. The
seat of the embankment should be ploughed 8" deep before earth is put in for which no extra
payment will be made.

61. a) The rates quoted by the contractor shall be deemed to be exclusive of GST on all the

materials that he will have to purchase for performance of this contract.

b) The rates quoted by the contractor in the tender for works shall exclude GST that may be levied

on turnover on works contract according to the Laws and Regulations as applicable from time to

time & as amended from time to time of GST Act-2017.

c) GST TDS on works contract will be deducted at applicable rate from the bill and credited to
Govt. account.

d) 1 % (One percent) of the gross amount of the bill will be deducted from the contractors bill

towards labour Cess as per Odisha building and other construction workers (RE & CS) rules 2002

and Amendment during 2008 and as amended by Govt. from time to time.

e) Income Tax at applicable rate shall be deducted at source.

62. The contractors are required to pay the Royalty as fixed by Govt. & amended from time to

time, on minor minerals, otherwise royalty on such materials will be deducted and
, credited to Govt. Account.
62. Cement Concrete :
Concrete work will conform to 1S-456-2000. Concrete shall consist of :

General :

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as
specified and well mixed in concrete mixture by weight and brought to proper consistency. In case
the quantity of concrete involved in work is very small, the Engineer-in-charge may allow volumetric
proportioning of concrete mix for the restricted quantity.

Mixing :

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall
be as dense as possible. Mixing shall be continued until there is a uniform mixing of the materials
and the concrete is uniform in colour and consistency. The time of mixing shall confirm to table 1 of
IS 457-1957.

Materials :
a) Sand (Fine Aggregate)
Sand to be used in the work shall be natural and free from organic impurities, the maximum size

being limit to 4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than
2.5, bulkage of wet sand shall be a maximum of 20%.

Signature of Contractor Block Do%«n
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Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate.

Specific gravity shall not be less than 2.5 in order to have well graded aggregate it shall conform to
the following table.

TABLE
I.S. Sieve % Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 95-100 100 - -
16mm 30-70 95-100 100 -
12.5mm - - 90-100 100
10mm - - 90-100
4.75 mm 10-35 25-55 30-70 40-85
2.36 mm 0-5 0-10 0-10 0-10

c) Cement
Ordinary Portland cement shall be used in al cases except in structure in saline locations where
Portland slag cement shall be used. Other essential requirement to be fulfilled by chemical analysis.

Quality control organization shall be referred to conduct periodic physical/chemical tests of cements
to ensure the quality and such testing charges shall be borne by the bidder.

Table- A
Sl Grade of Cement level required with coarse 20mm & down
No. Concrete  aggregate of maximum size (MSA) 40mm & graded
downgraded
1 M-10 207 Kg/Ms 221 Kg./Ms
25 M-15 259 Kg./Ma 228 Kg./Ms
9 M-20 329 Kg./Ms 366 Kg./ M3

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The
mix shall be designed to produce the gdrade of concrete having to required workability and characterstic
strength as stipulated in the following table.

Table-B
Sl Grade of Compressive test strength in N'mm; on Minimum
No. Concrete 150 mm cube conducted in accordance 28 days
with IS 456-2000 Minimum at 7 days
1 M-10 7 10
2. M-15 10 15
3 M-20 13.5 20

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the
Department shall deduct the cost of cement from the bill of the bidder at the prevailing predetermined
price of cement for short consumption of cement. In case, of actual cement used being more than that
specified in Table-A. the bidder shall be paid for extra cement used at the predetermined price of
cement. Design mix and actual cement cement level required shall be communicated to the bidder from
the to time in writing by the Engineer-in-charge.

Signature of Contractor Block pment Officer,
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63. All reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification,

.LR.C. and |.8.I. Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken grantie chips (18mm
size not exceeding to 212%)

64. Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined

with suitable sheeting and be made leak-proof and watertight or alternative steel shuttering and
centering shall be preferred.

65. Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be
machine mixed and the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which
no extra payment shall be made.

66. All the quantities mentioned in the schedule are combined for ground and multi storied floors in case
of multi-storied building, the rates should be through for the same

67. The exposed surface of all the reinforced cement concrete works should be made smooth and no
extra charges for plastering if required to any R.C.C. structures like columns, chajas, deck slabs, walls or
R.C.C. works will be paid for the purpose.
68 The depth of foundation indicated in the drawing are provisional but these may be altered if
considered necessary in the light of the nature of soil assessed by boring which must be taken in
advance of the actual execution to the instructions.

69 The thickness of cement concrete in top plugging should be as per the department drawing.

70 Concrete of strength below 812% of the required strength (as determined by actual test) shall
not be accepted.

71 Materials for lining work should be used in the work only after obtaining approval of the
Engineer-in-charge.

72 Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of
one cubicmater of cement be taken as 14.42 quintals.

73 For concerting the bottom plugs of well under water the method of pouring concrete should be
either with baskets or boxes or bags as directed by the Engineer-in-charge. 10% exira cement
should be used for underwater concreting without any extra cost to the Department.

74 Curing:

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-

charge, at his own cost.

75 The Department shall have the right to inspect the scaffolding and centering made for the work
and reject partly or fully such structures if found defective

76 In the event of any work tendered for under ‘Food for work Programme’ the payment shall be
made in terms of CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources
Circular No. F.C.I11-3/2001 / 22859 Dt. 19.6.2001 read with DOWR resolution No. F.C. lli-58-
2003/27799 dt.11.8.03 and further modifications if any. In the works covered under Food For
Work Programme the bidder shall have to maintain Muster Rolls in support of Payment of
Wages in shape of food grain to the labourers engaged in the work. After issue of foof grains by
the Department will be the bidders’ exclusive responsibility for transportation, safe custody and
upkeepment till the food grains are provided to the labourers engaged in the bonafide
Government work against proper acknowledgement in Muster Rolls. The bidder shall have o
bear all such incidental charges such as transportation, storage, handling etc. and cost of empty
gunny bags @ Rs.3.50 /- per bag, the rates quoted for the work are to be inclusive of all such
charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE'B:

Signature of Contractor Block De ent Officer,
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The length and section of reinforcement after it is put in position as per design will be measured
for the purpose of payment including weight of binding wire.

Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will
supply these vibrators on payment of usual hire charges.

It must definitely understand that the Department shall not accept any responsibility for the
correctness and completeness of the trial borings'shown in the cross section.

The bidder should employ enough technically skilled persons including qualified Engineer at his
own cost and risk for supervision of the work.

Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no
extra payment will be made.

The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work.
If the bidder is required to pay for anyancillary work for completion of the item of work confirming
to the contract specification it will be constructed as his exclusive responsibility for specific
performance of the contract and nothing extra over and above the agreement rates will be paid.
The bidder shall engage local labourers on priority basis during execution of work.

No claim whatsoever will be entertained for any damage caused to work during supply of water
in Canal.

The bidder has to make good damages caused to canal banks for carriage of materials at his
own cost.

Any damage or loss of the materials during carriage and the cost thereof are to be borne by the
bidder.

All fittings for doors and windows if supplied by the bidder should be of best quality and should
be got approved by the Engineer-in-charge before they are used in the work.

No claim will be entertained in respect of difficulties due to sand blowing met with during sinking
of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
The use of mild steel roller and pins be permitted provided these are made either or gauge-lil or
IV steel in accordance with |.R.C. specification M.S. roller and pins of forge metal alternatively be
turned from Railway carriage and wagon axles (these may be designed according to the
formula). P=D 32 where 'P’ is the permissible load in tones per inch length or roller and. ‘D’ is the
diameter of the roller in inches.

Locks and groves shall be provided in the bearings so as prevent them from getting out of the
alignment.

For proper maintenance of metallic bearings suitably designed boxes having necessary grease
for lubrication and permitting easy access the bearings shall be provided to prevent dust or other
foreign materials getting into the barings.

Sliding plate bearing shall normally be form anyone metal and combination of plates of different
metals which are likely to result inaction shall not be permitted. Copper plate pressed in between
steel plates will not be allowed.

Signature of Contractor Block opment Officer,
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94 ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF
CONDITIONS OF CONTRACT) INTRODUCED IN G.O 44 VIIS. 13/62 DATED 20.2.1995.

1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules
1950, the Contractor is bound to allow or cause to be allowed to the labourer directly or indirectly
employed on the works one day rest for six days of continuous work and pay wages at the same rates as
for duty in the event of default, the Block Development Officer concerned shall have the right to deduct
the sums not paid on account of wages for weekly holidays to any labour and pay the same to the
persons entitles thereto form any money due to the Contractor.

b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any
labourer doing cement mixing work and black topping of roads. The contractor has undertaken to so,
Government shall be entitled to provide the same and recover the cost from the Contractor.

2. Pay

(i) in case of delivery:

Leave pay during maternity leave will be at the rate of the worker's average daily earnings
calculated on the total wages earned on the days the full time work was done during a period of three
months immediately preceding the date on which the given notice that she expects to be confined or at
the rate of twelve annas a day whichever is greater.

(ii) In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days when
full time work was done during a period of three months immediately preceding the date of such
miscarriage.

(iii) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period
not less than 6 months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.

95 Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated

by the specifications, shall be subject to Inspections, examination and quality control test by the

Engineer-in-charge at any and all times during manufacture and/ or constructions and at any / all

places where such manufacture or constructions are carried on. The Engineer-in-charge shall have

the right to reject defective material and workmanship or require its corrections. Rejected
workmanship shall be satisfactorily replaced with proper material without charge thereof and the

Contractor shall properly segregate and remove the rejected material from the premises. If the

Contractor fails to proceed at once with the replacement of the rejected material and/or the

construction of defective workmanship, the Engineer-in-charge may replace such material and / or

correct such workmanship and charge the cost thereof to the Contractor.

96 Substantial still photographs and / or Video recording be done by the bidder at his own cost prior
to execution, during execution, and after completion of the work as per the direction of the
Engineer-in-charge and the C.Ds./print outs thereof should be accompanied by the R/A bills and
Final bill.

97 Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall
not be allowed but extension of time shall be considered if the hindrance is not attributable to the
bidder.

Signature of Contractor Block Devel nt Officer,
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In the event of non-achievement of proportionate progress confirming to works Department Circular
R No. 24716 dt. 24.12.2005 incorporated in clause 51 of DTCN instant /
appropriate action shall be initiated against the bidder for recession of the
contract under Clasuse2(b) of the F2 agreement on payment liability of the

admissible amount from him.

98 Bidders are also required to go through each clause of PWD from F2 Agreement carefully in
addition to the clauses mentioned herein before bidding. The clauses contained in the DTCN
from part and parcel of the Agreement and also binding upon the bidder.

FORCE MAJEURE

99 Should failure in performance of any part of this deed/ subsequent agreement arises from war,
insurrection, restraint imposed by Government, Act of Legislature of other authority, stoppage of
hindrance in the supply of raw materials, or fuel, explosion, accident, strike, riot, lock-out or other
disorganization of labour or transport, break down of machine, flood, fire, act of God, or any
inevitable or unforeseen event beyond human control directly or indirectly interfering with the
supply of stores or from any cause which may be a reasonable ground for an extension of time,
the competent authority will allow such additional time as he considers to be justified in the
circumstances of the case. No compensation will be payable to the bidder for any loss incurred
by him due to these reasons.

100 The royalty of materials will be recovered from the work bills as detailed herein below in case of
failure of production of proper money receipt from Revenue Department. The rates have been
extracted from Orissa Minor Minerals Concession Rules 2004. Any amendment / modification on
the following rates shall prevail.

MATERIALS RATE UNIT
(In Rupees)
1. Sand filling 35.00 Each Cum
2. Hard fine 35.00 Each Cum
3. Hard granite metal |.R.C. Gr. |l 130.00 Each Cum
4. Hard granite metal |.R.C. Gr. lll 130.00 Each Cum
5. Hard stone metal 130.00 Each Cum
6. Hard stone boulder 130.00 Each Cum
7. Hard granite boulder 130.00 Each Cum
8. Moorum 35.00 Each Cum
9. Hard granite chips 130.00 Each Cum

101 The authority competent to accept the bid reserves the right of accepting the bid for the whole
work for a distinct part of it or distributing the work between one more bidders.

102 For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have
been entered into within the State of Orissa and it is agreed that neither party to the contract will
be competent to bring a suit in regard to the matter by this contract at ny place outside the State
of Orissa.

Signature of Contractor
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a)

b)

c)

103 The Department reserves the right to verify all statements/credentials furnished along with the
bid and to inspect the bidder's establishment/workshop so as to evaluate the bidder's capacity to
execute the work and also reserves the right to defer/reject/accept any or all the Bids without
assigning any reason whatsoever. The Department shall in no way be held liable for such action
nor will make any obligation to inform the bidder the ground for the same.

104 IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS) ACT
1996 AND THE BUILDING AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996.
The Government of India in the Ministry of Labour& Employment has enacted the building and other

constn. Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the objective
of regulating the Employment and Conditions of Service of the Building and other constn. Workers
and to provide their safety, health and welfare measures. The Government of Orissa with a view to
enforce the provisions of the Building and Other constn. Workers 9Regulation of Employment and
Conditions of Service) Act, 1996 have formulated rules namely the Orissa Building and other Constn.
Workers (Regulation of Employment and conditions of service) Rules 2002 and this has been
published in the Orissa Gazette vide Government Notification No. 9174-LE dt. 02.08.2002.

In accordance with the provision under section 3(1) of the Building and other construction workers
welfare cess Act. 1996, the State Government have been pleased to order for collection of cess @
1% of the cost of construction incurred by and employer & builder which shall exclude the cost of
land and any other compensation paid or payable to a worker or his kin under the workman
compensation Act 1923.

In the light the decision taken by the Government to enforce the provision of the building and other
constn, workers welfare cess 1996 it is ordered that :-

All Government Departments, Public sector undertakings and other Government Departmental
agencies/bodies carrying out any buildings or other construction works which are covered under
section 2(1)(d) of the Building and other construction workers (RE & CS) Act, 1996 shall pay 1% of
the amount of the cost approved as per the tender notification. This amount will be deducted from
the bill at the time of marking payment to the contractors and such amount shall be remitted by way
of account payee cheque in favour of the Orissa Building and other construction workers Welfare
Board within 30 days making payment along with a forwarding letter addressed to the Secetary-
cumChief Executive Officer, the Orissa Building and other Construction workers Welfare Board,
Office of the Labour Commissioner, Orissa, Bhubaneswar.

105 QUALITY CONTROL AND MONITORING UNDER DOWR.

The quality Control, Monitoring & Assessment works shall be carrie out in accordance with the
guidelines contained in the codes and publications of the B.I.S. (Appended) on different subjects
read with relevant provisions of any technical manual issued by the department from time to time on
the subject of standards and quality of different items of work. The Quality Control and Monitoring
Organisations in DOWR is proposed to be a 2 tier one as described below.

Signature of Contractor Block De pment Officer,
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Quality Control, Monitoring and Assurance by Implementing Agency(lA) & Project
Implementing Unit (PIU)
|.A. is the contractor executing the work.

P.l.U. covers the field Executive Engineer, E.E. Quantity Control Division of the
Project, CRO, Quality Control Division for territorial field works.
. State Quality Monitoring cell (SQMC)
Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member
of the Cell.

i) C.E., Designs & Research (to be renamed as C.E., Designs, Research & Quality Control-
Member

ii) C.E., Minor Irrigation- Member.

iii) Director, Research (to be renamed as Director, Research & Quality Control-Nodal Officer.

SQMC with the held of experts from the following fields will go ahead with the mission.

a) Retired Engineers of the State Government.

b) Retired Experts from Govt. Engineering Colleges.
A panel of experts is to be formed and approved by the Government. Their service will be
utilized as and when required on day-to-day basis by the Director, Research and Quality
Control the nodal officer of the Cell.

I. a. Quality Control & Assurance by the Implementing Agency (Contractor)
It shall be the prime responsibility of the implementing Agency (the contractor) to ensure
the quality of the materials to be used, quality of works to be executed as well as the quality
of the finished products as per the specification.
The I.A. (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory
and appoint qualified personnel for testing of samples.
The I.A. will be responsible for safety in construction, which includes watching lightening
insurance, health and environmental protection.
The |.A. shall produce test results/test certificate of the materials used in the works and test
results of concrete and of the finished products as specified. The test results/certificates
are to be scrutinized by the E.E. before clearing the bills.
The |.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate
etc.in the approved laboratory of his own cost & produce the test results.
In case of any doubt or in absence of the test certificate for the quality of materials, the
Engineer-in-charge of the work may take up the test at Laboratories of either Central
Govt /State Govt./ PSUs/Govwt. Institutes on priGSTe firms located nearby. The priGSTe
Firms are to be approved by the Government for various works. The expense of tests is to
be borne by the |.A.
The work bills may be passed and paid if the quality criteria are full satisfied.

Signature of Contractor Block DeVefopment Officer,
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ANNEXURE - ‘A’

DESCRIPTION OF WORK PUT TO BID

Amount in Rupees.

Class of
Period bidder
: L’ Name of the Work V:'I:rekof EMD %2:::; eb:: of entitled
i = Completion for the
bid
1 2 3 4 ) 6 7

Signature of Contractor
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ANNEXURE - ‘B’

Undertaking to pay minimum wages to the labourers.
| undertake to pay minimum wages per day as admissible to the labourers engaged by

me. In case the Block Development Officer is satisfied that the minimum wages confirming to
the Minimum Wages Act have not been paid, the differential amount, of which the decision of
the Block Development Officer shall be final, conclusive and binding upon me, shall also
become deductable from the bill(s) that has / have become due or may become due to me, for
payment to the labourers who were under paid, in such manner as he B.D.O. may deem
proper. The disbursement of minimum wages to the labourers means and includes the
payment in shape of Cash / Food grain or both on proper acknowledgement in the Muster Rolls
maintained by me. | further undertake to be accountable to the Department in accordance with
the text of Clause 87 of DTCN in the event of works taken up under food for Programme work.

Signature of the Bidder
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ANNEXURE - ‘D’

Certificate of No relationship

liwe do hereby certify that | / We am / are not related to any officer of Block Office of the
rank of Asst. Engineer and above. | / We am/are aware that if facts subsequently proved to be
false my/our contract will be rescinded with forfeiture of EMD & Security Deposit and | / We
shall be liable to make good the loss or damages resulting from such cancellation.

| / We also note that, non-submission of this certificate may render my/our tender liable
for rejection.

Signature of the Bidder
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INSTRUCTIONS TO BIDDER

Only "percentage quoted bid" of the bidder shall be considered.

Percentage quoted by the bidder shall be accurately filled in words and figure.

If any discrepancy is found between words and figure, rate quoted in words shall be taken as
correct.

If any discrepancy is found in the percentage quoted in "percentage excess or less" and
"“Total amount quoted by the bidder" than the percentage shall be taken as accordingly the
bid price shall be corrected which would be binding upon the bidder.

If the bidder quoted the percentage without mentioning excess or less and not supported
with corresponding amount will be treated as excess.

The bidder shall write the percentage in excess or less up to two decimal point only. If the
bidder writes the percentage up to three or more decimal point 1st two decimal points shall
only be considered without rounding off.

Where is the bidder omitted to quote the percentage either in words or figure the officer
opening the bid should record the omission and the bid will be rejected.

(For Office use only.)
Number of over writings
Number of corrections
Number of omissions
DEMAND DRAFT
TOWARDS

COST OF

TENDER PAPER:

EMD

GST

PAN CARD

NRC

Affidavit

License

Sold on Payment of Rs.........ccocuviins RUPBOS.. covvisnsnansssssrsisssansassasssansimssssnssssansss only in
shape of cheque/ demand draft towards cost of tender paper vide DD

/@//
Block Devﬁ ment Officer

Bijatala
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