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GOVERNMENT OF ODISHA

DEPARTMENT OF PANCHYAT RAJ
/ Kusumi -M

INVITATION FOR BIDS (IFB) IDENTIFICATION NO. 01
BLOCK DEVELOPMENT OFFICER, KKusumi
DETAILED TENDER CALL NOTICE (DTCN)

1. The Block Development Officer, Kusumi on behalf of Government of Orissa invi

bids for execution of Civil works as detailed below from the Class of bidders registered with the State

Government and bidders of equivalent Grade/Class registered for execution of

of definite proof from the appropriate authority. The bidders may submit bids for any or all of the works

annexed hereto.

BJ/ 2026-27

tes Percentage rate basis

Civil works on production

Cost of
EMD to
Estimated be tender
Name of Amount put ; aper Class of Period of
Sl No. s Name of the Work i Deposite | | pap , .
the Block to tender d including | contractor | completion
Value VAT(5%)
n Rs. ]
(inRs.) in Rs.
(In Rs.)
1 2 3 5 6 7 -8 9
Constrflction of 50MT Godown -
1 of Jhipabandh G.P under 14,14,900/- 14,149/- 6,000/- “C&D" 04 months
Kusumi Block
2 Construction of 50MT Godown
of Kusumi G.P under Kusumi 14,14,900/- 14,149/- 6,000/- “C&D”" 04 months
Block
Construction of 01 Office
3 Building at Kusumi G.P Lamp 11,89,736/- 11,897/- 6,000/- “C&D" 04 months
under Kusumi Block
KUSUMI
4 Construction of 01 Office
! Building at Jhipabandh G.P 11,89,736/- 11,897/- 6,000/- “C&D" 04 months
4 LAMP under Kusumi Block
!
Construction of Additional
5 Block Office Building at 22,23,890/- | 22,238/- 6,000/- “C&D" 06 months
Kusumi Block

documents.

office hours every da

2. Bid document consisting of plan, specification, the schedule of quantities and the set of items and
conditions of contract and other necessary documents can be seen in the office of the undersigned during

y except in Sundays and Public holidays till the last date of sale and receipt of bid
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3. Bids must be accompanied by security EMD of the amount (Non-refundable) specified for the work as
mentioned in the Col. No.7 of the ANNEXURE ‘A’ in shape of Deposit Receipt from Scheduled Bank/
National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit Account /
Kissan Vikash Patra duly pledged in favour of the Block Development Officer, Kusumi failing which the
bid shall be liable for rejection. Bidders desirous to hire machinery or equipments from outside the State

are required to furnish 2% of the amount put to bid as bid security.
4. The Tender Paper can be downloaded from the Mayurbhanj District website www.mayurbhanj.nic.in. The

Tender Paper will be available on www.mayurbhanj.nic.in from 02.05.2026 to 20,05.2026 up to 12.00
PM. Bid should be received at the Office of the Block Development Officer, Kusumi Mayurbhanj
through Speed post/Registered Post/Courier only ( No Tender Paper will be received by Hand
Service) and superscripted as "NAME OF THE WORK" BID IDENTIFICATION NO-B.D.O
KUSUMI (written in capital Letters) on the body of Cover. The last date of receipt of the Bid
Documents will be 21.05.2026 up to 12.00 PM.

The Tender Papers/Bids will be opened on 11.00 AM on date 22.05.2026 in presence of the bidders or

their authorized representatives and Block Tender Committee in the Block Conference Hall. If the office

n

happens to be closed on the last date of receipt of the bids as specified, the bids will be received on
the next working day during the same time and same venue.

6. The value of the work put to bid is Rs. As per Col. No.3 of ANNEXURE - ‘A’

7. As per Works Department Circular No. 15443/W Dt. 01.8.2005, all the prospective bidders for
the purpose of participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the
amount put to bid rounded to the multiple of Rs.100/- i.e. Rs. As per Col. No.4 of ANNEXURE
— ‘A’ at the time of submission of bid. The earnest money should be duly pledged in favour of
the Block Development Officer, Kusumi may be in shape of National Savings Certificate / Post
Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikas Patra /Deposit
Receipt of Scheduled Bank. Bids not accompanied by EMD @ 1% as provided in hereof shall be
summarily rejected.

N.B. a) No Cheque / Cash payment will be accepted.

b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be
constructed as Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks
shall not be acceptable as E.M.D.

¢) The Engineering bidders shall have to furnish E.M.D. as per Works Department Clarification
No. 2246 dt. 03.02.06 and the original Registration Certificate should be produced by the bidder
at the time of opening of the bid for verification, failing which the bid will be liable for rejection.
Grant of concession (s) to Schedule Caste & Schedule Tribe Bidders shall be admissible in
accordance with Works Department Resolution No. 27748 dt. 11.10.1977.

d) Adjustment of earnest money given with other bids previously shall not be entertained.

8. The bid document needs to be completed and submitted with copies of all the documents as
required in the Invitation For Bids (IFB). Following is the summary of the copies of documents
required to be submitted along with the completed bid document.

0] Contractor’s Registration Certificate (License)

(ii) E.M.D. in the prescribed mode as required under the DTCN,

(iii)  GST Registration Certificate of the bidder

(iv)  PAN Card issued by the Income Tax Authority

) An affidavit regarding authenticity of the credentials.

—
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\ (vi)  No relationship certificate in the prescribed Proforma.
(vii)  Compliance to qualifying criteria if any.
(viii)  The mailing address of Registered Office/Site office of the bidder
(ix)  Demand Draft towards the cost of Tender paper shall be enclosed in original.
(x) Signed Copy of DTCN and Price bid duly filled in & Signed by the bidder.
(xi) Attested Copies of Caste Certificate in case for ST/SC Contractor.
(xii)  Name of the Project & SI. No. will be Superscribed in cover of the envelope.

9. The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by the
competent authority as concurred in by Law Deptt. & Finance Deptt. In their UOR No. 848/L dt.

31.0597 & UOR No. 202/WFD dt. 6.3.98 respectively. (Works Deptt. Memo No.
9101/dt.30.03.98)

As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1% April 2005 in the event of
enactment of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption ‘Sales Tax’ printed at various
clause of DTCN stands modified as ‘GST’. The bid shall not at the discretion of the competent authorities
by considered unless accompanied by the true copies of GST Registration No. and valid GST clearance
certificate in Form 612 issued by he Sales Tax Authorities and the original thereof to be produced if
required at the time of opening of the bid. The bidder registered in other State Government is required to
produce non-assessment certificate obtained from the Sales Tax Commissioner Government of Orissa at
the time of submission of bid document. The rates quoted by the bidder shall be deemed to be inclusive of
GST of all the materials that he will have to procure for performance of the contract. TDS Deduction of
GST at source @ 02% from the gross amount payable to the bidder shall be made and credited to the
Government in terms of statutory provision U/S 54 of the Orissa GST Act. 2004.

The earnest money will be retained in case of successful bid and will be dealt with as per the terms and
conditions of the O.P.W.D. Code and will not carry any interest. The earnest money of the unsuccessful
bidder will be refunded on application after the tender is finally accepted and agreement concluded.

The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of
Orissa, shall within a period of seven days upon intimation given to him of acceptance of his bid make an
initial security deposit in the form of NSC/ Post Office Time Deposit/Post Office Savings Bank Account/
Kissan Vikas Patra / Deposit receipt of Scheduled Bank and in no other form which including the amount
already deposited as earnest money shall be 2% of the value of the bid amount and sign agreement in the
P.W.D. form No. F2 (Schedule XLV No.61) for the fulfillment of the contract in the office of the Block
Development Officer, Kusumi The security deposit together with the earnest money and the amount
withheld according to the provision of F2 agreement shall be retaincd as security for the due fulfillment of
this contract. Failure to enter into the required agreement and to make the security deposit as above shall
entail forfeiture of the earnest money. No bid shall be finally accepted until the required amount of security
money is deposit. The written agreement to be entered into between the bidder and the Government shall
be the foundation of the rights of both the bidder and the Government and the contract shall be deemed to
| be incomplete until the agreement has first been signed by the bidder and then by the proper officer
j authorized to enter into the contract on behalf of the Government. The security deposit will be refunded

after one year from the date of completion of the work and payment of the final bill. This will not carry
any interest.

| 13. Bid must be submitted in sealed covers. Bid documents received after due date and time will not be
| entertained. No. bidder will be permitted to furnish his bid in his own manuscript.

14. The work is to be completed in all respect within the stipulated date which is mention in DTCN.

15. All bids received with remain value for a period of 90days from the date of receipt of bids or till the date

of drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the
bidder and the Department/Office.

16. The date of issue of the notice to the bidder to attend Block office for signing the agreement shall be
treated as the date of commencement of work, unless otherwise specifically mentioned. The bidder whose
bid is accepted must submit a programme of work immediately after issue of work order for approval by
the Engineer-in-charge.

17. The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all
documents, which form part of the agreement to be entered into by the accepted bid and detailed standard
and specifications for Orissa and other relevant specifications and drawings, which are available for sale.
Complaint at a future date that and specifications have not been seen by the bidder cannot be entertained.

10.

11.

12.
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18. Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach road to quarries and locality of the work and satisfy himself about the
quality and availability of materials including the medical aids, labour and foodstuff etc. In every case the
materials must comply with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be
adequate to complete the work according to the specifications and conditions attached to and that he has
taken into account all conditions, difficulties that may be encountered during its progress and to have
quoted labour rates and materials, entry tax and other duties, leads, lifts, delfts, loading and unloading and
freight for materials and all other incident charges necessary for the completion of the work to the entire
satisfaction of the Engineer-in-charge of the work and his authorized subordinates. In the course of
awarding a work, the Department may desire the analysis of the rate arrived for against any item(s) of
work.

Complaints at future date that the availability of materials, labour or any other factor have been
misjudged cannot be entertained. It should be understood clearly that no claim whatsoever will be
entertained afterwards on the plea of non-availability of proper quantity and quality of materials, including
foodstufts or fol any other.

19. The bidder shall bear in full various incidentals, sundries and contingencies necessitated by the work
within the following or similar category.

a) Rent, royalities and other charges of materials octroi duty, entry tax, all other taxes payable under various
Acts & Rules including GST, ferry tolls, conveyance charges and other cost on account of land buildings
including temporary building and temporary electric connection to work site as well as construction of
coffer dam, construction of service road, haul road, diversion and its maintenance till completion of work
required by the bidder for collection of materials, storage housing of staff or other purpose of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitation arrangements
therein to the satisfaction of the local health authorities should be arranged by the bidder.

¢) Suitable water supply including pipe water supply wherever available should be provided for the staff and
labour as well as for the work.

d) Fees and duties levied by the municipal/ canal or water supply suthorities.

e) Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to
the labourer engaged for the work.

f) Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at work and
approaches in order to protect public and employees from accident

g) Compensation including cost of any suit for injury to persons or property due to neglect of any major
precautions also become payable due to operation of the Workman’s Compensation Act.
h) The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.

20. ADDITIONAL PERFORMANCE SECURITY 1. Additional performance security shall be taken
on an incremental basis from the selected bidder for low bid prices in the project works as under:

a. where the bid price is below 0% but not below 10% of the project cost put to bid, no
additional performance guarantee/security percentage is required.

b. where the bid price is below 10% but not below 20% of the project cost put to bid, III. IV. the

additional performance guarantee/security percentage shall be incremented by 0.1% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the
additional bid performance guarantee being 0.1% and this additional performance guarantee
percentage shall be applied on the bid price;

C. the additional performance guarantee/security percentage shall be incremented by 0.1% for
every percentage of bid price below 10% of the project cost put to bid starting at 11% with the
additional bid performance guarantee being 0.1% and this additional performance guarantee
percentage shall be applied on the bid price; where the bid price is 20% or more below of the
project cost put to bid, the additional performance guarantee percentage shall be incremented by
0.2% for every percentage of bid price below 20% of the project cost put to bid in addition to 1%
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of the bid price and this additional performance guarantee percentage shall be applied on the bid
price;

d. The additional performance guarantee percentage shall be rounded off to the mext lower
percentage based on whether the decimal point of the percentage of bid price is below 0.5% or
next higher percentage based on whether the decimal point of the percentage of bid price is 0.5%
or more.

e. The additional performance security shall be treated as part of the performance security.

f. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative Department for the
approval of the Additional Performance Security(APS). An abnormally low bid is one in which the
Bid price, in combination with other elements of the Bid, appears so low that it raises material
concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring
Entity may, in such cases, seek written clarifications from the Bidder, including detailed price
analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and
responsibilities, and any other requirements of the bid document., If, after evaluating the price
analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/
Proposal. However, it would not be advisable to fix a normative percentage below the estimated cost,
which would automatically be considered as an abnormally low bid

APS need to be deposited In shape of Demand Draft in favour of the Block Developement
Officer Kusumi before exccution of agreement as per Works Deptt. office memo No.4559
dated.05.04.2021 , otherwise the bid shall be cancelled and the security deposit shall be forfeited.
Further, proceeding for blacklisting shall be initiated against bidder as per Works Department Office
Memorandum No.14299 dtd.03.10.2017.

21. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted
by him. In addition bidders shall have to submit an affidavit along with the bid regarding
authentication of bid documents, credentials including security deposits/additional performance
security deposits. The bidder shall not be allowed to engage power of Attorney holder for the purpose.

22. In event of item rate bid each bidder must quote a definite rate for each items of work for subsequent
inclusion in the contract. Bids containing indefinite terms such as estimated rates or schedule of rates
or rates on percentage basis will not be considered. The bidder may at his option quote reasonable rate
for each item of work carefully so that the rate for one item should not be unworkably low and for

other too high.
23. All rates should be for finished items of works unless otherwise specifically mentioned in the tender
schedule.
24. . Incase of Item rate bids, the rate should be written both in words and figures and in decimal coinage

and in case of discrepancy in rates between words & figures the rates written in words will prevail,
The bidders may also show the total of each item and the grand total of the whole bid. In case of
discrepancy in the rates quoted against each item of work in figure and total of each item, the lesser
amount shall be treated as valid.

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of such item and
amount thereto. The bidder has to mention percentage excess or less over the estimated cost (in figures as well
as words) in the prescribed format appended to the bid document. The bidders participated in the bid for more
than one work may offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be
opened, declared and recorded first. The rebate so offered, shall be considered after opening of all packages
called in the same bid invitation notice.

In case of percentage rate bids, only percentage quoted shall be considered. Percentage quoted by the bidders
shall be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the bidder in words shall be taken as
correct. If any discrepancy is found in the percentage quoted in percentage excess/less and total rate quoted by
the bidder then percentage will be taken as correct. The percentage quoted in the bid without mentioning excess
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or less and not supported with the corresponding amount will be treated as excess. The bidder will write
percentage excess or less up to two decimal point only. If s/he writes the percentage excess or less up to three
or more decimal points, the first two decimal points shall only be considered without rounding off. Where the
bidder has omitted to quote the rates either in figures and words, the Officer opening the bid should record the
omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the
work the EMD of the bidder shall be forfeited to Government. Bills for percentage rate bids shall be prepared
at the estimated rates for individual items only and the percentage excess or less shall be added or subtracted
from the gross amount of the bill.

The bid should be written legible and free from erasures overwriting or correction of figures and
words and all overwriting should be neatly scored out and rewritten and corrections whenever unavoidable
- should be done by writing over the dated initial of the bidder.
25. In accordance with Sections of The Income Tax Act 1961, TDS rates as applicable shall be deducted
towards Income Tax from the bills payable to the bidder. The bidder shall have to furnish true copy of
PAN Card issued in accordance with the provisions of The Income Tax Act 1961 along with the bid.
26. The bidder shall have to furnish the complete postal address of his address of his Registered Office as
well as Site Office for making all future correspondences. Any notice or instructions to be given to the
bidder under the terms of the D.T.C.N/ Agreement shall be deemed to have been served upon him if
and only if dispatched by Registered Post in the address of his registered office / site office or in the
mailing address last provided by him

27. Labour Cess as admissible shall be deducted from the gross amount of the bill payable to the bidder.

28. The bid containing extraneous conditions not covered by the invitation notice are liable for rejection
and quotations should be strictly in accordance with the bid invitation notice. Any change in the
wording will not be accepted.

29. Conditional bids will not be taken into consideration.

30. On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated
executants or transfer be made by execution of a deed of Power of Attorney (hereinafter called as
‘subletting’) without prior written approval of the competent of the Department. In such an event the
arrangement may be rescinded. The bid accepting authority shall keep the following points in view in
the event of grant of such permission for subletting. Wherever such approval is granted, the bidder
shall not be relieved of any obligation or duty or responsibility, which he undertakes under the
Agreement.

(i) Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the Contractor
himself cannot directly run the Contract.

(ii) In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original Contractor.

(iii) Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma annexed
vide ANNEXURE ‘C” of DTCN, so as to assess the capability of the Sublette.

(iv) Sanctioning authority shall also see the terms and conditions of the agreement between the Contractor and
the Sublette in order to satisfy himself that the Contractor is not subletting the work for carrying a
middleman’s profit.

(v) It shall be observed at the time of subletting that the Government will not be put to any loss on account of
substandard execution due to compromise in the quality of work and materials.

31.  Letters etc. found in the tender box raising and lowering the rates or dealing with any point in
connection with the item rate bid will not be considered.

32.  Schedule of Quantity accompanies the bid invitation notice : It shall be definitely understood that the
Government do not accept any responsibility for the ‘correctness and completeness’ of this schedule
and this schedule is liable for alternations or omissions, deductions or addition as set forth in the
conditions of contract and such omissions, deductions, additions or alternations shall in no way
invalidate / validate the contract and no extra monetary compensation will be entertained.

33.  The authority reserves the right to make such increase or decrease in the quantity of items of works
mentioned in the schedule attached to the bid invitation notice as may be considered necessary for the
satisfactory completion of the contract work. All such increase or decrease shall in no way invalidate /
vitiate the contract rates. The bidder shall not be entitles for any compensation on this
for grant of extension of time wherever considered necessary.

34, Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates
based on actual analysis approved by the competent authorities on execution of Supplementary
Agreement.

account except

.
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35. During execution of the work, there is every likelihood of such items of work, which do not find place
in the current schedule of rates or in respect of such items, which are given in the schedule of items for
which the bidder has not quoted his rates. The bidder will have to carry out these items of work. Rates
of such items of work which do not find place in the current schedule of rates referred to above shall
be decided by the APD Tech. of the DRDA, Mayurbhanj and the decision of the APD Tech., shall be
conclusive and binding upon the bidder. The payment on such items of execution shall be made on
drawl of Supplementary Agreement.

36. The quantities in respect of the items for which the quoted rates are more than 212% of the estimated
rates are not allowed to be varied by more than five percent. In case, it seems to exceed the limit prior
approval of the competent authority should be obtained in accordance with Para 6.3.15 of OPWD
Code (Vol.I)

37. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides, estimated amount, unless written order is obtained from
the Engineer-in-charge and rates settled and supplementary agreement drawn before the extra item(s)
of work are taken up.

38. The work may be splitted up and distributed among several Agencies if considered necessary on the
exigency of the circumstances of the work and the bidder is not entitled to any compensation on this
account.

39. Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who undertakes
execution of work through labour, should produce valid license from licensing authority of Labour
Department (labour license) before drawl of agreement.

40. In every case in which by virtue of the provisions of Section 12, sub-section (I) of the Workman’s
Compensation Act, 1923, Government is obliged to pay compensations to a workman employed by
the contractor in execution of the works, Government will recover from the contractor the amount of
compensation so paid and without prejudice to the rights of Government under Section (I) sub-section

(2) of the said Act, Government shall be at liberty to recover the amount or any part thereof by
deducting it from the security deposit or from any sum due by Government to the contractor whether
under this contract or otherwise Government may not be bound to contest any claim made against
them under Section 12, sub-section (I) of the said Act except on the written request of the contractor
and upon his giving to Government full security for all cases for which Government might before
liable in consequence contesting such claim.

41. Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and
will not pay less than the Fair Wages fixed by Government to the labourers engaged by him for the
work. In case of any complaint by the labourer about the non payment of his wages as per the
Prevalling Minimum Wages Atc, the B.D.O. shall have the right to investigate and if the bidder
is found to be default, the Block Development Officer may recover such amount due from the bidder
and pay such amount to the labour directly under intimation to the local Labour Office of the
Government. The decision of the Block Development Officer is final and binding up on the bidder. An
undertaking to this effect is annexed herewith vide ANNEXURE ‘B°.

42. The bidder will have to submit the Block Development Officer, kusumi monthly return of labour both
skilled and unskilled employed by him in the work. The bidder should keep himself in touch with the
Engineer in charge for smooth execution of the work and arrange adequate labour depending on the
workload and working space available. No claim for detention of labour on any account will be
entertained.

43. Any damaged cause to the work due to ‘any cause’ whatsoever during execution, the bidder will make
good until it is handed over to the Department in complete shape. Any cause shall mean and include’
National Calamities’ of all kinds.

44, The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India
Ministry of Works, Housing and Supply vide order no. 44150 dt. 25.1.1957.

45. All preliminary works such as mixing platform etc. are to be done by the bidder at his own cost. No
payment will be made for benchmarks, level pillars, profiles, benching and leveling the ground
wherever required. The rates to be quoted should be for finished item of work inclusive of carriage of
all materials and incidental items of works.

46, After the work is finished all surplus materials & debris should be removed 100m. clear away from
the site of the work. Preliminary work such as mixing platforms etc, should be dismantled and all
materials removed from the site and premises be left neat and clean and this should be inclusive of the
rates.
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47. In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt.
24.12.2005 the existing / relevant provisions incorporated in this DTCN/Original standard F2
Agreement stands modified to the extent as detailed herein below. This addendum shall be conclusive
and binding upon the bidder and shall form part of the Agreement,

Time Control.

A.
)
if)

iif)

V)

Progress of Work and Re-scheduling Programme.

The Block Development Officer shall issue the letter of acceptance to the successful bidder. The issue of
the letter of acceptance shall be treated as closure of the bid process and commencement of the contract.
Within 15 days of issue of the lelter of acceptance, the bidder shall submit to the Engineer-in-charge for
approval of a programme commensurate to clause no. (ii) showing the general methods, arrangements and
timing for all the activitics in the work along with monthly cash flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4 the whole time allowed under the
contract has elapsed, 1/2th of the whole of the work before ¥ of the whole time allowed under the contract
has elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the contract has
elapsed.

If at any time it should appear to the Engineer-in-charge that the actual progress of the work does not
confirm to the programme to which consent has been given, the bidder shall produce, at the request of the
Engineer-in-charge, a revised programme showing the modifications to such programme necessary to
ensure completion of the work within the time prescribed for completion. If the bidder does not submit an
update programme within this period, the Engineer-in-charge may withhold the amount of 1% of the
contract value from the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue programme has been submitted.

An update or the programme shall be a programme showing the actual progress achieved on each activity

and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

The Engineer-in-charge’s approval of the programme shall not alter the bidder’s obligations. The bidders
may revise the programme and submit it to the Engineer-in-charge again at any time. A revised
programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the work as specified in the contract date shall be the essence of the
Contract. The execution of the work shall commence from the 15® day or such time period as mentioned in
Letter of Award after the date on which the Engineer-in-charge issues written order to commence the work
or from the date of handing over of the site whichever is later. If the bidder commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the Earnest Money Deposit and Performance
Guarantee/Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for
each milestone and get it approved by the Department. The chart shall be prepared indirect relation to the
time stated in the Contract documents for completion of items of the work. It shall indicate the forecast of
the dates of commencement and completion of various trades of section of the work and may be amended
as necessary by agreement between the Engineer-in-charge and bidder within the limitations of time
imposed in the contract document, and further to ensure good progress during the execution of the work,
the bidder shall in all cases in which the time allowed for any work, exceeds one month (save for special
jobs for which a separate programme has been agreed upon) complete the work as per milestone given in
contract data.

In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediately give
notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors
to prevent or make good the delay and shall do al that may be reasonably required to the satisfaction of the
Engineer-in-charge to proceed with the work.
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(i) Force majeure, or

(ii) Abnormally bad weather, or

(iii) Serious loss or damage by fire, or

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on
the work, or

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not
forming part of the Contract.

(vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended
completion date without the bidder taking steps to accelerate the remaining work and which would cause
the bidder to incur additional cost, or

(vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is
beyond the bidder’s control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder
in writing within fourteen days of the happening of the event causing delay. The bidder may also, if
practicable, indicate in such a request the period for which extension is desired.

(viii)  In any such case a fair and reasonable extension of time for completion of work may be given Such
extension shall be communicated to the bidder by the Engincer-in-charge in writing, within 3 (three)
months of the date of receipt of such request, Non-application by the bidder for extension of time shall not
be a bar for giving fair and reasonable extension by the Engineer-in-charge and this shall be binding on the
bidder.

C. Compensation for Delay.

If the bidder fails to maintain the required progress in terms of Clause “A”(Time Control) or to complete
the work and clear the site on or before the contract or extended date of completion, he shall, without
prejeduice to any other right or remedy available under the law to the Government on account of such
breach, pay as agreed compensation the amount calculated at the rates stipulated below as the APD Tech.
(whose decision in writing shall be final and binding) may decide on the amount of tendered value of the
work for every completed day/month (as applicable) that the remains below that specific in Clause “A”
(Time Control) or that the work remains incomplete.

This will also apply group of items for which a separate period of completion has been specified.
Compensation @ 1.12% per month of delay of work to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Bid Value of work or to the Bid Value of the item or group of items of work for which
a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this
or any other contract with the Government in case, the bidder does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause “E”(Management Meeting)
the amount shown against that milestones shall be withheld, to be adjusted against the compensation levied
at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall
be automatic without any notice to the bidder. However, if the bidder catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In case the bidder fails to make up
for the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However, no interest whatsoever shall be payable on such withheld amount.

D. Bonus for Early Completion
In case, the bidder completes the work ahead of scheduled completion time, a bonus/ incentive @ 1% (one
percent) of the bid value per month computed on per day basis, shall be payable to the bidder, subject to
the condition quoted herein below for a maximum amount of 2%(two percent) of the bid value. The
amount of bonus/incentive, if payable, shall be paid along with the final bill after completion of the work.
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Bonus/Incentive shall only be admissible for payment in respect of individual project for new construction
/ substantial additional or improvement works, the minimum value of which is mentioned below.

Name of the work Minimum Value
i) Building work/P.H. work Rs.40.00 lakhs
ii) Road work Rs.3.00 cores
iii) Irrigation work Rs.10.00 cores

Bonus/Incentive will be paid after obtaining approval form the next higher authority of tender accepting
authority on completion of original work before original time schedule.
E. Management Meetings
Either the Engineer or the bidder may require the other to attend a management meeting. The business of a
management shall be to review the plans for remaining work and to deal with matters raised in accordance

with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken is

to be decided by the Engineer either at the management meeting or after the management meeting and
should be stated in writing to all who attended the meeting.

48. In case of delay in acquisition of land/handing over possession of work site no compensation will be
admissible but extension of time will be allowed if applied in the proper format.

49. If a bidder removes any Govt. material or stores supplied to him from the site of the work in
contravention of the provision of this clause with a view to dispose of the same dishonestly, he shall
be in addition to any other liability civil or criminal arising out of the contract be liable to pay penalty
cquivalent to five time of the price of the materials or stock. The penalty so imposed shall be
recoverable at any time from the sum that may be due then or at any time thereafter become due to the
bidder or from his security deposit or the proceeds of sale thereof. The bidder will be responsible for
the misuse, loss, and damage due to any reason whatsoever on any materials of the Department
supplied to him for the execution of the work. In case of loss damage or misuse of the Departmental
materials issued to him recovery at the rate at that time (i.e. market rate or the issue rate of the
Department which ever will be more) will be deducted from the bills or his other dues.

50. Over and above these conditions including the technical specifications the terms, condition, rules and
regulation and specifications laid down in Orissa Detail Standard & Specification Code are also
binding upon the bidder.

51. No Relationship Certificate,

The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any

officer in the rank of an Asst. Engineer and above in the State P.W.D. or Asst. Secy. And above in the

Water Resources Department. If the fact subsequently provides to be false the contract will be rescinded.

The earnest money and the total security will be forfeited and he shall be liable to make good the loss or

damage resulting from such cancellation. The proforma for no relationship certificate is enclosed herewith

vide ANNEXURE’D’

52. The bidder shall shin as a token of final acceptance of the plans, sections and agreements for the work
prior to take up the work for execution.

53. The bidder has to supply necessary labour and materials for the purpose of alignment laying whenever
required at his own cost.

54. In the event of delay in supply of departmental materials and supply of design reasonable extension of
time shall only be granted on the application of the bidder. No claim for monetary compensation will
be entertained under any circumstances.

55. Under no circumstances, interest shall be chargeable for the dues or any additional dues, if any
payable for the work.

)
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56. Protection against flood.
In case of flash and untimely floods in the river during the period of execution resulting in overtopping of

coffer dam and flooding of the work area, the bidder shall make his own arrangement at his cost to shift
the inachinerirs, equipment’s, materials labour and departmental machineries if hired by the bidder to a
safe place. The work shall have to be resumed after receding of floods and necessary strengthening of
cofferdam and the bidder at his cost will do dewatering. The Department may consider extension of time
for the completion of the work if the discontinuance of the work is beyond all reasonable attempts of the
bidder to such eventualities.

The debris, sand and other materials, accumulated in the working area during flash floods or regular floods
in the monsoon shall be removed by the bidder as required for continuing the work at his own cost. By any
chance, if any excavated portion that could not be filled with concert by the bidder, gets filled up during
the monsoon period with earth such removal will not be paid further. The bidder will have to re-excavate
the same at his own cost.

a) It shall be distinctly understood that it is entirely the responsibility of the bidder to make such
arrangement as may be required from time to protect the men, machinery materials and the work
under progress and the work for which the measurements were recorded and payment made, against
damages either during working season or during the flood season. The Department accepts no
liability, what so ever for any damage or loss of men, materials and the work if such hindrance is
caused to the progress of work.

b) The bidder should provide at his own cost adequate protective measures to the completed works at the
end of working season or working in progress flood during monsoon till completion and handing over
of the entire work.

57. During Excavation of out-off trench, shoring, shuttering cost and carnage of materials including all taxes to be
borne by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation trench
including hire and running charges of pump will be borne by the bidder.

§8. Earth Work:

c) The earth work quantity will be assessed from cross section taken at suitable intervals as decided by
the Engineering-in-charge. Initial levels will be taken with reference to the benchmark, which should
be kept at site till finalization of the contract. Both the parties to the contract should sign the initial
cross sections before starting the work. Final level is to be taken and recorded in level book after
completion of the work in all respect and the bidder is to sign the final level recorded by the
department in token of acceptance of final measurements. The plotting of final levels should also
include initial level, designed level & executed level in three distinct indelible ink. At the time of
recording of such level by the Department, the bidder shall have to deploy his qualified Engineers, so
as to assist him to witness the levels.

d) Payment for earth in banking by section measurement, will be made by deduction 12.5% (twelve and
half) and 5% (five percent) towards settlement if measurement id taken before monsoon and after one
monsoon respectively.

e) If final measurement of earth is taken after two successive rainy seasons and after due settlement of
earth work, minimum settlement allowance will be deducted on actual observation by the Engineer-in-
charge.

f) Borrowing of approved type of earth and disposal of cutting earth are at the cost and risk of the bidder.
The Department is in no way liable for any damages caused to any individual(s) nor shall any extra
payment be made to the bidder.

g) Earth work beyond the required design section will not be paid.

M
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h) Earth available from cutting sections should be utilized in filling sections.

i) The earthwork includes all leads, lifts & delfts including conveyance by all means i.e. by manual,
mechanical or both.

j)  Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be
responsible. If he fails to make or maintain borrow pits and witness in the reliable manner to the
satisfaction of the Engineer-in-charge, the later may at his option re-ensure the cubic contents of earth
on embankment and deduct from the bill of the bidder such percentage which may be judged towards
shrinkage settlements and also be in such adjustment as he thinks fit considering all leads and payment
be made in the event of entertained by the Department on the curtailment of earth work extra leads
and lifts.

59.  Specification for Breach Closing works in River Embankments:

Before breach closing, the scour pocket filled with water should be dewatered and dried. The
scat of the embankment should be ploughed 8” deep before earth is put in for which no extra payment
will be made.

60. a) The rates quoted by the contractor shall be deemed to be exclusive of GST on all the
materials that he will have to purchase for performance of this contract.

b) The rates quoted by the contractor in the tender for works shall exclude GST that may be levied  on

turnover on works contract according to the Laws and Regulations as applicable from time to time &

as amended from time to time of GST Act-2017.

¢) GST TDS on works contract will be deducted at applicable rate from the bill and credited to
Govt. account.

d) 1 % (One percent) of the gross amount of the bill will be deducted from the contractors bill towards

labour Cess as per Odisha building and other construction workers (RE & CS) rules 2002 and

Amendment during 2008 and as amended by Govt. from time to time.

e) Income Tax at applicable rate shall be deducted at source.

61. The contractors are required to pay the Royalty as fixed by Govt. & amended from time to
time, on minor minerals, otherwise royalty on such materials will be deducted and credited
to Govt. Account.

62. Cement Concrete :

Concrete work will conform to 1S-456-2000. Concrete shall consist of :

General :

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and
well mixed in concrete mixture by weight and brought to proper consistency. In case the quantity of
concrete involved in work is very small, the Engineer-in-charge may allow volumetric proportioning of
concrete mix for the restricted quantity.

Mixing :

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall be as
dense as possible. Mixing shall be continued until there is a uniform mixing of the materials and the
concrete is uniform in colour and consistency. The time of mixing shall confirm to table 1 of IS 457-1957.

Materials :
a) Sand (Fine Aggregate)
Sand to be used in the work shall be natural and free from organic impurities, the maximum size being

limit to 4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than 235,
bulkage of wet sand shall be a maximum of 20%.

7 —
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b) Coarse Aggregate

Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate.

Specific gravity shall not be less than 2.5 in order to have well graded aggregate it shall conform to the
following table.

TABLE
LS. Sieve % Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 95-100 100 - -
16mm 30-70 95-100 100 -
12.5mm - - 90-100 100
10mm - - 90-100
4.75 mm 10-35 25-55 30-70 40-85
2.36 mm 0-5 0-10 0-10 0-10

¢) Cement

Ordinary Portland cement shall be used in all cases except in structure in saline locations where Portland
slag cement shall be used. Other essential requirement to be fulfilled by chemical analysis.

Quality control organization shall be referred to conduct periodic physical/chemical tests of cements to
ensure the quality and such testing charges shall be borne by the bidder.

Table — A
SL Grade of Cement level required with coarse aggregate of 20mm & down graded
No. Concrete maximum size (MSA) 40mm & downgraded
1. M-10 207 Kg/M; 221 Kg./M;
2. M-15 259 Kg./M; 228 Kg./M;
3. M-20 329 Kg./M; 366 Kg./ M;

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix shall

be designed to produce the grade of concrete having to required workability and characteristic strength as
stipulated in the following table.

Table - B
SL Grade of Compressive test strength in N/mmz on 150 mm Minimum
No. Concrete cube conducted in accordance with IS 456-2000 28 days
Minimum at 7 days
1. M-10 7 10
2. M-15 10 15
3. M-20 13.5 20

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall
deduct the cost of cement from the bill of the bidder at the prevailing predetermined price of cement for short
consumption of cement. In case, of actual cement used being more than that specified in Table-A. The bidder
shall be paid for extra cement used at the predetermined price of cement. Design mix and actual cement level
required shall be communicated to the bidder from the to time in writing by the Engineer-in-charge.

Moo
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63. All reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification, L.R.C.
and L.S.I. Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken grantie chips (18mm size not
exceeding to 212%)
64. Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined with
suitable sheeting and be made leak-proof and watertight or alternative steel shuttering and centering shall be
preferred.
65. Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine
mixed and the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra
payment shall be made.
66. All the quantities mentioned in the schedule are combined for ground and multi storied floors in case of
multi-storied building, the rates should be through for the same
67. The exposed surface of all the reinforced cement concrete works should be made smooth and no extra
charges for plastering if required to any R.C.C. structures like columns, chajas, deck slabs, walls or R.C.C.
works will be paid for the purpose.
68 The depth of foundation indicated in the drawing are provisional but these may be altered if considered
necessary in the light of the nature of soil assessed by boring which must be taken in advance of the actual
execution to the instructions.

69 The thickness of cement concrete in top plugging should be as per the department drawing.

70 Concrete of strength below 812% of the required strength (as determined by actual test) shall not be
accepted.

71 Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-
charge.

72 Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one
cubicmater of cement be taken as 14.42 quintals.

73 For concerting the bottom plugs of well under water the method of pouring concrete should be either
with baskets or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used
for underwater concreting without any extra cost to the Department.

74 Curing:

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-charge, at

his own cost.

75 The Department shall have the right to inspect the scaffolding and centering made for the work and
reject partly or fully such structures if found defective

76 In the event of any work tendered for under ‘Food for work Programme’ the payment shall be made in
terms of CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources Circular No.
F.C.I11-3/2001 / 22859 Dt. 19.6.2001 read with DOWR resolution No. F.C. II1-59-2003/27799
dt.11.8.03 and further modifications if any. In the works covered under Food For Work Programme
the bidder shall have to maintain Muster Rolls in support of Payment of Wages in shape of food grain
to the labourers engaged in the work. After issue of foof grains by the Department will be the bidders’
exclusive responsibility for transportation, safe custody and upkeepment till the food grains are
provided to the labourers engaged in the bonafide Government work against proper acknowledgement
in Muster Rolls. The bidder shall have o bear all such incidental charges such as transportation,
storage, handling etc. and cost of empty gunny bags @ Rs.3.50 /- per bag, the rates quoted for the
work are to be inclusive of all such charges. A Proforma of undertaking is appended to the Agreement

vide ANNEXURE'B’,
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The length and section of reinforcement after it is put in position as per design will be measured for
the purpose of payment including weight of binding wire.
Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will
supply these vibrators on payment of usual hire charges.
It must definitely understand that the Department shall not accept any responsibility for the
correctness and completeness of the trial borings shown in the cross section.
The bidder should employ enough technically skilled persons including qualified Engineer at his own
cost and risk for supervision of the work.
Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra
payment will be made.
The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If
the bidder is required to pay for any ancillary work for completion of the item of work confirming to
the contract specification it will be constructed as his exclusive responsibility for specific performance
of the contract and nothing extra over and above the agreement rates will be paid.
The bidder shall engage local labourers on priority basis during execution of work.
No claim whatsoever will be entertained for any damage caused to work during supply of water in
Canal.
The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.
Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.
All fittings for doors and windows if supplied by the bidder should be of best quality and should be
got approved by the Engineer-in-charge before they are used in the work.
No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of
wells.
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
The use of mild steel roller and pins be permitted provided these are made either or gauge-III or IV
steel in accordance with LR.C. specification M.S. roller and pins of forge metal alternatively be turned
from Railway carriage and wagon axles (these may be designed according to the formula). P=D 32
where ‘P’ is the permissible load in tones per inch length or roller and. ‘D’ is the diameter of the roller
in inches. '
Locks and groves shall be provided in the bearings so as prevent them from getting out of the
alignment.
For proper maintenance of metallic bearings suitably designed boxes having necessary grease for
lubrication and permitting easy access the bearings shall be provided to prevent dust or other foreign
materials getting into the barings.
Sliding plate bearing shall normally be form anyone metal and combination of plates of different
metals which are likely to result inaction shall not be permitted. Copper plate pressed in between steel
plates will not be allowed.

h____
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94 ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF
CONDITIONS OF CONTRACT) INTRODUCED IN G.O 44 VIIS. 13/62 DATED 20.2.1995.

1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules 1950, the
Contractor is bound to allow or cause to be allowed to the labourer directly or indirectly employed on the
works one day rest for six days of continuous work and pay wages at the same rates as for duty in the event of
default, the Block Development Officer concerned shall have the right to deduct the sums not paid on account
of wages for weekly holidays to any labour and pay the same to the persons entitles thereto form any money
due to the Contractor.

b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer
doing cement mixing work and black topping of roads. The contractor has undertaken to so, Government shall
be entitled to provide the same and recover the cost from the Contractor.

2, Pay

(i) in case of delivery:

Leave pay during maternity leave will be at the rate of the worker’s average daily earnings calculated
on the total wages earned on the days the full time work was done during a period of three months immediately
preceding the date on which the given notice that she expects to be confined or at the rate of twelve annas a day
whichever is greater.

(ii) In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days when full time
work was done during a period of three months immediately preceding the date of such miscarriage.

(iii) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less
than 6 months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.

95 Inspection and Quality Control Tests.
Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the
specifications, shall be subject to Inspections, examination and quality control test by the Engineer-in-
charge at any and all times during manufacture and/ or constructions and at any / all places where such
manufacture or constructions are carried on. The Engineer-in-charge shall have the right to reject defective
material and workmanship or require its corrections. Rejected workmanship shall be satisfactorily replaced
with proper material without charge thereof and the Contractor shall properly segregate and remove the
rejected material from the premises. If the Contractor fails to proceed at once with the replacement of the
rejected material and/or the construction of defective workmanship, the Engineer-in-charge may replace
such material and / or correct such workmanship and charge the cost thereof to the Contractor.

96 Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to
execution, during execution, and after completion of the work as per the direction of the Engineer-in-
charge and the C.Ds./print outs thereof should be accompanied by the R/A bills and Final bill.

97 Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall not
be allowed but extension of time shall be considered if the hindrance is not attributable to the bidder.
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98

In the event of non-achievement of proportionate progress confirming to works Department
Circular No. 24716 dt. 24.12.2005 incorporated in clause 51 of DTCN instant / appropriate action
shall be initiated against the bidder for recession of the contract under Clasuse2(b) of the F2
agreement on payment liability of the admissible amount from him.

Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition
to the clauses mentioned herein before bidding. The clauses contained in the DTCN from part and

parcel of the Agreement and also binding upon the bidder.

FORCE MAJEURE

99

Should failure in performance of any part of this deed/ subsequent agreement arises from war,
insurrection, restraint imposed by Government, Act of Legislature of other authority, stoppage of
hindrance in the supply of raw materials, or fuel, explosion, accident, strike, riot, lock-out or other
disorganization of labour or transport, break down of machine, flood, fire, act of God, or any
inevitable or unforeseen event beyond human control directly or indirectly interfering with the supply
of stores or from any cause which may be a reasonable ground for an extension of time, the competent
authority will allow such additional time as he considers to be justified in the circumstances of the
case. No compensation will be payable to the bidder for any loss incurred by him due to these reasons.

100 The royalty of materials will be recovered from the work bills as detailed herein below in case of

VRN A LN~

failure of production of proper money receipt from Revenue Department. The rates have been
extracted from Orissa Minor Minerals Concession Rules 2004. Any amendment / modification on the

following rates shall prevail.

MATERIALS RATE UNIT

(In Rupees)
Sand filling 35.00 Each Cum
Hard fine 35.00 Each Cum
Hard granite metal L.R.C, Gr, 11 130.00 Each Cum
Hard granite metal 1.R.C. Gr. III 130.00 Each Cum
Hard stone metal 130.00 Each Cum
Hard stone boulder 130.00 Each Cum
Hard granite boulder 130.00 Each Cum
Moorum 35.00 Each Cum
Hard granite chips 130.00 Each Cum

101 The authority competent to accept the bid reserves the right of accepting the bid for the whole work

for a distinct part of it or distributing the work between one more bidders.

102 For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been

entered into within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of

Orissa.

103 The Department reserves the right to verify all statements/credentials furnished along with the bid and

to inspect the bidder’s establishment/workshop so as to evaluate the bidder’s capacity to execute the
work and also reserves the right to defer/reject/accept any or all the Bids without assigning any reason
whatsoever. The Department shall in no way be held liable for such action nor will make any
obligation to inform the bidder the ground for the same.
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b)

c)

104. IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (RE. &

CS) ACT 1996 AND THE BUILDING AND OTHER CONSTN. WORKERS WELAFARE
CESS ACT 1996.

The Government of India in the Ministry of Labour& Employment has enacted the building and other
constn. Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the objective of
regulating the Employment and Conditions of Service of the Building and other constn. Workers and to
provide their safety, health and welfare measures. The Government of Orissa with a view to enforce the
provisions of the Building and Other construction. Workers 9Regulation of Employment and Conditions of
Service) Act, 1996 have formulated rules namely the Orissa Building and other Constn. Workers
(Regulation of Employment and conditions of service) Rules 2002 and this has been published in the
Orissa Gazette vide Government Notification No. 9174-LE dt. 02.08.2002.
In accordance with the provision under section 3(1) of the Building and other construction workers welfare
cess Act. 1996, the State Government have been pleased to order for collection of cess @ 1% of the cost
of construction incurred by and employer & builder which shall exclude the cost of land and any other
compensation paid or payable to a worker or his kin under the workman compensation Act 1923,
In the light the decision taken by the Government to enforce the provision of the building and other constn,
workers welfare cess 1996 it is ordered that :-
All Government Departments, Public sector undertakings and other Government Departmental
agencies/bodies carrying out any buildings or other construction works which are covered under section
2(1)(d) of the Building and other construction workers (RE & CS) Act, 1996 shall pay 1% of the amount
of the cost approved as per the tender notification. This amount will be deducted from the bill at the time
of marking payment to the contractors and such amount shall be remitted by way of account payee cheque
in favour of the Orissa Building and other construction workers Welfare Board within 30 days making
payment along with a forwarding letter addressed to the Secetary-cumChief Executive Officer, the Orissa

Building and other Construction workers Welfare Board, Office of the Labour Commissioner, Orissa,
Bhubaneswar.

105 . QUALITY CONTROL AND MONITORING UNDER DOWR,

The quality Control, Monitoring & Assessment works shall be Carrie out in accordance with the guidelines
contained in the codes and publications of the B.LS. (Appended) on different subjects read with relevant
provisions of any technical manual issued by the department from time to time on the subject of standards

and quality of different items of work. The Quality Control and Monitoring Organizations in DOWR is
proposed to be a 2 tier one as described below.

%0/04 /st
Signature of Contractor EIS‘E vslé)llélﬁ%lé r‘ﬂfﬂﬁfk .
usunfi
Kusumi, Badampahar
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Quality Control, Monitoring and Assurance by Implementing Agency(IA) & Project

Implementing Unit (PIU)
LLA. is the contractor executing the work.
P.LU. covers the field Executive Engineer, E.E. Quantity Control Division of the Project,
CRO, Quality Control Division for territorial field works.
I1. State Quality Monitoring cell (SQMC)
Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member of

the Cell.
i) C.E., Designs & Research (to be renamed as C.E., Designs, Research & Quality Control- Member

i) C.E., Minor Irrigation- ~ Member.

iii) Director, Research (to be renamed as Director, Research & Quality Control-Nodal Officer.

SQMC with the held of experts from the following fields will go ahead with the mission.

a) Retired Engineers of the State Government.

b) Retired Experts from Govt. Engineering Colleges.
A panel of experts is to be formed and approved by the Government. Their service will be
utilized as and when required on day-to-day basis by the Director, Research and Quality Control
the nodal officer of the Cell.

1. a. Quality Control & Assurance by the Implementing Agency (Contractor)
It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the
quality of the materials to be used, quality of works to be executed as well as the quality of the
finished products as per the specification.
The L.A. (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and
appoint qualified personnel for testing of samples.
The L.A. will be responsible for safety in construction, which includes watching lightening
insurance, health and environmental protection.
The LA. shall produce test results/test certificate of the materials used in the works and test
results of concrete and of the finished products as specified. The test results/certificates are to be
scrutinized by the E.E. before clearing the bills.
The 1.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc.in
the approved laboratory of his own cost & produce the test results.
In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-
in-charge of the work may take up the test at Laboratories of either Central Govt./State Govt./
PSUs/Govt. Institutes on priGSTe firms located nearby. The pri GST e Firms are to be approved
by the Government for various works. The expense of tests is to be borne by the L. A.
The work bills may be passed and paid if the quality criteria are full satisfied.

A

- Do/ ok
S t f Contract i
ignature of Contractor BI%ER Mm ficer

Kusumi, Badampahar
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DESCRIPTION OF WORK PUT TO BID

ANNEXURE - ‘A’

Amount in Rupees.

Class of
bidder

Sl Value of ‘ Cost of bid Period .
No. Name of the Work work. EMVID document of Completion (;.""“ed
or the

bid
1 2 3 4 5 6 7
Signature of Contractor
0
2‘\(0
e\o?p
Kusvt




ANNEXURE - ‘B’

Undertaking to pay minimum wages to the labourers.
I'undertake to pay minimum wages per day as admissible to the labourers engaged by me. In

case the Block Development Officer is satisfied that the minimum wages confirming to the Minimum
Wages Act have not been paid, the differential amount, of which the decision of the Block

Development Officer shall be final, conclusive and binding upon me, shall also become deductible

who were under paid, in such manner as he B.D.O. may deem proper. The disbursement of minimum
wages to the labourers means and includes the payment in shape of Cash / Food grain or both on
proper acknowledgement in the Muster Rolls maintained by me. I further undertake to be

accountable to the Department in accordance with the text of Clause 87 of DTCN in the event of
works taken up under food for Programme work.

Signature of the Bidder

‘)0 0&! o
Block Dev clopment Officer
Kusumi, Badampahar

' from the bill(s) that has / have become due or may become due to me, for payment to the labourers

L)
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ANNEXURE - ‘D’

Certificate of No relationship

I/we do hereby certify that I / We am / are not related to any officer of Block Office of the
rank of Asst. Engineer and above. I / We am/are aware that if facts subsequently proved to be false
my/our contract will be rescinded with forfeiture of EMD & Security Deposit and [ / We shall be
liable to make good the loss or damages resulting from such cancellation.

1/ We also note that, non-submission of this certificate may render my/our tender liable for
rejection.

Signature of the Bidder



INSTRUCTIONS TO BIDDER

Only "percentage quoted bid" of the bidder shall be considered.

Percentage quoted by the bidder shall be accurately filled in words and figure.

If any discrepancy is found between words and figure, rate quoted in words shall be taken as correct.

If any discrepancy is found in the percentage quoted in "percentage excess or less" and "Total amount

quoted by the bidder" than the percentage shall be taken as accordingly the bid price shall be

corrected which would be binding upon the bidder.

5. If the bidder quoted the percentage without mentioning excess or less and not supported with
corresponding amount will be treated as excess.

6. The bidder shall write the percentage in excess or less up to two decimal point only. If the bidder
writes the percentage up to three or more decimal point 1st two decimal points shall only be
considered without rounding off.

7. Where is the bidder omitted to quote the percentage either in words or figure the officer opening the

bid should record the omission and the bid will be rejected.

B

(For Office use only.)
Number of over writings
Number of corrections
Number of omissions
DEMAND DRAFT
TOWARDS COST

OF TENDER

PAPER:

EMD

GST

PAN CARD

NRC

Affidavit

License

igck Development ‘6fycer

ReyelaamaptRfficer
usumi Badampahar
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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING DEPARTMENT

OFFICE OF THE PANCHAYAT SAMITI , Kusumi Dist: MAYURBHANJ
INVITATIONS FOR BIDS (IFB).
Bid Identification No. 01  KUSUMI BLOCK /2026-27

1. The Block Development Officer Kusumi on behalf of Governor of Odisha invites percentage rate
for the work in sealed cover in conformity with detailed tender call Notice No. 01 to be eventually
drawn up in state P.W.D. Form P-1 contract for the execution of work detailed in the table below from
the intending and eligible Class of Contractors mentioned against the work registered with the State
Government  and  contractor  of  equivalent  Grade/Class  registered  with  Central
Government/M.E.S./Railways for execution of Civil works on production of definite proof from the
appropriate authority,

EMD to
Estimated b Cost of tend cl p Period
Sl | Nameof Amount put ¢ ostottender A35 0 of
Name of the Work Deposite | paperincluding | contrac
No. | the Block to tender : comple
d VAT(5%) in Rs. tor ,
Value tion
(InRs.)
(InRs.)
1 2 3 5 6 7 8 9
Construction of 50MT Godown of 04
1 Jhipabandh G.P under Kusumi 14,14,900/- | 14,149/- 6,000/- “C&D”
Block months
2
Construction of 50MT Godown of 04
: - | - - “C&D”
Kusumi G.P under Kusumi Block 14,14,900/ 14,149/ 6000/ months
Construction of 01 Office 04
3 Building at Kusumi G.P under 11,89,736/- | 11,897/- 6,000/- “C&D” ths
Kusumi Block =
KUSUMI
4 Construction of 01 Office o
Building at Jhipabandh G.P under | 11,89,736/- | 11,897/- 6,000/- “C&D” th
Kusumi Block IEAENS
Construction of Additional Block 06
. 22,23,890/- | 22,238/- 6,000/- “C&D”
5 Office Building at Kusumi Block / / / C&D months
il The Bid document shall be available on www.mayurbhanj.odisha.gov.in from Dt.02.05.2026

10 20.05.2026 and the same can be downloaded from the said site,

A
Block Developme%; 6:1%5?

g




; "2, Cost of Tender Paper: Bids must be accompanied by Paper cost of the amount specified for the

Work in the table (Col. No. 7) in shape of Demand-Draft (Non-refundable) drawn in any
Nationalized bank In favour of BDO, Kusumi.

3. Bid should be received at the Office of the Block Development Officer, Kusumi Mayurbhanj
through Speed post/Registered Post/Courier only ( No Tender Paper will be received by Hand
Service) and superscripted as "NAME OF THE WORK" BID IDENTIFICATION NO-B.D.O

KUSUMI (written in capital Letters) on the body of Cover. The last date of receipt of the Bid
Documents will be 21.05.2026 up to 12.00 PM.

4. The tender Papers will be opened in the office of the Block Development Officer, Kusumi
at 11 AM, on 22.05.2026 in presence of the bidders or their authorized representatives who wish

' to attend. If the office happened to be closed on the date of receipt /opening of the bids as

specified, the bids will be received /opened on the next working day at the same time and venue.
5. Additional performance security deposit shall be deposited by the successful bidder when the bid
amount is less than the estimated cost as per the rule the value in shape of DD of any
nationalized bank payable at Kusumi pledged in favor of Block Development Officer Kusumi. If
the tender documents do not reach the concerned office by the above date and time, the offer will

not be considered on any account even if the tender documents were dispatched by the tenderer
before the due date.

6. The following documents should be furnished along with the tender paper failing which the
tender is liable for rejection.

a. EMD duly pledged in favor of BDO, Kusumi Attested copy of the contractor registration
certificate
b. Attested Copy of PAN card/Labour License/GSTIN Certificate

¢. Demand Draft for amount as mentioned in column 5 towards cost of DTCN (Tender Paper)
in original

Signed Copy of DTCN and Price-bid duly filled in and signed by the tenderer.

An affidavit regarding authenticity of the credentials.

No relationship certificate in the prescribed Performa.

The Mailing address of registered office/Site office of the bidders for future correspondence.
Attested Copy of Caste Certificate for SC/ST contractors and a self-declaration for desirous
of availing preference.

Attested Copy of Handicapped Certificate for PH contractor’s desirous availing preference.

F@ oo oo

—
.

7. The tender is to be submitted in one cover along with all document described and documents
required as per the relevant clauses of this DTCN and special conditions if any. The cover is to be
sealed and superscripted as the name of the work for bid as mentioned in column No.2 of the

4 tender call notice.

8. The bid must be accompanied by EMD of the amount @ 1% (One percent) of the estimated cost
to tender as mentioned in column No.4 along with tender in the form of DD duly pledged in favor of
the Block Development Officer, Kusumi as per the terms and conditions laid down in OGFR and in
no other form. Bidders desirous to hire machineries or equipment from outside the state are required
to furnish 2% (Two percent) of the amount put to tender, only in form of above shape and as per the
above terms and conditions. Tenders not accompanied with EMD as specified above shall be liable
for rejection.

9. All the tenders where rate quoted is excess rate to the scheduled rate will be rejected

10. S.C./S.T. Tenderers can avail facilities as per Govt, circular.

11. The bidders shall have to furnish an affidavit along with the bid re

the bid document.

12. ADDITIONAL PERFORMANCE SECURITY 1. Additional performance security shall be taken on an
incremental basis from the selected bidder for low bid prices in the project works as under:

LR

garding the authenticity of

%

KXTARILA
Block Development Oﬁ{cer
Kusumi, Badampahar
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a.where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance
guarantee/security percentage is required.

b. where the bid price is below 10% but not below 20% of the project cost put to bid, IIL. V. the additional
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price
below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being
0.1% and this additional performance guarantee percentage shall be applied on the bid price;

C. the additional performance guarantee/security percentage shall be incremented by 0.1% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid
performance guarantee being 0.1% and this additional performance guarantee percentage shall be applied on
the bid price; where the bid price is 20% or more below of the project cost put to bid, the additional
performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20%
of the project cost put to bid in addition to 1% of the bid price and this additional performance guarantee
percentage shall be applied on the bid price;

d. The additional performance guarantee percentage shall be rounded off to the next lower percentage based

on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on
whether the decimal point of the percentage of bid price is 0.5% or more.

e. The additional performance security shall be treated as part of the performance security.

f. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and
recommended to the competent authority of the Administrative Department for the approval of the Additional
Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with other

Elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform
the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder,
including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation
of risks and responsibilities, and any other requirements of the bid document., If, after evaluating the price
analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to
deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not

be advisable to fix a normative percentage below the estimated cost, which would automatically be considered as
an abnormally low bid

In shape of Demand Draft in favour of the Block Development Officer Kusumi before execution of
agreement as per Works Deptt. Office memo No.4559 dated.05.04.2021, otherwise the bid shall be cancelled and
the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder as per
Works Department Office Memorandum No.14299 dtd.03.10.2017.

13. All bids received will remain valid for period of 90 days from the last date of receipt of bids and the
validity of the bids can also be extended, if agreed to by the bidders with the department.

14. Other details can be seen in the bidding documents.

15. If the L1 bidder does not turn up for agreement after finalization of tender, then he/she shall be
debarred from participation in bidding for three years and action will be taken to blacklist the bidder.
In that case L2 bidder if full fill ,other required criteria would be called for drawing agreement for
execution of work subject to the condition, that L2 bidder negotiate at par with the rate quoted by the
L1 bidder otherwise tender will be cancelled.

16. The rates to be quoted by the contractor shall be excluding GST. The implementation of the GST
rules by the GOVT of Odisha is to be accepted by the bidder at any point of time.

17. If the rate quoted by the tenderers is found to be same, tender committee will decide the tender.

18. The Block Development Officer, Kusumi reserves the right to reject any or all the tenders without
assigning any reason thereof.

W

A

Mo ey n
Block Dev elopment/Of‘f(cer
Kusumi, Badampahar
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19. Bid documents which will be available at District Website i.c.
accompanied by the paper cost of the Tender paper in shape

Badampahar, Mayurbhanj ( In Original) and DTCN with all re
mentioned in Tender call

https://mnyurhlmnj.odisha.gov.in
of Demand Draft Payable at BOI,

quired documents of bidder as
Notice to be sent to the office of the Block Development Officer, Kusumi.

Block DevelopméitOfficer

ok lavpinameptRfficer
Memo No: || ya Date: -(_QQ_M . 203.b W’us’t}mi, Badampahar
ent

(9\37\
sovt. Of Odisha, Bhubaneswar
y get it published in minimum space the above Tender Call notice

a Newspaper in all odisha edition on or before 20.05.2026 issucs.
. . D0 /o0 /.
Al Bevalepment St

usumi,i3ada
Memo No: J /' Date: g0 . Y usuml’,h’aa‘d’r?fﬁﬁhar
2o
))\.
OSWAN, Mayurbhanj for information and

Copy to the Joint Direcor, (Advertisement) 1 & PR Departm
for information and requested to kindl

in two Daily widely circulated Odi
(email id- ipr.advti@gmail.com).

Copy along with soft copy forwarded to the DeGM,
requested to upload the details Tender ¢

all notice to the District Website for information of the
Public/Prospective Bidders, L
Block Developme%géﬂ_{ér
Bloglkfevatapmantificer
sumi, Badampahar
MemoNo:__))50 / Date:- 90, Ol . 2024/ W
,ﬁ.
Copy Submitted to the Deputy Secretary to Govt., P.R.Dept, Govt. of Odisha for favor of kind
information

o P
SR
Memo No: )} G /' Date:- 90,0l . 02411

usumi, Badampahar
&W‘N
Copy to PA to the Collector & Dist. Magistrate, Mayurbhanj/the CDO cum EO, Zillaparisad,
Mayurbhanj for favor of kind information with a request to display the bid do

cument in their respective
notice board.

Boloy ok
Block Development Oéﬂcér
Bloal

biifficer
: sumi, Badampah
Memo No: } / 5 ,Z /  Date: - JO 0Y. 20 21/ W%v\f\y mpahar

Copy to Superintendent of Police, Mayurbhanj for favor of kind information.

Copy to the OIC, Badampahar PS with a re
of the undersigned for smooth completion of the t
to completion.

quest to deploy Police Personnel to the office campus
ender opening process on 22.05.2026 fy m 11.00 AM

(
lock Devel 9 \
e el
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Memo No: ])5 4/ Date:- 3{2-[!&_&62&#

Copy submitted to Sub-Collector, office Rairangpur sub division /DWO Mayurbhanj/All Govt

Offices of Mayurbhanj District They are requested to display the tender Call Notice in their notice board
for wide publication.

Block Developme%nt O? cer
Blotlubienie RplmontDificer
Kusumi, Badampahar
Memo No: HQQ / Date: - Mﬂ_&é{/ Ap
O\

Copy submitted to the Sub-Collector, Bamanghaty,Rairangpur/Sub=Collector,Panchpir,Karanjia /
P.A . ITDA , Rairangpur/P.A ITDA, Karanjia / Tahasildar, Kusumi/ Rairangpur/ Tiring / Bijatala/ Bisoi/
Jamda / Bahalda/ Block Development officer Rairangpur/ Tiring / Bijatala/ Bisoi/ Jamda / Bahalda

C.D.P.O Kusumi for information with request to display the tender notice in their notice board for wide
circulation.

Block Devclopmen( (/ fficer

BlockRavsiapment Rifioer
Kysumi, Badampahar
Memo No: ”55 / Date: - <30 M ah26// % a
Copy to all Tender Committee members information and reques present for opening of the

Tender in the given date, time & venue unfailingly

A

Block Developmen/ {ficer
Block Bausiomnaentpiificer

Kusumi, Badampahar
%&@ Ay
\)\.
',9\.
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CHECK LIST TO BE FILLED AND SUBMITTED BY THE BIDDER

Name of the Work :-

Name of the Contractor:-

Address:

House No./ Plot No.:-

AT :- P.O:
Police Station:- District:-
State:- PIN :-
gl Reference Whether Furnished
N(; Particulars to DTCN o
. 0
Clause No. b NO Applicable
1 | Demand Draft of Rs.6000/- in favour of Block
Development Officer, kusumi payable at kusumi
towards Cost of tender paper enclosed in original.
2 | Earnest Money Deposit (EMD) in shape of
NSC/KVP/POTD/ Fixed Deposit of any
Nationalized Bank duly pledged in favour of
the Block Development Officer, kusumi
Payable at kusumi .
3 | Self Attested copy of Contractor’s Registration
Certificate /License
4 | Self-Attested copy of active and valid GST
Certificate
5 | Self Attested copy of PAN Card
6 | Self Attested Copy of Caste Certificate for ST/SC
Contractors, if Applicable
7 | Self Attested Copy of PH Certificate for
differently abled Contractors, if Applicable
8 | Affidavit for Engineer contractor, if any
9 | Complete filled in and duly certified Annexure-A
and Annexure-B
10 | No Relationship Certificate in Annexure-D
11 | Affidavit regarding authenticity of the credentials B
12 [ Signed Copy of DTCN and Price bid duly filled
in & Signed by the bidder
Signature of the Bidder

oe¢ld
Block Developmé’nt‘Of%é‘?
Kusumi, Badampahar
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Terms and conditions

Availability and Receipt of Tender Papers: The Tender Paper can be downloaded from the Mayurbhanj
District website www.mayurbhanj.odisha.gov..in. The Tender Paper will be' avanlab!e on
www.mayurbhanj.odisha.gov..in from 02.05.2026 to 20.05.2026. The sealed Tendet: Paper will be rec_elved on
working days from 02.05.2026 to 21.05.2026 till 12.00 PM through Speed post/Registered Post/Courier only (
No Tender Paper will be received by Hand Service) and superscripted as "NAME OF THE WORK" BID
IDENTIFICATION NO-B.D.O KUSUMI (written-in capital Letters) on the body of Cover..

Cost of Tender Paper: Bid must be accompanied by a Demand Draft of Rs.6000/- in favour of Block
Development Officer Kusumi payable at kusumi towards Cost of tender paper (non-refundable).

Earnest Money Deposit (EMD) :The EMD as mentioned in col.4 is to be deposited in shape of
NSC/KVP/POTD/ Fixed Deposit of any Nationalized Bank duly pledged in favour of the Block Deve_lopment
Officer, Kusumi. Payable at kusumi Tenders not accompanies with EMD shall be liable for rejection. The
Earnest Money deposited will be refunded to the unsuccessful tenderers on application as per the terms and
conditions as laid down in OPWD Code and the same will be retained in case of the successful tenderers and
will not carry any interest.

Date of Opening of the Tender paper: The Tender Papers/Bids will be opened on 11.00 AM on date.
22.05.20526 in presence of the bidders or their authorized representatives and Block Tender Committee in the
Block Conference Hall.

The following documents should be furnished along with the tender paper failing which the tender is liable for
rejection.

a. Original Demand Draft of Rs.6000/- in favour of Block
Development Officer, Kusumi payable at kusumi towards Cost of
tender paper (non-refundable)

b. EMD duly pledged in favour of the BDO, Kusumi

c. Self-Attested copy of the contractor valid registration certificate/ License and IT return cop;
d. Self-Attested copy of PAN CARD.
e. Self-Attested copy of valid GST registration Certificate.

f. Attested Copy of Caste Certificate for SC/ST contractors and a self-declaration for ~desirous of availing
preference.

g. Self-Attested Copy of PH Certificate for differently-abled Contractors, if Applicable
h. Affidavit for Engineer contractor, if any
i. Signed copy of DTCN and price bid duly filled in and signed by the tenderer.

j. An affidavit regarding authenticity of the credentials.

The EMD amount will be forfeited, if the Tenderer backs out from the offer of acceptance of Tender by the
competent authority.

The Tenderer has to show all required original documents at the time of opening of the tender for verification.

Joint Stock Companies/ Joint Ventures are not allowed to participate in the tender process.
If the rate quoted by the Tenderers is found to be same, Tender Committee will take the final decision.
Excess bid amount quoted by the bidder, if any, in respect of any work will be rejected

All the tenders where rate quoted is excess rate to the scheduled rate will be rejected

y

B0/,
Block Development Oﬁ‘:cé‘
= 3] = Kusumi Block (Badampahar)
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The tender is to be submitted in sealed envelope with all documents described and required as per the relevant

clauses of the DTCN and Special Conditions if any.

EMD is to be enclosed an affidavit regarding the number of
f E.M.D prior to the date during the current financial year
 license at the time of opening, so that the authority

The Engineer Contractor seeking exemption of
tenders they have participated with exemption o
20225-26. Also she/he will have to produce his/her origina
will enter the same in the license which is mandatory.

ST/SC and differently abled Contractors can avail facilities as per Govt. circular.

ADDITIONAL PERFORMANCE SECURITY
incremental basis from the selected bidder for low

1.Additional performance security shall be taken on an
bid prices in the project works as under:

a.  where the bid price is below 0% but not below 10% of the project cost put to bid, no additional
performance guarantee/security percentage is required.

b. where the bid price is below 10% but not below 20% of the project cost put to bid, IIL. IV. the additional
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price
below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee
being 0.1% and this additional performance guarantee percentage shall be applied on the bid price;

C. the additional performance guarantee/security percentage shall be incremented by 0.1% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid
performance guarantee being 0.1% and this additional performance guarantee percentage shall be applied
on the bid price; where the bid price is 20% or more below of the project cost put to bid, the additional
performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below
20% of the project cost put to bid in addition to 1% of the bid price and this additional performance

guarantee percentage shall be applied on the bid price;

d. The additional performance guarantee percentage shall be rounded off to the next lower percentage
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage
based on whether the decimal point of the percentage of bid price is 0.5% or more.

e. The additional performance security shall be treated as part of the performance security.

£ Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and
recommended to the competent authority of the Administrative Department for the approval of the Additional
Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with other
elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform
the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the
Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization
allocation of risks and responsibilities, and any other requirements of the bid document., If, after evaluatin the’
price analyses, the procuring entity determines that the Bidder has substantially faile(; to demonstratge its
capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal
However, it would not be advisable to fix a normative percentage below the estimated cost, which \I\J/oul(i
automatically be considered as an abnormally low bid. ’

APS need to be deposited In shape of Demand Draft in favour of the Block Development Officer Kusumi
before execution of agreement as per Works Deptt. office memo No.4559 dated.05.04.2021 , otherwise th b'ci
shall be cancelled and the security deposit shall be forfeited, Further, proceeding .for blz,lcklist' h Tl t;
initiated against bidder as per Works Department Office Memorandum No.14299 dtd.03.10.2017 =

A____

X%
& i Block Developme%\?/af‘«cer
Q- Kusumi, Badampahar
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All bids received will remain valid for a period of 90days from the date of receipt of bids or till the date of
drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the bidder and
the Department/Office

If the L-1 bidder does not turn up for agreement after finalization of tender, than she/he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the bidder. In that case L-2 bidder if
fulfill, other required criteria would be called for drawing agreement for execution of work subject to the
condition, that L-2 bidder negotiate at par with the rate quoted by the L-1 bidder otherwise tender will be
Cancelled.

The rates to be quoted by the contractor shall be excluding GST. The implementation of the GST rules by the
Govt. of Odisha is to be accepted by the bidder from time to time.

The authority Reserves the rights to reject or cancel any or all the Tender without assigning any reason thereof.
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R TENDER SCHEDULE

Tender Schedule of the work CONSTRUCTION OF 50 MT GODOWN OF JHIPABANDHA GP
Estimated Amount : Rs.1683000 /-
Tendered Amount : Rs.1414900 /-
. Earnest Money to be Deposited : Rs14149/-
Cost of Tender Paper : Rs.6000/-
Class of Contractor : C&D

Last date of availability of Tender Paper: 20.05.2026
Last Date of Receipt of Tender Paper : 21.05.2026
Date of Opening of Tender 1 22.05.2026
Time Required For Completion of Work: 04 (Four) Calendar Month

BOQ OF "CONSTRUCTION OF 50 MT GODOWN OF JHIPABANDHA GP UNDER KUSUMI BLOCK

13'(') DESCRIPTION OF ITEMS UNIT | QTY. | RATES ATﬂ“;:Lt
1 | Earth work exavation in Stoney Earth in foundation 1 Cum | 27.06 274.61 7431.44
2 | Sand filling in foundation and plinth 1Cum | 39.08 | 1237.48 48360.21
3 | Plain Cement Concrete (1:3:6) using 40 mm 1Cum | 9.07 6612.21 60000.38

R.C.C.M20 using 12 to 20 mm size h.g. chips

A | UPTO 3 MT Ht

a) Column base & Trapizoidal portion 1Cum | 6.15 8069.71 49600.68
b) Grade Beam o 1Cum | 3.23 | 8833.18 28497.74
C) Column upto Grade beam 1Cum | 1.14 | 19000.07 21641.82
d)Lintel bend ‘ 1Cum | 130 | 15114.73 19647.35
¢) Column 1Cum | 2.70 19000.07 51223.65
f)Roof beam & wall beam 1Cum | 1.34 19000.07 25531.87
f) Chajja 1Cum | 1.86 1286.67 2390.63

Above 3 MT Ht

a) Column 1Cum | 2.66 20755.6 55185.11
b) Roof beam & wall beam 1Cum | 1.36 20755.6 28313.49

Fly ash Brick work in cement mortar (1:6) using fly {Cum | 923 5865.86 A 16768

ash Brick in F&P
6 Fly ash Brick work in cement mortar (1:6) using fly
ash Brick in S/S
A) UPTO 3 MT Ht 1Cum | 22.74 5899.19 134170.26
B) Above 3mt Ht 1 Cum | 1544 6277.58 96923.74

7 Cutting, straightening coiled or bent up M.S. rods

UPTO 3 MT Ht ) 1Qntl | 1427 | 9097.16 129782.52
Above 3 MT Ht 1Qntl | 3.62 9130.48 33058.26

8 | 12 mm C.P (1:6) over even surface of wall

e e L S ———,
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UPTO 3 MT Ht 1 Sqm | 108.21 190.38 20599.80
Above 3 MT Ht 1 Sgm 194.73 17649.78
9 | 16 mm C.P (1:6) over odd surface of wall
UPTO 3 MT Ht 1 Sqm | 140.50 | 276.92 38906.88
Above 3 MT Ht 1 Sqm 283.60 2373135
10 | Supplying fitting & fixing glazed ventilators 1 Sqm 4348.63 14543.55
11 | Iron work wrougt & put up in Roof truss 1 qtl 14855.6 184248.44
Labour for fitting & fixing Colourd GCI Sheets
: . 82263.
1 including cost of GCI sheet L 897.36 —
13 | Supplying fixing vetrified tiles in floors 1 Sqm 1163.52 5716.38
14 | Supplying fixing Ceramic wall tiles in dados 1 Sqm 1466.56 11438.28
15 | Supplying fixing Ceramic floor tiles 1 Sqm 1347.19 2628.24
16 | 2.5 cm thick A.S.flooring with cc (1:2:4) 1 Sgqm 414.13 19055.43
17 | Priming one coat with wall primer 1Sqm | 253.28 82.58 20916.50
18 | Finishing wall with weather coat 1Sqm | 253.28 | 11229 28441.30
19 | Painting to iron door window with enamel paint 1 Sgm 264.93 6914.39
Supplying fitting and fixing Iron Door and Windows in
20 position etc complete. 1Kg | 35238 | 175.72 61919.25
P
21 Elic():wsxon for display board according to direction of Lunit 4000 4000.00
22 | Provision for fitting & fixing Toilet accessories 6500 6500
23 | Provision for water supply to toilet 5000 5000 7
24 | Provision for soak pit 3000 3000
25 | Provision for holding down bolt and L hook 4500 4500
26 | Provision for electrification 7000 7000
_ Total 1414900.00
TENDER VALUE Limited to 1414900.00
Add for Gst@18% 254682.00
Add for contigency@1% 14149.00
TOTAL 1683731.00
Limited to 1683055.00 |

BOQ Checked By:

W e

Asst. Exe. Lngmees

e
Assistant Engineer/Junior Engineer Ass1stantl&xi§§]§1m %@R

Kusumi

I am willing to execute the work at

----------------------

.......................

Signature of the Contractor

y
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20/0% /%
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Kusumi, i Badampahar
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TENDER SCHEDULE

Tender Schedule of the work CONSTRUCTION OF 50 MT GODOWN OF KUSUMI GP
Estimated Amount : Rs.1683000 /-

Tendered Amount : Rs.1414900 /-

Earnest Money to be Deposited : Rs14149/-

Cost of Tender Paper : Rs.6000/-

Class of Contractor 1 C&D

Last date of availability of Tender Paper: 20.05.2026
Last Date of Receipt of Tender Paper : 21.05.2026
Date of Opening of Tender : 22.05.2026
Time Required For Completion of Work: 04 (Four) Calendar Month

BOQ OF "CONSTRUCTION OF 50 MT GODOWN OF KUSUMI GP UNDER KUSUMI BLOCK

ol DESCRIPTION OF ITEMS unT | QTY. | RATES | Tol
1 | Earth work exavation in Stoney Earth in foundation 1 Cum | 27.06 274.61 7431.44
2 | Sand filling in foundation and plinth 1Cum | 39.08 | 1237.48 48360.21
3 | Plain Cement Concrete (1:3:6) using 40 mm 1Cum | 9.07 6612.21 60000.38

4 | R.C.C.M20 using 12 to 20 mm size h.g. chips

A | UPTO 3 MT Ht

a) Column base & Trapizoidal portion 1Cum | 6.15 8069.71 49600.68
b) Grade Beam 1Cum | 3.23 8833.18 28497.74
C) Column upto Grade beam 1 Cum 1.14 19000.07 21641.82
d)Lintel bend 1Cum | 1.30 15114.73 19647.35
e) Column 1Cum | 2.70 19000.07 51223.65
f)Roof beam & wall beam 1 Cum 1.34 19000.07 25531.87
f) Chajja 1Cum | 1.86 1286.67 2390.63
Above 3 MT Ht

a) Column - 1Cum | 2.66 20755.6 55185.11
b) Roof beam & wall beam 1Cum | 136 | 20755.6 28313.49

Fly ash Brick work in cement mortar (1:6) using fly

5 | ash Brick in F&P 1Cum | 923 | 5865.86 | 54167.68
6 Fly ash Brick work in cement mortar (1:6) using fly
ash Brick in S/S
A) UPTO 3 MT Ht 1 Cum | 22.74 5899.19 134170.26
B) Above 3mt Ht 1Cum | 1544 | 6277.58 96923.74

7 | Cutting, straightening coiled or bent up M.S. rods

UPTO 3 MT Ht 1Qntl | 14.27 9097.16 129782.52
Above 3 MT Ht 1 Qntl 3.62 9130.48 33058.26

8 | 12 mm C.P (1:6) over even surface of wall

Y0/0b /2
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Assistant E 7 \}ior Engineer Assnstanmcutwe %lg Q-ee'

S

Shmi

Kusumi

I am willing to execute the work at
...................... % of Excess (il WOTAS 4..ovvrriiiiiuieeeiin s
....................... % Of LesS (I WOTAS +.vvvvrrrirrrerirennnieninieiinies it

ignature of the Contractor

- 87 .

ock

UPTO 3 MT Ht 1 Sqm | 108.21 190.38 20599.80
Above 3 MT Ht 1Sqm | 90.64 194.73 17649.78
9 [ 16 mm C.P (1:6) over odd surface of wall
UPTO 3 MT Ht 1 Sqm | 140.50 276.92 38906.88
Above 3 MT Ht 1 Sqm | 83.68 283.60 23731.35
10 | Supplying fitting & fixing glazed ventilators 1 Sqm | 3.34 4348.63 14543.55
11 | Iron work wrougt & put up in Roof truss Iqtl | 124 | 148556 184248.44
Labour for fitting & fixing Colourd GCI Sheets
12 |, . . 36 82263.43
including cost of GCI sheet 1i5gm |, 9157 ok
13 | Supplying fixing vetrified tiles in {loors 1Sqm | 4.91 1163.52 5716.38
14 | Supplying fixing Ceramic wall tiles in dados 1Sqm | 7.80 1466.56 11438.28
15 | Supplying fixing Ceramic floor tiles 1Sqm | 1.95 1347.19 2628.24
16 | 2.5 em thick A.S.flooring with cc (1:2:4) 1 Sqgm | 46.01 414.13 19055.43
17 | Priming one coat with wall primer 1 Sqm 253.28 82.58 20916.50
18 | Finishing wall with weather coat 1Sqm | 253.28 | 112.29 28441.30
19 | Painting to iron door window with enamel paint 1 Sqm | 26.10 264.93 6914.39
Supplying fitting and fixing Iron Door and Windows in
20 position etc complete, 1Kg | 35238 | 175.72 61919.25
21 Elic():vmon for display board accordmg to direction of lunit | Tunit 4000 4000.00
22 | Provision for fitting & fixing Toilet accessories 6500 6500
23 | Provision for water supply to toilet 5000 5000
24 | Provision for soak pit 3000 3000
25 | Provision for holding down bolt and L hook 4500 4500
26 | Provision for electrification 7000 7000
Total 1414900.00
TENDER VALUE Limited to 1414900.00
Add for Gst@18% 254682.00
Add for contigency@1% 14149.00
TOTAL 1683731.00
Limited to 1683055.00
BOQ Checked By:
0o M ve
A Asst. Exe. >0 o‘:/x.

Floilﬂ)eve"%[ﬁfgﬁ

Kusumi, Badampahar
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TENDER SCHEDULE

Tender Schedule of the Work :- CONSTRUCTION OF ONE OFFICE BUILDING AT NEWLY CREATED LAMPS UNDER KUSUMI G.P
Estimated Amount : Rs.1403352 /-

Tendered Amount :Rs.1189736 /-

Earnest Money to be Deposited :Rs.11898 /-

Cost of Tender Paper : Rs.6000/-

Class of Contractor : C&D

Last date of availability of Tender Paper: ~ 20.05.2026

Last Date of Receipt of Tender Paper @ 21.05.2026

Date of Opening of Tender : 22,05.2026

Time Required For Completion of Work: 04 (Four) Calendar Month

BOQ OF "CONSTRUCTION OF ONE OFFICE BUILDING AT NEWLY CREATED LAMPS UNDER
KUSUMI GP OF KUSUMI BLOCK

SL.NO DESCRIPTION OF ITEMS UNIT QTY. RATES Total Amount
Earth work exavation in Stoney Earth in
1 foundation 1 Cum 27.06 274.61 7431.44
2 Sand filling in foundation and plinth 1 Cum 39.08 1237.48 48360.21
% Plain C t Concr Kt i
3 msin ement Concrete (1:3:6) using 40 { Cum 9.07 661221 60000.38
4 R.C.C.M20 using 12 to 20 mm size h.g.

chips

A UPTO 3 MT Ht

a) Column base & Trapizoidal portion 1 Cum 6.15 8069.71 49600.68

b) Grade Beam 1 Cum 3.23 8833.18 28497.74

C) Column upto Grade beam 1 Cum 1.14 19000.07 21641.82

d)Lintel bend I Cum 1.30 1511473 | 1964735

¢) Column 1 Cum 2.70 19000.07 51223.65

f)Roof beam & wall beam 1 Cum 1.34 19000.07 25531.87

f) Chajja 1 Cum 1.86 1286.67 2390.63

Above 3 MT Ht

a) Column 1 Cum 2.66 20755.6 55185.11

b) Roof beam & wall beam 1 Cum 1.36 20755.6 28313.49
5 Fly ash Brick work in cement mortar 1c .

(1°6) using fly ash Brick in F&P um 9.23 5865.86 54167.68
6 Fly ash Brick work in cement mortar

(1:6) using fly ash Brick in S/S

A) UPTO 3 MT Ht 1 Cum 22.74 5899.19 134170.26

B) Above 3mt Ht 1 Cum 15.44 6277.58 96923.74

m
M
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7 Cutting, straightening coiled or bent up
M.S. rods
UPTO 3 MT Ht 1 Qntl 14.27 9097.16 129782.52
Above 3 MT Ht 1 Qntl 3.62 9130.48 33058.26
8 12 mm C.P (1:6) over even surface of -
wall
UPTO 3 MT Ht 1 Sqm 108.21 190.38 20599.80
Above 3 MT Ht , 1 Sqm 90.64 194.73 17649.78
9 16 mm C.P (1:6) over odd surface of wall
UPTO 3 MT Ht 1 Sqm 140.50 276.92 38906.88

Above 3 MT Ht 1 Sqm 83.68

283.60 23731.35

Supplying fitting & fixing glazed

10 | Centilators 1 Sqm 3.34 4348.63 14543.55
11 Tron work wrougt & put up in Roof truss 1 qtl 124 14855.6 184248.44
o |Gre e DO | s | e | o | mos
13 Supplying fixing vetrified tiles in floors 1 Sqm 491 1163.52 5716.38
14 Supplying fixing Ceramic wall tiles in dados 1 Sgm 7.80 1466.56 11438.28
15 Supplying fixing Ceramic floor tiles 1 Sqm 1.95 1347.19 262824
16 2.5 cm thick A.S.flooring with cc (1:2:4) 1 Sqm 46.01 414.13 19055.43
Total 1189736.000
TENDER VALUE Limited to | 1189736.00
Add for Gst@18% 214152.00
TOTAL 1403888.00
Limited to 1403352.00
BOQ Checked By: q/G
“\n;‘, o
Assistant Engineer "unior Engineer Assiﬁan Elz(tleve. Engmeer ez:/ 5 g
Kusumi Klu Fg?gl&“ F i(kd) Qs)fm t(aﬁfééf
Kusumt. Badampahar

I am willing to execute the work at
'} (T % of Excess (in WOIds ....ovvvvvverneiiiieiiiniinin.
8) ssserssrarssssererssens % of Less (In WOrds .voveveeeerinnieinnnieiieiine.

Signature of the Contractor



-t

TENDER SCHEDULE

Tender Schedule of the wotk :- CONSTRUCTION OF ONE OFFICE BUILDING AT NEWLY CREATED LAMPS JHIPABANDH
Estimated Amount : Rs.1403352 /-

Tendered Amount : Rs.1189736 /-

Earnest Money to be Deposited :Rs.11898 /-

Cost of Tender Paper : Rs.6000/-

Class of Contractor 1 C&D

Last date of availability of Tender Paper: 20.05.2026
Last Date of Receipt of Tender Paper : 21 .05.2026
Date of Opening of Tender : 22.05.2026
Time Required For Completion of Work: 04 (Four) Calendar Month

BOQ OF "CONSTRUCTION OF ONE OFFICE BUILDING AT NEWLY CREATED LAMPS UNDER
JUIPABANDII GP OF KUSUMI BLOCK
SI.NO DESCRIPTION OF ITEMS UNIT QTY. RATES | Total Amount

Earth work exavation in Stoney Earth in

1 foundation 1 Cum 27.06 274.61 7431.44

2 Sand filling in foundation and plinth 1 Cum 39.08 1237.48 48360.21

3 E::n Cement Concrete (1:3:6) using 40 lCum - 9.07 6612.21 60000.38

4 R.C.C.M20 using 12 to 20 mm size h.g.
chips

A UPTO 3 MT Ht
a) Column base & Trapizoidal portion 1 Cum 6.15 8069.71 49600.68
b) Grade Beam 1 Cum 3.23 8833.18 28497.74
C) Column upto Grade beam 1 Cum 1.14 19000.07 21641.82
d)Lintel bend 1 Cum 1.30 15114.73 19647.35
e) Column 1 Cum 2.70 19000.07 51223.65
f)Roof beam & wall beam 1 Cum 1.34 19000.07 25531.87
f) Chajja 1 Cum 1.86 1286.67 2390.63
Above 3 MT Ht
a) Column 1 Cum 2.66 20755.6 55185.11
b) Roof beam & wall beam 1 Cum 1.36 20755.6 28313.49
Fly ash Brick work in cement mortar . ]

5 | (136) using fly ash Brick in F&P I Cum 923 | 586586 | 54167.68

6 Fly ash Brick work in cement mortar
(1:6) using fly ash Brick in S/S
A)UPTO 3 MT Ht 1 Cum 22.74 5899.19 134170.26
B) Above 3mt Ht 1 Cum 15.44 6277.58 96923.74

y
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Cutting, straightening coiled or bent up

7 | M.S. rods
UPTO 3 MT Ht 1 Qntl 14.27 9097.16 129782.52
Above 3 MT Ht 1 Qntl 3.62 9130.48 33058.26
8 12 mm C.P (1:6) over even surface of
wall
UPTO 3 MT Ht 1 Sgm 108.21 190.38 20599.80
Above 3 MT Ht 1 Sgm 90.64 194.73 17649.78
9 16 mm C.P (1:6) over odd surface of wall
UPTO 3 MT Ht 1 Sqm 140.50 276.92 38906.88
Above 3 MT Ht 1 Sqm 83.68 283.60 23731.35
Supplying fitting & fixing glazed e - a =
10 ventilators 1 Sqm 3.34 4348.63 14543.55
11 Iron work wrougt & put up in Roof truss 1 qtl 124 14855.6 184248.44
Labour for fitting & fixing Colourd GCI 2
2 Sheets including cost of GCI sheet 1iSqnl 2051 LRl e
13 Supplying fixing vetrified tiles in floors 1 Sqm 491 1163.52 5716.38
14 Supplying fixing Ceramic wall tiles in dados 1 Sgm 7.80 1466.56 11438.28
15 Supplying fixing Ceramic floor tiles 1 Sqm 1.95 1347.19 2628.24
16 2.5 cm thick A.S.flooring with cc (1:2:4) 1 Sqm 46.01 414.13 19055.43
Total 1189736.000
TENDER VALUE Limited to 1189736.00
Add for Gst@18% __{ o 214152.00
TOTAL R B 1403888.00
Limited to [ 1403352.00

BOQ Checked By:

/ J'( (L(
Assistant Engineer/J @2@7{\\\*\\% A _tAstst. Et);e. Enginee!
1stan ngineer/Junt r kngineer ssistan ecutly,
ORI

Kusumi

I am willing to execute the work at
1) cecimnrnineniviiasiees % of Excess (In WOrds ...oovvenereruniinieniinienannin
..................... % of Less (in WOTdS «uvueeevvrerrneeemmnniannnnns

ignature of the Contractor
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TENDER SCHEDULE

Tender Schedule of the work :- CONSTRUCTION OF ADDITIONAL BLOCK OFFICE BUILDING AT KUSUMI BLOCK

Estimated Amount : Rs.30,00,000 /-
Tendered Amount : Rs.22,23,890 /-
Earnest Money to be Deposited 1 Rs.22,238 /-
Cost of Tender Paper : Rs.6,000/-
Class of Contractor : C&D

Last date of availability of Tender Paper:  20.05.2026
Last Date of Receipt of Tender Paper 21.05.2026
Date of Opening of Tender 22.05.2026

Time Required For Completion of Work: 06 (Six) Calendar Month

BOQ OF “CONSTRUCTION OF ADDITIONAL BLOCK OFFICE BUILDING AT KUSUMI BLOCK™.
DESCRIPTION OF . TES Total Amount
SILNO ITEMS UNIT QTY. RA
Earth work exavation in 2746 15109.66
1 Stoney Earth in foundation LCum Bl 27461
) Sand ﬁlling in foundation 1 Cum 75.02 908.72 68176.47
and plinth
Plain Cement Concrete .
435.94 47942.23
3 (1:3:6) using 40 mm i 75 G453
4 Zlfi;%;:emem concrete 1Cum 11.78 6435.94 75786.79
Rce M20 grade with |
5 20mm & down graded \
chips '
&) Column base & 1 Cum 10.37 7893.78 81896.27
Trapizoidal portion T |8
b) Grade Beam 1 Cum 5.8 8657.26 50138.05
C)Column up to grade  Cum 0.84 18824.15 15873.20
beam
C) Lintel 1 Cum 2.26 | 14938.8 33742.31
D)column 1Cum 3.44 [ 18824.15 64822.3
E)Roof beam /wall beam 1 Cum 6.28 18824.15 118129.07
e)Slab 1 Cum 18.12 12839.84 132704.90
f) Chajja 1 sqm 15.42 1275.5 19667.62
6 ﬂy;;‘sh brick masonary 1 Cum 10.49 5768.39 60496.82
7 f}y;sh brick masonary 1 Cum 45.88 5801.72 266187.16
Cutting, straightening
8 coiled or bent up M.S. 1Qtl 44.10 8333.33 367505.43
rods
12 mm C.P (1:6) over
9 | even surface of wall 1Sqm 176.48 185.16 32676.56
16 mm C.P (1:6) over
S .
i odd surface of wall 15qm 299.71 270.66 81120.04
6¢mm thick C.P (1:4) over
18 143.3 3
1| Ree surface g 3.31 314.01 45001.65

ﬁ
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S jg | Pimeea g Vetiked I Sqm 103.6 1151.22 119262.58
tiles in floor
[ (Rt Cing s I Sqm 7.25 1028.76 7454.57
floor tiles
Fitting & fixing ceramic 13745.89
14| wall tiles in dados I'Sqm At - ‘
15 Pr‘iming one coat with wall | Sqm 619.51 80.99 50173.96
primer
16 F?nishing wall with acrylic I Sqm 443.03 89.01 39434.13
wall putty
17 Finish‘ing \\'z?ll with plastic [ Sqm 619.51 110.19 68266.38
emulsion paint
18 | Painting iron door window 1 Sqm 53.14 271.65 14451.58
. | SIHEBSEAIOE I dogK kg 760.46 168.45 12810275
window
Fitting & fixing 1
20 | aluminium sliding I 10.41 7879.91 82021.38
window
21 Provision for Display 4000.00
board
Total 2223889.78
TENDER VALUE Limited to 2223890
Add for Gst@18% 400300.16
TOTAL 2624189.94
BOQ Checked By: (0
(\/
TRV o
e AEbExn. Bpgl - i S
Assistant Engineer/Junior Engineer AssidDPRt fe EnRBenCer lo v eer
Kusumi Kueuwmi Block diocck B&@us n

I am willing to execute

i)

.....................

Signature of the Contractor

the work at
% of Excess (in words
% of Less (in words

Kusumi, Baﬂémpahar

----------------------------------

.....................................




