DETAIL TENDER CALL NOTICE

NAME OF THE WORK:- CONSTRUCTION OF DAY
CARE SUB-CENTRE CUM HEALTH & WELLNESS
CENTRE AT DIGARASTIA UNDER KULIANA
(CHANDUA) BLOCK IN THE MAYURBHANJ FOR

THE YEAR 2022-23.(NHM-PIP)

ESTIMATED COST: - Rs.33,70,523/-

OFFICE OF THE PANCHAYAT SAMITI,
KULIANA(CHANDUA)

CONTRACTOR BLOCK DEVELOPMENT OFFICER,
KULIANA(CHANDUA)



OFFICE OF THE PANCHAYAT SAMITI,
KULIANA(CHANDUA)
INVITATION FOR BIDS (IFB)
(FOR BUILDING WORKYS)

- Tender Cs ! . 05[2022-
0% |' 2022-292 I'ender Call Notice No 3[ 23

I'he Block Development Officer, KULIAN A(CHANDUA) on behalf of the governor of
Orissa invites percentage rate bids from registered PWD “B & C” class contractors
with experience in construction of Buildings works in States of India or under Railway
or Military Engineering Services in prescribed form to be eventually drawn in P.W.D.

form F-2 and will be received by the office of the Block Development Officer,
KULIANA(CHANDUA) 20.04.92022 on

— for the work (pns. Dj& i)mbg (ae %m.b_CMﬂ"
Loom Hm).C qavasdca of »«llu @_Ehgglt ,522 (Rupees
Mi}jm_l QJ‘lV_EmuM) only.

T

I'he prescribed form along mth olher documents can be obtained from the office of the

Panchayat  Samiti on  payment of  Rs 6 00D / - -
(Rupees gli_ihmanoﬂ nr\ﬂ_-J ) for each set. The amount is

not refundable. The tender must be submitted inn sealed cover, the name of the tenderer
and name of the work being noted on the cover.

Bid Identification No.

I

sl

No tenderers will be permitted to furnish their tender paper in their own manuscript
papers.

The work is to be completed in all respects within (..8....C.§:':ﬂf.935}.)....)calendar months
from the date of issue of the work order. Tenderers whose tender is accepted must submit
programme of work immediately after issue of work order for approval of the Engineer

in-charge:

All tenders received will remain valid for a period of two months (sixty days) from the
date of receipt of tenders and validity of tenders can also be extended if agreed to by the
tenderer and the department.

In case of item rate bid, the rate should be written both in words & figures and unit in
words. In case of any discrepancy in rates between words & figures the amounting words

will prevail. The Tenderer should show total of each item and grand total of the whole

Tender.

In case of percentage rate bid, the percentage should be quoted accurately in words &

Figures. If there is any discrepancy between words and figures, the rates quoted in words

shall be taken as correct. If the bidder quotes the percentage without mentioning excess

or less and not supported with corresponding amount will be treated as excess. The
bidders shall write the percentage in excess or less up 1o one decim

SS al point only. If the
‘%___
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14.

1:5.

16.

bidder writes the percentage up-to two or more decimal point. the first decimal point
shall only be considered without rounding off. The bills for percentage rate tendered
shall be prepared at the prevailing estimating rates for individual item only and the
percentage of excess or less shall be added or subtracted from the gross amount of the
bill. Vide G.O. works deptt.no. 8310, dt. 1 7.05.06 (Annexure-111).

The tenderers shall carefully study the tentative Drawings and speci fications
applicable to contract and all the documents which form part of the Agreement to be
entered into by the accepted tenderer and detailed specifications for Orissa and other
relevant specification and drawings which are available for sale. Complaints at a future
date that plans and specifications have not been seen by tenderers cannot be entertained.
Every tenderer is expected before quoting his rates to inspect the site of the proposed
work. He should also inspect the quarries and approach roads to quarries and satisfy
himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at a future date that the availability
of materials at quarries has been misjudged cannot be entertained.

Samples of stone, metal. chips & bricks etc. 10 be used are to deposit noting the name
of quarry & brick kiln under dated initials of the tenderer in the Office of the Block
Development Officer before procurement for the work for testing and acceptance (Not
required).

It must be definitely understood that the Department does not accept any
responsibility for the correctness and completeness of the trial borings if considered
to be taken at site of work.

Each tenderer except those having the prescribed fixed deposit with the Block
Development Officer. KULIANA(CHANDUA) must pay an earnest money of 1% of
estimated cost ie. Rs 234, @DL—-—- Rupees

Ty .jZMT_“HQ.&LiMcL_ﬂﬂ ) only along

with tender in the form of national saving certificate of postal time deposit pass book,
Fixed Deposit  duly pledged to  the Block  Development  Officer,
KULIANA(CHANDUA) as per the terms & conditions laid down in OGFR & in no
other form. Tenderer not accompanied with EMD as specified above will not be
considered.

The Tender will not be considered unless the tenderers enclose a true copy of the,
PAN card and GST certificate along with the tender. Original copies are to be
produced before the officer concerned at the time of opening of the tender.

The tender containing extrancous conditions not covered by the tender notice are
liable for rejection and quotations should be strictly in accordance with the Invitation
for Bids (IFB).Any change in the wording will not be accepted.

Letters etc. found in the tender box raising or lowering the item rates / percentage
rates or dealing with any point in connection with the Bid will not be considered.
Schedule of quantity accompanies the IFB notice. It shall be definitely understood
that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for altcratiy Or OMissions.

CONTRACTOR BLOCK DEVELOPMENT OFFICER,
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18.

19.

i

22.

deductions or additions as sct forth in the conditions of contract and such omissions.

deductions. additions or alterations all in no way invalidate the contract and no extra
monetary compensation will be entertained.

The tenders will be opened by the Block Development  Officer,
KULIANA(CHANDUA) ) S in his office room at
L0 AN on DlLo91.04.2023 in the presence of the tenderers
or their authorized representatives.

The Department reserves the right of authority to reject any or all tenders receive
without assigning any reason what- so- ever.

The earnest money will be retained in the case of successful tenderer and will be dealt
with as per the terms and conditions of the OPWD code and will not carry any interest.

The earnest money will be refunded to the unsuccessful tenderers on application after

d

intimation is sent of rejection of their tenders.

The tenderer whose tender is selected for acceptance and who has no fixed deposit
with the Government of Orissa shall within a period of seven days upon written
intimation being given to him of acceptance of his wider make an initial security
deposit in the form of NSC and Postal Time Deposit pass Book and in no other form
which including the amount already deposited as earnest money shall be 2% of the
value of the tendered amount and sign the A raiment in the P.W.D Form No. F-2 for the
fulfillment of the contract in the Office of the Panchayat Samiti or as directed. The
security deposit together with the earnest money and the amount withheld according to
prescribed provisions shall be retained as security for the due fulfillment of this contract.
Failure to the enter into the required agreement and to make the security deposit as
above shall entail forfeiture of the carnest money. No tender shall be finally accepted

until the required amount of security money is deposited. The written agreement to be
entered into between the contractors and the Government shall be the foundation of the
rights of both the contractor and the Government and the contract shall be deemed to

being complete until the agreement has first been signed by the contractor and then by

the proper officer authorized to enter into the contract on behalf of the Government.

The security will be refunded six months after completion of the work and payment of
the final bill and will not carry any interest. In case of tenderers who have fixed deposit

necessary action will be taken to degrade them if they decline to sign the agreement

within the period as in the above case.

That for the purpose of jurisdiction in the event of dispute if any of the contract would

be deemed to have been entered into within the State of Orissa and it is agreed that

neither the party to the contract, the Agreement will be competent to bring a suit in

regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of
compensation under Workmen compensation Act VIII of 1923 on account of the

workmen employed by the contractor and full amount of compensation paid will be

recovered from the contractor.
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The tenderers are required to abide by the Fair wage clause as introduced by

Government of Orissa, Works department letter No. VIIT -R-8 / 5225 dated 26.02.55

and No. 1IM 56 /6 - 28842 (4) dated 27.09.61 as amended from time to time.

4. In case of any complaint by the laborer working about the Non-payment or less

payment of his wages as per latest minimum wages Act, the Block Development

Officer will have the right to investigate and if the contractor is found to be in default.

he may recover such amount due from the contractor and pay such amount to the Thour

directly under intimation to the local labour Officer of the Government. The decision of

the Block Development Officer is final and binding on the contractor.

The tenderers shall bear cost of various incidentals. sundries and contingencies

necessitated by the work in full within the following or similar category.

a) Rent. Royalties and other charges of materials, octopi duty. all other taxes including,
ferry. tools. conveyance charges and other cost on account of land and building including

(]
n

temporary building and temporary electric connection to work site as well as construction
of service road and diversion road and its maintenance till completion of work as
required by the tenderer for collection of materials, storage. housing of staff or other
purpose of the work. No tenderer will however be liable to pay to Government for
temporary occupation of land owned by Government at the site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

¢) Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for the work.

d) Fees and duties levied by the Municipal, canal or water supply authorities.

e) Suitable equipment’s and wearing apparatus for the labour engaged in risky operations.

f) Suitable fencing barriers, signals, including approved patent and electric signals where
necessary at works and approaches in order to protect the public and employees from
accidents.

g) Compensation including cost of any suit for injury to persons or property due to neglect
of any major precautions also become payable due to operation of the Workmen

compensation act.
h) The contractor has to arrange adequate lighting arrangement for the work wherever

necessary at his own cost.

76. After the work is finished all surplus materials should be removed from the site of
work. Preliminary work such as vats, mixing platforms etc. should be dismantled and
all materials removed from the site and premises left neat and clean and this should be
inclusive of the rates.

27. No payment will be made for bench marks, level pillars, profiles and benching and
leveling the ground where required. The rates to be quoted should be for finished items
of work inclusive of carriage of all materials and Incidental items of works.

28, 1t should be understood clearly that no claim what-so-ever will entertained in regard to
extra items of works or extra quantity of any items besides estimated amount unless

BLOCK DEVELOPMENT OFFICER,
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btained from the Engineer in-charge and rates settled before the extry
any items of work s taken up.
afety code rules introduced by the

written order 1s "0
items of works and extra quantity of

9. The tenderers shall have to abide by the C.P.W.D's

Government of India. Ministry of Works. [lousing and Supply in their standing order

No. 44150 dt. 25.11.57 which can be scen in the office of the undersigned on working

day during office hours.

30. If any further necessary information is required.
rstood that the tenders must be received in

Block Development Officer will

furnish such but it must clearly be unde
order and according to instructions.

31.  (a) No relation certificate :
The contractor should have to furnish certificate a

he is not related to any officers in the rank of ar
Office Of the Panchayat Samiti. KULIANA(CHANDUA) or Asst. Secretary and

above in the concerned Government Deptt. If the fact subsequently proved to be false.
the contact will be rescinded. The earnest money and the total security will be
forfeited and he shall be liable to make good the loss or damage resulting from such
cancellation. The Performa for no relationship certificate is containedin aseparate sheet
of LF.B.

(b) Each tenderer must submit along with tender a note regarding his previous
experience on construction of major building works. The following details must be given
otherwise the tender is liable to be not considered at the direction of the authority.

long with the tender to the effect that
) Junior Engineer and above in the

(i) Names of the major buildings :
(i) Estimated cost :

(iii) Number of floors :

(iv) Type of foundation adopted :
(v) Date of commencement:

(vi) Date of completion:

(vii) Other details if any :
In addition to the above information the Performa contained in the separate page of

| F.B should also be filled in support of previous experience of the tenderer.

32, Tenders are required to go through each clause of P.W.D form F-2 / P-1 carefully in

addition to the clause mentioned herein before tendering.
ent concrete works should conform to Orissa Detailed Standard

33. All reinforced cem
and 1.S.1 Codes and Bridges Code sections: 1. 11,

specifications. LR.C

34.
35. 111 IV and VII & latest design criteria.
36. Shuttering and centering shall be with seasoned hardwood planks inside of which

shall be lined with suitable sheeting and made leak proof and water tight or

alternatively steel shuttering and centering may be used.

CONTRACTOR BLOCK DEVELOPMENT OFFICER,
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37. The Department will have the right to inspect the scaffolding. centering and
shuttering made for the work and can reject partly or fully such structures if found
defective in their opinion.

38, Concrete should be machine mixed unless otherwise ordered in writing by the Block
Development Officer. The contractor should arrange his own concrete mixer, vibrator,
pumps etc. for this purpose at his own cost.

39.  Cement shall be used by bags and weight of one bag of cement being taken as fifty

(50) ke.
40. The following materials may be supplied by Department (if available) to the contractor at
the PLW.D Go-dOWN Al .ooviiieniieiiiiieeirieesiinaeineees at the rates inclusive of storage

as noted against each. After issue. it will be the contractor’s responsibility for safe
custody and upkeep of materials. He has also to bear all incidental charges such as
transport, storage, handling and return of empty cement bags and containers at the
issuing store. His rates quoted for the work is to inclusive of all charges.
a) Cement in bags. (@ RS cooorisivinsisenssassesmnsnsssessisasenes per quintal
(Excluding cost of empty cement

container)
b)M.S. Rods (round) or Tor Steel (@ RS oo per quintal
¢) Paints of different categories @ Rs . per liter (excluding cost of container)
Before issue of above materials to him, the Contractor shall furnish Bank guarantee of
any of the Nationalized Banks 10CATEA Al +.vvneeieteiens et reeneene e ineiaa e for a sum

equal to the cost of materials. The bank guarantee should be valid for the entire period of
agreement. The same may be refunded to the contractor only afier the materials supplied to him
are fully utilized in the works. and cost thereof recovered from his bill (s) in full or if the
materials are partly utilized such materials are returned by him to the Dep. in full and in good
conditions and receipt thereof duly acknowledged by the concerned Departmental Officer.

OR

Department shall not supply any materials. what-so-ever for the work. The tenderer shall
be financially solvent and stable for advance procurement of all materials, required for the
works vide Govt. of Orissa, Finance Department Memo No. 48443/F - Code - 46/95 dated

11.12.1995.

39, In the event of any delay in the supply of departmental materials for unavoidable
reasons or non-availability of departmental materials during the period of execution the
contractor should arrange the materials like steel and cement of approved quality and
specification at his own cost for completion of work within the time schedule. If
however, there arises delay in procurement of materials, reasonable extension of time
will be granted on the application of the contractor. But no claim of compensation will be

CONTRACTOR BLOCK DEVELOPMENT OFFICER,
KULIANA(CHANDUA)

entertained under any circumstances on this account.
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40.

41.

44,

45.

46.

The contractor will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what - so -cver and the cost
of such materials will be recovered from the bills at the stock issue rates or market rates
whichever is higher. _ )
If the contractor removes and Government materials supplied to him from the site of
work with a view 10 dispose of the same dishonesty he shall be in addition to any other
liability civil or criminal arising outofhis contact be liable to pay a penalty equivalent to
five times the price of materials according to the rates stipulated in clause 39. The pen.aIly
so imposed shall be recovered at any time from any sum that may then orating time
thereafter become due to the contractor of from his security deposit or from the proceeds
of sale thereof.

The selected bidder may take delivery of department supply according to his need for
work issued by the Sub-Divisional Officer -in-charge. The bidder shall make all
arrangement for proper storage of materials but no cost for building shed for storage, pay
of watchman ete. will be borne by the Department. The Department is not responsible
for considering the thefi of materials at site. It is contractor's risk. Under any such plea if
the tenderer stops the work. he shall have to pay the full penalty as per clauses of the F-2
/P-1 of agreement.

The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such
materials without any controversy or dispute on that account. The rates of issue of such
materials will be at the stock issue rate inclusive of storage charges or rates fixed by the
Department or current market rate which-ever is higher

All materials which are to be supplied from P.W.D store will be as per availability of
stock and in case of steel, the contractor will have to bear the charges of
straightening. cutting. jointing, welding etc to required sizes. No cut pieces of M.S.
Rods. M.S. Angles, Tees and joist etc. less than one meter in length will be accepted
back as surplus and all these will be contractor's property. Amir the issue from the
P.W.D store the materials may be under the custody of the contractors and the
contractor will be responsible for its safety and storage. Cut pieces of more than one
meter in length will be returned by the contractor at the issuing stores without any
conveyance charges (Not required).

M.S. Rods, plates and structural steel will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc.
Shall be measured in length of different diameter, size and specification as actually
used (including hook sand cranks) in the work correct to an in chor ¢cm. and their
weight calculated as per sectional weight prescribedby the Indian Standard
Specification oras directed by the Engineer-in-charge (wastage of bats and unnecessary
lapping will not be considered for measurement and payment)

The contractor should at his own cost arrange necessary tools and plants required for
the efficient execution of work and the rates quoted should be inclusive of running
charges of each plant and cost of conveyances.

i
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49.

Empty cement bag and empty paints drums will not be accepted back by the

departments. The cost of each empty cement bag and cach paint drum will be

recovered from the contractors bill at the rate of RS ooviiiiiiiieiiiinean (Rupees
......................................................... ) only and Rs
................................ (Rupees ST = v only

respectively. The contractor while quoting his rates should consider this aspect
accordingly.

The machineries if available with the Department may be supplied on hire as per
charges prescribed by Department.

In the event of any delay in giving layout of the building for unavoidable reasons,
reasonable extension of time willbe granted on the applicationof thecontractor but no
claims for compensation will he entertained under any circumstances.

The tenderer should furnish along with their tender a list of works which are at
present in their hand in the prescribed Performa enclosed herewith.

(a) It should be clearly understood that the joints of the M.S.bars are 10 be provided
with prescribed lapping. welding or bolts and nuts as will be directed by the
Engineer-in-charge.

(b) Concrete test specimens 150 mm x 150 mm x 150 mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by a
'representative of the contractor in the presenceof a responsible officerof the rank not
below than that of an Assistant Engineer or Sub-Divisional Officer.The contractor
shallbear the cost so involved in testing. Thetests specimen in cube should be carried
out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
(¢) Test specimens shall be formed carefully in_accordance with the standard method
of taking test specimen and no plea shall be entertained later on the grounds that the
casting of the test specimens was faulty and that the result of the test specimen did
not give a correct indication of the actual quality of concrete.

(d) Plain concrete and reinforced concrete specimens will be tested in Control and
Research Laboratory at Bhubaneswar. Cost of testing all specimen and samples be
borne by the Contractor.

Concrete of strength below 85% of the required strength (as determined by actual tests)
shall not be accepted.
No claim for carriage of water what -so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his own cost if the work as shown in the tenders exceeds Rs. 2,50,000/-.
The apprentices will be selected by the Chief Engineer. The period of employment will
commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed the Chief
Engineer in the manner so that the total expenditure does not exceed one percent of the

tendered cost of the work. %
CONTRACTOR
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59.

60.

61.

62.

. Che contractor s 1o be Turmished(Nog
List of the tools and plants 1n possession of" the contractor

mandetarv). N .
_ procure and store explosive required foy

It 1s the responsibility-of the contractor (o ‘ TR
possible help for procuring

blasting operation. Department may  render-necessary
license. . :
The Orissa Construction Corporation 1.td. will be allowed a price ['arcfcr‘cn.c.c to the
extent of 3% overthe lowest quotation or tender as laid down in Works& Transport
Department Resolution No, 285 dated 17.4.1974. )

I'he Orissa Bridge & Construction Corporationltd. will be allowed price preference up-
to 3% over the lowest amount (where their tender is not the lowest) provided they
express willingness to exec.4te the work after reduction of rates by negotiation.(Not
required)

AMENDMENT TO EXISTING CLAUSE

By submission of a tender for the work. a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work. about the quality and
availability of the required quality of materials including the wheat / rice referred to
above.medical aid. labour and food stuff etc. and that rates by him in the tender will be
adequate to complete the work according to the specifications attached thereto and
thathe had taken into account all conditions and difficultiesthat may be encountered
during its progress and to have quoted labour rates and materials with taxes. octopi.
other duties. lead. lifis. loading and unloading. freightfor all materials and all other
charges necessaryfor the completion of the work. to the entire satisfaction of the
Engineer-in-charge of the work and his authorized subordinates. After acceptance of
the contract rate Government will not pay any extra charges for any reasons in case the
contractor claims later on to have misjudged as regards availability of materials. labour
and other factors.

The contractor will be responsible for the miss-use. loss or damage due to any reason
what-so-ever of any departmental materials supplied to him during the execution of the
work. In case of loss. damage or miss - use recovery at the rate of 5 times the cost of
the materials so issued will be deducted from the bills or his other dues,

1% of the gross amount of the bill and surchargeas applicable will be deducted from the
contractor's billtowards Income-tax.. The contractor is required to pay Royalty to Govt.
as fixed from time to time.

Under no circumstances interest is chargeable for the dues or additional dues if any
payable for the work.

Under section 12 of Contact Labour (Regulation and Abolition Act. 1970) the
contractor who undertakesexecution of work through labour should producevalid license
from Incensing authorities of LabourDepartment.(Only for successfiul bidder)
PAYMENT FOR VARIATION.IN PRICES

(Vide Works Department Memorandum No. 12073/W dr. 07, 04.1986, No. 14379 .
22.06.91 and No. 22874 dt. 24.10.92 and No. 8310 dt. 17.05.06)

%_
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(a) If during the progress of the work the price of any materials (excluding the cost of steel.
cement and bitumen) incorporated in the work (being materials supplied from the FEngineer-in-
charge’s store in accordance with Clauses thereof) increases or decreases as a result of
increases in the Average Wholesale Price Index (all commaodities) and the contractor
thereupon necessarily and properly pays in respect of that materials (incorporated in the
work) such increased or decreased price. then he shall be entitled to reimbursement or liable
to refund. quarterly as the case maybe. such an amount, as shall be equivalent to the plus
or minus difference of 75% in between the Average Wholesale Price Index (all
commaodities) which is operating for the quarter under consideration and that operated for
the quarter in which the tender was opened as per the formula indicated below:

Formula to calculate the increase or decrease in the price of materials:

Pm (1-iqg)
Vm=0.75x—x Rx
100 19

~ Increase or decrease in the cost of work during the quarter under consideration due

to changes in the price of materials.
- The value of work done in rupees during the quarter under consideration.

= The Average wholesale Price Index (all commodities) for the quarter in which the
tender was opened (as published in R.B.I. bulletin from time to time).

- The Average Wholesale Price Index (all commodities) for the quarter under

consideration.
= Percentage of material component as per sub clause of this Clause.

Increase / decrease of cost of Steel, Cement and Bitumen are to be reimbursed / liable
to be refunded with prior approval of Government as follows:

1. Steel .... Rate as fixed by Steel Authority of India Limited (SAIL)
Cement ..... Average factory price of this manufacture of cement inside the state.
3 Bitumen ..... Rate as fixed by Indian Oil Corporation (1.O.C.)

2

(b) Similarly, if during the progress of works the wages of labour increases or

decreases as a result of increase or decrease in the Minimum Wages for labour prescribed by

the Government and the contractor thereupon necessarily and properly pays in respect oflabour

engaged on execution of thework such increased or decreased wages then he shall be entitled

{0 reimbursement or liable to refund quarterly as the case may be such an amount, equivalent

to the plus or minus difference of 75% in between the Minimum wages for which is

operating for the quarter underconsideration and that operated for thequarter in which

thetender was opened as per the formula indicated below:

Formula to calculate /¢ increase or decrease in the cost of labour:

CONTRACTOR BLOCK DEVELOPMENT OFFICER,
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P (i-10)
VI=0.75x — X Rx—

100 1y : ’
= ' . ‘e .1 consideration due
Vi Increase or decrease in the cost of work during the quarter under ¢
to change the rates of labour.

< : ; arte sideration.
R = The value of the work done in rupees during the quarter under con
. : E : i ich tender was
i ~ The Minimum wages for labour as prevailed during the quarter i whic
opened.
. g . - . . - . 5 y = -. s 1 n.
i = The Minimum wages for labour prevailed during the quarter under consideratio

PL. = Percentage of labour component (as per sub-clause)

(¢) Similarly, if during the progress of work, the prices of Petrol, Oil and
Lubricants(Diesel oil being the representative item for price adj,stment) increases or decreases
as a result of the price fixed there for by the Government of India and the contractor thereupon
necessarilyand properly pays such increased or decreased price towards Petrol, Oil and
Lubricants used on execution of the work.then he shall be entitled to reimbursementor liable to
refund, quarterly as the case may be such an amount,as shall be equivalent to the plus or
minusdifference in between price of P.O.L which is operating for thequarter under
consideration and that operated for the quarter in which the tender was opened as per the

formula indicated below:

Formula to calculate the increase or decrease in the price of P.O.L:

KI=0.75 x K2 x R(D,-Dy)

100 Dy

KI = Increase or decrease in the cost of work during the quarter under consideration due to
changes in the price of POL.

R = Value of work done in rupees during the quarter under consideration.

D1 = Average price per liter diesel oil which is fixed by the Governmentof India during the
quarter in which the tender was opened.

D; = Average priceper liter ofdiesel oil which is fixed during the quarterunder consideration.

&

= Percentage of P.O.L.component as. per sub - clause.

(d) The following shall be the percentage of material, labour and P.O.Lcomponent for
reimbursement refund on variation in the price of material, labour and P.O.L as per Sub-
Clauses (a), (b) and (c) of this Clause.

D
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Category of Works Contractor’s Supply

Departmental

% of % of % of supply of
Materials 1.abour POL materials
| 2 3 4 5
(IRRIGATION WORKS)
a. Structural works 20% 30% 5%
45%
b. Earth work. canal works.
Embankment works etc. 20% 60% 5%
15%
(R & B) WORKS
a. Bridge works 20% 30% 5%
45%
b. Road works 45% 40% 5%
10%
c. Building works *30% 30% 5%
35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

Vide works department letter No-21359, dated 22.9.91 the reimbursement / refund on
aviation in price of materials, labourP.O.L.. as per sub-clause (a), (b) and (c) of this clause
shall be applicable in the following manner:

In terms of the aforesaid escalation clause, where the period for completion of the
work as stipulated in the agreement is less than one year, no escalation is admissible at all, in
case of work where the stipulated periodof completion is one year and more escalation on
account of pricevariation is a admissible only for the remaining period after excluding the one
year period thereof, provided the work has been carried out by the contractorin terms of the
relevant provision of the agreement. In the situations.where the period of completioninitially
stipulated in the agreement was less than one year and subsequently the completion period has
beenvalidity extended on the ground that the delay in completion of the work is not attributable
10 the contractor and in the result of the total period including the extended period stands at

CONTRACTOR BLOCK DEVELOPMENT OFFICER,
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' s neriod after excluding the
sre. escalation is admissible only for the remaining |
one vedr or MOre. Csldld b
first one year period there from™.
). (b) and (c) of this clause keep
w that the amount of

same by a duly

. ~nee of sub-clauses (a
(H)The contractor shall for the purpose of sub-cla ( - ko
i are necessary Lo s
such books of account and other documents as arc necessary

i ' ¢ i ‘tion of the
increase claimed or reduction available and shall allow nspecti : wemirn- il
at the request of the Engineer g

ized representative of Govt. and further. shall .
e may require and document kept

furnish. verified in such a manner as the Englncer—m-chargt
and such other information as the Engineer-in-charge may requirc.

_— - ST T > of any alteration in
The contractor shall within a reasonable time of his becoming aware ol any

; : e : i fto the
the price of such material, wages of labour and or price of P.O.L give notice thereo o
Engineer-in-charge stating that the same is given pursuant to this conditions together with an
information relating thereto which he may be in a position of supply.

64. Any defects. shrinkage or other faults which may be noticed within 6 (Six) months
from the completion of the work arising out of defective or improper materials or
workmanship are upon the direction of the Engineer-in-charge to be amended and made
good by the contractor at his own cost unless the Engineer for reasons to be recorded in
writing shall decide that they ought to be paid for and in case ofdefault the Department
may recover from the contractor the cost of making good the works.

65. From the commencement of the works to the completion of the same, they are to be
under the contractor's charge. The contractor is to be held responsibility to make good
all injuries, damages and repair occasioned or rendered necessary to the same by fire or
other causes and they are (o hold the Govt. of Orissa harmless for any claims for
injuries to person or structural damage to property happening from any neglect, default.
want of proper care or misconduct on the part of the contractor or any one in his
employment during the execution of the works. Also no claim shall be entertained for
loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental and damage so caused will have to be made good by contractor at
his own cost.

66. Where it will be found necessary by the Department, the Officer-in-charge of the Work
shall issue an order book to the contractor to be kept at the site of the work with pages
serially numbered. Orders regarding the work whenever necessary are to be entered in
this book by the P.W.D. Officer-in-charge with their dated signatures and duly noted by
the contractor or his authorized agents with their dated signatures. Orders entered in this
book and noted by the contractor's agents shall be considered to have been duly given to
the contractor for following the instructions of the department. The order book shall be
the property of the office and shall not be removed from the site of work without written
permission of the Block Development Officer, KULIANA(CHANDUA) and to be
submitted to the Assistant Engineer every month.

B
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68.

69.

70.

71.

72.

In F-2. P-1 Lump Sum and P.H Engincering contract from the following shall be
incorporated as new clause as 18 (c) or F-2 /P-I contract. clause 3 (c) of the Lump Sum
contract and clause 19 (¢) of P.H. contract form.
Special class contractor shall employ under him one graduate Engineer and two
Diploma Holders belonging to the state of Orissa. Like-wise "A' Class contractor shall
employ under him one Graduate Engineer. or two Diploma Holders belonging to state of
Orissa. The contractor shall pay to the Engineering personnel monthly emoluments
which shall not be less than the emoluments of the personnel of equivalent qualification
employed under the State Govt. of Orissa. The Chicf Engineer. Roads, Orissa may
however assist the contractor with names of such un-employed Graduate Engineer and
Diploma Holders if such help is sought for by the contractor.
The names of such engineering personnel appointed by the contractor should be
intimated to the tender receiving authority along with the tenderas to. who would be
supervising the work.
Each bill of the special class or 'A' class contractor shall be accompanied by an
employment role of the engineering personnel together with a certificate of theGraduate
Engineering or Diploma Holder so employed by the Contractor to the effect that the
work executed as per bill has been supervised by him.

(Vide works depti.No.Codes - M 22/91 - 15384, dated 09-07-1991)
The intending bidders may remit the cost of tenderpapers throughpostal money order /
Bank Draft.However the Department will not be held responsible ifthere isany delay in
receipt of tender documents bythe intending contractors sent by the Dep.
throughregistered post and similarly if the tender documents sentby the intending
contractor by the registered postdo notreach in the Division Office by the appointed date
and time. the offer will not be considered on anyaccount even if thetender documents
weredispatched by the tenderers before the due date. The cost of postal registration fees
10 and fro will be borne by the intending tenderer by advance payments.
The tender should be strictly in accordance with the provision as mentioned in the
tender schedule. Any change in the wordings will not be accepted.
The drawings furnished with the tender are tentative and subject to revision or
modification as tendered during execution as per actual necessity and test conducted.
But the tendered rates noted by the tenderer will hold good in case of such modification
ofdrawings during the time of execution and shall in no way invalidate the contract and
no extra monetary compensation will be entertained. The work shall however be
executed as per final approved drawing to be issued by the Engineer-in-charge as and
when required.
Over and above these conditions the terms and conditions and rules regulations and
specifications as laid down in Orissa Detailed Standards Specifications and Orissa
P W.D. Code are also binding on the part of the contractor.
No part of the contract shall be sublet without written permission of the concerned
Block Development Officer or transfer be made by power of Attorney authorizing others
to receive payment on the contractor's behalf.
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74.

76.

77,

78.

i

CONTRACTOR

The contractor should attach the certificate in token of payment o (,ijOS,u Wl.th Ihe
registering authority as per recent circular of Government relating lf) this registration,
Any damage caused by natural calamities should be made good of by the conlrac.lor al
his own cost. The Department will not be any way responsible for the same and wil| not
pay any cost towards the repair done by the contractor.

In case of any complaint by the laborers working about the non-paymeljil or |C§5
payment of his wages as per latest minimum wages act. the Executive Engineer wil|
have the right (o investigate and if the contractor is found to be in default, he may
recover such amount due 1o the contractor and pay such amount to the laborers directly
under information (o the loca] labour officer of the Govt. The decision of the Block
Development Officer i final and bidding on the contractor.

Through Department issue of cement and steel has been indicated with issue rate it may
not takenas binding. The contractor must have to arrangeby themselves cement andsteel

from approved manufacturer.get it tested in the Departmental Laboratoryand approved
by the Department before use. No

extension of time, escalation of price on such account
shall be entertained in future,

in any month there are no claims to recorda

d by the contractor in the claim book. Each
claim must be definite and should be given for as possible the quantitiesas well as the

total amount claimed. The claim book must be submitted by the contractor regularly by
10th to 16th days of each month for orders of the Engineer-
authority. Claims not made rm this manner or the claim bog
commencement of the work are liable 1o besummarily

certificate to that effect should be furnishe

in-charge or competent
ks not maintained from

Items where the rates Quoted by the tenderer are Jess than 25%
estimated rates the differential cost between the estimated amount
shall be withheld till the satisfactory completion of such items havin
Numbers of tests as specified LR.C / M.O.S.T / L.S.T. Specificati
construction of any structuralworks wil| be conducted any Govt, TestHouse / Department
Laboratories / reputed materialtest laboratoryas to be decided by the Engineer-in-charge.
Testingcharges including expenditure for collection / transportation of samples /
specimen etc. will be borne by the contractor. The collection of samples and testing are
to beconducted both prior to execution and during execution asmay bedirected by the
Engineer in-charge and on both the accounts the cost shall be borne bysthe contract.

below the C.S.R /
and tender amount
g low rates.

on required for the
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80. CONDITIONS FOR ISSUE OF PLANT AND MACHINERY TO CONTRACTORS
ON HIRE
Tools and Plantswill be issued to contractor only if it is desired in the interest of
Government works and if these can be spared without inconvenience o the Department.
The sanction of the Block Development Officer. KULIANA(CHANDUA) shall be
necessary in each case. The contractor shall arrange his programme of work according
to the availability of theplant and machinery and no claim what - so-ever will be
entertained for any delay in supply by the department.
An agreementshall be entered into by the contractor 10 the effectthat these hire charges
are recoverable from the bills of the contractor regularly and the final payment for the
working including the refund of security deposit willnot be made until the total amount
due to Government on account of hire of machinery etc. is recoverable in full. Full

amount of hire charges due from the contractor at any contractor at any time shall be
recovered from his next subsequent bill.

All transit and incidental charges in connection with the dispatch of tools and plants
and machinery from workshop shed / deposit return thereto will be borne by the

contractor.
The hire charges shall be recovered at the prescribed rates from and inclusive of the

date the plant and machinery is made over up to and inclusive of the date of its return

even though the same day may not have been utilized for any reasons except for a

major break down which may take more than 72 hours for repairs.

Thecontractor shall immediately intimate in writing to the Engineer-in-charge when any

plant or machinery gets out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers. hot mix plant and any other
machinery requiring similarpreparation, the working hours will include the time required
to make up the boiler temperature and bringing plant to the operating conditions before
the actual start of work.

The. machine will work in shifts of 8 hours each. Extra charges towards overtime
wages of any of the, per acing and maintenance stafT be let’ able. These charges will be
fixed by Engineer-in-charge from time totime. in no case the toolsand plants shall
operated beyond 8 hours in shift without prior written permission of the Engineer-in-
charge.

The contractorshall release the plant and machinery as and when required for periodical
servicingandmaintenance. He shallalso provide for any labour and water source for
washing the plants. In the case of concrete mixers, pavers and similar such equipment,
the contractor shall ammine to get the hopper cleaned and the drums etc. washed at the
close of work each day.

The plant & machinery once issued to a contractor shall not be returned by Lim on
account of lack of arrangement of labour materials etc. on his part. The same will be
returned only when they require major repair, or when in the opinion of the Engineer-
in-charge the work or a portion of work for the same was issued is complete.

- =
[
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nd in the custody of contractor be at his sole risk
a L

- ant <hall while in transit The damaoe
o S— " i‘f loss except fair wear and tear. The damage or
d / or loss €

all bra made good by the contractor. The gent
alue of ‘articles lost, the decision
-actor shall on or before the

and responsibility for damages an
loss as assessed by Engincer-in-charge sh
of a disagreement as to the extent of damage oF ll'i? v
of the Bi:m:k Development Officer shall be final. The 'cofm e,
supply of the plant and machinery sign an agreement In 1|1dc:|11|11b} r:S o
against loss or damage to the machine. The contractor shall also be resp

. e rn a erty etc. arising from
claims for compensation for loss oflife, imjury or damage to prop i tor for guacding
e ime ¢ ar
any cause what -so-ever. The contractor shall provide full time chouki g

the plant and machinery at site. )
If the articles are not returned within the date regionally specified or extended by the
Engineer-in charge. in addition to the normal hire charge, surcharge equal to 10% of-thc
hire charges will be levied for the period that the machinery is not returned. Such period
will be treated as working time and charged as working time.
In the event of the non - return of the machinerythe full value of the articles at the current
market pricewill be recovered from the contractor's outstanding bills or arty bills that
may become due in respect of his other works under the State Public Works
Department. The decision of the Block Development Officer, KULIANA(CHANDUA)
shall be final in case of dispute.
Form of agreement - The contractor shall before taking the possession of the
machinery. enter into an agreement with the Engineer-in-charge or his nominee in the
form prescribed by Deptt.
Log Books for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained the Department and will be attested by the
contractor or his authorized agent daily. In case the contractor contests the correctness
of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge
shall be final and binding on him. Hire charge .will be calculated according to the entries
in the log book and will be binding on the contractor.

81. CERTIFICATE OF NO RELATIONSHIP (AS PER CLAUSE NO. 31 (a) OF
D.T.C.N)
I/ We hereby certify that I / We am / are not related to any officer of Office of the
Block Development Officer, KULIANA(CHANDUA) of the rank of Junior Engineer &
above and any officer of the rank of Assistant Secretary and above. We am / are aware
that if the facts subsequently proved to be false my / our contract will be rescinded with
forfeiture of E.M.D security deposit and I / We shall be liable to make good the loss or
damage resulting from such cancellation.
I/ We also note that, non - submission of this certificate will render my tender liable for
rejection.

82.  CERTIFICATE OF LIST OF WORKS IN HAND (CLAUSE - 54)
I/ We do hereby certify that at present the following works are in my / our hand.

AA) =,
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[ Department |

|| Sl 1]_ Particulars of ( Amount | Period in which the | “Approximate value of
| No | works now in of each | work is stipulated to | work done against each | under which
| hand work be completed (in work on the date of the work is
| months) submission of Tender | being taken up
1 ) 2 3 | 4 == 5 [
J|_ T S, e
B \

1 / We, also note that. non-submission of this certificate will render my / our tender liable for

rejection.
Signature of the
Tenderer
Date:

83, CERTIFICATE OF LIST OF WORKS EXECUTED
1/ We do hereby certify that the following works have been executed by me / us in the past.

SI. | Particulars of __Approximae Namcﬁ'ﬁ:fjﬁ_—r ~ Period of ‘ Whether the work
No | works already amount of under which the | commencementand | were completed in
executed each work works exccuted | period of completion stipulated period
l I

(1] 2 3 4 5 6
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1/ We also note that. non-submission of this certilicate will re

rejection,

84. PERFORMANCE RECORD OF CONTRACTORS

nder my / our tender lable fo

Signature of the
Tenderer

Date:

(In Tender Call Notice (N.I.T) Contractors shall be asked to. furnish report in the

following  Performa  duly  certified by  the

Block  Development

Officer, KULIANA(CHANDUA)..Mayurbahnj under whom he has executed works in

order to Judge their past performance.)
1) Name of the Contractor with Regd. No. &Date :
2) Class of Contractor :
3) License Authority and License Valid up to:
4) Details of Works Executed:

‘ SI. | Jobs undt?pAgreen_]em * Date of Stipulated Whether |T Reasons |
No | execution | amount | commencement date of work is | for delay ||
l. i : ' completion | progressing | ifany |
i as per } [|
5 programmer | |
- | - I | |
1 2 3 4 3 6 |_;.-— |

|
1 ! | |
| _ ]
) ! |

=] i

machineryandpersonnel deployed.
6) Whether the quality of construction is satisfactory:
7)  Whether he has capability to make good the loss time :

5)  Whether the contractor has requisite machineries & personnel deployed {delailsT?i

8) Whether the contractor has abandoned any work in the past there years, if yes, the

details thereof:

9) Whether the contractor has entered in to any litigation in the past if yes, the details

thereof:
10) Name of the Certifying Officer with official seal

85. CERTIFICATE OF TOOLS AND PLANTS.and clause no. 80, 81,82,83 & 84 are

CONTRACTOR
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Not required)l / We kv ol . . e
( q )1 / We do hereby certify that the following tools and plants. machineries and

are i my / our pn:-‘.sc:gsinn in workine orders.

(i) 1/ We also note that. non - submissions of this certificate will render my / our tender
liable for rejection,
Signature of the

tenderer Date:

86. Additional performance security
Additional performance security shall be deposited by the successful bidder when the

bid amount is seriously unbalanced i.c. less than the estimated cost of more than 10%.
In such an event the successful bidder will deposit the additional performance security 10
the extent of the differential cost of the bid amount in shape of PostOffice Savings Bank
Account / National Savings Certificate / Post Office Time Deposit account / Kissan
Vikash Patra / Deposit receipt of Schedule Bank in favour of the Block Development
Officer, KULIANA(CHANDUA).
87. Addendum to Note -1 10 Para 3.5.5 of O.PWD Code Volume -1

Incentiveshould be paid in respect of individual project fornew construction / substantial
additional or improvement works. the minimum value of which is mentioned below:

Name of the work Minimum Value
1. Building work / P.H. work Rs. 40. 00 lakh
2. Road work Rs. 3.00 crores
3. Irrigation work Rs. 10.000 crores

Incentive will be paid with approval of next higher authority of tender accepting authority

on completion of original work before original time schedule.

(Incentive need not be included in the estimate. Specific budget provision may be

made under State- _ plan out of which the incentive shall be met.)

88. Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender Documents including bank Guarantee.

An affidavit shall be furnished by the contractor al the time of submission of Tender
papers about the authentication of tender documents including Bank Guarantee (Vide
Govt. of Orissa, Works Deptt. Code - 14/2004 = 9414, d1.08.06.2004, concurred by
Law Deptt. and Finance Deptt., ride their UOR No. 1242, dt. 05.08.03 and No. 195/
WF - 1. dt. 04.03.04 respectively.

89. Clauses for site engineer and road furniture etc in DTCN / Agreement
In Works Deptt. Letter No: -10407. dt 25.06.2004. the agencies executing major
worksshould possesses ful-fledged field laboratory for testing of the quality of the work.
Under the same clause. the following provisions are to be made as per Works Dept. No.
12351 / W. dated 23.07.2004.

(i) An engineering personnel of the executing agency should be present at work site at the

time of visit of high level Inspecting Officers in the rank of Block Dexw()ﬂiccr
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st oad furniture should be affixed by the
(i) After completion of the Road in all respect, roa |

‘ [ ions like Sc¢ spit

executing agency indicating locations like School, Hosy

' ! ‘ ' sducted from the gross amour
90. Cess@ 1% (One percent) will be deductec

it idelines of Govl.
S e walfare of 1 abour as per prevailing guid
of this work towards welfare of Labour as per | ) item only.

al. No-home clc.
1t of each running bill

TOTAL _ B JSRSINEEIEC S S
Sold for the work: e ——
On payment
' ide Demand
ofRs. (Rupeus )Vldl
Draft dt.

(a) No of items put to tender
(b) Eastern money furnished in Shape of

(1) N.S.C. for Rs. pledged / not pledged

(2) Postal time Deposit account Rs. pledged / not pledged
(3) K.V.P. Rs. pledged / not pledged
(4) Postal savings Pass Book A/C Rs. pledged / not pledged
(5)Demand Draft in favour of BDO, KU LIANA(CHANDUA)RS. ...oovveviveininn pledged

/ not pledged

(6)Fixed Deposit in any Nationalized Bank Rs pledged / not pledged

Total: Rs,
(¢) GST Certificate furnished / not furnished
(d) PAN CARD furnished / not furnished
(e) List of work in hand furnished / not furnished
(f) Relationship certificate furnished / not furnished.

No of corrections:

No of overwriting:

No of interpolation:
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BILL OF QUANTITIES

NAME OF THE WORK :

CONSTRUCTION OF DAY CARE SUB

CENTRE CUM HEALTH &
WELLNESS CENTRE AT
DIGARASTIA UNDER  KULIANA

BLOCK FOR THE YEAR OF 2022-
23.(NHM PIP)

Estimated Cost

Rs. 33,70,523.00

E.M.D to be deposited

Rs 34000/- in shape of
NSC/POTD/KVP /POSBI/ Deposit
receipt of scheduled commercial
bank duly pledged to
BDO,Kuliana(CHANDUA)

Cost of Tender Paper

Rs 6000/-

Dt.of sale & Recipt of tender paper

Date of opening of Tender Paper

Time of Completion l
Class of Contractor 'B' and 'C' Class 4\
Sk Items of Work Ql.jan Unit| Rate Amount
No. tity
1 2 3 |4] 5 7 |
GROUND FLOOR l
1 |Earth work in excavation of foundation in hard
soil with initial lead and lift etc. complete. RS loum| 21,00 Tages.o
2 |[Filling foundation and plinth with sand well
watered and rammed with cost carriage of all 96.05 [ cum | 330.75 31769.78
materials etc.
3 |Cement concrete 1:3:6using 4cm size bhg.
Metal with cost carriage of all materials and 16.35 | cum | 4505.05 73642.75
labour etc.
4 [R.C.C. work of M-20 using 20 mm and dowm
graded cb. Chips with cost carriage of all
materials etc. complete.
a. |Column Base 1415 | cum | 4928.65 69740.40
b. |Grade Beam 6.57 |cum | 4928.65 32357 .45
c. |Column 390 [cum|10812.15 42158.45
d. |Lintel 3.28 |cum | 8487.15 27859.81
e |Chajja 599 |sgm| 789.55 4731.02
f. |Roof beam 433 |cum [10812.15 46849 .22




—————Trosga3s] 1821152
= e 1.76 [cum [10319.99,
g |Stair case ,/—J Trum | 9131.95 122433.78 |
1341 [cum | w19l.9vY |
h. |Roof slab YT =T
Supplying fitting and placing uncoated >l at0s | au 8495.05 348810.31
bar reinforcement complete as per drawing
technical specification. : |
6 |Fly ash Brick massonary in c.m. 1:6 having 35 37812.64
crushing strength 75kg/cm2 with cost carriage | 8.82 |cum 4286.
of all materials etc.
162231.56
Superstructure 37.56 | cum | 4319.70
7 |Fly ash Brick massonary in c.m. 1:4 in
superstructure having crushing strengtﬁ 467 |cum| 4502.95 21035.87
75kg/cm2 with cost carriage of all materials etc.
8 |16 mm thick c.p. 1:6 over brick work in finished
smooth with cost carriage of all materials etc. | 360.53 | sqm | 205.05 73925.92
9 . _ ; o
12mm thlgk c.p. 16 over brick work in finished 13187 | sqm | 143.15 18877 41
smooth with cost carriage of all materials etc.
1 , : :
0 |6mm Fh:ck c.p. 1:4 for RCC work with cost of all 8636 | sqm | 161.25 1392510
materials and labour etc.
11 " - - _— —_
pr_owdlng flttmg and fixing V|tr|f|ed‘t||es in floor 5182 | sqm | 1244.45 6448882
with c.m. 1:1 with cost of all materials etc.
12 |providing fitting and fixing Granite tiles in Slab
with c.m. 1:1 with cost of all materials etc. 13.26 | sqm | 2455.70 32568.49
13 |providing fitting and fixing Ceramic tiles in floor
with c.m. 1:1 with cost of all materials etc. 10.08 | sgm| 1013.95 10219.32
" providing fitting and fixing vitrified tiles in Wall
: 199. ;
with c.m. 1:3 with cost of all materials etc. 99.82 | sqm ( 1349.35 269627.75
15 [providing fitting and fixing Vertified Industrial
tiles in floor with c.m. 1:1 with cost of all 15.90 | sqm | 1180.40 18767.07
materials etc.
16 |providing fitting and fixing M.S. window grills
and grill gate made out of M.S. angle with flat |324.00| KG | 141.19 45745 .56
with cost of all materials etc.
17 |providing fitting and fixing M.S. Door grills and
grill gate made out of M.S. angle with flat with [624.75| KG | 141.19 88208.45
cost of all materials etc.
18 [providing fitting and fixing M.S. window grills and
grill gate made out of M.S. angle with flat with cost | 63.00 | KG | 141.19 8894.97
of all materials etc.
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[ 19 Prowdmg fitting fixing stainless steel hand

_ ramng with cost of all mateerials etc. 13.11 | Rmt | 3042.00 33063.07
\ 20 |Finishing walls with water based acrylic wall
putty with any approved shade with cost of all | 446.88 | sqm | 83.70 37404.15
materials etc.
21 |Priming one coat with any approved shade with
‘cost of all materials etc. YoPe 578.76 | sqm | 57.65 33365.23
| 0.00
( \Fmishing walls with plastic emulsion paint two
coats any approved shade with cost of all 446.88 | sqm | 78.60 35125.04
materials etc.
Finishing walls with weather seal coat paints
\ two coats any approved shade with cost of all | 131.87 | sqm 72.45 9554.09
materials etc.
24 |Painting two coats over a coat of primer with
any approved shade with cost of all materials | 64.90 | sqm 140.15 9096.05
etc.
FIRST FLOOR
25 |R.C.C. work of M-20 using 20 mm and dowm
graded cb. Chips with cost carriage of all
materials etc. complete.
a. |Column 3.31 |cum |12107.70 40128.52
b. |Lintel 2.70 |cum | 9317.65 25196.52
c. |Chajja 474 |[sqm| 891.10 4221.94
d. |Roof beam 3.57 |cum [12107.70 43218.51
e. |Stair case 1.76 |cum |11516.30 20323.89
f. |Roof slab 12.64 | cum | 10081.40 127511.57
26 |Supplying fitting and placing uncoated HYSD
bar reinforcement complete as per drawing and | 24.23 | Qtl 8519.85 206476.92
technical specification.
27 |Fly ash Brick massonary in c.m. 1:6 having
crushing strength 75kg/cm2 with cost carriage 29.31 | cum | 4598.25 134754 .60
| |ofall materials etc.
28 [Fly ash Brick massonary in c.m. 1:4in
superstructure having crushing strength
75kg/cm2 with cost carriage of all materials etc. 647 [eum ARt el
29 16 mm thick c.p. 1:6 over brick work in finished
smooth with cost carriage of all materials etc. 280:00 | sqmy ) A 61082.88
30 |12mm thick c.p. 1:6 over brick work in finished
smooth with cost carriage of all materials etc. | 115.13 | sqm | 146.60 16877.80

>
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___—— e 11871.03 |
31 [6mm thick c.p. 1:4 for RCC work with costofall} 74 g | sqm | 165.30 | %177 |
materials and labour etc. = 1T |
o — — oor
32 prpvndmg flttll‘lg' and fixing wtrn‘!ed.tiles ;n 5658 | sqm | 1266.60 84329.85
with c.m. 1:1 with cost of all materials etc.
A
33 |providing fitting and fixing Granitg tiles in Slab <o | 2477.85 33322.63
with c.m. 1:1 with cost of all materials etc. 13.45 |sq
I B —
34 |providing fitting and fixing Ceramic tiles in floor 5005.19
with c.m. 1:1 with cost of all materials etc. 4.83 |sqm| 1036.10
35 |providing fitting and fixing vitrified tiles in Wall
with c.m. 1:3 with cost of all materials etc. 62.87 | sqm | 1381.25 86838.01
36 |providing fitting and fixing M.S. Door grills and 5
grill gate made out of M.S. angle with flat with | 247.50 | KG | 141.19 34944.5
cost of all materials etc.
37 |providing fitting and fixing M.S. window grills
and grill gate made out of M.S. angle with flat | 399.00 | KG | 141.19 56334.81
with cost of all materials etc.
38 |providing fitting and fixing M.S. window grills
and grill gate made out of M.S. angle with flat | 57.00 | KG | 141.19 8047.83
with cost of all materials etc.
39 Prlc?wdmg. fitting fixing 5tam|es_s steel hand 1928 | Rmt | 3042.00 58636.23
railing with cost of all mateerials etc.
40 |providing fitting and fixing Aluminium Door
With OEL anodized section with cost of all 3.25 |sqm | 7064.65 22970.71
materials etc.
41 |Finishing walls with water based acrylic wall
putty with any approved shade with cost of all | 362.48 | sqm| 85.10 30846.90
materials etc.
42 |Priming one coat with any approved shade with
cost of all materials etc. 47761 |sqm| 5920 28274.31
43 |Finishing walls with plastic emulsion paint two
coatslany approved shade with cost of all 362.48 | sqm| 81.35 29487 61
materials etc.
44 (Finishing walls with weather seal coat paints
two coats any approved shade with cost of all | 115 13 sqm| 75.20 8657.64
materials etc.
45 |Painting two coats over a coat of primer with
:Pcy approved shade with cost of all materials | 53.09 sqm [ 143.75 7632.03
| |SECOND FLOOR (HEAD ROOM)

%

7



46

R.C.C. work of M-20 using 20 mm and dowm
graded cb. Chips with cost carriage of all
materials etc. complete.

Column

0.73

cum

13657.90

10033.15

Lintel

0.46

cum

10309.90

4762.26

Roof beam

0.77

cum

13657.90

10472.50

alo|o|w

Roof slab

1.57

cum

11238.35

17657.66

Supplying fitting and placing uncoated HYSD
bar reinforcement complete as per drawing and
technical specification.

3.53

Qtl

8545.95

30205.54

48

Fly ash Brick massonary in c.m. 1:6 having
crushing strength 75kg/cm2 with cost carriage
of all materials etc.

1568

cum

4918.60

77118.49

49

16 mm thick c.p. 1:6 over brick work in finished
smooth with cost carriage of all materials etc.

62.23

sgm

21545

13407.90

50

12mm thick c.p. 1.6 over brick work in finished
smooth with cost carriage of all materials etc.

68.65

sgm

150.15

10308.30

51

émm thick c.p. 1:4 for RCC work with cost of all
materials and labour etc.

6.83

sgm

169.45

1157.03

52

providing fitting and fixing M.S. Door Shutter
made out of M.S. angle with flat with cost of all
materials etc.

73.50

KG

141.19

10377.47

53

Finishing walls with water based acrylic wall
putty with any approved shade with cost of all
materials etc.

69.06

sqm

86.55

5977.16

54

Priming one coat with any approved shade with
cost of all materials efc.

137.71

sgm

60.75

8366.10

55

Finishing walls with plastic emulsion paint two
coats any approved shade with cost of all
materials etc.

69.06

sqm

84.25

5818.32

56

Finishing walls with weather seal coat paints
two coats any approved shade with cost of all
materials etc.

68.65

sgqm

78.10

5361.83

57

Painting two coats over a coat of primer with
any approved shade with cost of all materials
etc.

5.12

sgqm

147.50

755.36

Dismantling

58

Dismantling and removing R.C.C. Column ,
Beam, Slab, Stair case, Landing, lintel
including etc. stacking the useful materials for
reuse and removing the debris within 50 m lead

9.05

cum

1230.05

11131.95

¢




59

Dismantling Brick or stone masonry in lime or
cement mortar under 3m height inluding
stacking the useful materials for reuse and

removing the debris within 50 m lead etc
complete

13.50

cum

1161.70

I

156682.95

60

Dismantling wrought and framed timber in roof
after careful removal of nails bolts etc. stacking

the useful materials for reuse and removing the
debris within 50 m lead

0.07

cum

1067.45

74.72

61

Dismantling GCl or AC sheet roofing after
careful removal of nuts and bolts including
stacking the useful materials for reuse and
removing the debris within 50m lead.

14.87

sqm

75.60

112417

62

Dismantling and removing old tile flooring
including removing the base coarse and
stacking the usful materials for reuse
etc.coomplete (A/R Page-223 , item No.28)

63.73

sqm

103.95

6624.73




63

Dismantling and removing doors, windows &
ventilators including removal of

frame hinges fastenings and stacking the
useful materials for reuse and removing the
debris within 50m lead.

11.24

sgm

332.50

3737.30

Approch Road

64

Earth work in excavation of foundation in hard
soil with initial lead and lift etc. complete.

3.40

cum

219.80

747.32

65

Filling foundation and plinth with sand well
watered and rammed with cost carriage of all
materials etc.

1.70

cum

330.75

562.28

66

Cement concrete 1:3:6using 4cm size bhg.
Metal with cost carriage of all materials and
labour etc.

297

cum

4505.05

13380.00

67

Cement concrete (1:2:4) with 12mm size chips
of approved quality etc.comp.

1.68

cum

5984.00

100563.12

68

Earthwork in hard soil with initial lead and lift
including rough dressing and breaking clods
upto 5¢cm to 7cm size and laying in layers each
layer not exceeding 0.3m in depth etc.
complete.

0.42

cum

162.50

68.25

69

Providing and laying 80mm thick factory made
cement concrete inter locking paver block of M-
30 grade made by block machine of approved
size , design & shape and in required pattern

on road surface including filling the interstices

with sand etc.complete

16.72

sgm

937.40

15673.39

. Assistant Engineer

BOQ Prepaired & Submitted by

M,Mayurbhanj
| am willing to execute the work at

Total

Rs. 33,70,522.70

or Say

Rs. 33,70,523.00

) csssvemenenada EXCESS (1N 7o) 15 L R

i) e Yo LSS (INWOTS..

Signature of the Contractor

APPROVYED

Sd/-

BLOCK DEVEL
Kuliana(Chandua)

NT OFFICER



CONSTRUCTION OF DAY CARE SUB
CENTRE CUM HEALTH & WELLNESS

Sold for the work: CENTRE AT DIGARASTIA UNDER
KULIANA BLOCK FOR THE YEAR OF

2022-23.(NHM PIP)

on realisation of Rs...6000 /- towards cost of tender paper in the shape of Demand
Draft.

[ | S
&
/

BLOCK DEVELOPMENT OFFICER
Kuliana(Chandua)



The Block Development Officer,
Governor of Odisha i
Works/MI/CP\WD for

Letter no-

12L&

Bid Identification No.

red and
the following work ey

[the_d_etaqui_Teiwder Call Notice,

SI.

| No |

Name of the Work

CENTRE CUM HEALTH & WELLNESS
CENTRE AT KUABUDA  UNDER
KULIANA (CHANDUA) BLOCK IN THE
| MAYURBHANJ FOR THE YEAR 2022-

| 23.(NHM.-PIP)

CONSTRUCTION OF DAY CARE SUB.
CENTRE CUM HEALTH & WELLNESS
CENTRE AT KATHSIRSHI UNDER
KULIANA (CHANDUA) BLOCK IN THE
MAYURBHANJ FOR THE YEAR 2022-

| 23.(NHM-PIP)

CENTRE CUM HEALTH & WELLNESS
CENTRE AT KAMARPAL UNDER
KULIANA (CHANDUA) BLOCK IN THE
MAYURBHANJ FOR THE YEAR 20232.
23.(NHM-PIP)

CENTRE CUM HEALTH & WELLNESS
CENTRE AT DUDHIASOLE UNDER
KULIANA (CHANDUA) BLOCK IN THE
MAYURBHANJ FOR THE YEAR 2022-
23.(NHM-PIP)

CENTRE CUM HEALTH & WELLNESS
CENTRE AT DIGARASTIA UNDER
KULIANA (CHANDUA) BLOCK IN THE
MAYURBHANJ FOR THE YEAR 2022-

| 23.(NHM-PIP) N
CONSTRUCTION OF DAY CARE SUB-

CENTRE CUM HEALTH & WELLNESS
CENTRE AT BAIGANBADIA UNDER
KULIANA (CHANDUA) BLOCK IN THE
MAYURBHANJ FOR THE YEAR 2022-
23.(NHM-PIP)

OFFICE OF THE PANCHAYAT SAMITI: K
At/P.o.- KULIANA (CHANDUA),Dist.-
E-Mail-ori-kuliana@nic.in

INVITATIONS FOR BIDS (IFB)
09] Y039 - o

BDO KULIANA (CHANDUA)-

ULIANA (CHANDUA)
Mayurhh:mj, Odisha

Date- '?3'!”"3”)’(")%

) Invites percentage rate bid tender on behalf of

eligible Civil Contractor of the state PWD (R&B)/WR/Rural

| CONSTRUCTION OF DAY CARE SUB. |

CONSTRUCTION OF DAY CARE SUB. |

CONSTRUCTION OF DAY CARE SUB-|

CONSTRUCTION OF DAY CARE SUB- |

Approx.
Value of the
work (Rs. In
Lakhs)

Rs.3377018/-

Rs.3377103/-

Rs.3370523/-

Rs.3371298/-

Class of
Bidder

lCl & |B1

|CI & IB.

lC‘ & PBI

ICI & fBl

CONSTRUCTION OF DAY CARE SUB-
CENTRE CUM HEALTH & WELLNESS
CENTRE AT PARULIA UNDER
KULIANA (CHANDUA) BLOCK IN THE
MAYURBHANJ FOR THE YEAR 2022-

23.(NHM-PIP) -

Rs.3370523/-

'C &'B

EMD in
Rupees

Rs.34000/-

Rs.34000/-

Rs.34000/-

Rs.34000/-

Rs.34000/-

Document
(in Rupees)

A E—

2 6.000

% 6,000

Cost of Bid |

entually to be drawn up in the PWD PI Form in confirming with

Period
of
Compl
etion

months




et L

OFFICE OF THE PANCHAYAT SAMITI: KULIANA (CHANDUA)

-

J,f@:\) At/P.o.- KULIANA (CHANDUA),Dist.- Mayurbhanj, Odisha

E-Mail: ori-kuliana@nic.in "
-Cost of Tender Paper: Bids must be accompanied by paper cost of the tender amount specis ed
for the work in the table (Col No.6).the paper cost is to be pledge in shape of bank draft (non-
refundable) in favour of BDO, KULIANA (CHANDUA), and payable at -KULIANA
(CHANDUA).
Earnest Money Deposit: The bid must be accompanied with E.M.D amount as specified against
each work in shape of NSC/POTD/KVP/POSB/Deposit receipt of the scheduled commercial bank
duly pledged in favour of BDO, KULIANA (CHANDUA).
sale and Receipt of Tender Paper: The sale of the Bid documents will be made from the date of
publication ie. from dt: 04.04.2023 to 18.04.2023 up to 01.00 P.M.(on working days only).
Bid should be received at the Office of the Block Development Officer, KULIANA (CHANDUA),
Mayurbhanj,PIN-757014 through Speed post/Regd. Post only (No tender paper will received
by hand service) and super scribed as* NAME OF THE WORK"BID IDENTIFICATION NO-
B.D.O, KULIANA (CHANDUA)-.(Written in Capital letter) on the Body of cover. The last date
of receipt of the bid documents will be dt: 20.04.2023 up to 01.00. P.M.
Date of Opening of the tender Paper: The Bids will open on Dt. 21.04.2023 at 11.00 A.M.at
the, Conference Hall, Panchayat Samiti, KULIANA (CHANDUA), MAYURBHANJ in the presence
of the bidders who wish to attend. If the office happens to be closed (holiday) on the date of
receipt/opening of the bids as specified, the bids will be received/opened on the next working
day at the same time and venue without further notice. However. date of tender paper opening
may be postponed as per the convenience of the authority by intimating all the concerned
tenderers through notice affixing to notice board at Office of the Block Development Officer,
KULIANA (CHANDUA), Mayurbhanj.
Additional Performance Security Deposit: Additional Performance Security shall be obtained
from the bidder when the bid amount is less than the estimated cost put to tenders per works
deptt. Letter No. 4710 .dt12.04.2022 In such an event, only the successful bidder who has
quoted less bid price/rates than the estimate cost put to tender shall have to furnish the exact
amount of differential cost i.e.. Estimated cost put to tender minus the quoted amount as
additional performance security (APS) in shape of N.S.C/K.V.P/Postal time deposit pass
book/Term Deposit receipt duly pledged in favour of BDO, KULIANA (CHANDUA) within
7(seven) days, otherwise the bid shall be cancelled and the security deposit shall be forfeited.
Further, proceeding for blacklisting shall be initiated against bidder.

Bellov_v 5%

‘| No Additional PerfoEn? nce Security

= Differenca - i
' From 5% & above and below 10% : 30% of (Difference between estimated cost put to

tender and Bid amount.

150% of (Difference between estimated cost ut-t )
From 10% and above ! oof ¢ g S0 put-to

tender and Bid amount.

6.

The following Documents should be furnished with the tender paper failing which the tender is
liable for Rejection.

A) EMD Pledged in favour of BDO KULIANA (CHANDUA).

B) Attested copy of valid Contractor Registration Certificate.

C) Attested copy of valid Pan Card & GST Certificate.

D) SC/ST Contractors submit original Affidavit in support of cast certificate and attested copy

Of Cast certificate.

E) Bank Draft towards cost of Tender paper in favour of BDQ, KULIANA (CHANDUA).

F) P.H Contractor should submit original Affidavit in support of PH certificate regarding EMD

Exemption.

G) An Affidavit in support of the authority of documents including no relation certificate should be
attached with Tender Paper.



OFFICE OF THE PANCHAYAT SAMITI: KULIAN,.A (CHANDUA)

At/P.o.- KULIANA (CHANDUA),Dist.- Mayurbhanj, Odisha
E-Mail: ori-kuliana@nic.in .

7. Engineering Contractors desiring to avail the exemption facility of EMD _Sh"jU{d submi a[r;
original affidavit as regards. the fact of availing award of work without submission of EMD/ls
during the current financial year. He should also produce original contract licence at the tl'mc.e of
opening of tender document to make necessary entry to that effect as such facilities are- limited
to three participation in tender during a financial year. Otherwise, their tender will be liable for
rejection. o

8. The SC/ST Contractors desirous of availing preference should submit an original affidavit in
support of caste certificate and attested copy of caste certificate, Otherwise their tender will be
liable for rejection.

9. G.S.T. as applicable shall be paid extra over and above the work value. The Contractor shall
however be required to submit the TAX INVOICE along with the R.A. / final bill released of the
G.5.T. amount by the department.

10. Shortfall of any required documents, Tender paper is liable for rejection.

11. A bidder can submit only one tender paper for a particular work. Submission of more than one
tender paper by a bidder for a particular tender will liable for rejection of all such tender papers.

12. Other details can be seen in the bidding document.

13. The authority reserves the right to reject any or all the tenders without assigning any reason
thereof.

14. Bid documents will be available at District NIC website i.e. www.mayurbhanj.nic.in and

will be accompanied by the paper cost of the Tender paper in shape of Demand Draft Payable
at KULIANA (CHANDUA).Mayurbhanj and DTCN with all required documents of bidder as
mentioned in Tender call Notice to be sent to the Office of the Block Development Officer,

KULIANA (CHANDUA). 9
, % ”
Block Development Officer,

EOCULIANA (CHANDUA), Mayurbhanj
Memo No. | 2. 69 /Date. ‘511 D"’)l-’)’v%

Copy in duplicate forwarded to the Joint Director (Advertisement), 1&P.R.Deptt.Bhubaneswar for

information and necessary action. lt is requested to please arrange for publication of above tender notice in
two local Oriya Dailies on or before dt. 04.04.2023. The complementary copies f

the same be sent to this
office for record. ;’V
0% 2%

/-Bfock Developn?l)e"\t Officer,
%VANA (CHANDUA), Mayurbhanj

Copy to the Collector & District Magistrate, Mayurbhanj / Superintendent of Police,Mayurbhanj /
Project Director-cum-EO.Zilla Parishad.Mayurbhanj/CDM & PHO,Mayurbhanj/Chief Engineer & Basin
Manager, B.S.&.B. Basin, Laxmiposi/ Superintending Engineer, Irrg. Circle, BARIPADA /Executive Engineer,
M.l.  Division,  BARIPADA.  Superintending  Engineer/Executive  Engineer, (R&B)  Division,
BARIPADA/Rairangpur/ N.H. Division. BARIPADA/Executive Engineer, Mayurbhanj Irrigation Division,
BARIPADA/ Executive Engineer, R.W.S&S Division, BARIPADA/ Superintending

Engineer.RWD,BARIPADA/Rairangpur/Karanjia, Executive Officer, BARIPADA Municipality for information
and wide circulation.

%ﬂg.qf}

/Block Development Officer,
LIANA (CHANDUA), Mayurbhan)



_®.  OFFICE OF THE PANCHAYAT SAMITI: KULIANA (CHANDUA)
(o) At/P.0.- KULIANA (CHANDUA),Dist.- Mayurbhanj, Odisha
By 5 E-Mail: ori-kuliana@pnic.in
Memo No. | Q7 /Date. ’51/ 0221072 v
Copy to All tender committee members for information and requested to present for opening of the .
tenders in the given date,time & Vanue.

| 1.0 g e
Block Development Officer,
MIANA (CHANDUA). Mayurbhan

Memo No. | QF°A  /Date. 21| 025|202
Copy to _off:ce Notice Board.tender file & C.P KULIANA (CHANDUA) Block for assist for uploading
the DTCN and bid documents at NIC.,Mayurbhan;j .

) ik v 2%
(' Block Development Officer,
Qyﬂ LIANA (CHANDUA), Mayurbhanj
i
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