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OFFICE OF THE PANCHAYAT SAMITI, MORADA

NAME OF THE WORI(:- CONSTRUCTION OF DAY
CARE SUB CENTRE CUM HEALTH & WELLNESS
CENTRE AT CHADHEIGAN UNDER MORADA

B 2022-23.

ESTIMATED COST: - Rs. 33,17,4661-
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4.

OFFICE OF THE PANCHAYAT SAMITI, MORADA
rNvrrATIoN FOR BrDS (IFB)

(FOR BUTLDING WORKS)
Bid Identification No. 0l/2023/24 Tender Call Notice No.0112023-24

1. The Block Development Officer, MORADA on behalf of the governor of Orissa

invites percentage rate bids from registered PWD *B & C" class contractors with

experience in construction of Buildings works in States of India or under Railway or

Military Engineering Services in prescribed form to be eventually drawn in P.W.D.

form F-2 and will be received by the ofhce of the Block Development Officer,

MORADA, Mayurbhanj from 06.04.2023 to 28.04.2023 for the work
Construction of Day care sub center-cum-Health & Wellness Center at Chadheigan

under Morada Block of values Rs. 33,77,466/-(Rupees Thirty Three Lakh Seventy

Seven Thousand Four Hundred Sixty Six) only.

2. The prescribed form along with other documents can be obtained fiom the Mayurbhanj

NIC website on payment in shape of Demand Draft in favour of BDO, Morada Payable

at Chitrada of Rs 6,0001 (Rupees Six Thousand) only for each set. The amount is not

refundable. The tender must be submitted in sealed cover, the name ofthe tenderer and

name ofthe work being noted on the cover.

3. No tenderers will be permitted to fumish their tender paper in their own manuscript

papers.

The work is to be completed in all respects within 08 (Eight) Calendar months from the

date of issue of the work order. Tenderers whose tender is accepted must submit

programme of work immediately after issue of work order for approval of the Engineer-

in-charge:

All tenders received will remain valid for a period of two months (sixty days) from the

date of receipt of tenders and validity of tenders can also be extended if agreed to by the

tenderer and the department.

In case of item rate bid, the rate should be written both in words & figures and unit in

words. In case ofany discrepancy in rates between words & figures the amounting words

will prevail. The Tenderer should show total of each item and grand total of the whole

Tender.

In case of percentage rate bid, the percentage should be quoted accurately in words &

Figures. If there is any discrepancy between words and figures, the rates quoted in words

shall be taken as correct. If the bidder quotes the percentage without mentioning excess

or less and not supported with conesponding amount will be treated as excess. The

bidders shall write the percentage in excess or less up to one decimal point only. If the

bidder writes the percentage up-to two or more decimal point, the first decimal point

shall only be considered without rounding off. The bills for percentage rate tendered

shall be prepared at the prevailing estimating rates for individual i and
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10.

11.

8.

9.

percentage of excess or less shall be added or subtracted from the gross amount of the

bill. Vide G.O. works deptt.no. 8310, dt. 1 7.05.06 (Amexure-Ill).

The tenderers shall carefully study the tentative Drawings and specifications

applicable to contract and all the documents which form part of the Agreement to be

entered into by the accepted tenderer and detailed specifications for Orissa and other

relevant specification and drawings which are available for sale. Complaints at a future

date that plans and specifications have not been seen by tenderers cannot be entertained.

Every tenderer is expected before quoting his rates to inspect the site of the proposed

work. He should also inspect the quarries and approach roads to quarries and satisfy

himself about the quality and availability of materials. In every case the materials must

comply with the relevant specifications. Complaints at a future date that the availability

of materials at quarries has been misjudged cannot be entertained.

Samples of stone, metal, chips & bricks etc. to be used are to deposit noting the name

of quany & brick kiln under dated initials of the tenderer in the Office of the Block

Development Officer before procurement for the work for testing and acceptance (Not

required).
It must be definitely understood that the Department does not accept any

responsibility for the correctness and completeness of the trial borings if considered

to be taken at site of work.

12. Each tenderer except those having the prescribed fixed deposit with the Block

Development Officer, MORADA must pay an earnest money of 1olo of estimated cost

i.e. Rs 'Ia,8ool.- RuPees

only along

in the form of national certificate of postal time deposit pass book,

Fixed Deposit duly pledged to the Block Development Officer, MORADA as per the

terms & conditions laid down in OGFR & in no other form. Tenderer not accompanied

with EMD as specified above will not be considered.

The Tender will not be considered unless the tenderers enclose a true copy of the,

PAN card and GST certificate along with the tender. Original copies are to be

produced before the officer concemed at the time ofopening ofthe tender.

The tender containing extraneous conditions not covered by the tender notice are

liable for rejection and quotations should be strictly in accordance with the Invitation

for Bids (IFB).Any change in the wording will not be accepted.

Letters etc. found in the tender box raising or lowering the item rates / percentage

rates or dealing with any point in connection with the Bid will not be considered.

Schedule of quantity accompanies the IFB notice. It shall be definitely understood

that the Govemment does not accept any responsibility for the correctness or

completeness of this schedule and that this schedule is liable for alteration or omissions,

deductions or additions as set lorth in the conditions of contract and such omissions,

deductions, additions or alterations all in no way invalidate the contract and no extra

monetary compensation will be entertained'

with
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17 . The tenders will be opened by the Block Development Officer, MORADA

18.

19.

in his olfice room at \r oo S\ on

the presence of the tenderers or their authorized

representatives.

The Department reserves the right of authority to rej ect any or all tenders received

without assigning any reason what- so- ever.

The eamest money will be retained in the case ofsuccessful tenderer and will be dealt

with as per the terms and conditions of the OPWD code and will not carry any interest.

The eamest money will be refunded to the unsuccessful tenderers on application after
intimation is sent ofrejection oftheir tenders.

The tenderer whose tender is selected for acceptance and who has no fixed deposit

with the Government of Orissa shall within a period of seven days upon written

intimation being given to him of acceptance of his wider make an initial security

deposit in the form of NSC and Postal Time Deposit pass Book and in no other form
which including the amount already deposited as eamest money shall be 2Yo of the

value of the tendered amount and sign the A raiment in the P.W.D Form No. F-2 for the

fulfillment of the contract in the Office of the Panchayat Samiti or as directed. The

security deposit together with the eamest money and the amount withheld according to

prescribed provisions shall be retained as security for the due fulfillment ofthis contract.

Failure to the enter into the required agreement and to make the security deposit as

above shall entail forfeiture of the eamest money. No tender shall be finally accepted

until the required amount of security money is deposited. The written agreement to be

entered into between the contractors and the Govemment shall be the foundation ofthe
rights of both the contractor and the Govemment and the contract shall be deemed to

being complete until the agreement has first been signed by the contractor and then by

the proper officer authorized to enter into the contract on behalf of the Government.

The security will be refunded six months after completion of the work and payment of
the final bill and will not carry any interest. In case of tenderers who have fixed deposit

necessary action will be taken to degrade them if they decline to sign the agreement

within the period as in the above case.

That for the purpose ofjurisdiction in the event of dispute if any ofthe contract would

be deemed to have been entered into within the State of Orissa and it is agreed that

neither the party to the contract, the Agreement will be competent to bring a suit in

regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnifr the department for payment of

compensation under Workmen compensation Act VIII of 1923 on account of the

workmen employed by the contractor and full amount of compensation paid will be

recovered from the contraclor.

The tenderers are required to abide by the Fair wage clause as introduced by

Govemment of Orissa, Works department letter No. VIII -R-8 I 5225 dated 26.02.55

20.
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25.

a)

In case of any complaint by the laborer working about the Non-payment or less

payment of his wages as per latest minimum wages Act, the Block Development

Officer will have the right to investigate and if the contractor is found to be in default,

he may recover such amount due from the contractor and pay such amount to the lbour
directly under intimation to the local labour Officer of the Govemment. The decision of
the Block Development Officer is final and binding on the contractor.

The tenderers shall bear cost of various incidentals, sundries and contingencies

necessitated by the work in full within the following or similar category.

Rent, Royalties and other charges of materials, octopi duty, all other taxes including,
ferry, tools, conveyance charges and other cost on account of land and building including

temporary building and temporary electric connection to work site as well as construction

of service road and diversion road and its maintenance till completion of work as

required by the tenderer for collection of materials, storage, housing of staff or other

purpose of the work. No tenderer will however be liable to pay to Govemment for

temporary occupation of land owned by Govemment at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary

arrangements therein to the satisfaction ofthe local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and

labour as well as for the work.

Fees and duties levied by the Municipal, canal or water supply authorities.

Suitable equipment's and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals, including approved patent and electric signals where

necesszuy at works and approaches in order to protect the public and employees from

accidents.

Compensation including cost ofany suit for injury to persons or property due to neglect

of any major precautions also become payable due to operation of the Workmen

compensation act.

The contractor has to arrange adequate lighting arrangement for the work wherever

necessary at his own cost.

After the work is finished all surplus materials should be removed from the site of
work. Preliminary work such as vats, mixing platforms etc. should be dismantled and

all materials removed from the site and premises left neat and clean and this should be

inclusive ofthe rates.

No payment will be made for bench marks, level pillars, profiles and benching and

leveling the ground where required. The rates to be quoted should be for finished items

of work inclusive of carriage of all materials and Incidental items of works'

It should be understood clearly that no claim what-so-ever will entertained in regard to

extra items of works or extra quantity of any items besides estimated amount unless

written order is 'obtained from the Engineer in-charge and rates settled before the extra

items of works and extra quantity of any items of work is taken up.

29. The tenderers shall have to abide by the C.P.W.D safety code rules by the

Govemment of India, Ministry of Works, Housing and Supply in

b)

c)

d)

e)

0

c)

h)
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No. 44150 dt. 25.11 .57 which can be seen in the office of the undersigned on working
day during office hours.

30. If any further necessary information is required, Block Development Officer will
furnish such but it must clearly be understood that the tenders must be received in
order and according to instructions.

31. (a) No relation certificate :

The contractor should have to fumish certificate along with the tender to the effect that

he is not related to any officers in the rank of an Junior Engineer and above in the

Office Of the Panchayat Samiti, MORADA or Asst. Secretary and above in the

concemed Govemment Deptt. If the fact subsequently proved to be false, the contact

will be rescinded. The eamest money and the total security will be forfeited and he

shall be liable to make good the loss or damage resulting from such cancellation. The

Performa for no relationship certificate is contained in a separate sheet of I.F.B.

(b) Each tenderer must submit along with tender a note regarding his previous

experience on construction of major building works. The following details must be given

otherwise the tender is liable to be not considered at the direction ofthe authority.

(D Names of the major buildings :

(ii) Estimated cost :

(iii) Number of floors :

(iv) Type of foundation adopted:
(v) Date of commencement:

(vi) Date of completion:

(vii) Other details ifany :

In addition to the above information the Performa contained in the separate page of
I.F.B should also be filled in support ofprevious experience ofthe tenderer.

32. Tenders are required to go through each clause of P.W.D form F-2 / P-l carefully in

addition to the clause mentioned herein before tendering.

33. All reinforced cement concrete works should conform to Orissa Detailed Standard

specifications, I.R.C and I.S.I Codes and Bridges Code sections: I, II,

34.

35. III, IV and VII & latest design criteria.

36. Shuttering and centering shall be with seasoned hardwood planks inside of which

shall be lined with suitable sheeting and made leak proof and water tight or

altematively steel shuttering and centering may be used.

37. The Department will have the right to inspect the scaffolding, centering and

shuttering made for the work and can reject partly or fully such structures if found

defective in their opinion.

38. Concrete should be machine mixed unless otherwise ordered in writing by the Block

Development Officer. The contractor should arrange his own concrete mixer, vibrator,

pumps etc. for this purpose at his own cost.

CONTRACTOR BLOCK OFFICER,



39. Cement shall be used by bags and weight of one bag of cement being taken as fifty
(s0) kg.

40. The following materials may be supplied by Department (if available) to the contractor at

the P.W.D Go-down at ................. .. at the rates inclusive of storage

as noted against each. After issue, it will be the contractor's responsibility for safe

custody and upkeep of materials. He has also to bear all incidental charges such as

transport, storage, handling and retum of empty cement bags and containers at the

issuing store. His rates quoted for the work is to inclusive of all charges.

a) Cement in bags. @ Rs................ ...per quintal

(Excluding cost of empty cement

container)

@ Rr................. ..per quintal

@ Rs . per liter (excluding cost of container)

Before issue of above materials to him, the Contractor shall fumish Bank guarantee of
any ofthe Nationalized Banks located at ...... for a sum

equal to the cost of materials. The bank guaraatee should be valid for the entire period of
agreement. The same may be refunded to the contractor only after the materials supplied to him

are fully utilized in the works. and cost thereof recovered from his bill (s) in full or if the

materials are partly utilized such materials are retumed by him to the Dep. in full and in good

conditions and receipt thereofduly acknowledged by the concemed Departmental Officer.

OR

Department shall not supply any materials, what-so-ever for the work. The tenderer shall

be financially solvent and stable for advance procurement ofall materials, required for the

works vide Govt. of Orissa, Finance Department Memo No. 484438 - Code - 46195 dated

11.12.199s.

39. In the event of any delay in the supply of departmental materials for unavoidable

reasons or non-availability of departrnental materials during the period of execution the

contractor should arrange the materials like steel and cement of approved quality and

specification at his own cost for completion of work within the time schedule. If
however, there arises delay in procuement of materials, reasonable extension of time

will be granted on the application ofthe contractor. But no claim ofcompensation will be

entertained under any circumstances on this account.

40. The contractor will be responsible for the loss or damage of any depa(mental materials

during transit and in the execution of the work due to reasons what - so -ever and the cost

of such materials will be recovered from the bills at the stock issue rates or market rates

whichever is higher.

b)M.S. Rods (round) or Tor Steel

c) Paints of different categories

41. If the contractor removes and Govemment materials supplied

work with a view to dispose of the same dishonesty he shall be

liability civil or criminal arising outofhis contact be liable to pay

to him from the site of
in addition to any other
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42.

five times the price of materials according to the rates stipulated in clause 39. The penalty

so imposed shall be recovered at any time from any sum that may then orating time
thereafter become due to the contractor of from his security deposit or from the proceeds

ofsale thereof.

The selected bidder may take delivery of department supply according to his need for
work issued by the Sub-Divisional Officer -in-charge. The bidder shall make all

alrangement for proper storage of materials but no cost for building shed for storage, pay

of watchman etc. will be borne by the Department. The Departrnent is not responsible

for considering the theft of materials at site. It is contractor's risk. Under any such plea if
the tenderer stops the work, he shall have to pay the full penalty as per clauses ofthe F-2

/P-l of agreement.

The Department will have the right to supply at any time in the interest of work any

departmental materials to be used in the work and the contractor shall use such

materials without any controversy or dispute on that account. The rates of issue of such

materials will be at the stock issue rate inclusive of storage charges or rates fixed by the

Departrnent or cuffent market rate which-ever is higher

All materials which are to be supplied from P.W.D store will be as per availability of
stock and in case of steel, the contractor will have to bear the charges of
straightening, cutting, jointing, welding etc to required sizes. No cut pieces of M.S.

Rods, M.S. Angles, Tees and joist etc. less than one meter in length will be accepted

back as surplus and all these will be contractor's property. Amir the issue from the

P.W.D store the materials may be under the custody of the contractors and the

contractor will be responsible for its safety and storage. Cut pieces of more than one

meter in length will be retumed by the contractor at the issuing stores without any

conveyance charges (Not required).

M.S. Rods, plates and structural steel will be supplied in quantity, length and size

available in the stock. For payment of reinforcement, the steel including plates etc.

Shall be measured in length of different diameter, size and specification as actually

used (including hook sand cranks) in the work correct to an inch or cm. and their

weight calculated as per sectional weight prescribed by the Indian Standard

Specification or as directed by the Engineer-in-charge (wastage of bats and

unnecessary lapping will not be considered for measurement and payment)

The contractor should at his own cost arrange necessary tools and plants required for

the efficient execution of work and the rates quoted should be inclusive of running

charges ofeach plant and cost ofconveyances.

Empty cement bag and empty paints drums will not be accepted back by the

departments. The cost of each empty cement bag and each paint drum will be

recovered from the contractors bill at the rate of Rs ...(Rupees

and

quoting his rates should

13.
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45.

46.

47.

respectively. The contractor while

accordingly.
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48. The machineries if available with the Department may be supplied on hire as per

charges prescribed by Department.

49. In the event of any delay in giving layout of the building for unavoidable reasons,

reasonable extension of time will be granted on the application of the contractor but no

claims for compensation will he entertained under any circumstances.

50. The tenderer should furnish along with their tender a list of works which are at

present in their hand in the prescribed Performa enclosed herewith.

51. (a) It should be clearly understood that the joints of the M.S.bars are to be provided

with prescribed lapping, welding or bolts and nuts as will be directed by the

Engineer-in-charge.

(b) Concrete test specimens 150 mm x I50 mm x 150 mm in size (whether plain or

reinforced concrete) for the testing shall be taken for each structural member by a

'representative of the contractor in the presence of a responsible officer of the rank not

below than that of an Assistant Engineer or Sub-Divisional Officer. The contractor

shall bear the cost so involved in testing. The tests specimen in cube should be canied

out in the Departmental Control and Research Laboratory ofCuttack or Bhubaneswar.

(c) Test specimens shall be formed carefully in. accordance with the standard method

of taking test specimen and no plea shall be entertained later on the grounds that the

casting of the test specimens was faulty and that the result of the test specimen did

not give a correct indication of the actual quality ofconcrete.

(d) Plain concrete and reinforced concrete specimens will be tested in Control and

Research Laboratory at Bhubaneswar. Cost of testing all specimen and samples be

bome by the Contractor.

52. Concrete of strenglh below 85% of the required strength (as determined by actual tests)

shall not be accepted.

53. No claim for carriage of water what -so-ever will be entertained'

54. The conffactor shall employ one or more Engineering Graduate or Diploma holders as

apprentice at his own cost if the work as shown in the tenders exceeds Rs. 2,50,0001-.

The apprentices will be selected by the Chief Engineer. The period of employment will

commence within one month after the date of work order and would last till the date,

when 90% ofthe work is completed. The fair wage to be paid to the apprentices should

not be less than the emolument of personnel of equivalent qualification employed under

Govemment. The number of apprentices to be employed should be fixed the Chief

Engineer in the manner so that the total expenditure does not exceed one percent of the

tendered cost of the work.

55. List of the tools and plants in possession of the contractor is to be fumished(Not

mandatory).

56. It is the responsibility-of the contractor to procure and store explosive required for

blasting operation. Department may render-necessary possible help for procuring

license.

BTOCKCONTRACTOR OFFICER,



57.

58.

The Orissa Construction Corporation Ltd. will be allowed a price preference to the

extent of 3Yo ovq the lowest quotation or tender as laid down in Works& Transport

Departrnent. Resolution No. 285 dated 17 .4.1974.

The Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up-

to 3olo over the lowest amount (where their tender is not the lowest) provided they

express willingness to exec.4te the work after reduction of rates by negotiation.(Not

required)

AMENDMENT TO EXISTING CLAUSE

By submission of a tender for the work, a tenderer will be deemed to have satisfied

himself by actual inspection of the site and locality of the work, about the quality and

availability of the required quality of materials including the wheat / rice refened to

above,medical aid, labour and food stuff etc, and that rates by him in the tender will be

adequate to complete the work according to the specifications attached thereto and that

he had taken into account all conditions and difficulties that may be encountered during

its progress and to have quoted labour rates and materials with taxes, octopi, other

duties, lead, lifts, loading and unloading, freight for all materials and all other charges

necessary for the completi on of the work, to the entire satisfaction of the Engineer-in-

charge of the work and his authorized subordinates. After acceptance of the contract

rate Govemment will not pay any extra charges for any reasons in case the contractor

claims later on to have misjudged as regards availability of materials, labour and other

factors.

The contractor will be responsible for the miss-use, loss or damage due to any reason

what-so-ever of any departmental materials supplied to him during the execution of the

work. In case of loss, damage or miss - use recovery at the rate of 5 times the cost of

the materials so issued will be deducted from the bills or his other dues.

l7o of the gross amount of the bill and surcharge as applicable will be deducted from the

contractor's bill towards Income-tax.. The contractor is required to pay Royalty to Govt.

as fixed from time to time.

Under no circumstances interest is chargeable for the dues or additional dues if any

payable for the work.

Under section 12 of contact Labour (Regulation and Abolition Act. 1970) the

contractor who undertakes execution of work through labour should produce valid

license from Incensing authorities of Labour Department.(Only for successful bidder)

PAYMENT FOR VARIATION.IN PRICES

(Vide Works Department Memorandum No. 12073/W dt. 07.04.1986' No' 14379 dt'

22.06.91 and No. 22871 dt. 24.10.92 and No' 8310 dt. 17.05.06)

(a) If during the progress ofthe work the price of any materials (excluding the cost of steel,

cement and bitumen) incorporated in the work @eing rnaterials supplied from tlre Engineer-in-

charge's store in accordance with clauses thereof) increases or decreases as a result of

increases in the Average Wholesale Price Index (all commodities) and the contractor

thereupon necessarily and properly pays in respect of that materials in the

liable

59.

60.

61.

62.

63.

work) such increased or decreased price, then he shall be entitled to
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to refund, quarterly as the case maybe, such an amount, as shall be equivalent to the plus

or minus difference of 7 5%o in between the Average Wholesale Price Index (all

commodities) which is operating for the quarter under consideration and that operated for
the quarter in which the tender was opened as per the formula indicated below:

Formula to calculate the increase or decrease in the orice of materials:
Pm (i-io)

vm:0.75x- x Rx 

-
Vm = Increase or decrease in the cost of work during the quarter under consideration due

to changes in the price of materials.

R = The value of work done in rupees during the quarter under consideration.

io = The Average wholesale Price Index (all commodities) for the quarter in which the

tender was opened (as published in R.B.I, bulletin from time to time).

i = The Average Wholesale Price Index (all commodities) for the quarter under

consideration.

Pm = Percentage of material component as per sub clause ofthis Clause.

Increase / decrease of cost of Steel, Cement and Bitumen are to be reimbursed / liable

to be refunded with prior approval of Govemment as follows:

1. Steel .... Rate as fixed by Steel Authority of India Limited (SAIL)

2. Cement ..... Average factory price ofthis manufacture of cement inside the state.

3. Bitumen ..... Rate as fixed by Indian Oil Corporation (l'O'C.)

(b) Similarly, ifduring the progress of works the wages of labour increases or

decreases as a result of increase or decrease in the Minimum Wages for labour prescribed by

the Govemment and the contractor thereupon necessarily and properly pays in respect of

labour engaged on execution ofthe work such increased or decreased wages then he shall be

entitled to reimbursement or liable to refund quarterly as the case may be such an amount,

equivalent to the plus or minus difference of 75% in between the Minimum wages for which

is operating for the quarter under consideration and that operated for the quarter in which

thetender was opened as per the formula indicated below:

Formula to calculate / increase or decrease in the cost of laboar:

PL (i-io)

vI=0.75x 
-x 

Rx 

-

100

CONTRACTOR
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VI = Increase or decrease in the cost ofwork during the quarter under consideration due

to change the rates of labour.

R = The value ofthe work done in rupees during the quarter under consideration.

io = The Minimum wages for labour as prevailed during the quarter in which tender was

opened.

i = The Minimum wages for labour prevailed during the quarter under consideration.

PL = Percentage oflabour component (as per sub-clause)

(c) Similarly, if during the progess of worh the prices of Petrol, Oil and

Lubricants(Diesel oil being the representative item for price adj,stment) increases or decreases

as a result of the price fixed there for by the Govemment of India and the contractor thereupon

necessarily and properly pays such increased or decreased price towards Petrol, Oil and

Lubricants used on execution ofthe work, then he shall be entitled to reimbursement or liable

to refirnd, quarterly as the case may be such an amount ,as shall be equivalent to the plus or

minus difference in between price of P.O.L which is operating for the quarter under

consideration and that operated for the quarter in which the tender was opened as per the

formula indicated below:

Formula to calculate lhe increase or decrease in the price of P.O.L:

Kl:0.75xK2xR(D2-Di)

KI = Increase or decrease in the cost of work during the quarter under consideration due to

changes in the price of POL.

R = Value of work done in rupees during the quarter under consideration.

D| = Average price per liter diesel oil which is fixed by the Govemment of India during the

quarter in which the tender was opened.

D2 : Average price per liter of diesel oil which is fixed during the quarter under consideration.

K2 = Percentage of P.O.L. component as. per sub - clause.

(d) The following shall be the percentage of material, labour and P.O.L component for

reimbursement refund on variation in the price of material, labour and P.O.L as per Sub-

Drt00

Clauses (a), (b) and (c) of this Clause.

Category of Works
Departmental

Contractor's Supply

Voof %o of
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Materials

2

LabourPOL

J

materials

I

(IRRIGATION WORKS)

a. Structural works 5%30%20%
45%

b. Earth work, canal works,

Embankment works etc.

15%

(R& B) WORKS

a. Bridge works

45%

b. Road works

t0%

c. Building works

35%

5%60%20%

20%

45%

*30Yo

30%

40%

30% 5%

5%

5%

(* lYhere brick is supplied by the Department, it shoukl be 20% instead of 30%)

Vide works department letter No-21359, dated 22.9.91 the reimbursement / refund on

aviation in price of materials, labour P.O.L. as per sub-clause (a), (b) and (c) ofthis clause

shall be applicable in the following manner:

In terms ofthe aforesaid escalation clause, where the period for completion ofthe

work as stipulated in the agreement is less than one year, no escalation is admissible at all, in

case of work where the stipulated period of completion is one year and more escalation on

account ofprice variation is a admissible only for the remaining period after excluding the one

year period thereof, provided the work has been carried out by the contractor in terms ofthe

relevant provision of the agreement. ln the situations ,where the period of completion initially

stipulated in the agreement was less than one year and subsequently the completion period has

been validity extended on the ground that the delay in completion ofthe work is not attributable

to the contractor and in the result ofthe total period including the extended period stands at

one year ot more, escalation is admissible only for the remaining period after excluding the

first one year period there from".

(flThe contractor shall for the purpose ofsub-clauses (a), (b) and (c) ofthis clause keep

such books of account and other documents as are necessary to show that the amorflt of ,
NJ,/
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64.

65.

increase claimed or reduction available and shall allow inspection ofthe same by a duly
authorized representative ofGolt. and further, shall at the request ofthe Engineer-in-charge

furnish, verified in such a manner as the Engineer-in-charge may require and document kept

and such other information as the Engineer-in-charge may require.

The contractor shall within a reasonable time ofhis becoming aware ofany alteration in

the price ofsuch material, wages oflabour and or price of P.O.L give notice thereof to the

Engineer-in-charge stating that the same is given pursuant to this conditions together with an

information relating thereto which he may be in a position of supply.

Any defects, shrinkage or other faults which may be noticed within 6 (Six) months

from the completion of the work arising out of defective or improper materials or

workmanship are upon the direction of the Engineer-in-charge to be amended and made

good by the contractor at his own cost unless the Engineer for reasons to be recorded in

writing shall decide that they ought to be paid for and in case of default the Departnxent

may recover from the contractor the cost of making good the works.

From the commencement of the works to the completion of the same, they are to be

under the contractor's charge. The contractor is to be held responsibility to make good

all injuries, damages and repair occasioned or rendered necessary to the same by fire or

other causes and they are to hold the Govt. of Orissa harmless for any claims for

injuries to person or structural damage to property happening from any neglect, default,

want of proper care or misconduct on the part of the contractor or any one in his

employment during the execution of the works. Also no claim shall be entertained for

loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether

natural or incidental and damage so caused will have to be made good by contractor at

his own cost.

Where it will be found necessary by the Department, the Officer-in-charge of the Work

shall issue an order book to the contractor to be kept at the site of the work with pages

serially numbered. orders regarding the work whenever necessary are to be entered in

this book by the P.W.D. Officer-in-charge with their dated signatures and duly noted by

the contractor or his authorized agents with their dated signatures. Orders entered in this

book and noted by the contractor's agents shall be considered to have been duly given to

the contractor for following the instructions of the department. The order book shall be

the property ofthe office and shall not be removed from the site of work without written

permission of the Block Development Officer, MORADA and to be submitted to the

Assistant Engineer every month.

In F-2, P-l Lump Sum and P.H Engineering contract from the following shall be

incorporated as new clause as l8 (c) or F-2 /P-l contract, clause 3 (c) ofthe Lump Sum

contract and clause 19 (c) of P.H. contract form.

Special class contractor shall employ under him one gBduate Engineer and two

Diploma Holders belonging to the state of Orissa. Like-wise 'A' Class conhactor shall

employ under him one Graduate Engineer, or two Diploma Holders belo

Orissa. The contractor shall pay to the Engineering personnel

66.

67.
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68.

which shall not be less than the emoluments of the personnel of equivalent qualification

employed under the State Govt. of Orissa. The Chief Engineer, Roads, Orissa may

however assist the contractor with names of such un-employed Graduate Engineer and

Diploma Holders if such help is sought for by the contractor.

The names of such engineering personnel appointed by the contractor should be

intimated to the tender receiving authority along with the tender as to, who would be

supervising the work.

Each bill of the special class or 'A' class contractor shall be accompanied by an

employment role of the engineering personnel together with a certificate of the Graduate

Engineering or Diploma Holder so employed by the Contractor to the effect that the

work executed as per bill has been supervised by him.

(Vide works deptt.No.Codes - M 22/91 - 15384, dated 09-07-1991)

The intending bidders may remit the cost of tender papen through postal money order /
Bank Draft. However the Department will not be held responsible if there is any delay in

receipt of tender documents by the intending contractors sent by the Dep. Through

registered post and similarly if the tender documents sent by the intending contractor by

the registered post do not reach in the Division Ofiice by the appointed date and time, the

offer will not be considered on any account even if the tender documents were dispatched

by the tenderers before the due date. The cost ofpostal registration fees to and fio will
be bome by the intending tenderer by advance payments.

The tender should be strictly in accordance with the provision as mentioned in the

tender schedule. Any change in the wordings will not be accepted.

The drawings fumished with the tender are tentative and subject to revision or

modification as tendered during execution as per actual necessity and test conducted.

But the tendered rates noted by the tenderer will hold good in case of such modification

of drawings during the time of execution and shall in no way invalidate the contract and

no extra monetary compensation will be entertained. The work shall however be

executed as per final approved drawing to be issued by the Engineer-in-charge as and

when required.

71. Over and above these conditions the terms and conditions and rules regulations and

specifications as laid down in Orissa Detailed Standards Specifications and Orissa

P.W.D. Code are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concemed

Block Development Officer or transfer be made by power of Attomey authorizing others

to receive payrnent on the contractor's behalf.

The contractor should attach the certificate in token of payment of deposit with .the

registering authority as per recent circular of Govemment relating to this registration.

Any damage caused by natural calamities should be made good ofby the contractor at

his own cost. The Department will not be any way responsible for the same and will not

pay any cost towards the repair done by the contractor.

75. In case of any complaint by the laborers working about the non-paym^ent or less

payment of his wages as per latest minimum wages act, the Executi

69.

70.

73.

74.
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76.

77.

have the right to investigate and if the contractor is found to be in default, he may

recover such amount due to the contractor and pay such amount to the laborers directly

under information to the local labour offrcer of the Gol,t. The decision of the Block

Development Officer is final and bidding on the contractor.

Through Department issue ofcement and steel has been indicated with issue rate it may

not taken as binding. The contractor must have to arrange by themselves cement and

steel from approved manufacturer, get it tested in the Departrnental Laboratory and

approved by the Department before use. No extension of time, escalation of price on

such account shall be entertained in future.

The contractor shall make requisition of claim book from the date of commencement of
work from the department and shall maintain in proper. P.W.D. form with pages

serially numbered in order to record items of work which are not covered by his

contract and are claimable as extra. Claims shall be entered regularly in this book under

the dated signature ofthe contractor or his duly authorized agents at the end each month.

A certificate should also be fumished along with the claims to the effect that he has no

other claim beyond this claim upto-date. It in any month there are no claims to record a

certificate to that effect should be fumished by the contractor in the claim book. Each

claim must be definite and should be given for as possible the quantities as well as the

total amount claimed. The claim book must be submitted by the contractor regularly by

10th to 16th days of each month for orders of the Engineer-in-charge or competent

authority. Claims not made m this manner or the claim books not maintained from

commencement of the work are liable to be summarily rejected. The claim book is the

property of the P.W.D and shall be finally surrendered by the contractor to the Engineer-

in-charge after completion of the work or before rescission of the contact by the

department whichever is earlier for record.

Items where the rates quoted by the tenderer are less than 25o/o below the C.S.R /
estimated rates the differential cost between the estimated amount and tender amount

shall be withheld till the satisfactory completion ofsuch items having low rates.

Numbers of tests as specified I.R.C / M.O.S.T / I.S.T. Specification required for the

construction of any structuml works will be conducted any Golt. Test House /

Department Laboratories / reputed material test laboratory as to be decided by the

Engineer-in-charge. Testing charges including expenditure for collection / transportation

of samples / specimen etc. will be bome by the contractor. The collection of samples

and testing are to be conducted both prior to execution and during execution as may be

directed by the Engineer in-charge and on both the accounts the cost shall be borne by

the contract.

CONDITIONS FOR ISSUE OF PLANT AND MACHINERY TO CONTRACTORS

ONHIRE
Tools and Plants will be issued to contractor only if it is desired in the interest of

Government works and ifthese can be spared without inconvenience to the Department.

case. The contractor shall arrange his programme of work according

78.
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of theplant and machinery and no claim what - so-ever will be entertained for any delay

in supply by the department.

An agreement shall be entered into by the contractor to the effect that these hire charges

are recoverable from the bills of the contractor regularly and the final payment for the

working including the refund of security deposit willnot be made until the total amount

due to Govemment on account of hire of machinery etc. is recoverable in full. Full
amount of hire charges due from the contractor at any contractor al any time shall be

recovered from his next subsequent bill.
All transit and incidental charges in connection with the dispatch of tools and plants

and machinery from workshop shed / deposit retum thereto will be borne by the

contractor.

The hire charges shall be recovered at the prescribed rates from and inclusive of the

date the plant and machinery is made over up to and inclusive of the date of its retum
even though the same day may not have been utilized for any reasons except for a
major break down which may take more than 72 hours for repairs.

Thecontractor shall immediately intimate in writing to the Engineer-in-charge when any

plant or machinery gets out of order requiring major repairs.

The hire charges are for clock hours. In case oftar boilers, hot mix plant and any other

machinery requiring similarpreparation, the working hours will include the time required

to make up the boiler temperature and bringing plant to the operating conditions before

the actual start of work.

The, machine will work in shifts of 8 hours each. Extra charges towards overtime

wages of any of the, per acing and maintenance staff be let' able. These charges will be

fixed by Engineer-in-charge from time totime. in no case the toolsand plants shall

operated beyond 8 hours in shift without prior written permission of the Engineer-in-

charge.

The contractorshall release the plant and machinery as and when required for periodical

servicingandmaintenance. He shallalso provide for any labour and water source for

washing the plants. In the case of concrete mixers, pavers and similar such equipment,

the conhactor shall ammine to get the hopper cleaned and the drums etc. washed at the

close of work each day.

The plant & machinery once issued to a contractor shall not be retumed by Lim on

account of lack of arrangement of labour materials etc. on his part. The same will be

retumed only when they require major repair, or when in the opinion of the Engineer-

in-charge the work or a portion of work for the same was issued is complete.

The tools and plant shall while in transit and in the custody of contractor be at his sole risk

and responsibility for damages and / or loss except fair wear and tear. The damage or

loss as assessed by Engineer-in-charge shall bra made good by the contractor. The gent

ofa disagreement as to the extent of damage or the value of'articles lost, the decision

of the Block Development Officer shall be final. The contractor shall on or before the

supply of the plant and machinery sign an agreement in indemnifying the

against loss or damage to the machine. The contractor shall also be

CONTRAOOR
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claims for compensation for loss oflife, injury or damage to property etc. arising from

any cause what -so-ever. The contractor shall provide full time choukidar for guarding

the plant and machinery at site.

If the articles are not returned within the date regionally specified or extended by the

Engineer-in charge, in addition to the normal hire charge, surcharge equal to 10% of the

hire charges will be levied for the period that the machinery is not returned. Such period

will be treated as working time and charged as working time.

In the event of the non - return of the machinerythe full value of the articles at the current

market pricewill be recovered from the contractor's outstanding bills or arty bills that

may become due in respect of his other works under the State Public Works

Department. The decision of the Block Development Off,rcer,MORADA shall be final

in case of dispute.

Form of agreement - The contractor shall before taking the possession of the

machinery, enter into an agreement with the Engineer-in-charge or his nominee in the

form prescribed by Deptt.

Log Books for recording the hours of daily work for each of the plant and machinery

supplied to the contractor will be maintained the Department and will be attested by the

contractor or his authorized agent daily. In case the contractor contests the correctness

of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge

shall be final and binding on him. Hire charge .will be calculated according to the entries

in the log book and will be binding on the contractor.

CERTIFICATE OF NO RELATIONSHIP (AS PER CLAUSE NO. 31 (a) OF

D.T.C.N)

I / We hereby certify that I / We am / are not related to any officer of Office of the

Block Development Offrcer, MORADA of the rank of Junior Engineer & above and

any officer of the rank of Assistant Secretary and above. We am I are aware that if the

facts subsequently proved to be false my / our contract will be rescinded with forfeiture

of E.M.D security deposit and I I We shall be liable to make good the loss or damage

resulting from such cancellation.

I / We also note that, non - submission of this certificate will render my tender liable for

rejection.

CERTIFICATE OF LIST OF WORKS IN HAND (CLAUSE - s4)

I / We do hereby certify that at present the following works are in my / our hand.

82.

sl.
No

Particulars of
works now in

hand

Amount

ofeach

work

Period in which the

work is stipulated to

be completed (in

months)

Approximate value of
work done against each

work on the date of
submission of Tender

Department

under which

the work is

being taken up

1 2 J 4 5 6
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I / We, also note that, non-submission of this certificate will render my / our tender liable for

rejection.

Signature of the

Tenderer

Date:

83. CERTIFICATE OF LIST OF WORKS EXECUTED
I / We do hereby certify that the following works have been executed by me / us in the past.

I / We also note that, non-submission of this certificate will render my / our tender liable for

rejection.

Signature of the

Tenderer

sl.

No

Particulars of
works already

executed

Approximate

amount of
each work

Name of Deptt.

under which the

works executed

Period of
commencement and

period of completion

Whether the work

were completed in

stipulated period

1 2 3 4 5 6

CONTRACTOR

Date:



84. PERFORMANCE RECORD OF CONTRACTORS
(In Tender Call Notice (N.I.T) Contractors shall be asked to. furnish report in the

following Performa duly certified by the Block Development
Officer,MORADA,,Mayurbahnj under whom he has executed works in order to Judge

their past performance.)

1) Name of the Contractor with Regd. No. &Date :

2) Class of Contractor :

3) License Authority and License Valid up to :

4) Details of Works Executed:

5) Whether the contractor has requisite machineries & personnel deployed (details of
machineryandpersonnel deployed.

6) Whether the quality of construction is satisfactory:

7) Whether he has capability to make good the loss time :

8) Whether the contractor has abandoned any work in the past there years, if yes, the

details thereof:

9) Whether the contractor has entered in to any litigation in the past if yes, the details

thereof:

10) Name of the Certifying Officer with official seal

85. CERTIFICATE OF TOOLS AND PLANTS.and clause no. 80,81,82,83 & 84 are

(Not required)I / We do hereby certify that the following tools and plants, machineries and

are in my / our possession in working orders.

(i) I / We also note that, non - submissions of this certificate will render my / our tender

liable for rejection.

Signature of the

,noOrrr;ffi/

BLOCK DEVETOPMEtr

MORADA { 
OFFICER,
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No

Jobs under

execution

Agreement

amount

Date of
commencement

Stipulated

date of
completion

Whether

work is
progressing

as per

programmer

Reasons

for delay

if any

1 2 J 4 5 6 7
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86. Addilional pe rfo rmance sec urilt
Additional performance security shall be deposited by the successful bidder when the

bid amount is seriously unbalanced i.e. less than the estimated cost of more than l0%.

In such an event the successful bidder will deposit the additional performance security to

the extent ofthe differential cost of the bid amount in shape of PostOffice Savings Bank

Account / National Savings Certificate / Post Office Time Deposit account / Kissan

Vikash Patra / Deposit receipt of Schedule Bank in favour of the Block Development

Officer, MORADA.

Addendum to Note -1 to Para 3,5.5 of O.Pll/D Code Volume -I
Incentiveshould be paid in respect of individual project fomew construction / substantial

additional or improvement works, the minimum value of which is mentioned below:

87.

Name of the work

1. Building work / P.H. work

2. Road work

3. Irrigation work

Minimum Value

Rs.40. 00 lakh

Rs. 3.00 crores

Rs. 10.000 crores

original time schedule.

(Incentive need not be included in the estimate. Specific budget provision may be

made under State- - 
plan out of which the incentive shall be met.)

. 87. AfJidavit to be Jurnished by the contractor at the time of submitting of Tender

aboul the authentication ol Tender Documents including bank Guaranlee.

An affidavit shall be furnished by the contractor at the time of submission of Tender

papers about the authentication of tender documents including Bank Guarantee (Vide

Gor.t. of Orissa, Works Deptt. Code - 1412004 = 9414, dt.08.06.2004, concuned by

Law Deptt. and Finance Deptt., ride their UOR No. 1242, dt. 05.08.03 and No' 195 /

WF - I, dt. 04.03.04 respectively.

Clauses for sile engineer and roadlurniture elc in DTCN / Agreement

In Works Deptt. Letter No: -10407, dt 25.06.2004, the agencies executing major

worksshould possesses ful-fledged field laboratory for testing of the quality of the work.

Under the same clause, the following provisions are to be made as per Works Dept. No.

12351 I W, dated23.07.2004.

An engineering personnel of the executing agency should be present at work site at the

time of visit of high level Inspecting officers in the rank of Block Development officer

and above.

After completion of the Road in all respect, road fumiture should be affixed by the

executing agency indicating locations like School, Hospital, No-home etc'

Cess@ loh (One percent) will be deducted from the gross amount of each running bill

of this work towards welfare of Labour as per prevailing guidelines of Govt.

TOTAL

(D

(iD

89.
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Sold for the work:

On payment

ofRs. (Rupees )vide Demand

dt.Draft no.

(a) No of items put to tender.

(b) Eastern money furnished in Shape of
(1) N.S.C. for

(2) Postal time Deposit account

(3) K.v.P.

(4) Postal savings Pass Book A/C

(S)Demand Draft in favour of BDO, MORADA Rs.

pledged

(6)Fixed Deposit in any Nationalized Bank Rs

Total: Rs.

(c) GST Certificate furnished / not furnished

(d) PAN CARD furnished / not furnished

(e) List of work in hand furnished / not furnished

(f) Relationship certificate furnished / not furnished.

No of corrections:

No of overwriting:
No of interpolation:

pledged / not pledged

_pledged / not pledged

pledged / not pledged

pledged / not pledged

pledged / not

pledged / not pledged

BLOCK DEVELOPMEN

Rs.

Rs.

Rs.

Rs.

CONTRACTOR
MORADA

OFFICER,



BILL OF QUANTITY-1

Name of Work

CONSTRUCTION OF DAY CARE SUB
CENTRE CUM HEALTH & WELLNESS
CENTRE AT CHADHEIGAN UNDER

MORADA BLOCK FOR THE YEAR OF

2022-23.

Esiimated cost Rs 3377466.00

E.lf,.D to be deposited 33800.00

Cost of Tender Papel 6000.00

Dt.of Sale & Receipt of Tender Paper

Dt.of opening of Tender Paper

Time of completion Eight (8) Month

Class of contractor B' Class & 'C' Class

st.
No.

Oescription ot ltem
Quantit

v
unit Rate in

Fiqure
Amount in

Rupees

I

IrEmanflinoan(fremoving R-c.c. uolumn, ueam,

Slab, Stair case, Landing, lintel including etc.

stacking the useful materials for reuse and
r6m^r,i.^ rh6 .lohri. \r,ithin 6.l m lar.l

905 Cum 1230.05 11131.95

Dismantling Brick or stone masonry ln llme or

cement mortar under 3m height inluding stacking

the useful materials for reuse and removing the
.iph.i< w hin 50 m leed elc comolete

13.50 Cum 1161.70 15682.95

3

Disrnantting wrought and framed timber in roof after
careful removal of nails,bolts etc. stacking the

useful materials for reuse and removing the debris

within 50 m lead

0.07 Cum 1067.45 74.72

4

DGrna;ffigGetoi,qe=6aet roofrns after carelul
removal of nuts and bolts including stacking the
useful materials for reuse and removing the debris
withrn 50m lead.

14.87 SQM 75.60 1124 17

5

DEhanfling anTremovmoold trle floonng rncludrng

removing the base coarse and stacking the usful

materials for reuse etc.coomplete (NR Page-223 ,

63.73 SQM 103.95 6624.73

6

-Dismantling 

and removing doors, windows &

ventilators including removal of
frame,hinges,fastenings and stacking the useful
materials for reuse and removino the debris within

11.24 SQIVI 332.50 3737.30

GROUND FLOOR

7
Earth work in excavation of foundation in hard soil
with inatial lead and lift etc. complete.

58 81 Cum 219.80 12925 A7

I FilIng foundation and plinth with sand well watered
and rammed with cost carriage of all materials etc.

96 05 Cum 375.20 36039.37

W v



9
Cement concrete 1:316using 4cm size bhg. Metal
with cost carriage of all materials and labour etc.

16.35 Cum 473610 77419.66

10

R.C.C. work of M-20 using 20 mm and dowm
graded cb. Chips with cost carriage of all materials
etc- complete.
Column Base 14.15 Cum 5151.90 72899.39

B Grade Beam 6.57 Cum 5151.90 33823.13
c Column 3.90 Cum 11035.40 43028.94
D Lintel 3.28 Cum 8710.40 28592.65
E Chaiia 5.99 SOM 804 05 4817 .91

F Roof beam 4.33 Cum 11035.40 47816.56
G Stair case Cum 10542.60 18605 51

H Roof slab 13.41 Cum 9355.15 125426.26

11

Supplying fitting and placing uncoated HYSD bar
reinforcement complete as per drawing and
technical specification.

47.71 QNTL 9104.10 434388 68

12lA
Fly ash Brick massonary in c.m. 1:6 having
crushing strength 75kg/cm2 with cosl carriage of all
materials etc.

8.82 Cum 4288.15 37828.52

12(B Superstructure 37 56 Cum 4321 45 162297.28

13

Fly ash Brick massonary in c.m. 1:4 in

superstructure having crushing strength 75kgicm2
with cost carriaqe of all materials etc.

4.67 Cum 4506.35 21051.75

14
'16 mm thick c.p. 1:6 over brick work in finished
smooth with cost carriage of all materials etc.

360.53 SQI\,I 206.05 7 4286.45

15
12mm thick c.p. lr6overbrickwork in finished
smooth with cost carflaoe of all materials etc

131.87 SQIVI 144.OO 18989.50

16
6mm thick c.p. 1:4 for RCC work with cost of all
materials and labour etc.

86.36 SQIU 161.80 13972.59

providing fltting and fixing vitrified tiles in floor with
c.m. '1:1 with cost of all materials etc.

51.82 SQIU 1247.70 64657.24

18
providing fittang and fixing Granite tiles in Slab with
c.m. 1:1 with cost of all materials etc.

13.26 SQIU 2458.95 3261'1.59

19
providing fitting and fixing Ceramic tiles in floor with
c.m. 1:1 with cost of all materials etc.

10.08 SQI' 1017 25 10252.58

20
providing fitting and fixing vitrified tiles in Wallwith
c.m. 1:3 with cost of all materials etc.

101.24 SQI/l 1352.05 136883.56

21
providing fitting and fixing Vertified lndustrial tiles
infloorwithc.m. 1:1 with costof all materials

15.90 SQl/ll 1't83.70 188't9.54

22
providing fitting and fixing M.S. window grills and
grill gate made out of M.S. angle with flat with cost
of all materials etc.(Window [art)

324.00 KG 146.25 47384.19

23

providing fltting and fixing M.S. Door grills and grill
gate made out ol M.S. angle with flat with cost of all
materials etc.(Door oart)

624.7 5 KG 14625 91368 '13

24
providing fltting and fixing M.S. window grills and
grill gate made out of M.S. angle with flat with cost
of all materials etc.(Ventilator)

63.00 KG 146.25 9213.59

25
Providing fitting flxing stainless steel hand railing
with cost of all mateerials etc.

13.'l 1 RMT 3042.00 39869.67

w;-'l v



26
Finishing walls with water based acrylic wall putty
with any approved shade with cost of all materials
etc.

446.88 SQI\,'I 83.70 37404.15

27
Priming one coat with any approved shade with
cost of all materials etc.

578.76 SQM 57 65 3336s.23

2a
Finishing walls with plastic emulsion paint two
coats any approved shade with cost of all malerials
etc.

446.88 SQM 78.60 35'125.04

29
Finishing walls with weather seal coat paints two
coats any approved shade with cost of all materials
etc.

131.87 SQM 72.45 9554 09

30
Painting two coats over a coat of primer with any
approved shade with cost oI all materials etc.

64.90 SQM 140.15 9096 05

FIRST FLOOR

31
R.C.C. work of M-20 using 20 mm and dowm
oraded cb. Chios with cost carriaqe of all materials

Column Cum 12330.90 40868.28

B Lintel 2.70 Cum 9540.90 25800.23

c Chajja 4.74 SQM 905 65 4290.88

D Roof beam 3.57 Cum 12330.90 44015.22

E Stair case 1.76 Cum 11739.55 20717 88

F Roof slab 12.64 Cum 10314.65 130332 48

32
Supplying fitting and placing uncoated HYSD bar
reinforcement complete as per drawing and
technical soecification.

24.23 QNTL 9128.95 221238.34

33
Fly ash Brick massonary rn c.m. 1:6 havtng

crushing strength 75kg/cm2 with cost carriage of all

Superstructure Cum 4600.05 134807.35

Fly ash Brick massonary in c.m. '1:4 in

superstructure having crushing strength 75kg/cm2

with cost carriaqe of all materials etc.
6.37 Cum 4818.25 30679.'12

35
16 mm thick c.p.'l:6 over brick work in finished
smooth with cost carriaqe of all materials etc.

290.66 SQM 211 .20 6'1388.07

36
12mm thick c p 1 r6 over brick work in finished
smooth with cost carnaqe of all materials etc.

115.13 SQM 't47.45 16975.65

37
6mm thick c.p. 'l:4 for RCC work with cost of all

materials and labour etc.
71 .82 SQM 165.80 11906.94

38
providing fitting and fixing vitrified tiles in floor with
c.m. 114 with cost of all materials etc.

66.58 sor\,1 1269.85 a4546.23

39
providing fitting and fixing Granite tiles in Slab with

c.m 1 1 with cost of all materials etc.
'13.45 SQM 2481.10 33366.34

40
providing fitting and fixing Ceramic tiles in floor with

c.m. Ll with cost of all materials etc.
4.83 soru 1039.40 502'l .13

41
providing fitting and fixing vitrified tiles in Wall with
c.m. 'l:3 with cost of all matedals etc.

62.87 SQIU 1383.90 87004.61

Y V



42

providing fitting and fixing M.S. window grills and
grill gate made out of M.S. angle with flat with cost
oI all materials etc.

247.50 KG 146.25 36196.26

43
providing fitting and fixing M S. window grills and
grillgate made out of M.S. angle with flat with cost
of all materials etc.

399.00 KG 146.25 58352.75

44 orovidinq fittino and fixina ir.S. window orills and qri 57.00 KG 146.25 8336 11

45
Providing fitting fixing stainless steel hand railing
with cost of all mateerials etc.

19.24 RMT 3042.00 58636 23

46
providing fatting and fixing Aluminium Door With
OEL anodized section with cost of all materials etc.

SQM 7064.65 22970.71

47
Finishing walls with water based acrylic wall putty

with any approved shade with cost of all materials
etc-

362.48 SQM 85.10 30846.90

48
Priming one coat with any approved shade with
cost of all materials etc.

477.61 SOM 59.20 24274 31

49
Finishing walls with plastic emulsion paint two

coats any approved shade with cost of all materials
etc-

362.48 soM 81.35 29487.61

50
Finishing walls with weather seal coat paints two
coats any approved shade with cost of all materials
elc

11513 SQIV 7 5.20 8657 64

51
Painting t/vo coats over a coat of primer with any
approved shade with cost of all materials etc.

53.09 SQIU 143.75 7632 03

2ND FLOOR

52
R.C.C. work of lr-20 using 20 mm and dowm
graded cb. Chaps wath cost carriage of all materials
etc. complete
Column 0.73 Cum 13881.15 10197.15

B Lintel 0.46 Cum '10533.15 4865.38

c Roof beam 0.77 Cum '13881.15 10643.69

D Roof slab 1 .57 Cum I 1461.60 18008 43

53
Supplying fitting and placang uncoated HYSD bar
reinforcement complete as per drawing and
technical specif ication.

353 QNTL 9155.00 32358.21

54
Fly ash Brick massonary in c.m. 'l:6 having
crushing strength 75kg/cm2 with cost carriage of all
materials etc.

Superstructure '15.68 Cum 4920.40 77146 71

55
16 mm thick c.p. 1:6 over brick work in finished
smooth with cost carriage of all materials elc.

62.23 SOM 216.45 13470.13

56
12mm thick c.p. 1:6 over brick work in finished

smooth with cost carriage of all materials etc
68.65 SQM 't51.00 10366.65

8".
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57
6mm thick c.p. 1:4 for RCC work with cost of all
materials and labour etc"

683 SQM 169 95 1160.44

58

providing fitting and fixing M.S. Door Shutter made
out of M.S. angle with flat with cost of all materials
etc.

73.50 KG 146.25 10749.19

5V

Finishing walls with water based acrylic wall putty
with any approved shade with cost of all materials
etc.

69.06 SQM 86 55 5977.16

60
Priming one coat with any approved shade with
cost of all materials etc.

137 .71 SQM 60.75 8366 10

61

Finishing walls with plastic emulsion paint two
coats any approved shade with cost of all materials

etc.

69 06 SQM 84.25 5818.32

62
Finishing walls with weather seal coat paints two
coats any approved shade with cost of all materials
etc.

68.65 SQM 78.1 0 5361 .83

63
Painting two coats over a coat of primer with any
approved shade with cost of all materials etc.

5.12 SQM 147.50 755.36

APPROACH ROAD

64

Earth work in excavation of foundation in hard soil

or gravelly soil including dressing and levelling the

bed and disposal of the excavated materials within
initial leads and lifts as per direction of E.l.C.

3.40 Cum 219.80 747.32

65

Supplying & filling foundation and plinth with sand

well watered and rammed including cost, carriage,

royalty & taxes of all materials, cost of all labour,

T&P etc complete.

1.70 Cum 375.20 637.84

66

Cement Concrete (1.3:6) using 40mm size hard

granite C. B. metal of approved quality from

approved quarry including hoisting, laying, using

concrete mixture and vibrators including watering,

curing, cost, carriage, royalty & taxses of all

materials etc. complete

2.97 Cum 4736.10 14066.22

67
Cement concrete (1:2:4) with 12mm size chips of
approved quality etc.comp.

168 Cum 6206.00 10426.08

Y v



68

Earthwork in hard soil with initial lead and lift
including rough dressing and breaking clods upto
scm to 7cm size and laying in layers each layer not
exceeding 0.3m in depth etc. complete.

0.42 Cum 162.50 68.25

69

Providing and layin8 80mm thick factory made cement

concrete inter lockin8 paver block of M-30 Srade made

by block machine of approved size , design & shape and

in required pattern on road surface including filling the
interstices with sand etc.complete

16.72 5QM 941.12 15735.59

Total 69(5IXTYNINE) items onlv 3377465.86
say 3377465.00

BOQ Prepaired & Submitted bv

I am willing to execute the work at

0.................. % Excess (in words

iD ... ... ... . .. . ... % Less (in words
APPROVED

sd/-

BLOCK DEVELOPMENT OFFICER
MORADA

Sold for the work:

dt.

on realisation of Rs...6000
Draft.

Signature of the Contractor

CONSTRUCTION OF DAY CARE SUB
CENTRE CUM HEALTH & WELLNESS
CENTRE AT CHADHEIGAN UNDER
]UIORADA BLOCK FOR THE YEAR OF
2022-23.

/- towards cost of tender paper in the shape of Demand

BLOCK



CHECK TIST TO BE FILTED UP AND SUBMITTED BY THE BIDDER
Name of the work:

Name of the aontractor:

ADDRESS:

AT.

PO-

P,S-

DISTRICT-

STATE-

PIN.

sL.NO. PARTICUI-ARS
WHEATHER

FURNISHED

YES NO

1
Cost oftender paper in shape ofDemand Draft pledged in favourof BDO

MORADA payble at CHITRADA from any nationalised Bank

2
EMD in shape of FIXED DEPOSIT/KVP/NSC/POrD/POSB pledged in favour

of BDO MORADA payble at CHlTRADAfrom any nationalised Bank.

3 Self Attested Contractor's Registration certificate (l-icense)

4 SelfAttested Copy ofvalid GST Clearance certificate

5 SelfAttested Copy of PAN Card

6 Affidavit of document authenticity and No relation Certificate

'7
origional Affidavit of engineering contractor aegardint EMD Exemption

with work award detail of current financialyear.

8 SelfAttested copies of cast certificate for ST/sC Contractor

9
SelfAttested copies of P.H certificate for P.H Contractor regrading EMD

Exemption

10 Signed Copy of DTCN and Price bid dully filled & siSned bv the bidder

11 Bidder Contact address Filling Mandetory

12 Total No.of Pages attached inslde the envolope

N
K DEVEI.OPI

1--uoRr

s,(*^.\
ENT OFFICERSignature By the Contractor



OFFICE OF THE PANCHAYAT SAMITI: MORADA
AUP.o,- Chihada,Dist.- Mayurbhanj, Odisha

E-Mail-ori-morada@nic.in

Letter no- gl9

Bid ldentification No.

The Block Development Officer, Morada lnvitet percentaSe rate bid tender on behalf of Governor of Odisha
from registered and eligible Civil Contractor of the rtate PWD (R&B)AX/R/Rural Works/Ml/CPWD for the
following work eventually to be drawn up in the PWD Pl Form in confirming with the detailed Tender Call
Notice.

TNVTTATTONS FOR BtpS flEq)
Date- o\ loll aoagtt
BDO MORADA-

st.
No Name of the Work

Approx.
Value of the
work (Rs. In

Lakhd

Class of
Bidder

EMD in
Rupees

Cost of
Bid

Docume
nt (in

Rupees)

Period
of

Comple
tion

I

CONSTRUCTION OF 5UB-CENTRE
CUM HEALTH & WELLNESS CENTRE
AT CHITRADA 5C UNDER MOMDA
BLOCK IN THE MAYURBHANJ FOR
THE YEAR 2022-23. (OMBADC)

Rs.22,39,268/ - 'c'&'B'
<22,400/-

{ 6,000
6

months

2

CONSTRUCTION OF SUB-CENTRE
CUM HEALTH & WELLNESS CENTRE
AT KISANTANDI SC UNDER MORADA
BLOCK IN THE MAYURBHANJ FOR
THE YEAR 2022-23. (OMBADC)

Rs.22,39,354/- 'c' & 'B' <22,4OO1- t 6.000 8
monthJ

3

CONSTRUCTION OF DAY CARE SUB
CENTRE CUM HEALTH & WELLNESs
CENTRE AT ANUA UNDER MOMDA
BLOCK FOR THE YEAR OF 2022.23.

Rs.33,77,159/- Rs.33,800/- { 6.000 8
months

4

CONSTRUCTION OF DAY CARE sUB
CENTRE CUM HEALTH & WELLNE55
CENTRE AT JHINKIRIA UNDER
MOMDA BLOCK FOR THE YEAR OF
2022-23.

Rs.33,77,478/- 'c'&'B' Rs.33,800/- { 5,000
months

5

CONSTRUCTION OF DAY CARE SUB

CENTRE CUM HEALTH & WELLNESS
CENTRE AT KHURUNTIA UNDER
MOMDA BLOCK FOR THE YEAR OF
2022-23.

Rs.33,7 8,7 38/ -
'c'&'B'

Rs.33,800/-
? 6,000 8

months

6

CONSTRUCTION OF DAY CARE sUB

CENTRE CUM HEALTH & WELLNESS
CENTRE AT MARUDIHI UNDER
MORADA BLOCK FOR THE YEAR OF
2022-23.

Rs.34,05,818/- 'c' & 'B' Rs.34100/- { 6.000 8
months

7

CONSTRUCTION OF DAY CARE SUB

CENTRE CUM HEALTH & !?ELLNE55
CENTRE AT CHADHEIGAN UNDER
MOMDA BLOCK FOR THE YEAR OF
2022-23.

Rs.33,77,466/- 'c'&'B' Rs.33,800/- < 6.000 8
months

Cost of Tender Paper: Bids must be accompanied by paper cost of the tender amount specified
for the work in the table (Col No.6).the paper cort is to be pledge in shape of Demand Draft
(non-refundable) in favour of BDO, MOMDA, payable at -CHITMDA.
Earnett Money Deposit: The bid must be accompanied with E.M.D amount ar specified against
each work in shape of N5C/POTD/KVP/POSB/F1xed Deposit receipt of the scheduled

^,

1.



OFFICE OF THE PANCHAYAT SAMlTl: MORADA
AtlP.o.- MORADA,Dist.- Mayurbhanj, Odisha

E-Mail: ori- morada@nic.in

commercial bank duly pledged in favour of BDO, MORADA payable at CHITMDA from any
nationalked bank.

3. Sale and Receipt of Tender Paper: The saleof the Bid documentr will be made from the date of
publication i.e. from dt:6.04.2023 to 24.04.2023 up to O5.OO P.M.(on working days only).
Bid should be received at the Office of the Block Development Officer. MOMDA, Mayurbhanj,
pin no-757018 through Speed post/Regd. Post only (No tender paper will received by hand

service) and super scribed as" NAME OF THE WORK"BID IDENTIFICATION NO- B.D.O,

MORADA- .(Written in Capital letter) on the Body of cover. The last date of
receipt of the bid documents will be dt: 28.04.2023 up to 0I.0O. P.M.
Date of Opening of the tender Paper: The Bids will open on DI.29.O4.2O23 at 11.00 A.M.at the,
Conference Hall, Panchayat Samiti, MOMDA, MAYURBHANJ pin no-757018 in the presence

of the bidders who wish to attend. lf the office happens to be closed (holiday) on the date of
receipt/opening of the bids as specified, the bids will be received/opened on the next working
day at the same time and venue without further notice. Hower",er, date of tender paper opening
may be postponed as per the convenience of the authority by intimating all the concerned
tenderers through notice affixing to notice board at Office of the Block Development Officer,
MORADA, Mayurbhanj.
Additional Performance Security Deposit: Additional Performance Security shall be obtained
from the bidder when the bid amount is less than the eitimated cost put to tenders per works
deptt. Letter No. 47lO .dt12.O4.2O22 ln such an event, only the successful bidder who has
quoted less bid price/rates than the estimate cost put to tender shall have to furnish the exact
amount of differential cost i.e., Ertimated cost put to tender minus the quoted amount as

additional performance security (APS) in shape of N5C/POTD/KVP/POSB/F1xed Deporit receipt
duly pledged in favour of BDO, MOMDA within seven days, otherwise the bid shall be
cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be
initiated against bidder.

6. The following Documents should be furnished with the tender paper failing which the tender is

liable for Rejection.

A) EMD Pledged in favour of BDO MOMDA.
B) Self Attested copy of valid Contractor Registration Certificate.
C)Self Attested copy of valid Pan Card & 65T Certificate.
D) SCIST Contractors submit original Affidavit in ,upport of cast certificate and self attested
copy of Cast certificate.
E) Bank Draft towards cost of Tender paper in favour of BDO, MORADA.
F) P'H Contractor should submit original Affidavit in support of PH certificate regarding
EMD Exemption.

G) An Affidavit in support of the authority of documents including no relation certificate
should be attached with Tender Paper.

H) Checklist to be filled up and submit by the bidder with self-atterted.

Bellow 5olo No Additional Performance Security

From 5o/o & above and below l0olo
5Oo/o of (Difference between estimated cort put to
tender and Bid amount.

From l0o/o and above 75Oo/o of (Difference between estimated cost put to
tender and Bid amount.



OFFICE OF THE PANCHAYAT SAMlTl: MORADA
At/P.o.- MORADA,Dist.- Mayurbhanj, Odisha

E-Mail: ori- morada@nic.in

7. Engineering Contractors desiring to avail the exemption facility of EMD should submit an

original affidavit as regards, the fact of availing award of work without submission of EMD/|SD
during the current financial year. He should also produce original contract licence at the time of
opening of tender document to make necessary entry to that effect as such facilities are limited
to three participation in tender during a financial year. Otherwise, their tender will be liable for
rejection.

8. The 5Cl5T Contractors desirous of availing preference should submit an original affidavit in
support of caste certificate and self-attested copy of caste certificate, Otherwise their tender will
be liable for rejection.

9. 6.5.T. as applicable shall be paid extra over and above the ,,vork value. The Contractor shall

however be required to submit the TAX INVOICE along with the R.A. / final bill released of the

G.5,T. amount by the department.
10. Shortfall of any required documents, Tender paper is liable for rejection.
11. A bidder can submit only one tender paper for a particular work. Submission of more than one

tender paper by a bidder for a particular tender will liable for rejection of all such tender papers.

12. Other details can be seen in the bidding document.
13. The authority rererver the right to reject any or all the tenders without assigning any reaion

thereof.
14. Bid documents will be available at District NIC website i.e. www.mavurbhani.nic.in and will be

accompanied by the paper cost of the Tender paper in shape of Demand Draft Payable at

CHlTRADA,Mayurbhanj and DTCN with all required documents of bidder as mentioned in

Tender call Notice to be sent to the Office of the Block Development Officer, MORADA,P|n

No.-757018.

information and necessary action. lt is requested to please arrange for publication of above tender notice in
two local Oriya Dailies on or before dt. 06.04.2023. The complementary copies for the be sent to this
office for record.

Project Director-cum-EO,Zilla Parishad,Mayurbhanj/CDM & PHO,Mayurbhanj/Chief Engineer & Basin
Manager, 8.5.&.B. Basin. Laxmiposi/ Superintending Engineer, lrrg. Circle, Baripada /Executive Engineer. M.l.
Division, Baripada, 5uperintending Engineer/Executive Engineer, (R&B) Division, Baripada/RairanSpur/ N.H.
Division, Baripada/Executive Engineer. Mayurbhanj lrrigation Division, Baripada/ Executive Engineer,
R.W.5&S Division, Baripada / Superintending Engineer,RWD,Baripada/Rairangpur,

Block

Elock Devt
'f' ur*u4".

Memo No. ql /Date. c{ l'\ '-* /t**" 
M}vurbhanj

Copy in duplicate forwarded to'the Joint Director (Adve{tisement), l&P.R.Deptt. Bhubaneswar for

Atoct OereN

MemoNo. &19 /Date. ct) *)*r, lW'"
Copy to the Collector & Dislrict Magistrate, Mayurbhanj / Nuperintendent ol
, No. &lg /Date. c-t ) *r ) *rs / lw^9' Mavurbhanj

Copy to the Collector & Dis/rict lrlagistrate, Mayurbhanj / y'uperintendent of Police, Baripada /

Officer, Baripada Municipality for information and wide circulation.

Awjs"'

N\



OFFICE OF THE PANCHAYAT SAMlTl: MORADA
At/P.o.- MORADA, Dist.- Mayurbhanj, Odisha

E-Mail: ori- morada@nic.in

u"-or'ro. tl7 zru,".^l/ ,Y ) o"r3
Copy to office Notice BoaYd.tefider file & C.P Morada

bid documents at NlC,Mayurbhanj .


