Letter no- €46

Date- )9 .Y 20219
INVITATIONS FOR BIDS (IEB)

Bid Identification No. BDO Jamda- /2022-23

OFFICE OF THE PANCHAYAT SAMITI:JAMDA

At/P.o.-Jamda,Dist.-Mayurbhanj, Odisha
E-Mail-ori-Jamada@nic.in

The Block Development Officer, Jamda invites sealed percentage rate bid tender on behalf of
Governor of Odisha from registered and eligible Civil Contractors of the state P.W.D (R&B)/ Water
Resources/ Rural Works/ M.l/ C.P.W.D for the Following works eventually to be drawn up in the P.W.D P1

form in conformity with the detailed Call Notice.

Sl

No

Cost of

Bid Security Bid
(EMD) in Document
Rupees (in

Rupees)

Approx.
Value of
Work (Rs. In
Lakhs)

Class of

Name of the Work Bidder

Bid Security
Documentation
May be
Submited

CONSTRUCTION OF MEETING HALL CUM
RECORD ROOM AT JAMDA BLOCK HEAD z

0
QUARTER. 25,00,000.00 P

|C| & |B|

2.

Cost of Tender Paper: Bids must be accompanied by paper cost of the amount specified for the
~work in the table (Col No.6) in Annexure-A column in shape of Demand Draft(non-
* refundable)drawn inanyNationalized Bankfavour of BDO, Jamda. ‘

Earnest Money Deposit: The bid must be accompanied with financial instruments towards
E.M.D in shape of BID security Declaration as provided in Memorandum No. 4710
dt.12.04.2022 of works Dept. Govt.OfQdisha. The details of the bid Security format is at
“Annexure-B".
Sale and Receipt of Tender Paper: The sale of the Bid documents will start from the date of
publication i.e., from dt:18.04.2023 to 29.04.2023.up to 01.00 P.M.on working days. Bid
should be received atthe officce of Block Development Officer, Jamda,
MAYURBHANUJ, throughSpeed post/Regd. post/Courier only(No tender paper will received by
hand service) andsuper scribed as* NAME OF WORK"BID IDENTIFICATION NO-B.D.O,
Jamda-.(Written in Capital letter) on the Body of cover. The last date of receipt of the bid
documents will be dt:.29.04.2023 up to 01.00. P.M.
The delivery personal must be a courier company authorised person with valid identity, postman
or any authorised personal of postal Dept. in case of registry post/ speed post
Date of Opening of the tender Paper: The Bids will open on.02.05.2023 at 11.00 A.M.at the,
Conference Hall, PanchayatSamiti, Jamda,MAYURBHAN) in the presence of the bidders who
wish to attend. If the office happens to be closed (holiday) on the date of receipt/opening of the
bids as specified, the bids will be received/opened on the next working day at the same time
and venue without further notice. However, date of tender paper opening may be postponed
as per the convenience of the authority by intimating all the concerned tenderers through notice
affixing to notice board at Office of the Block Development Officer, Jamda,Mayurbhanj.

Additional Performance Security Deposit: Additional Performance Security shall be obtained

from the bidder when the bid amount is less than the estimated cost put to tenders andonly the

successful bidder who has quoted less bid price/rates than the estimate cost put to tender shall
have to furnish the exact amount of differential cost i.e., Estimated cost put to tender minus the
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Completion

8 months




quoted amount as additional performance security(APS) In shape of N.S.C/K.V.P/ Postal time
deposit pass book/Term Deposit receipt duly pledged In favour of BDO, Jamdawithin seven
days, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further,
proceeding for blacklisting shall be initiated against bidder.

Bellow 5% : No Additional Performance Security

From 5% & above and below 10%

50% of (Difference between estimated cost put to
tender and Bid amount.

From 10% and above ; 150% of (Difference between estimated cost put to

tender and Bid amount.

7.

10.
11.
12.

13.
. The authority reserves the right to reject any or all the tenders without assigning any reason

14

15.

The following Documents should be furnished with the tender paper failing which the tender is
liable for Rejection.

A) EMD Pledged in favour of BDO Jamda.

B) BID Security Declaration should be furnished as per format attached in “Annexure-B”

C) Attested copy of valid Contractor Registration Certificate.

D) Attested copy of valid Pan Card &GST filling reports for the month of September and

October 2022 otherwise tender will be rejected.

E) SC/ST Contractors submit original Affidavit in support of cast certificate and attested copy

Of Cast certificate.

F) Bank Draft towards cost of Tender paper in favour of BDO, Jamda.
Engineering Contractors desiring to avail the exemption facility of EMD should submit an
original affidavit as regards, the fact of availing award of work without submission of EMD/ISD
during the current financial year. He should also produce original contract licence at the time of
opening of tender document to make necessary entry to that effect as such facilities are limited
to three participation in tender during a financial year. Otherwise, their tender will be liable for
rejection.
The SC/ST Contractors desirous of availing preference should submit an original affidavit in
support of caste certificate and attested copy of caste certificate, Otherwise their tender will be
liable for rejection.
G.5.T. as applicable shall be paid extra over and above the work value. The Contractor shall
however be required to submit the TAX INVOICE along with the R.A. / final bill released of the
G.5.T. amount by the department.
Shortfall of any required documents, Tender paper is liable for rejection.
A bidder can submit only one tender paper for a particular work. Submission of more than one
tender paper by a bidder for a particular tender will liable for rejection of all such tender papers.
Other details can be seen in the bidding document.

thereof.
Bid documents will be available at District NIC website and will be accompanied by paper cost
of the tender paper is shape of demand draft, payable at $Bl Rairangpurwith DTCN with all
relevant documents of bidder as mentioned in tender call notice.

Block De
?wa. Mayudrbhanj
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DETAIL TENDER CALL NOTICE

NAME OF THE WORK:-CONSTRUCTION OF

MEETING HALL CUM RECORD ROOM AT JAMDA

JAMDA BLOCK HEAD QUARTER

FOR THE YEAR 2020-21

ESTIMATED COST: - Rs. 25,00,000/-

OFFICE OF THE PANCHAYAT SAMITI, JAMDA

\vw
CONTRACTOR BLOICK DEVELOPMENT OFFICER,

\b%
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OFFICE OF THE PANCHAYAT SAMITI, JAMDA
INVITATION FOR BIDS (IFB)

| (FOR BUILDING WORKS)
| Bid Identification No. 01 Tender Call Notice No. 01

1. The Block Development Officer, Jamda on behalf of the governor of Orissa invites
percentage rate bids from registered PWD “D & C” class contractors with experience
in construction of Buildings works in States of India or under Railway or Military
Engineering Services in prescribed form to be eventually drawn in P.W.D. form F-2

% and will be received by the office of the Block Development Officer,

il Jamda on for the work
i of valuesRs. (Rupees
) only.
2. The prescribed form along with other documents can be obtained from the office of the
PanchayatSamiti on payment of Rs
(Rupees ) for each set. The amount is

| not refundable. The tender must be submitted inn sealed cover, the name of the tenderer
and name of the work being noted on the cover.

3. No tenderers will be permitted to furnish their tender paper in their own manuscript

! papers.

4. The work is to be completed in all respects within ( Eight )calendar months from the
date of issue of the work order. Tenderers whose tender is acceptedmust submit
aprogrammer of work immediately after issue of work order for approval of the
Engineer-in-charge:

5. All tenders received will remain valid for a period of two months (sixty days) from the
date of receipt of tenders and validity of tenders can also be extended if agreedo by the
tenderer and the department.

6. In case of item rate bid, the rate should be written both in words & figures and unit in

i words. In case of any discrepancy in rates between words & figures the amount in words

will prevail.The Tenderer should show total of each item and grand total of the whole

' Tender.

' 7. In case of percentage rate bid, the percentage should be quoted accurately in words &
Figures. If there is any discrepancy between words and figures, the rates quotedin words

.' shall be taken as correct. If the bidder quotes the percentage without mentioning excess

or lessand not supported with corresponding amount will be treated as excess. The

; bidders shall write the percentagein excess or less up to one decimal poi

bidder writes the percentage up-to two or more decimalpoint, the Ti

only be considered without rounding off. The bills for percentage

; CONTRACTOR BLOCK DEVELOP
. JAMDA

\_}M.gb??)
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11.

12,

13.

14.

15.

16.

CONTRACTOR BLOCK

prepared at the prevailing estimating rates for individual item only and the percentageof
excess or less shall be added or subtracted from the gross amount of the bill. Vide G.O.
works deptt.no. 8310, dt. 1 7.05.06 (Annexure-I1I).

The tenderers shall carefully study the tentative Drawings and specifications
applicable to contract and all the documents which form part of the Agreement (0 be
entered into by the accepted tenderer anddetailed specifications for Orissa and other
relevant specification and drawings which are available for sale.Complaints at a future
date that plans and specifications have not been seen by tenderers cannot be entertained.
Every tenderer is expected before quoting his rates to inspect the site of the proposed
work. He should also inspect the quarries and approach roads to quarries and satisfy
himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at a future date that the availability
of materials at quarries has been misjudged cannot be entertained.

Samples of stone, metal, chips & bricks etc. to be used are to deposit noting the name
of quarry & brick kiln under dated initials of the tenderer in the Office of the Block
Development Officerbefore procurement for the work for testing and acceptance (Not
required).

It must be definitely understood that the Department does not accept any
responsibility for the correctness and completeness of the trial borings if considered
to be taken at site of work.

Each tenderer except those having the prescribed fixed deposit with the Block
Development Officer, Jamda must pay an earnest money of 1% of estimated cost i.e.
Rs Rupees

) only along
with tender in the form of national saving certificate of postal time deposit pass book,
Fixed Deposit duly pledged to the Block Development Officer, Jamda as per the terms
& conditions laid down in OGFR & in no other form. Tenderer not accompanied with
EMD as specified above will not be considered.

The Tender will not be considered unless the tenderers enclose a true copy of the,
PAN cardand GST certificate along with the tender. Original copies are to be
produced before the officer concerned at the time of opening of the tender.

The tender containing extraneous conditions not covered by the tender notice are
liable for rejection and quotations should be strictly in accordance with the Invitation
for Bids (IFB).Any change inthe wording will not be accepted.

Letters etc. found in the tender box raising or lowering the item rates / percentage
rates or dealing with any point in connection with the Bid will not be considered.

Schedule of quantity accompanies the IFB notice. It shall be definitely understood
that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that thisschedule is liable for alteration or omissions,
deductions or additions as set forth in the conditionsof contractand issions,
deductions, additions or alterations all in no way invalidat tractand no“extra
monetary compensation will be entertained.

d
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17. The tenders will be opened by the Block Development  Officer,Jamda
' in his office room at on
in the presence of the tenderers or their authorized

representatives.

18. The Department reserves the right of authority to reject any or all tenders received
without assigning any reason what- so- ever.

19. The earnest money will be retained in the case of successful tenderer and will be dealt
with as per the terms andconditions ofthe OPWD code and willnot carry any interest.
Theearnest money will be refunded to the unsuccessful tenderers on application after
intimation is sent of rejection oftheir tenders.

20. The tenderer whose tender is selected for acceptance and who has no fixed deposit
with the Government of Orissa shallwithin aperiod of seven days upon
writtenintimation beinggiven to him of acceptance of his wider make an initial security
deposit in the form of NSC and Postal Time Deposit pass Book and in no other form
which including the amount already depositedas carnest money shall be 2% of the
value of the tendered amount and sign the A raiment in theP.W.D FormNo. F-2 for the
fulfillment of the contract in the Office of the PanchayatSamiti or as directed. The
security deposit together with the earnest money and the amountwithheld according to
prescribedprovisions shall be retained as security for the due fulfillment of this contract.
Failureto the enter into the required agreementand to make the security deposit as
above shall entail forfeiture of the earnest money. No tendershall be finally accepted
until the required amount of security money is deposited. The written agreement to be
entered into between the contractors and the Government shall be the foundation of the
rights ofboth the contractor and theGovernment and the contract shall be deemed to
being complete until the agreement hasfirst been signed by the contractor and then by
the proper officer authorized to enter into the contract on behalf of the Government.
The security will be refunded six monthsafter completion of the workand payment of
the final bill and will not carry any interest. In case of tendererswho have fixeddeposit
necessaryaction will be taken to degrade them if they decline to sign the agreement
within the period as in the above case.

21. That for the purpose of jurisdiction in the event of dispute if any of the contract would
be deemed to have been entered into within the State of Orissa and it is agreed that -
neither the party to the contract, the Agreement will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.

29, The contractor should be liable to fully indemnify the department for payment of
compensation under Workmen compensation Act VIII of 1923 on account of the
workmen employed by the contractor and full amount of compensation paid will be
recovered from the contractor.

23. The tenderers are required to abide by the Fair wage clause as introduced by

CONTRACTOR
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24.

25,

b)

g

h)

26.

27.

28.

29.

CONTRACTOR

the laborer working about the Non-payment or less
ninimum wages Act, the Block Development

e and if the contractor is found to be in default,

In case of any complaint by
payment of his wages as per latest 1

Officer will have the right to investigat
he may recover such amount due from the contractor and pay such amount to the 1bour

directly under intimation to thelocal labour Officer of the Government.The decision of
the Block DevelopmentOfficer is final and binding on the contractor.

The tenderers shall bear cost of various incidentals, sundries and contingencies
necessitated by the work in full within the following or similar category.

Rent, Royalties and other charges of materials, octopi duty, all other taxes including,
ferry, tools, conveyance charges and other cost on account of land and building including
temporarybuilding and temporary electric connection to work site as well as construction
of service roadand diversion roadand its maintenance till completion of work as required
by the tenderer for collection of materials, storage, housing of staff or other purpose qf
the work. No tenderer will however be liable to pay to Government fortemporary
occupation of land owned by Government at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for the work.

Fees and duties levied by the Municipal, canal or water supply authorities.

Suitable equipment’s and wearing apparatus for the labour engaged in risky operations.
Suitable fencing barriers, signals, including approved patent and electric signals where
necessary at works and approaches in order to protect the public and employees from

accidents.
Compensation includin
of any major precautions also become pay

g cost of any suit for injury to persons or property due to neglect
able due to operation of the Workmen

compensation act.
The contractor has to arrange adequate lighting arrangement for the work wherever
necessary at his own cost.
After the work is finishe

work. Preliminary work such as v
all materials removed from the site and premises left neat and clean and this should be

d all surplus materials should be removed from the site of
ats, mixing platforms etc. should be dismantled and

inclusive of the rates.
No payment will be made for bench marks, level pillars, profiles and benching and

leveling the ground where required.The rates to be quoted should be for finished items of
work inclusive of carriage of all materials and Incidental items of works.

It should be understood clearly that no claim what-so-ever will entertained in regard to
extra items ofworks or extra quantity of any items besides estimated amount unless
written order is ‘obtained from the Engineerin-charge and rates settled before the extra
items of works and extra quantity of anyitems of work is takez
The tenderers shall have to abide by the C.P.W.D safety cod
Government of India, Ministry of Works, Housing and Supp
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No. 44150 dt. 25.11.57 which can be scen in the office of the undersigned on working
day during office hours.

30. If any further necessary information is required, Block Development Officer will
furnish such but it must clearly be understood that the tenders must be received in
order and according to instructions.

31. (a) No relation certificate :

The contractor should have to furnish certificate along with the tenderto the effeet that
he is not related to any officers in the rank of anJunior Engineer and above in the
Office Of the PanchayatSamiti, Jamda or Asst. Sccretary and above in the concerned
Government Deptt. If the fact subsequently proved to be false, the contact will be
rescinded. The earnest money and the total security will be forfeited and he shall be
liable to make good the loss or damage resulting from such cancellation. The Performa

for no relationship certificate is contained ina separatesheet of LIL.B.
(b) Each tenderer must submit along with tender a note reparding his previous
experience on constructionof major buildingworks. The following detailsmust be
givenotherwise the tender is liable to be not considered at the direction of the authority.
(i) Names of the major buildings :
(ii) Estimated cost :
(iii) Number of floors :
(iv) Type of foundation adopted :
(v) Date of commencement:
(vi) Date of completion:
(vii) Other details if any :
In addition to the above information the Performa contained in the separate page of
I.F.Bshould also be filled in support of previous experience of the tenderer.

32. Tenders are requiredto go through cach clause of P.W.D form F-2 / P-1 carcfullyin
addition to the clause mentioned herein before tendering.

33.  All reinforced cement concrete works should conform to Orissa Detailed Standard
specifications, I.R.C and L.5.1 Codes and Bridges Code sections: I, 11,

34

35. 1IL, IV and VII & latest design criteria.

36. Shuttering and centering shall be with seasoned hardwood planks inside of which
shall be lined with suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

37. The Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly or fully such structures if found
defective in their opinion.

38. Concrete should be machine mixed unless otherwise ordered in writing by the Block
Development Officer. The contractorshould arrange his own concrete mixer, vibrator,
pumpsetc. for this purpose at his own cost.

CONTRACTOR BLOCK DEVELGPMENT FF\
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39.  Cement shall be used by bags and weight of one bag ol cement being taken as fifty

(50) kg,
40, The following materials may be supplied by Department (if available) to the contractor at
the P.W.D Go-down at ..... e iiiinaeeeresessseesseeensss Gl the rates inclusive of storage

as noted against cach. Afler issue, it will be the contractor’s responsibility for safe
custody and upkeep of materials. 1le has also to bear allincidental charges such as
transport, storage, handling and return of empty cement bags and containers at the
issuing store. His rates quoted for the work is to inclusive of all charges.

1) Cement in bags. @ RSuurerisesesnrinsinsinssnssnnansesssenens .. per quintal
(Excluding cost of empty cement
container)
b)M.S. Raods (round) or Tor Steel @ RSuvvrerscrirnsnnrensesseassssnssssssssens PEF quintal
¢) Paints of different categories @ Rs...per liter (excluding cost of container)
Before issue of above materials to him, the Contractor shall furnish Bank guarantee of
any ol the Nationalized Banks located at .........o... R R tevereenss. fOrasum

equal to the cost of materials. The bank guarantee should be valid for the entire period of
agreement. The same may be refunded to the contractor only afler the materials supplied to him
are fully utilized in the works. and cost thereof recovered from his bill (s) in full or if the
materials are partly utilized such materials are returned by him to the Dep. in full and in good
conditions and receiptthereof duly acknowledged by the concerned Departmental Officer.

OR

Department shall not supply any materials, what-so-ever for the work. The tenderer shall
be financially solvent and stable for advance procurement of all materials, required for the
works vide Govt. of Orissa, Finance Department Memo No. 48443/ - Code - 46/95 dated
11.12.1995.

39. In the event of any delay in the supply of departmental materials for unavoidable
reasons or non availability of departmental materials during the period of execution the
contractor should arrange the materials like steel and cement of approved quality and
specification at his own cost for completion of work within the time schedule. If
however, there arises delay in procurement of materials, reasonable cxtension of time
willbe granted on the application of the contractor. But no claim of compensation will be
entertained under any circumstances on this account.

40. The contractor will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what - so -ever and the cost
of such materials willbe recovered from the bills at the stock issue rates or market rates
whichever is higher.

41. 1f the contractor removes and Government materials supplied to him from the site of
work with a viewto dispose of the same dishonesty he shall be in addition to any other

CONTRACTOR BLOCK DEV.
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39. Cement shall be used by bags and weight of one bag of cement being taken as fifty

(50) kg.
40. The following materials may be supplied by Department (if available) to the contractor at
the P.W.D Go-down @it ..vvcvverurnrieeniecsereenianiniiann at the rates inclusive of storage

as noted against each. After issue, it will be the contractor’s responsibility for safe
custody and upkeep of materials. He has also to bear allincidental charges such as
transport, storage, handling and return of empty cement bags and containers at the
issuing store. His rates quoted for the work is to inclusive of all charges.

a)Cement in bags. @ RS.ovouecrvisineneneneesansesssssnensnnsss PEF quintal
(Excluding cost of empty cement
container)
b)M.S. Rods (round) or Tor Steel @ RS.eorererseseremararessssnsasssnsasasasasass per quintal
c) Paints of different categories @ Rs...per liter (excluding cost of container)
Before issue of above materials to him, the Contractor shall furnish Bank guarantee of
any of the Nationalized Banks located at ..........vvveveunimnriiini for a sum

equal to the cost of materials. The bank guarantee should be valid for the entire period of
agreement. The same may be refunded to the contractor only after the materials supplied to him
are fully utilized in the works. and cost thereof recovered from his bill (s) in full or if the
materials are partly utilized such materials are returned by him to the Dep. in full and in good
conditions and receiptthereof duly acknowledged by the concerned Departmental Officer.

OR

Department shall not supply any materials, what-so-ever for the work. The tenderer shall
be financially solvent and stable for advance procurement of all materials, required for the
works vide Govt. of Orissa, Finance Department Memo No. 48443/F - Code - 46/95 dated
11.12.1993.

39. In the event of any delay in the supply of departmental materials for unavoidable
reasons or non availability of departmental materials during the period of execution the
contractor should arrange the materials like steel and cement of approved quality and
specification at his own cost for completion of work within the time schedule. If
however, there arises delay in procurement of materials, reasonable extension of time
willbe granted on the application of the contractor. But no claim of compensation will be
entertained under any circumstances on this account.

40. The contractor will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what - so -ever and the cost
of such materials willbe recovered from the bills at the stock issue rates or market rates
whichever is higher.

41. If the contractor removes and Government materials supplied to him from the site of
work with a viewto dispose of the same dishonesty he shall be in additio
liability civil or criminal arising outofhis contact be liable to piy peya

ther
quivalentto

CONTRACTOR BLOCK DEV.
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42,

43,

44,

45.

46.

47.

CONTRACTOR BLOCK DE

five times the price of materials according to the rates stipulated in clause 39. The penalty
so imposed shall be recovered at any time from any sum that may then oratany time
thereafter become due to the contractor of from his security deposit or from the proceeds
of sale thereof.
The selected bidder may take delivery of department supply according to his need for
work issued bythe Sub-Divisional Officer -in-charge. The bidder shall make all
arrangement for proper storage of materials but no cost for building shed for storage, pay
of watchman etc. will be borne by the Department. The Department is not responsible
for considering the theft of materials at site. It is contractor's risk. Under anysuch plea if
the tenderer stops the work, he shall have to pay the full penalty as per clauses of the F-2
/P-1 of agreement.

The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such
materials without any controversy or dispute on that account. The rates of issue of such
materials will be at the stock issue rate inclusive of storage charges or rates fixed by the
Department or current market rate which-ever is higher

All materials which are to be supplied from P.W.D store will be as per availability of
stock and in case of steel, the contractor will have to bear the charges of
straightening, cutting, jointing, welding etc to required sizes. No cut pieces of M.S.
Rods, M.S. Angles, Tees andoist etc. less than one meter in length willbe accepted back
as surplus and all these will becontractor's property. Amir the issucfrom the P.W.D
storethe materials may be under the custody of the contractorsandthe contractor will be
responsible for its safety and storage. Cut pieces of more than one meter in length will
be returned by the contractor at the issuing stores without any conveyance charges
(Not required).

M.S. Rods, plates and structural steel will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates ete.shall
be measured in length of differentdiameter, size and specification as actually used
(including hooksand cranks) in the work correct to an inchor cm. and their weight
calculated as per sectional weight prescribedby the Indian Standard Specification oras
directed by the Engineer-in-charge (wastage of bats and unnecessarylapping will not be
considered for measurement and payment)

The contractor should at his own cost arrange necessary tools and plants required for
the efficient execution of work and the rates quoted should be inclusive of running
charges of each plant and cost of conveyances.

Empty cement bag and empty paints drums will not be accepted back by the
departments. The cost of each empty cement bag and each paint drum will be
recovered from the contractors bill at the rate of Rs...c.coivieninnnnnin (Rupees
......................................................... ) only and Rs

respectively. The contractor while quoting his rates shoul
accordingly.
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48. The machineries if available with the Department may be supplied on hire as per
charges prescribed by Department.

49. In the event of any delay in giving layout of the building for unavoidable reasons,
reasonable extension of time willbe granted on the applicationofthecontractor but no
claims for compensation will he entertained under any circumstances.

50. The tenderer should furnish along with their tender a list of works which are at
present in their hand in the prescribed Performa enclosed herewith.

51. (a) It should be clearly understood that the joints of the M.S.bars are to be provided

, with prescribed lapping, welding or bolts and nuts as will be directed by the
Engineer-in-charge.

(b) Concrete test specimens 150 mm x 150 mm x 150 mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by a
'representative of the contractor in the presenceof a responsible officerof the rank not
below than that of an Assistant Engineer or Sub-Divisional Officer.The contractor
shallbear the cost so involved in testing. Thetests specimen in cube should be carried
out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
(c) Test specimens shall be formed carefully in. accordance with the standard method
of taking test specimen and no plea shall be entertained later on the grounds that the
casting of the test specimens was faulty and that the result of the test specimen did
not give a correct indication of the actual quality of concrete.
(d) Plain concrete and reinforced concrete specimens will be tested in Control and
Research Laboratory at Bhubaneswar. Cost of testing all specimen and samples be
borne by the Contractor.
52. Concrete of strength below 85% of the required strength (as determined by actual tests)
shall not be accepted.
53. No claim for carriage of water what -so-ever will be entertained.
54. The contractor shall employ one or more Engincering Graduate or Diploma holders as
apprentice at his own cost if the work as shown in the tenders exceeds Rs. 2,50,000/-.
The apprentices will be selected by theChief Engineer. The period of employment
willcommence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should
| not be less than the emolument of personnel ofequivalent qualification employed under
\ Government. The number of apprentices to be employed should befixed the Chief
Engineer in the manner s0 that the total expenditure does not exceed one percent of the
tendered cost of the work.

P
— -

.

55. List of the tools and plants in possession of the contractor is to be furnished(Not
mandetary).

56. It is the responsibility-of the contractor to procure and store explosive required for
blasting operation. Department may render-necessary possible help for procuring

|

| |

’ license.
I

‘l |

|

|

l

|

CONTRACTOR BLOCK DEVEL
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57. The Orissa Construction Corporation Ltd. will be allowed a price preference to the

extent of 3% overthe lowest quotation or tender as laid down in Works& Transport
Department, Resolution No. 285 dated 17.4.1974.
The Orissa Bridge & Construction CorporationLtd. will be allowed price preference up-
to 3% over the lowest amount (where their tender is not the lowest) provided they
express willingness to exec.dte the work after reduction of rates by negotiation.(Not
required)

58. AMENDMENT TO EXISTING CLAUSE
By submission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quality of materials including the wheat / rice referred to
above,medical aid, labour and food stuff etc, and that rates by him in the tender will be
adequate to complete the work according to the specifications attached thereto and
thathe had taken into account all conditions and difficultiesthat may be encountered
during its progress and to have quoted labour rates and materials with taxes, octopi,
other duties, lead, lifts, loading and unloading, freightfor all materials and all other
charges necessaryfor the completion of the work, to the entire satisfaction of the
Engineer-in-charge of the work and his authorized subordinates. After acceptance of
the contract rate Government will not pay any extra charges for any reasons in case the
contractor claims later on to have misjudged as regards availability of materials, labour
and other factors.

59. The contractor will be responsible for the miss-use, loss or damage due to any reason
what-so-ever of any departmental materials supplied to him during the execution of the
work. In case of loss, damage or miss - use recovery at the rate of 5 times the cost of
the materials so issued will be deducted from the bills or his other dues.

60. 1% of the gross amount of the bill and surchargeas applicable will be deducted from the
contractor’s billtowards Income-tax.. The contractor is required to pay Royalty to Govt.
as fixed from time to time.

61. Under no circumstances interest is chargeable for the dues or additional dues if any
payable for the work.

62. Under section 12 of Contact Labour (Regulation and Abolition Act. 1970) the
contractor who undertakesexecution of work through labour should producevalid license
from Incensing authorities of LabourDepartment.(Only for successful bidder)

63. PAYMENT FOR VARIATION.IN PRICES
(Vide Works Department Memorandum No. 12073/W dt. 07.04.1986, No. 14379 .
22.06.91 and No. 22874 dt. 24.10.92 and No. 8310 dt. 17.05.06)

(a) If during the progress of the work the price of any materials (excluding the cost of steel,
cement and bitumen) incorporated in the work (being materials supplied from the Engineer-in-
charge's store in accordance with Clauses thereof) increases or decreases as a result of
increases in the Average Wholesale Price Index (all commoditi

el gie
work) such increased or decreased price, then he shall be entitled {o @. %

CONTRACTOR
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Vm

Pm

to refund, quarterly as the case maybe, such an amount, as shall be equivalent to the plus
or minus difference of 75% in between the Average Wholesale Price Index (all
commodities) which is operating for the quarter under consideration and that operated for
the quarter in which the tender was opened as per the [ormula indicated below:
Formula to calculate the increase or decrease in the price of materials:

Pm (i-ip)

Vm=0.75x——x Rx
100 iy

= Increase or decrease in the cost of work during the quarter under consideration due

to changes in the price of materials.
= The value of work done in rupees during the quarter under consideration.

= The Average wholesale Price Index (all commodities) for the quarter in which the
tender was opened (as published in R.B.I, bulletin from time to time).

= The Average Wholesale Price Index (all commodities) for the quarter under

consideration.
= Percentage of material component as per sub clause of this Clause.

Increase / decrease of cost of Steel, Cement and Bitumen are to be reimbursed / liable
to be refunded with prior approval of Government as follows:

I. Steel .... Rate as fixed by Steel Authority of India Limited (SAIL)
2. Cement ..... Average factory price of this manufacture of cement inside the state.

3. Bitumen ..... Rate as fixed by Indian Oil Corporation (1.0.C.)
(b) Similarly, if during the progress of works the wages of labour increases or

decreases as a result of increase or decrease in the Minimum Wages for labour prescribed by
the Government and the contractor thereupon necessarily and properly pays in respect oflabour
engaged on execution of thework such increased or decreased wages then he shall be entitled
to reimbursement or liable to refund quarterly as the case may be such an amount, equivalent
to the plus or minus difference of 75% in between the Minimum wages for which is
operating for the quarter underconsideration and that operated for thequarterin which
thetenderwas opened as per the formula indicated below:

Formula to calculate /e _increase or decrease in the cost of labour:

CONTRACTOR

PL (i-io)

VI=0.75x —Xx Rx
100 ip
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VI = Increase or decrease in the cost of work during the quarter under consideration due

to change the rates of labour.

R = Thevalue of the work done in rupees during the quarter under consideration.

io = The Minimum wages for labour as prevailed during the quarter in which tender was
opened.

i = The Minimum wages for labour prevailed during the quarter under consideration.

PL = Percentage of labour component (as per sub-clause)

(¢) Similarly, if during the progress of work, the prices of Petrol, Oil and
Lubricants(Diesel oil being the representative item for price adj,stment) increases or decreases
as a result of the price fixed there for by the Government of India and the contractor thereupon
necessarilyand properly pays such increased or decreased price towards Petrol, Oil and
Lubricants used on execution of the work,then he shall be entitled to reimbursementor liable to
refund, quarterly as the case may be such an amount,asshall be equivalent to the plus or
minusdifference in between price of P.O.L which is operating for thequarter under
consideration and that operated for the quarter in which the tender was opened as per the

formula indicated below:

Formula to calculate the increase or decrease in the price of P.O.L:

KI=0.75 x K2 x R(D>-D))

100 D
KI = Increase or decrease in the cost of work during the quarter under consideration due to
changes in the price of POL.
R = Value of work done in rupees during the quarter under consideration.
D, = Average price per liter diesel oil which is fixed by the Governmentoflndia during the

quarter in which the tender was opened.

D, = Average priceper liter ofdiesel oil which is fixed during the quarterunder consideration.

K, = Percentage of P.O.L.componentas. per sub - clause.

(d) The following shall be the percentage of material, labour and P.O.Lcomponent for
reimbursement refund on variation in the price of material, labour and P.O.L as per Sub-

Clauses (a), (b) and (c) of this Clause.

Category of Works Contractor’s Supply

Departmental

% of % of % of

CONTRACTOR BLOCK
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! Materials LabourPOL materials
| 2 3 4 5
(IRRIGATION WORKS)

a. Structural works 20% 30% 5%

. 45%

b. Earth work, canal works,
| Embankment works etc, 20% 60% 5%
15%
(R & B) WORKS
a. Bridge works 20% 30% 5%

| 45%

f

| b. Road works 45% 40% 5%

: 10%

c. Building works *30% 30% 5%
35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

Vide works department letter No-21359, dated 22.9.91 the reimbursement / refund on
aviation in price of materials, labourP.O.L. as per sub-clause (a), (b) and (c) of this clause
shall be applicable in the following manner:

In terms of the aforesaid escalation clause, where the period for completion of the
work as stipulated in the agreement is less than one year, no escalation is admissible at all, in
case of work where the stipulated periodof completion is one year and more escalation on
account of pricevariation is a admissible only for the remaining period after excluding the one
year period thereof, provided the work has been carried out by the contractorin terms of the
relevant provision of the agreement. In the situations,where the period of completioninitially
stipulated in the agreement was less than one year and subsequently the completion period has
beenvalidity extended on the ground that the delay in completion of the work is not attributable
to the contractor and in the result of the total period including the extended period stands at
one year or more, escalation is admissible only for the remaining period after excluding the
first one year period there from".

CONTRACTOR
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increase claimed or reduction available and shall allow inspection of the same by a duly
authorized representative of Govt. and further, shall at the request of the Engineer-in-charge
furnish, verified in such a manner as the Engineer-in-charge may require and document kept
and such other information as the Engineer-in-charge may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in
the price of such material, wages of labour and or price of P.O.L give notice thereof to the
Engineer-in-charge stating that the same is given pursuant to this conditions together with an
information relating thereto which he may be in a position of supply.

64. Any defects, shrinkage or other faults which may be noticed within 6 (Six) months
from the completion of the work arising out of defective or improper materials or
workmanship are upon the direction of the Engineer-in-charge to be amended and made
good by the contractor at his own cost unless the Engineer for reasons to be recorded in
writing shall decide that they ought to be paid for and in case ofdefaultthe Department
may recover from the contractor the cost of making good the works.

65. From the commencement of the works to the completion of the same, they are to be
under the contractor's charge. The contractor is to be held responsibility to make good
all injuries, damages and repair occasioned or rendered necessary to the same by fire or
other causes and they are to hold the Govt. of Orissa harmless for any claims for
injuries to person or structural damage to property happening from any neglect, default,
want of proper care or misconduct on the part of the contractor or any one in his
employment during the execution of the works. Also no claim shall be entertained for
loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental and damage so caused will have to be made good by contractor at
his own cost.

66. Where it will be found necessary by the Department, the Officer-in-charge of the Work
shall issue an order book to the contractor to be kept at the site of the work with pages
serially numbered. Orders regarding the work whenever necessary are to be entered in
this book by the P.W.D. Officer-in-charge with their dated signatures and duly noted by
the contractor or his authorized agents with their dated signatures. Orders entered in this
book and noted by the contractor's agents shall be considered 1o have been duly given to
the contractor for following the instructions of the department. The order book shall be
the property of the office and shall not be removed from the site of work without written
permission of the Block Development Officer, Jamda and to be submitted to the
Assistant Engineer every month.

67. In F-2, P-1 Lump Sum and P.H Engineering contract from the following shall be
incorporated as new clause as 18 (c) or F-2 /P-| contract, clause 3 (¢) of the Lump Sum
contract and clause 19 (c) of P.H. contract form.

Special class contractor shall employ under him one graduate Engineer and two
Diploma Holders belonging to the state of Orissa. Like-wise °
employ under him one Graduate Engineer, or two Diploma Holdel%
Orissa. The contractor shall pay to the Engineering personnel

CONTRACTOR BLOCK DEVEL
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68.

69.

70.

71.

72.

73.

74.

CONTRACTOR BLOCK

which shall not be less than the emoluments of the personnel of equivalent qualific

ation
employed under the State Govt, of Orissa. The Chief Engineer, Roads,

Orissa may
however assist the contractor with names of such un-employed Graduate Engincer and

Diploma Holders if such help is sought for by the contractor,

The names of such engincering personnel appointed by the contractor should be
intimated to the tender receiving authority along with the tender as to, who would be
supervising the work.

Each bill of the special class or “A' class contractor shall be accompanied by an
employment role of the engincering personnel together with a certificate of the Graduate

Engineering or Diploma Holder so employed by the Contractor to the effect that the
work executed as per bill has been supervised by him.

(Vide works deptt.No.Codes - M 22/91 - | 3384, dated 09-07-1991)
The intending bidders may remit the cost of tender papers through postal money order /
Bank Draft.However the Department will not be held responsible ifthereisany delay in
receipt of tender documents by the intending contractors sent by the Dep.
throughregistered post and similarly if the tender documents sentby the intending
contractor by the registered postdonotreach in the Division Office by the appointed date
and time, the offer will not be considered on anyaccount even il thetender documents
weredispatchedby the tenderers before the due date. The cost of postal registration fees
to and fro will be borne by the intending tenderer by advance payments.
The tender should be strictly in accordance with the provision as mentioned in the
tender schedule. Any change in the wordings will not be accepted.
The drawings furnished with the tender arc tentative and subject to revision or
modification as tendered during execution as per actual nccessity and test conducted.
But the tendered rates noted by the tenderer will hold good in case of such modification
ofdrawings during the time of execution and shall in no way invalidate the contract and
no extra monetary compensation will be entertained. The work shall however be
executed as per final approved drawing to be issued by the Engineer-in-charge as and
when required.
Over and above these conditions the terms and conditions and rules regulations and
specifications as laid down in Orissa Detailed Standards Specificationsand Orissa
P.W.D. Code are also binding on the part of the contractor.
No part of the contract shall be sublet without written permission of the concerned
Block Development Officer or transfer be made by power ofAttorney authorizing others
to receive payment on the contractor's behalf.
The contractor should attach the certificate in token of payment of deposit
with theregistering authority as per recent circular of Government relating to this
registration.
Any damage caused by natural calamities should be made good of by the contractor at
his own cost. The Department will not be any way responsible for the s
pay any cost towards the repair done by the contractor.
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75.

76.

77.

78.

79.

80.

CONTRACTOR BLOCK BEVELC?

In case of any complaint by the laborers working about the non-payment or less
payment of his wages as per latest minimum wages act, the Executive Engineer will
have the right to investigate and if the contractor is found to be in default, he may
recover such amount due to the contractor and pay such amount to the laborers directly
under information to the local labour officer of the Govt. The decision of theBlock
Development Officer is final and bidding on the contractor.

Through Department issue of cement and steel has been indjcated with issue rate it may
not takenas binding. The contractor must have to arrangeby themselves cement andsteel
from approved manu facturer,get it tested in the Departmental Laboratoryandapproved by
the Department before use. No extension of time, escalation of price on such account
shall be entertained in future.

The contractor shall make requisition of claim book from the date of commencement of
work from the department and shall maintain in proper. P.W.D. form with pages
serially numbered in order to record items of work which are not covered by his
contract and are claimable as extra. Claims shall be entered regularly in thisbook under
the dated signature of the contractor or hisduly authorized agentsat the end each month.
A certificate should also be furnished along with the claims to the effect that he has no
other claim beyond thisclaim up-to-date. It in any month there are no claims to recorda
certificate to that effect should be furnished by the contractor in the claim book. Each
claim must be definite and should be given for as possible the quantitiesas well as te
total amount claimed. The claim book must be submitted by the contractor regularly by
10th to 16th days of each month for orders of the Engineer-in-charge or competent
authority. Claims not made rn this manner or the claim books not maintained from
commencement of the work are liable to besummarily rejected. The claim book is the
property ofthe P.W.D and shallbe finally surrenderedby the contractorto the Engineer-in-
charge after completion of the workor before rescission of the contact by the department
whichever is earlier for record.

Items where the rates quoted by the tenderer are less than 25% below the C.S.R /
estimated rates the differential cost between the estimated amount and tender amount
shall be withheld till the satisfactory completion of such items having low rates.
Numbers of tests as specified LR.C / M.O.S.T / 1.S.T. Specification required for the
construction of any structuralworks will be conducted any Govt. TestHouse / Department
Laboratories / reputed materialtestlaboratoryas to be decided by the Engineer-in-charge.
Testingchargesincluding expenditure for collection / transportation of samples /
specimen etc. will be borne by the contractor. The collection of samples and testing are
to beconducted both prior to execution and during execution asmaybedirected by the
Engineer in-charge and on both the accounts the cost shall be borne by the contract.
CONDITIONS FOR ISSUE OF PLANT AND MACHINERY TO CONTRACTORS
ON HIRE

Tools and Plantswill be issued to contractor only if it is desired in the i
Government works and if these can be spared without inconveik rtent.
The sanction of theBlock Development Officer,Jamdashall be P
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The contractor shall arrange his programme of work according to the availability of
theplant and machinery and no claim what - so-ever will be entertained for any delay in
supply by the department.

An agreementshall be entered into by the contractor to the effectthat these hire charges
are recoverable from the bills of the contractor regularly and the final payment for the
working including the refund of security deposit willnot be made until the total amount
due to Government on account of hire of machinery ete. is recoverable in full, Full
amount of hire charges due from the contractor at any contractor at any time shall be
recovered from his next subsequent bill,

All transit and incidental charges in connection with the dispatch of tools and plants
and machinery from workshop shed / deposit return thereto will be borne by the
contractor,

The hire charges shall be recovered at the prescribed rates from and inclusive of the
date the plant and machinery is made over up to and inclusive of the date of its return
even though the same day may not have been utilized for any reasons except for a
major break down which may take more than 72 hours for repairs.

Thecontractor shall immediately intimate in writing to the Engineer-in-charge when any
plant or machinery gets out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other
machinery requiring similarpreparation, the working hours will include the time required
to make up the boiler temperature and bringing plant to the operating conditions before
the actual start of work.

The, machine will work in shifls of 8 hours each. Extra charges towards overtime
wages of any of the, per acing and maintenance staff be let’ able. These charges will be
fixed by Engineer-in-charge from time totime. in no case the toolsandplants shall
operated beyond 8§ hours in shift without prior wrilten permission of the Engineer-in-
charge.

The contractorshallrelease the plant and machinery as and when required for periodical
servicingandmaintenance. He shallalso provide for any labour and water source for
washing the plants. In the case of concrete mixers, pavers and similar such equipment,
the contractor shall ammine to get the hopper cleaned and the drums etc. washed at the
close of work each day.

The plant & machinery once issued to a contractor shall not be returned by Lim on
account of lack of arrangement of labour materials etc. on his part. The same will be
returned only when they require major repair, or when in the opinion of the Engineer-
in-charge the work or a portion of work for the same was issued is complete.

The tools and plant shall while in transit and in the custody of contractor be at his sole risk
and responsibility for damages and / or loss except fair wear and tear. The damage or

loss as assessed by Engineer-in-charge shall bra made good by the contractor, The gent
iciasJost, the decisjbn

of a disagreement as to the extent of damage or the value of<
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against loss or damage to the machine. The contractor shall also be responsible for any
claims for compensation for loss oflife, injury or damage to property cte. arising from
any cause what -so-ever, The contractor shall provide full time choukidar for guarding
the plant and machinery at site.

If the articles are not returned within the date regionally specified or extended by the
Engineer-in charge, in addition to the normal hire charge, surcharge equal to 10% of the
hire charges will be levied for the period that the machinery is not returned. Such period
will be treated as working time and charged as working time,

In the event of the non - return of the machinerythe full value of the articles at the current
market pricewillbe recovered from the contractor’s outstanding bills or arty bills that may
become due in respect of his other works under the State Public Works Department. The
decision of theBlock Development Officer,Jamda shall be final in case of dispute.

Form of agreement — The contractor shall before taking the possession of the
machinery, enter into an agreement with the Engincer-in-charge or his nominee in the
form prescribed by Deptt.

Log Books for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained the Department and will be attested by the
contractor or his authorized agent daily. In case the contractor contests the correctness
of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge
shall be final and binding on him. Hire charge .will be calculated according to the entries
in the log book and will be binding on the contractor.

8l. CERTIFICATE OF NO RELATIONSHIP (AS PER CLAUSE NO, 31 (a) OF
D.T.C.N)
I/ We hereby certify that I / We am / are not related to any officer of Office of the
Block Development Officer, Jamda of the rank of Junior Engineer & above and any
officer of the rank of Assistant Secretary and above. We am / are aware that if the lacts
subsequently proved to be false my / our contract will be rescinded withforftiture of
E.M.Dsecurity deposit and [ / We shall be liable to make good the loss or damage
resulting from such cancellation.
I/ We also note that, non - submission of this certificate will render my tender liable for
rejection.
82. CERTIFICATE OF LIST OF WORKS IN HAND (CLAUSL - 54)
I/ We do hereby certify that at present the following works are in my / our hand.
SIL Particulars of | Amount | Period in which the | Approximate value of Department
No | works now in of'each | work is stipulated to | work done against each | under which
hand work be completed (in work on the date of the work is
months) submission of Tender | being taken up
1 2 3 4 5 6
CONTRACTOR
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1/ We, also note that, non-submission of this certificate will render my / our tender liable for

rejection.
Sienature of the
Tenderer
Date:
83. CERTIFICATE OF LIST OF WORKS EXECUTED
I/ We do hereby certify that the following works have been executed by me / us in the past.
Sl. | Particulars of | Approximate | Name of Depit. Period of Whether the work
No | works already amount of under which the | commencement and | were completed in
executed each work works executed | period of completion | stipulated period
1 2 3 4 5 6

1/ We also note that, non-submission of this certificate will render my / our tender liable for

rejection.

CONTRACTOR

Signature of the
Tenderer
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84,

PERFORMANCE RECORD OF CONTRACTORS

(In Tender Call Notice (N.IT) Contractors shall beasked to. furnish report in the
following  Performa  duly  certificd by the Block  Development
Officer,Mayurbahnjunder whom he has executed works in order to Judge their past
performance.)

1) Name of the Contractor with Regd. No. &Date :
2) Class ol Contractor :
3) License Authority and License Valid up to
4)  Details of Works Executed:
SI. | Jobs under | Agreement Date of Stipulated Whether Reasons
No [ execution amount | commencement date of work is for delay
completion | progressing ifany
as per
programme
1 2 3 4 5 6 7
5)  Whether the contractor has requisite machineries & personnel deployed (details of
machineryandpersonneldeployed.
6) Whether the quality of construction is satisfactory:
7)  Whether he has capability to make good the loss time :
§8) Whether the contractor has abandoned any work in the past there years, if yes, the
details thereof:
9) Whether the contractor has entered in to any litigation in the past if yes, the details

thereof:

10) Name of the Certifying Officer with official seal

85.

CERTIFICATE OF TOOLS AND PLANTS.and clause no. 80, 81,82,83 & 84 are

(Not required)] / We do hereby certify that the following tools and plants, machineries and
are in my / our possession in working orders.

(i) I/ We alsonote that, non - submissions of thiscertificate will render my / our tender
liable for rejection.
CONTRACTOR
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86.

87.

Additional performance security ‘
Additional performance security shall be deposited by the successful bidder when the

bid amount is seriously unbalanced i.e. less than the estimated cost of more than 10%.
In such an event the successful bidder willdeposit the additional performance security to
theextent of the differential cost of the bid amountinshape of PostOfficeSavings Bank
Account / National Savings Certificate / Post Office Time Deposit account /
KissanVikashPatra / Deposit receipt of Schedule Bank in favour of the Block

Development Officer, Jamda.
Addendum to Note =1 to Para 3.5.5 of O.PWD Code Volume =1

Incentiveshould be paid in respect of individual project fornew construction / substantial
alue of which is mentioned below:

additional or improvement works, the minimum v

Name of the work Minimum Value
1. Building work / P.H. work Rs. 40. 00 lakh
2. Road work Rs. 3.00 crores
3. Irrigation work Rs. 10.000 crores

tila

}HL\..II{: \A"A)] :lll lJI., p?ri—d vy IO L‘PPLU\ ull \Jr
next higherauthority of tender accepting authority on completion of original work before

original time schedule.

(Incentive need not be included in the estimate. Specific budget provision may be

made under State- _ plan out of which the incentive shall be met.)

87.

88.

®

(i)

89.

Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender Documents including bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender
papers about the authentication of tender documents including Bank Guarantee (Vide
Govt. of Orissa, Works Deptt. Code - 14/2004 = 9414, dt.08.06.2004, concurred by
Law Deptt. and Finance Deptt, ride their UOR No. 1242, dt. 05.08.03 and No. 195/
WF - 1, dt.04.03.04 respectively.

Clauses for site engineer and road furniture etc in DTCN / Agreement

In Works Deptt. Letter No: -10407, dt 25.06.2004, the agencies executing major
worksshould possesses ful-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provisions are to be made as per Works Dept. No.
12351 / W, dated 23.07.2004.

An engineering personnel of the executing agency should be present at work site at the
time of visit of high level Inspecting Officers in the rank ofBlock Development Officer
and above.

After completion of the Road in all respect, road furniture should be affixed by the
executing agency indicating locations like School, Hospital, No-home etc.

Cess@ 1% (One percent) will be deducted from the gross amount of each running bill

v

of this work towards welfare of Labour as per prevailing gyfftﬁlﬁ’@
TOTAL ( \ ‘ ) A item only.

CONTRACTOR BLO
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! Sold for the work:

On payment
ofRs, (Rupees

)vide moncey

reeeipt no, dt.

() No ofitems put to tender

(b) Eastern money furnished in Shape of

(1) N.S.C. for Rs. pledged / not pledged

(2) Postal time Deposit account Rs. __ pledged/ not pledged
(3) K.V.P. Rs. pledged / not pledged
(4) Postal savingsPass Book A/C Rs. pledged / not pledged
(5)Demand Draft in favour of BDO, JamdaRs. pledged / not pledged

(6)Fixed Deposit in any Nationalized BankRs

pledged / not pledged

Total: Rs.

(¢) GST Certificate furnished / not furnished

(d) PAN CARD furnished / not furnished

(¢) List of work in hand furnished / not furnished
(D Relationship certificate furnished / not furnished.

No of corrections:

No of overwriting:

No of interpolation:

CONTRACTOR
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BILL OF QUANTYTIES

CONST OF MEETING HALL CUM RECORD ROOM AT JAMDA BLOCK HEAD QUARTER

SL
No.

Name of Item

Unit

Qty.

Rate

Amount

|

Earth work in excavation of foundation in hard soil within
initial lead and lift including rough dressing and breaking
clods etc. complete.

Ycum

84.37

(18679.05

~ 15928.25 7

3%}

sand filling in foundation and plinth with well waterd and
rammed etc. complete.

cum

137.29

| 376.65

- 51708.50 «

(1)

cement concrete in cm(1:4:8) using 4cm size .G metel
with all cost, conveyancy etc. complete.

cum

24.46

A252.40

4=

K.B brick masonry in cm(1:6) in foundation and plinth
with all cost, Carriage, Royality etc. complete.

cum

13.13

-4532.60

-~ 59513.04

1921

K.B brick masonry in c¢m(1:6) for super structure in
foundation and plinth with all cost, Carriage, Royality etc.
complete.

cum

49.94

4565.95

~ 228023.54 7

[[<a]

R.C.C M-20 Grade with 20mm and down grade block hard
granite (crusher broken ) stone chips including hoisting
and laying including cost, conveyance, royality, taxes etc.
complete as per the direction of the engineer in charge.

(A) Col. Base & Plinth bend

cum

23.81

<5369.43

" 127846.20

(B) Lintel

cum

3.54

~8835.39

~ 31277.29 |

(C) Chajjah

cum

1.05

“5683.05

~ 5967.21 7

(d) Column & Beam

cum

12.78

12489.04

~ 159609.97 <

(e) Slab

cum

21.23

~9446.11

~ 200540.98 |

N

Providing HYSD Bar reinforcement for R.C.C work
including straighting, cutting, binding, welding, tying the
grillsJaying and placeing the proper position as per
approved design and drawing including cost,conveyancye
of 18 to 20 gauge binding wire cost and conveyance HYSD
bars complete in all respect as per specification for road
and bridge and direction of engineers in charge.

Qtl.

77.19 16922.35

— 534336.20 7|

les]

25mm thick grading concrete (1:2:2) on roof slab with
6mm size granite chips on new work including cost,
conveyance, royality etc. complete,

Sqm.

14873 1

311.85

46381.45

o

Supplying, fitting and fixing Vetrifed tile in floors of size
600mm x 600mm of approved make with application of]
polymer modified cement based water resistant adhesive
bed of required thickness of 10mm and filling joints with
epoxy grout of approved quality including cost of all
materials, labour T&P etc. required for the work.

Sqm.

149.11 +-1337.30

- 199404.80 7

= |slurry mixed with pigment to match the shade of the tiles

Fixing tiles in dados,skirting and in rises of step on 25mm
thick bed of cement mortar (1:3) joined with neat cement

including rubbing and polishing including cost of tiles.

Sgm.

10.82

/1038.05

Page 1

<7 11231.70 <

~ 104013.70 -
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Asst. Executive Engineer
Jamda Block

Jamda Block
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Page 2

Providing and laying 300mm X 300mm Non skid ceramic
floor tiles confirming to 1S:15622 of approved P
11 {make,quality and colour withoul any warpage laid over| Sqm. | 12.28 7| 1038.05 |~ 12747.25 =
20mm thick base of cement mortar(1:4) including cutting
to size and laying and filling and the joints with white
Providing and laying 6mm thick glazzed ceremic wall Tiles
in skirting confirming to 1S:15622 of approved make
12|quality colour and size 300mm X 200mm uplo required| Sqm. | 48.447| 1038.05 {~ 50283.14
height from floor level fixed over an under layer of 12mm
thick bed of cement mortar(1:3) including cutting to
12mm thick C.P in cm (1:6 " Bri 'k wi
13 m —_— (1:6) over Brick work with all cost, Sqm. | 214.864 14405 |  30950.58 —
carriage,Royality etc. complete,
16mm thick C.P in 1:6 >1 Bri ‘k with
14 ‘n. - cm (1:6) over Brick work with all cost, sqm. | 347.66 20425 |~ 7100956 vk
carriage,Royality etc. complete.
6mm thick C.P in cm (1: " R )
15| " ‘ (1:4) ?VEI Rcc-wmks to make Sqm. | 191.86 [~134.40 |- 25785.08 ~—
surface smoot with all cost, carriage,Royality etc. complete.
16 |Cost of complete steel door and windows and grill
(A) Door Kg. | 323407 7200 { 23284.80
(B) Window Kg. | 225.00 |- 72.00 |- 16200.00 T
Providing For Fittin iXi - & Wi :
17 g ing and Fixing of Door & Window etc sqm.| 1877 |-191.28 |~ 359033 —
complete.
Painting tw ts wi g i g -
18 inting (l)coa s with appr oyed paint on new and old Sqm.| 47.15 |~189.55 |~ 8937.28
wood work including cost of Paint.
19 Provision for Fitting and fixing and cost of ventilator etc. Nos | 3.00 F12000 |~ 36000 <
complete.
20 ].Jisten‘lperingZ cof‘:lts with distemper with.approveclshade Sqm. | 51146 "119.95 |~ 61348.40 P
including cost of distemper over coat of primer
rovidi - coat ( two coats ) to puter surface of]
o4 |Providing weattier coak { two ) to puter surface off ¢ 1 542931713033 | — 3384732 |
the structure or as per direction of the Engineer-in-charge
TOTAL  Rs.2,114,127.47 ¢
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Annexure - B

Form of Bid-Security Declaration
<letter head of the bidder>

<Date> Bid No.:

To
The Block Development Officer

Jamda, Mayurbhanj
We, the undersigned, declare that:
1. We understand that, according to your conditions, bids must be supported by a Bid-Security

Declaration.
2.We accept that the Authority/ Employer/ Tender Inviting Authority shall cancel our empanelment and

/ or suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State fora
minimum period of 180 days, if we are in breach of our obligation(s) under the bid conditions,
because we:
(a)Have withdrawn our Bid prior to the expiry date of the bid validity specified in the Letter
of Bid or any extended date provided by us: or

(b)having been notified of the acceptance of our Bid by the Employer prior to the expirydate
the bid validity in the Letter of Bid or any extended date provided by us,

i, fail or refuse to furnish the Performance Security and, Additional Performance
Security, if required in accordance with the ITB/ Terms of the Bid

Document/RFP, or
ii. fail to agree to the decisions of the contract negotiation meeting or
iii. fail or refuse toexecute the Contract.

3.We understand this Bid-Security Declaration shall expire if we are not the successful Bidder, upon the
earlier of your notification of the name of the successful Bidder through award of contractor (ii) after

the expiry date of the Bidvalidity.
NameoftheBidder*
Name of the person duly authorized to sign the Bid on behalf of the Bidder™*
Titleof theperson signing the Bid

5ignat_ureof theperson namedabove
Datesigned day of ,

¥,
tIn the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

K, . . .
*:Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid
J[P':lote: In case of a Joint Venture, the Bid-Security Declaration must be in the name of all members to the
ointVenturethatsubmitsthe bid.]

L — ) ‘
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