GOVERNMENT OF ODISHA
P.R. & D.W. DEPARTMENT

PANCHAYAT SAMITI,
RAIRANGPUR

MAYURBHANJ

BID DOCUMENT

FOR THE WORK

Construction of Day Care Sub-Centre Cum Health
Wellness Centre at Sudarshanpur Under
Rairangpur Block for the Year 2022-23.
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CHECK LIST TO BE FILLED UP AND SUBMITTED BY THE BIDDER

Name of the work :-

Name of the Contractor:-

House No./ Plot No.:-
AT :-
P.O:-
P.S:-

District:-
State:-
PIN:-

Sl.

No

Particulars

Whether furnished

YES NO

gost of tender paper Money receipt shall be enclosed in original
S.

Earnest Money Deposit

Contractor’s Registration Certificate (License)

Copy of valid GST clearance certificate

Copy of PAN Card

Certificate of Tools and Plants

Complete filled in and duly certified Annexure-A, Annexure-B,
Annexure-C

No Relationship Certificate in Annexure-D

W 0 4| | V| A~ W

A declaration to the effect that there has been no
conviction/imprisonment for an offence involving moral
turpitude.

Affidavit regarding authenticity of the credentials

11

Past Performance of the Contractor in the Prescribed Proforma.

12

Attested Copies of Cast Certificate for ST/SC Contractor/
Affidavit claiming ST/SC

13

Sbi%r:jed Copy of DTCN and Price bid duly filled in & Signed by the
idder

14

Bidder Contact Address Filling Mendatory.

Signature of Contractor
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Terms and_condition

l

The Tender Paper ean be downloaded  from date.17.04,2023 10 25.04.2023 from the website
wavwsmayuehhang,niedn .

The sealed Tender Paper will be reecived on official working days from 10.30 AM to 05.00 PM from date
17,04,2023 10 25,04,2023,. 1'he same should be submitted cither through registered/ speed post addressing
to the BDO, Raianppur, The sealed envelope shall be super scribed as "Tender Paper". (Name of the
Project & 81 No) The undersigned will not be held responsible for any delay in the postal service.

The Tender Paper will be opened at 1130 AM on date.28.04.2023 in presence of the bidders or their
authorized representatives and Bloek tender committee.

Earnest Money Deposit must be accompanied with the bid document of works Department Govt. of
QOdisha. Tenders not accompanies with bid security declaration shall be liable for rejection.

The following documents should be furnished along with the tender paper failing which the tender is liable
for rejection.

Self Attested copy of the contractor valid registration

certifieate,

Attested copy of PAN CARD/ Labour License/GST clearance

Certificate.

Demand Draft(Nonrefundable) amounting to Rs.6000/- drawn in any nationalized
Bank in favour of BDO Rairangpur.

Attested copy of easte certificate for SC/ST contractor desirous of

availing preference.

Signed copy of D'T'CN and price bid duly filled in and signed by the tenderer.

An affidavit regarding authenticity of the credentials.

Name of the Project and Sl. No. will be mentioned in cover of

the Linvelope.

Mailing address of registered office/site office of the bidders for future

correspondence.

The EMID amount will be forfeited, if the Tenderer backs out from the offer of acceptance of
Tender by the competent authority.

The Tender has to show all required original documents at the time of opening of the tender for
verification,

An affidavit in support of the authority of document including No Relation Certificate and detail work
programme should be attached with the Tender Paper.
The Contractor must have executed similar nature of works and financial turn over in last three years. The

tenderers are required to submit the list of T & P Possessed, list of works executed and successfully
completed the Civil works during last three years. The above information should be certified by the
concerned authority not below the rank of BDO/ Executive Engineer.

Block Develop vyb’%cen

Signature of Contractor Rairangpur
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14

15

16

17

18

19

1f the rate quoted by the Tenderers is found to be same, T'ender Committee will decide the Tender.

Lixcess bid amount quoted by the bidder, if any, in respect of any work shall not be accepted.

The authority Reserves the rights to reject or cancel any or all the Tender without assigning any reason
thereof,

All the tenders where rate quoted is 15% (or more than 15%) less than the scheduled rate will be rejected.

The tender is to be submitted in sealed envelope with all documents described and required as per the
rclevant clauses of the DTCN and Special Conditions if any. The envelope to be superscripted as the bid of
the work as mentioned in column No.3 of the Tender Call notice.

The Projects must be completed within the scheduled pertiod of time, irrespective of receipt of alloment
under the scheme.

SC/ST Tenders can avail facilities as per Govt. circular.

The bidder shall have to furnish an affidavit along with the bid regarding the authenticity of the bid
document.

Additional performance Security deposit shall be obtained from the bidder when the bid amount is less
then estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish the exact amount as specified in itm
no.5 of Bid Identification no.02 as Additional petformance Security( APS)in shape of Demand Draft/
Term Deposit Receipt pledged in favour of Block Development Officer, Rairangpur within Seven days,
otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for
blacklisting shall be initiated against bidder.

All bids received will remain valid for a period of 90 days from the last date of receipt of bids and the
validity of the bids can also be extended, if agreed to by the bidders with the Department.

If the L-1 bidder does not turn up for agreement after finalization of tender, than she/he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the bidder. In that case L-2
bidder if fulfill, other required criteria would be called for drawing agreement for execution of work subject
to the condition, that L-2 bidder negotiate at per with the rate quoted by the -1 bidder otherwise tender
will be Cancelled.

The rates to be quoted by the contractor shall be excluding GST. The implementation of the GST rules by
the Govt. of Odisha is to be accepted by the bidder at any point of time.

Payment of work bill(S) will be made on receipt of allotment under the Scheme (Project allocation
wise) ]

~

o7

Signature of Contractor Block Developme r,
Rairangpur.
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GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS (IFB) IDENTIFICATION NO.02 MBJ- RRP/ 2023-24
BLOCK DEVELOPMENT OFFICER, RAIRANGPUR
DETAILED TENDER CALL NOTICE

1. The Block Development Officer, Rairangpur on behalf of Government of Orissa invites
Percentage rate basis bids for execution of Civil works as detailed in the ANNEXURE ‘A’ from
the Class of bidders registered with the State Government and bidders of equivalent
Grade/Class registered for execution of Civil works on production of definite proof from the
appropriate authority. The bidders may submit bids for any or all of the works annexed hereto.

2. Bid document consisting of plan, specification, the schedule of quantities and the set of items
and conditions of contracf and other necessary documents can be seen in the office of the
undersigned during office hours every day except in Sundays and Public holidays till the last
date of sale and receipt of bid documents.

3. Bids must be accompanied by Original money receipt (Non-refundable) of bid document
specified for the work as mentioned in the Col. No.6 of the ANNEXURE ‘A’ failing which the
bid shall be liable for rejection. Bidders desirous to hire machinery or equipments from outside
the State are required to furnish 2% of the amount put to bid as bid security.

4. The bid document can be downloaded from 17.04.2023 and close on 25.04.2023 and the bid
documents shall be received from 10.30 AM to 05.00 PM from 17.04.2023 to 25.04.2023.

5. Bid informations can be obtained from website www.mayurbhanj.nic.in and tender paper can

be purchased from the office of the undersigned against non-refundable fee towards cost of

bid document as indicated in the form of Cash.

7

Signature of Contractor Block Develop 5I‘ﬂcer,
Rairangpur.
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6. The bid will be opened on 28.04.2023 at 11.30 AM at Conference Hall in the office of the
Block Development Officer, Rairangpur in the presence of the bidders who wish to attend. If
the office happens to be closed on the last date of receipt of the bids as specified, the bids will
be received and opened on the next working day at the same time and same venue..

7. The value of the work put to bid is Rs. As per Col. No.5 of ANNEXURE - ‘A’.

The bid document needs to be completed and submitted with copies of all the documents as

required in the Invitation For Bids (IFB). Following is the summary of the copies of documents
required to be submitted along with the completed bid document.

(i)
(ii)
(iii)

(iv)
v)
(vi)
(vii)
(viii)
(ix)

(x)
(i)

(xii)
(xiii)
(xiv)
(xv)

9. The EMD will be forfeited if the bidder backs out from the offer b

competent authority as concurred in by Law Deptt. & Finance
dt. 31.05.97 & UOR No. 202WFD dt. 6.3.
9101/dt.30.03.98)

Signature of Contractor

Contractor’s Registration Certificate (License)

E.M.D. in the prescribed mode as required under clause 11 of DTCN.

GST Registration Certificate of the bidder along with GST clearance Certificate in Form
612 as required under clause 14 of DTCN.

Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.

An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.

A declaration to the effect that there has been no convictionfimprisonment for an offence
involving moral turpitude.

List of T & P/Vehicles/machineries in the prescribed proforma as required under close 63
of DTCN.

Past performance of the Contractor in the prescribed proforma as required under close 59
of DTCN.

No relationship certificate in the prescribed Proforma as required under clause 60 of
DTCN.

Compliance to qualifying criteria if any.

The mailing address of Registered Office/Site office of the bidder as required under clause
30 of DTCN.

Money receipt of Tender document shall be enclosed in original.

Signed Copy of DTCN and Price bid duly filled is & Signed by the bidder.
Attested Copies of Cast Certificate in case for ST/SC Contractor.

Name of the Project & SI. No. will be Superscribed in cover of the envelop.

efore acceptance of bid by the
Deptt. In their UOR No. 848/L
98 respectively. (Works Deptt. Memo No.

Block Develop Dé}fﬁcer,
Rairangpur.
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10. As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1* April 2005 In the

event of enactment of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption 'Sales
Tax' printed at various clause of DTCN stands modified as ‘GST'. The bid shall not at the
discretion of the competent authorities by considered unless accompanied by the true copies
of GST Registration No. and valid GST clearance cerlificate in Form 612 issued by he Sales
Tax Authorities and the original thereof to be produced if required at the time of opening of the
bid. The bidder registered in other State Government is required to produce non-assessment
certificate obtained from the Sales Tax Commissioner Government of Orissa at the time of
submission of bid document. The rates quoted by the bidder shall be deemed to be inclusive
of GST of all the materials that he will have to procure for performance of the contract.
Deduction of GST at source @ 18% from the gross amount payable to the bidder shall be

made and credited to the Government in terms of statutory provision U/S 54 of the Orissa GST
Act. 2004.

11. The earnest money will be retained in case of successful bid and will be dealt with as per the

terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money
of the unsuccessful bidder will be refunded on application after the tender is finally accepted
and agreement concluded.

12. The bidder whose bid is selected for acceptance and who has no fixed deposit with the

Government of Orissa, shall within a period of seven days upon intimation given to him of
acceptance of his bid make an initial security deposit in the form of NSC/ Post Office Time
Deposit/Post Office Savings Bank Account/ KissanVikasPatra / Deposit receipt of Scheduled
Bank and in no other form as earnest money shall be 1% of the value of the bid amount and
sign agreement in the P.W.D. form No. F2 (Schedule XLV No.61) for the fulfilment of the
contract in the office of the Block Development Officer, Rairangpur. The security deposit
together with the earnest money and the amount withheld according to the provision of F2
agreement shall be retained as security for the due fulfillment of this contract. Failure to enter
into the required agreement and to make the security deposit as above shall entail forfeiture of
the earnest money. No bid shall be finally accepted until the required amount of security
money is deposit. The written agreement to be entered into between the bidder and the
Government shall be the foundation of the rights of both the bidder and the Government and
the contract shall be deemed to be incomplete until the agreement has first been signed by the
bidder and then by the proper officer authorized to enter into the contract on behalf of the
Government. The security deposit will be refunded after one year from the date of completion
of the work and payment of the final bill. This will not carry any interest.

13. Bid must be submitted in sealed covers. Bid documents received after due date and time will

not be entertained. No. bidder will be permitted to furnish his bid in his own manuscript.

14. The work is to be completed in all respect within the stipulated date which is mention in DTCN.
15. All bids received with remain value for a period of ones month from the date of receipt of bids

or till the date of drawl of Agreement whichever is earlier and validity of bids can also be
exiended if agreed by the bidder and the Department.

16. The date of issue of the notice to the bidder to attend Block office for signing the agreement

shall be treated as the date of commencement of work, unless otherwise specifically
mentioned. The bidder whose bid is accepted must submit a programme of work immediately
after issue of work order for approval by the Engineer-in-charge.

17. The bidder shall carefully study the tentative drawing and specifications applicable to the

contract and all documents, which form part of the agreement to be entered into by the
accepted bid and defailed standard and specifications for Orissa and other relevant
specifications and drawings, which are available for sale. Complaint at a future date that and
specifications have not been seen by the bidder cannot be entertained.

Signature of Contractor Block Developme er,

Ralrangpur.
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18.

19.

a)

b)

c)

d)

Q)

h)

Every bidder is expected before quoting his rales to inspect the site of the proposed work. He
should also inspect the quarries and approach road to quarries and locality of the work and
salisfy himself about the quality and availability of materials including the medical aids, labour
and foodstuft ete. In every case the materials must comply with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid
will be adequate to complete the work according to the specifications and conditions attached
to and that he has taken into account all conditions, difficulties that may be encountered during
its progress and to have quoted labour rates and materials, entry tax and other duties, leads,
lifts, delfts, loading and unloading and freight for materials and all other incident charges
necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of
the work and his authorized subordinates. In the course of awarding a work, the Department
may desire the analysis of the rate arrived for against any item(s) of work.

Complaints at future date that the availability of materials, labour or any other factor have
been misjudged cannot be entertained, It should be understood clearly that no claim
whatsoever will be entertained afterwards on the plea of non-availability of proper quantity and
quality of matenials, including foodstuffs or fol any other.

The bidder shall bear in full various incidentals, sundries and contingencies necessitated by
the work within the following or similar category.

Rent, royalities and other charges of materials octroi duty, entry tax, all other taxes payable
under various Acts & Rules including GST, ferry tolls, conveyance charges and other cost on
account of land buildings including temporary building and temporary electric connection to
work site as well as construction of coffer dam, construction of service road, haul road,
diversion and its maintenance till completion of work required by the bidder for collection of
matenals, storage housing of staff or other purpose of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitation
arrangements therein to the satisfaction of the local health authorities should be arranged by
the bidder.

Suitable water supply including pipe water supply wherever available should be provided for
the staff and labour as well as for the work.

Fees and duties levied by the municipal/ canal or water supply suthorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and
medical aid to the labourer engaged for the work.

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at
work and approaches in order to protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also become payable due to operation of the Workman's Compensation
Act.

The bidder has to arrange adequate lighting arrangement for the work wherever necessary at
his own cost.

i

Signature of Contractor Block Developm cer,

Rairangpu
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20.

21.

22.

23,

24,

Govt. -of Odisha, work Department has been pleased to fix the Additional Performance
Security vide office memorandum No....... i Dlecevsauassnins Additional performance security
shall be obtained from the bidder when the bid amount id (i) below 5% less than estimated
cost put to tender, No Additional Performance Security. (ii) From 5% and above and below
10% less than estimated cost put to tender, 50% of (Difference between estimated cost put
to lcinder and bid amount.) & (iii) From 10% and above less than estimated cost put to tender,
150% of (Difference between estimated cost put to tender and bid amount) in shape of
term Deposit Receipt pledged in favour of the Block Development Officer, Rairangpur/ Bank
Guarantee in favour of the BDO, Rairangpur from any Nationalized / Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar within seven days of issue of Letter of
Acceptance (LoA) by the Block Development Officer (By Email) to the successful bidder
othemlse the bid of the successful bidder shall be cancelled and Eamest Money Deposit/ Bid
g_zcczlunty shall be forfeited. Further , proceeding for blacklisting shall be initiated against the
idder.
The bidders shall have to sign on each page of tender schedule, DTCN and the credentials
submitted by him. In addition bidders shall have to submit an affidavit along with the bid
regarding authentication of bid documents, credentials including security deposits/additional
performance security deposits. The bidder shall not be allowed to engage power of Attomey
holder for the purpose.
In event of item rate bid each bidder must quote a definite rate for each items of work for
subsequent inclusion in the contract. Bids containing indefinite terms such as estimated rates
or schedule of rates or rates on percentage basis will not be considered. The bidder may at his
option quote reasonable rate for each item of work carefully so that the rate for one item
should not be unworkably low and for other too high.
All rates should be for finished items of works unless otherwise specifically mentioned in the
tender schedule.
In case of Iltem rate bids, the rate should be written both in words and figures and in decimal
coinage and in case of discrepancy in rates between words & figures the rates written in words
will prevail. The bidders may also show the total of each item and the grand total of the whole
bid. In case of discrepancy in the rates quoted against each item of work in figure and total of
each item, the lesser amount shall be treated as valid.

In case of Percentage rate contracts the schedule of quantities shall mention estimated
rate of such item and amount thereto. The bidder has to mention percentage excess or less
over the estimated cost (in figures as well as words) in the prescribed format appended to the
bid document. The bidders participated in the bid for more than one work may offer conditional
rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared and
recorded first. The rebate so offered, shall be considered after opening of all packages called
in the same bid invitation notice.

In case of percentage rate bids, only percentage quoted shall be considered. Percentage
quoted by the bidders shall be accurately filled in figures and words, so there is no
discrepancy. If any discrepancy is found in the percentage quoted in words and figures, then
the percentage quoted by the bidder in words shall be taken as correct. If any discrepancy is
found in the percentage quoted in percentage excess/less and total rate quoted by the bidder
then percentage will be taken as correct. The percentage quoted in the bid without mentioning
excess or less and not supported with the corresponding amount will be treated as excess.
The bidder will write percentage excess or less up to one decimal point only. If he writes the
percentage excess or less upto two or more decimal points, the first decimal point shall only
be considered without rounding off. Where the bidder has omitted to quote the rates either in
figures and words, the Officer opening the bid should record the permission.

7
Signature of Contractor Block Develop icer,

Rairangpur.
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If the bidder is not willing to accept the amount so fixed in the above manner and declines lo
execute the work the EMD of the bidder shall be forfeited to Government. Bills for percentage ralo
bids shall be prepared at the estimated rates for individual items only and the percenlage oxcoss
or less shall be added or subtracted from the gross amount of the bill.

The bid should be written legible and free from erasures overwriting or correction of figures and
words and all overwriting should be neatly scored out and rewritten and corrections whenever
unavoidable should be done by writing over the dated initial of the bidder.

25. In accordance with Section 194C of The Income Tax Act 1961, 2% (two percent) of the gross
amount of the bill followed by Surcharge and Education Cess (as admissible) shall be
deducted towards Income Tax from the bills payable to the bidder. The bidder shall have to
furnish true copy of PAN Card issued in accordance with the provisions of The Income Tax Act
1961 along with the bid.

26. The bidder shall have to fumish the complete postal address of his address of his Registered
Office as well as Site Office for making all future correspondences. Any notice or instructions
to be given to te bidder under the terms of the D.T.C.N/ Agreement shall be deemed to have
been served upon him if and only if dispatched by Registered Post in the address of his
registered office / site office or in the mailing address last provided by him.

27. LabourCess as admissible shall be deducted from the gross amount of the bill payable to the
bidder.

28. The bid containing extraneous conditions not covered by the invitation notice are liable for
rejection and quotations should be strictly in accordance with the bid invitation notice. Any
change in the wording will not be accepted.

29. Conditional bids will not be taken into consideration.

30. On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated
executants or transfer be made by execution of a deed of Power of Attorney (hereinafter called
as ‘subletting’) without prior written approval of the competent of the Department. In such an
event the arrangement may be rescinded. The bid accepting authority shall keep the following
points in view in the event of grant of such permission for subletting. Wherever such approval
is granted, the bidder shall not be relieved of any obligation or duty or responsibility, which he
undertakes under the Agreement.

(i) Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the
Contractor himself can not directly run the Contract.

(i) In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the
original Contractor.

(iii) Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma
annexed vide ANNEXURE ‘C' of DTCN, so as to assess the capability of the Sublette.

(iv) Sanctioning authority shall also see the terms and conditions of the agreement between the
Contractor and the Sublette in order to satisfy himself that the Contractor is not subletting the
work for carrying a middieman'’s profit.

(v) It shall be observed at the time of subletting that the Government will not be put to any loss on
account of substandard execution due to compromise in the quality of work and materials.

31. Lefters etc. found in the tender box raising and lowering the rates or dealing with any point in
connection with the item rate bid will not be considered.

Signature of Contractor Block Develop cer,
Rairangpur.
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32,

33.

34,

35.

36.

37.

38.

39

40.

41.

Schedule of Quantity accompanies the bid invitation notic * It shall be definitely understood
that the Government do not accept any responsibility for the ‘correctness and completeness’
of this schedule and this schedule is liable for alternations or omissions, deductions or addition
as set forth in the conditions of contract and such omissions, deductions, additions or
alternations shall in no way invalidate / validate the contract and no extra monetary
compensation will be entertained.

The authority reserves the right to make such increase or decrease in the quantity of items of
works mentioned in the schedule attached to the bid invitation notice as may be considered
necessary for the satisfactory completion of the contract work. All such increase or decrease
shall in no way invalidate / vitiate the contract rates. The bidder shall not be entitles for any

compensation on this account except for grant of extension of time wherever considered
necessary.

Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule

of rates based on actual analysis approved by the competent authorities on execution of
Supplementary Agreement.

During execution of the work, there is every likelihood of such items of work, which do not find
place in the current schedule of rates or in respect of such items, which are given in the
schedule of items for which the bidder has not quoted his rates. The bidder will have to carry
out these items of work. Rates of such items of work which do not find place in the current
schedule of rates referred to above shall be decided by the APD Tech. of the DRDA,
Mayurbhanj and the decision of the APD Tech., shall be conclusive and binding upon the
bidder. The payment on such items of execution shall be made on draw! of Supplementary
Agreement.

The quantities in respect of the items for which the quoted rates are more than 212% of the
estimated rates are not allowed to be varied by more than five percent. In case, it seems to
exceed the limit prior approval of the competent authority should be obtained in accordance
with Para 6.3.15 of OPWD Code (Vol.l)

It should be understood clearly that no claim whatsoever will be entertained in regard to extra
items of work or extra quantity of any item besides, estimated amount, unless written order is
obtained from the Engineer-in-charge and rates settled and supplementary agreement drawn
before the extra item(s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered necessary

on the exigency of the circumstances of the work and the bidder is not entitled to any
compensation on this account.

Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who
undertakes execution of work through labour, should produce valid license from licensing
authority of Labour Department (labour license) before drawl of agreement.

In every case in which by virtue of the provisions of Section 12, sub-section (I) of the
Workman's Compensation Act, 1923, Government is obliged to pay compensations to a
workman employed by the contractor in execution of the works, Government will recover from
the contractor the amount of compensation so paid and without prejudice to the rights of
Government under Section (l) sub-section (2) of the said Act, Government shall be at liberty to
recover the amount or any part thereof by deducting it from the security deposit or from any
sum due by Government to the contractor whether under this contract or otherwise
Government may not be bound to contest any claim made against them under Section 12,
sub-section (I) of the said Act except on the written request of the contractor and upon his
giving to Government full security for all cases for which Government might before liable in
consequence contesting such claim.

Bidders are required to abide by the fair wages clauses as introduced by Government of
Orissa and will not pay less than the Fair Wages fixed by Government to the labourers

engaged by him for the work. In case of any complaint by the labourer about the non payment
of his wages as per the

7
Signature of Contractor Block Developme éer,
Rairangpur.
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42,

43,

44,

45,

46.

47.

Prevalling Minimum Wages Atc, the B.D.O. shall have the right to investigate and if the bidder
is found to be default, the Block Development Officer may recover such amount due from the
bidder and pay such amount to the labour directly under intimation to the local Labour Office of
the Government. The decision of the Block Development Officer is final and binding up on the
bidder. An undertaking to this effect is annexed herewith vide ANNEXURE 'B'.

The bidder will have to submit the Block Development Officer, Rairangpur monthly return of
labour both skilled and unskilled employed by him in the work. The bidder should keep himself
in touch with the Engineer in charge for smooth execution of the work and arrange adequate
labour depending on the workload and working space available. No claim for detention of
labour on any account will be entertained.

Any damaged cause to the work due to ‘any cause' whatsoever during excecution, the bidder
will make good until it is handed over to the Department in complete shape. Any cause shall
mean and include’ National Calamities’ of all kinds.

The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of
India Ministry of Works, Housing and Supply vide order no. 44150 dt. 25.1.1957.

All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his
own cost. No payment will be made for benchmarks, level pillars, profiles, benching and
leveling the ground wherever required. The rates to be quoted should be for finished item of
work inclusive of carriage of all materials and incidental items of works.

After the work is finished all surplus materials & debris should be removed 100m. clear away
from the site of the work. Preliminary work such as GSTs, mixing platforms etc, should be
dismantled and all materials removed from the site and premises be left neat and clean and
this should be inclusive of the rates.

In view of the addendum to the conditions of contract, vide Works Department Circular No.
24716 Dt. 24.12.2005 the existing / relevant provisions incorporated in this DTCN/Original
standard F2 Agreement stands modified to the extent as detailed herein below. This
addendum shall be conclusive and binding upon the bidder and shall form part of the

Agreement.

Time Control.

A.
i)
ii)

i)

iv)

Progress of Work and Re-scheduling Programme.

The Block Development Officer shall issue the letter of acceptance to the successful bidder.
The issue of the letter of acceptance shall be treated as closure of the bid process and
commencement of the contract.

Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-
charge for approval of a programme commensurate to clause no. (ii) showing the general
methods, arrangements and timing for all the activities in the work along with monthly cash
flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4 the whole
time allowed under the contract has elapsed, 1/2th of the whole of the work before ¥ of the
whole time allowed under the contract has elapsed, 3/4" of the whole of the work before 3/4"
of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-charge that the actual progress of the work
does not confim to the programme to which consent has been given, the bidder shall
produce, at the request of the Engineer-in-charge, a revised programme showing the
modifications to such programme necessary to ensure completetion of the work within the time
prescribed for completion. If the bidder does not submit an update programme within this
period, the Engineer-in-charge may withhold the amount of 1% of the contract value from the
next payment certificate and continue to withhold this amount until the next payment after the
date on which the over dueprogramme has been submitted.

<1
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An update or the programme shall be a programme showing the actual progress achived on each

activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

v) The Engineer-in-charge's approval of the programme shall not alter the bidder's obligations.
The bidders may revise the programme and submit it to the Engineer-in-charge again at any
time. A revised programme is to show the effect of Variations and Compensation Events.

B. Extension of the Completion Date.

The time allowed for execution of the work as specified in the contract date shall be the
essence of the Contract. The execution of the work shall commence from the 15" day or such
time period as mentioned in Letter of Award after the date on which the Engineer-in-charge
issues written order to commence the work or from the date of handing over of the site
whichever is latter. If the bidder commits default in commencing the execution of the work as
aforesaid, Government shall without prejudice to any other right or remedy available in law, be
at liberty to forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit
absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and
Progress Chart for each milestone and get it approved by the Department. The chart shall be
prepared indirect relation to the time stated in the Contract documents for completion of items
of the work. It shall indicate the forecast of the dates of commencement and completion of
various trades of section of the work and may be amended as necessary by agreement
between the Engineer-in-charge and bidder within the limitations of time imposed in the
contract document, and further to ensure good progress during the execution of the work, the
bidder shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as
per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the bidder shall
immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do al that may be
reasonably required to the satisfaction of the Engineer-in-charge to proceed with the work.

(i) Force majeure, or

(ii) Abnomally bad weather, or

(iii)Serious loss or damage by fire, or

(iv)Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in
executing work not forming part of the Contract.

(vi)In case a variation is issued which makes it impossible for completion to be achieved by the
intended completion date without the bidder taking steps to accelerate the remaining work and
which would cause the bidder to incur additional cost, or

(vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract

date is beyond the bidder’s control.
Request for re-schedule and extension of time, to be eligible for consideration shall be made
by the bidder in writing within fourteen days of the happening of the event causing delay. The
bidder may also, if practicable, indicate in such a request the period for which extension is
desired.

(viii) In any such case a fair and reasonable extension of time for completion of work may be
given Such extension shall be communicated to the bidder by the Engineer-in-charge in
writing, within 3 (three) months of the date of receipt of such request. Non-application by the
bidder for extension of time shall not be a bar for giving fair and reasonable extension by the
Engineer-in-charge and this shall be binding on the bidder.

Signature of Contractor Block Developnient Officer,
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49.

Compensation for Delay.

If the bidder fails to maintain the required progress in terms of Clause “A"(Time Control) or to
complete the work and clear the site on or before the contract or extended date of completion,
he shall, without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as agreed compensation the amount calculated
at the rates stipulated below as the APD Tech. (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed
day/month (as applicable) that the remains below that specific in Clause “A” (Time Control) or
that the work remains incomplete.

This will also apply group of items for which a separate period of completion has been
specified. Compensation @ 1.12% per month of delay of work to be computed on per Day
basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Bid Value of work or to the Bid Value of the item or
group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
bidder under this or any other contract with the Government in case, the bidder does not
achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in
terms of Clause “E"(Management Meeting) the amount shown against that milestones shall be
withheld, to be adjusted against the compensation levied at the final grant of extension of time.
Withholding of this amount on failure to achieve a milestone shall be automatic without any
notice to the bidder. However, if the bidder catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the bidder fails to
make up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However, no interest Whatsoever shall be
payable on such withheld amount.

. Management Meetings

Either the Engineer or the bidder may require the other to attend a management meeting. The
business of a management shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of
his record to those attending the meeting and to the Employer. The responsibility of the parties
for actions fo be taken is to be decided by the Engineer either at the management meeting or
after the management meeting and should be stated in writing to all who attended the
meeting.

.In case of delay in acquisition of land/handing over possession of work site no compensation

will be admissible but extension of time will be allowed if applied in the proper format.
If a bidder removes any Govt. material or stores supplied to him from the site of the work in

contravention of the provision of this clause with a view to dispose of the same dishonestly, he
shall be in addition to any other liability civil or criminal arising out of the contract be liable to
pay penalty equivalent to five time of the price of the materials or stock. The penalty so
imposed shall be recoverable at any time from the sum that may be due then or at any time
thereafter become due to the bidder or from his security deposit or the proceeds of sale
thereof. The bidder will be responsible for the misuse, loss, and damage due to any reason
whatsoever on any materials of the Department supplied to him for the execution of the work.
In case of loss damage or misuse of the Departmental materials issued to him recovery at the
rate at that time (i.e. market rate or the issue rate of the Department which ever will be more)
will be deducted from the bills or his other dues. '

Vi
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50.

51.

Over and above these conditions including the technical specifications the terms, condition,
rules and regulation and specifications laid down in Orissa Detail Standard & Specification
Code are also binding upon the bidder.
In accordance with works Department Circular No.15443 dated 01.08.2005 the intending
bidder shall have to fumish the following information in the Proforma enclosed herewith vide
ANNEXURE 'C’ duly certified by the Executive Engineer/ BDO, Rairangpur under whom he
has executed the work(s) in order to judge his past performance. The bidder shall have to
fumish a declaration in a separate sheet regarding conviction/ imprisonment for an offence
involving moral turpitude. In the absence of such vital information the bid shall be finalized in
accordance with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in
no way be held fiable for creating credentials suo motto from the official records but to
examine the authenticity of the credentials fimished by the bidder along with the bid.

52. No Relationship Certificate.

53.

55.

56.

The bidder shall have to fumish a certificate along with the bid to the effect that he is not
related to any officer in the rank of an Asst. Engineer and above in the State P.W.D. or Asst.
Secy. And above in the water Resources Department. If the fact subsequently provides fo be
false the contract will be rescinded. The eamest money and the total security will be forfeited
and he shall be liable to make good the loss or damage resulting from such cancellation. The
proforma for no relationship certificate is enclosed herewith vide ANNEXURE'D’

The bidder shall shin as a token of final acceptance of the plans, sections and agreements for
the work prior to take up the work for execution.

. The bidder has to supply necessary labour and materials for the purpose of alignment laying

whenever required at his own cost

The bidder should arrange necessary tools and plants, vehicles, machineries such as pump,
road rollers efc. required for the efficient execution of work at his own cost. The running
charges of such plant and cost of consumables and conveyance are to be bome by the bidder.
In the event of delay in supply of departmental materials and supply of design reasonable
extension of time shall only be granted on the application of the bidder. No claim for monetary
compensation will be entertained under any circumstances.

Under no circumstances, interest shall be chargeable for the dues or any additional dues, if

any payable for the work.

. Protection against flood.

In case of flash and untimely floods in the river during the period of execution resulting in
overtopping of coffer dam and flooding of the work area, the bidder shall make his own
arrangement at his cost to shift the inachinerirs, equipments, materials labour and
departmental machineries if hired by the bidder to a safe place. The work shall have to be
resumed after receding of floods and necessary strengthening of cofferdam and the bidder at
his cost will do dewatering. The Department may consider extension of time for the completion
of the work if the discontinuance of the work is beyond all reasonable attempts of the bidder to
such eventualities.

ﬁ\ (7]
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59.

60.

The debris, sand and other materials, accumulated in the working area during flash floods or
regular floods in the monsoon shall be removed by the bidder as required for continuing the
work at his own cost. By any chance, if any excavated portion that could not be filled with
concert by the bidder, gets filled up during the monsoon period with earth such removal will
not be paid further. The bidder will have to re-excavate the same at his own cost.

It shall be distinctly understood that it is entirely the responsibility of the bidder to make such
arrangement as may be required from time to protect the men, machinery materials and the
work under progress and the work for which the measurements were recorded and payment
made, against damages either during working season or during the flood season. The
Department accepts no liability, what so ever for any damage or loss of men, materials and the

work if such hindrance is caused to the progress of work.
The bidder should provide at his own cost adequate protective measures to the completed

works at the end of working season or working in progress flood during monsoon till
completion and handing over of the entire work.

During Excavation of out-off trench, shoring, shuttering cost and carnage of materials including
all taxes to be borne by the bidder. Only the designed sectional quantity will be paid.
Dewatering from the foundation trench including hire and running charges of pump will be
borne by the bidder.

Earth Work:

a) The earth work quantity will be assessed from cross section taken at suitable intervals as
decided by the Engineering-in-charge. Initial levels will be taken with reference to the
benchmark, which should be kept at site till finalization of the contract. Both the parties to
the contract should sign the initial cross sections before starting the work. Final level is to
be taken and recorded in level book after completion of the work in all respect and the
bidder is to sign the final level recorded by the department in token of acceptance of final
measurements. The plotting of final levels should also include initial level, designed level &
executed level in three distinct indelible ink. At the time of recording of such level by the
Department, the bidder shall have to deploy his qualified Engineers, so as to assist him to
witness the levels.

b) Payment for earth in banking by section measurement, will be made by deduction 12.5%
(twelve and half) and 5% (five percent) towards settlement if measurement id taken before
monsoon and after one monsoon respectively.

c) If final measurement of earth is taken after two successive rainy seasons and after due
settlement of earth work, minimum settlement allowance will be deducted on actual
observation by the Engineer-incharge.

d) Borrowing of approved type of earth and disposal of cutting earth are at the cost and risk of
the bidder. The Department is in no way liable for any damages caused to any individual(s)
nor shall any extra payment be made to the bidder.

e) Earth work beyond the required design section will not be paid.

f) Earth available from cutting sections should be utilized in filling sections.

g) The earthwork includes all leads, lifts & delfts including conveyance by all means i.e. by
manual, mechanical or both.

W <]
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61.

62,

63.

64.

h) Regular reliable borrow pils witness aro ossential for malntenanco for which tho biddoer
shall be responsible. If he fails to make or maintain borrow pits and witnoss in tho rollable
manner to the satisfaction of the Engineor-In-chargo, the later may at his option re-onsuro
the cubic contents of earth on embankmont and deduct from tho bill of the bidder such
percentage which may be Judged towards shrinkage selllements and also ba In such
adjustment as he thinks fit considering all leads and payment bo mado In tho ovent of
entertained by the Deparlment on the curtailment of earth work extra leads and lifts.

Specification for Breach Closing works in River Embankments:
Before breach closing, the scour pocket filled with water should be dewalered and drled.
The seat of the embankment should be ploughed 8" deep before earth Is pul in for which
no extra payment will be made.

a) The rates quoted by the contractor shall be deemed to be exclusive of GST on all the
materials that he will have to purchase for performance of this contracl.

b) The rates quoted by the contractor in the tender for works shall exclude GST that may be
levied on turnover on works contract according to the Laws and Regulations as applicable
from time to time & as amended from time to time of GST Acl-2017.

c) GST on works contract will be deducted at applicable rate from the bill and credited lo
Govt. account.

d) 1 % (One percent) of the gross amount of the bill will be deducted from the contractors bill

towards labour Cess as per Odisha building and other construction workers (RE & CS) rules

2002 and Amendment during 2008 and as amended by Govt. from time to time.

e) Income Tax at applicable rate shall be deducted at source.

The contractors are required to pay the Royalty as fixed by Govt. & amended from time lo
time, on minor minerals, otherwise royalty on such materials will be deducted and credited
to Govl. Account.

Cement Concrete :

Concrete work will conform to 1S-456-2000. Concrete shall consist of :

General :

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as
specified and well mixed in concrete mixture by weight and brought to proper consistency. In
case the quantity of concrete involved in work is very small, the Engineer-in-charge may allow
volumetric proportioning of concrete mix for the restricted quantity.

Mixing :
Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes

and shall be as dense as possible. Mixing shall be continued until there is a uniform mixing of
the materials and the concrete is uniform in colour and consistency. The time of mixing shall
confirm to table 1 of IS 457-1957.

Materials :

a) Sand (Fine Aggregate)

Sand to be used in the work shall be natural and free from organic impurities, the maximum
size being limit to 4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity
not less than 2.5, bulkage of wet sand shall be a maximum of 20%.

<
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b) Coarse Aqgregate:

Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded

aggregate. Specific gravity shall not be less than 2.5 in order to have well graded aggregate it
shall conform to the following table.

TABLE

1.S. Sieve % Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 95-100 100 - -
16mm 30-70 95-100 100 -
12.5mm - - 90-100 100
10mm - - 90-100
4.75 mm 10-35 25-55 30-70 40-85
2.36 mm 0-5 0-10 0-10 0-10

c) Cement

Ordinary Portland cement shall be used in al cases except in structure in saline locations
where Portland slag cement shall be used. Other essential requirement to be fulfilled by
chemical analysis.

Quality control organization shall be referr

ed to conduct periodic physical/chemical tests of
cements to ensure the quality and such fes

ting charges shall be borne by the bidder.

Table - A
SL Grade of Cement level required with coarse 20mm & down
No. Concrete aggregate of maximum size (MSA) graded
40mm & downgraded
1. M-10 207 Kg/M, 221 Kg./M,
2, M-15 259 Kg./M, 228 Kg./M,
3. M-20 - 329 Kg./M, 366 Kg./ M,
Actual cement leve| required for the aggregates to be used shall be determined by laboratory test.
The mix shall be designed to produce the gdrade of concrete having 1o required workability and
characterstic sirength as stipulated in the following table.
Table -B
Sl.  Grade of Compressive test stren
gth in N/mm, on Minim
No.  Concrete 150 mm cube conducted in accordaance 28 da:;n
, — with IS 456-2000 Minimum at 7 days
g. M-15 170 :g
: M-20 13.5 20
Signature of Contractor p’ 7
Block Developme G%cer,
Rairangpur,
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N.B.:- In caso of actual coment usa belng less than tho coment lovel spocifiad In Tabla-A, tho
Depattment shall deduct the cost of comont from tho bill of the bidder at tho provalling
predetermined price of camont for short consumption of comont. In case, of actual comant usod
being more than that specified In Tablo-A. the bidder shall bo paid for axtra cemont used at the
predetermined price of comant. Design mix and actual cement coment lovel required shall bo
communicated to tha bidder from the to time in writing by the Englnoer-In-chargo.
65. All reinforcomant cemant concrote work shall conform to Orissa Dotailed Standard
Specification, 1.R.C. and 1.8.l. Codo and should proof 1:2:4 with 6 mm to 18 mm size hard
broken grantie chips (18mm size not exceoding to 212%)

66. Shuttering and cantoring shall ba with seasoned non-sal wood, the inside of which should be
lined with suitable sheeting and be mado leak-proof and watertight or alternative steel
shuttering and centaring shall ba preferred.

67. Coement concrete in rool slab beams and wherever prescribed by the Engineer-in-charge will
be machine mixed and the bidder should arrange his own concrete mixture, vibrator, pumps
etc. for which no extra payment shall be made,

68. All the quantitios mentioned In the schedule are combined for ground and multi storied floors
in case of multi-storied building, the rates should be through for the same

69. The exposed surface of all the reinforced cement concrete works should be made smooth and

no extra charges for plastering if required to any R.C.C. structures like columns, chajas, deck
slabs, walls or R.C.C. works will be paid for the purpose.

70. The depth of foundation indicated in the drawing ara provisional but these may be altered if
considered necessary in the light of the nature of soll assessed by boring which must be taken
in advance of the actual execution to the instructions.

71. The thickness of cement concrete In top plugging should be as per the depariment drawing.

72. Concrete of strength below 812% of the required strength (as determined by actual test) shall
not be accepled,

73. Materials for lining work should be used in the work only after oblaining approval of the
Engineer-in-charge.

74. Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of
one cubicmater of cement be taken as 14.42 quintals.

75. For concerting the bottom plugs of well under water the method of pouring concrete should be
either with baskets or boxes or bags as directed by the Engineer-in-charge. 10% extra cement
should be used for underwater concreting without any extra cost to the Department.

76. Curing :

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-
charge, at his own cost.

77. The Department shall have the right to inspect the scaffolding and centering made for the work
and reject partly or fully such structures If found defective

{
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78. In the event of any work tendered for under ‘Food for work Programme’ the paymant shall bo
made in terms of CASH AND / OR GRAIN in accordance with Doplt. Of Waler Resourcos
Circular No. F.C.I11-3/2001 / 22859 Dt, 19.6.2001 read with DOWR resolution No, F.C. IlI-60-
2003/27799 dt.11.8.03 and further modifications If any. In the works covored under Food For
Work Programme the bidder shall have to maintain Muster Rolls In support of Payment of
Wages in shape of food grain fo the labourers engaged In the work. After lasuo of fool graing
by the Department will be the bidders’ exclusive responsibllity for transportation, anfo cuntody
and upkeepment till the food grains are provided to the labourors engaged In tho bonafldo
Government work against proper acknowledgement in Muster Rolls. The bldder shall have o
bear all such incidental charges such as transportation, storage, handling alc. and cost of
empty gunny bags @ Rs.2.85 /- per bag, the rates quoled for the work are to bo Inclusive of all
such charges. A Proforma of undertaking Is appended to the Agreement vido ANNEXURE'D,

79. The length and section of reinforcement after it is put In position as per dosign will bo
measured for the purpose of payment including weight of binding wire.

80. Concrete should be vibrated with skin vibrator and pan vibrator, If avallable, tho Departmont
will supply these vibrators on payment of usual hire charges.

81. It must definitely understood that the Department shall not accepl any responsibliity for tho
correctness and completeness of the trial borings shown In the cross seclion.

82. The bidder should employ enough technically skilled persons Including qualified Enginoer at
his own cost and risk for supervision of the work.

83. Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no
extra payment will be made.

84. The bidder is entitled to be pald only at the rates quoted by him for execution of the item of
work. If the bidder is required to pay for anyancillary work for completion of the item of work
confirming to the contract specification it will be constructed as his exclusive responsibllity for
specific performance of the contract and nothing extra over and above the agreement ratos
will be paid.

85. The bidder shall engage local labourers on priority basis during execution of work.

86. No claim whatsoever will be entertained for any damage caused to work during supply of
water in Canal.

87. The bidder has to make good damages caused to canal banks for carrlage of materials at his
own cost.

88. Any damage or loss of the materials during carriage and the cost thereof are to be borne by
the bidder.

89. All fittings for doors and windows if supplied by the bidder should be of best quality and should
be got approved by the Engineer-in-charge before they are used In the work.

80. No claim will be entertained in respect of difficulties due to sand blowing met with during
sinking of wells.

91. No part of the bearing for the superstructure shall be allowed lo rest on the noses of the plers.

X
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92. The use of mild steel roller and pins be permitted provided these are made either or gauge-Ill
or IV steel in accordance with L.R.C. specification M.S. roller and pins of forge metal
alternatively be turned from Railway carriage and wagon axles (these may be designed
according to the formula). P=D 32 where ‘P’ is the permissible load in tones per inch length or
roller and. ‘D’ is the diameter of the roller in inches.

93. Locks and groves shall be provided in the bearings so as prevent them from getting out of the
alignment.

94. For proper maintenance of metallic bearings suitably designed boxes having necessary
grease for lubrication and permitting easy access the bearings shall be provided to prevent
dust or other foreign materials getting into the barings.

95, Sliding plate bearing shall normally be form anyone metal and combination of plates of
different metals which are likely to result inaction shall not be permitted. Copper plate pressed
in between steel plates will not be allowed.

96. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF

CONDITIONS OF CONTRACT) INTRODUCED IN G.O 44 VIIS. 13/62 DATED 20.2.1995.
1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central)
Rules 1950, the Contractor is bound to allow or cause to be allowed to the labourer directly or
indirectly employed on the works one day rest for six days of continuous work and pay wages at
the same rates as for duty in the event of default, the Block Development Officer concerned shall
have the right to deduct the sums not paid on account of wages for weekly holidays to any labour
and pay the same to the persons entitles thereto form any money due to the Contractor.

b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any
labourer doing cement mixing work and black topping of roads. The contractor has undertaken to
so, Government shall be entitled to provide the same and recover the cost from the Contractor.

2. Pay

(i) In case of delivery:

Leave pay during matemity leave will be at the rate of the worker's average daily earnings
calculated on the total wages earned on the days the full time work was done during a period of
three months immediately preceding the date on which the given notice that she expects to be
confined or at the rate of twelve annas a day whichever is greater.

(if) In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days
when full time work was done during a period of three months immediately preceding the date of
such miscarriage.

(iii) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total
period not less than 6 months immediately preceding the date on which she proceeds on leave,
This will apply only to work places which may continue a year or more.

Signature of Contractor Block DeveloMr,
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97. Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise
designated by the specifications, shall be subject to Inspections, examination and quality
control test by the Engineer-in-charge at any and all times during manufacture and/ or
constructions and at any / all places where such manufacture or constructions are carried on.
The Engineer-in-charge shall have the right to reject defective material and workmanship or
require its corrections. Rejected workmanship shall be satisfactorily replaced with proper
material without charge thereof and the Contractor shall properly segregate and remove the
rejected material from the premises. If the Contractor fails to proceed at once with the
replacement of the rejected material and/or the construction of defective workmanship, the
Engineer-in-charge may replace such material and / or correct such workmanship and charge
the cost thereof to the Contractor.

98. Substantial still photographs and / or Video recording be done by the bidder at his own cost
prior to execution, during execution, and after completion of the work as per the direction of
the Engineer-incharge and the C.Ds./print outs thereof should be accompanied by the RIA
bills and Final bill.

99. Compensation on account of idle labour and / or idle machinery for any reason whatsoever
shall not be allowed but extension of time shall be considered if the hindrance is not
attributable to the bidder.

100. In the event of non-achievement of proportionate progress confirming to works Department
Circular No. 24716 dt. 24.12.2005 incorporated in clause 51 of DTCN instant / appropriate
action shall be initiated against the bidder for recession of the contract under Clasuse2(b) of
the F2 agreement on payment liability of the admissible amount from him.

101. Bidders are also required to go through each clause of PWD from F2 Agreement carefully
in addition to the clauses mentioned herein before bidding. The clauses contained in the
DTCN from part and parcel of the Agreement and also binding upon the bidder Force
Majeure.

102. Should failure in performance of any part of this deed/ subsequent agreement arises from
war, insurrection, restraint imposed by Government, Act of Legislature of other authority,
stoppage of hindrance in the supply of raw materials, or fuel, explosion, accident, strike, riot,
lock-out or other disorganization of labour or transport, break down of machine, flood, fire, act
of God, or any inevitable or unforeseen event beyond human control directly or indirectly
interfering with the supply of stores or from any cause which may be a reasonable ground for
an extension of time, the competent authority will allow such additional time as he considers to
be justified in the circumstances of the case. No compensation will be payable to the bidder for
any loss incurred by him due to these reasons.

103. The royalty of materials will be recovered from the work bills as detailed herein below in
case of failure of production of proper money receipt from Revenue Department. The rates
have been extracted from Orissa Minor Minerals Concession Rules 2004. Any amendment /
modification on the following rates shall prevail.

Wi
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MATERIALS RATE UNIT

{In Rupees)
1. Sand filling 35.00 Each Cum
2. Hard fine 35.00 Each Cum
3. Hard granite metal I.R.C. Gr. || 130.00 Each Cum
4. Hard granite metal |.R.C. Gr. IlI 130.00 Each Cum
5. Hard stone metal 130.00 Each Cum
6. Hard stone boulder 130.00 Each Cum
7. Hard granite boulder 130.00 Each Cum
8. Moorum 35.00 Each Cum
9. Hard granite chips 130.00 Each Cum

104. The authority competent to accept the bid reserves the right of accepting the bid for the

whole work for a distinct part of it or distributing the work between one more bidders.

105. For the purpose of jurisdiction in the event of any dispute the contract would be deemed to

have been entered into within the State of Orissa and it is agreed that neither party to the
contract will be competent to bring a suit in regard to the matter by this contract at ny place
outside the State of Orissa.

106. The Department reserves the right to verify all statements/credentials fumished along with

the bid and to inspect the bidder's establishment/workshop so as to evaluate the bidder’s
capacity to execute the work and also reserves the right to defer/reject/accept any or all the
Bids without assigning any reason whatsoever. The Department shall in no way be held liable
for such action nor will make any obligation to inform the bidder the ground for the same.

107. IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS)

a)

b)

ACT 1996 AND THE BUILDING AND OTHER CONSTN. WORKERS WELAFARE CESS
ACT 1996.

The Government of India in the Ministry of Labour& Employment has enacted the building and
other constn. Workers (Regulation of Employment and Conditions of Service) Act. 1996 with
the objective of regulating the Employment and Conditions of Service of the Building and other
constn. Workers and to provide their safety, health and welfare measures. The Government of
Orissa with a view to enforce the provisions of the Building and Other constn. Workers
9Regulation of Employment and Conditions of Service) Act, 1996 have formulated rules
namely the Orissa Building and other Constn. Workers (Regulation of Employment and
conditions of service) Rules 2002 and this has been published in the Orissa Gazette vide
Government Notification No. 9174-LE dt, 02.08.2002.

In accordance with the provision under section 3(1) of the Building and other construction
workers welfare cess Act. 1996, the State Government have been pleased to order for
collection of cess @ 1% of the cost of construction incurred by and employer & builder which
shall exclude the cost of land and any other compensation paid or payable to a worker or his
kin under the workman compensation Act 1923.

N
Signature of Contractor Block Developme cer,
Rairangpur.
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) In the light the decision taken by the Government to enforce the provision of the building and
other constn, workers welfare cess 1996 itis ordered that -
All Government Departments, Public sector undertakings and other Government Departmental
agencies/bodies carying out any buildings or other construction works which are covered
under section 2(1)(d) of the Building and other construction workers (RE & CS) Act, 1996 shall
pay 1% of the amount of the cost approved as per the tender notification. This amount will be
deducted from the bill at the time of marking payment to the contractors and such amount
shall be remitted by way of account payee cheque in favour of the Orissa Building and other
construction workers Wetfare Board within 30 days making payment along with a forwarding
letter addressed to the Secetary-cumChief Executive Officer, the Orissa Building and other
Construction workers Welfare Board, Office of the Labour Commissioner, Orissa,
Bhubaneswar.
10S. QUALITY CONTROL AND MONITORING UNDER DOWR.
The quality Control, Monitoring & Assessment works shall be carrie out in accordance with the
guidelines contained in the codes and publications of the B..S. (Appended) on different
subjects read with relevant provisions of any technical manual issued by the department from
time to time on the subject of standards and quality of different items of work. The Quality
Control and Monitoring Organisations in DOWR is proposed to be a 2 tier one as described
below.
Quality Control, Monitoring and Assurance by Implementing Agency(lA) & Project
Implementing Unit (PIU)
|.A_ is the contractor executing the work.
P.1.U. covers the field Executive Engineer, E.E. Quantity Control Division of the
Project, CRO, Quality Control Division for teritorial field works.
1. State Quality Monitoring cell (SQMC)
Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member of
the Cell.
i) C.E., Designs & Research (to be renamed as C.E., Designs, Research &
Quality Control - Member
i) C.E., Minor Imigation -  Member.
iii) Director, Research (to be renamed as Director, Research & Quality Control
- Nodal Officer.
SQMC with the held of experts from the following fields will go ahead with the mission.
a) Retired Engineers of the State Government.
b) Retired Experts from Govt. Engineering Colleges.
A panel of experts is to be formed and approved by the Govemment. Their service will be
utilized as and when required on day-to-day basis by the Director, Research and Quality
Control the nodal officer of the Cell.
l. a.Quality Control & Assurance by the Implementing Agency (Contractor)
It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the
quality of the materials to be used, quality of works to be executed as well as the quality of the
finished products as per the specification.
The LA. (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and
appoint qualified personnel for testing of samples.
The LA. will be responsible for safety in construction, which includes watching lightening
insurance, health and environmental protection.
n
@)

Signature of Contractor Block Develo cer,
Rairangpur,

124)



The L.A. shall produce test results/test certificate of the materials used in the works and test
results of concrete and of the finished products as specified. The test results/certificates are to
be scrutinized by the E.E. before clearing the bills.

The |LA. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate
etc.in the approved laboratory of his own cost & produce the test results.

In case of any doubt or in absence of the test certificate for the quality of materials, the
Engineer-in-charge of the work may take up the test at Laboratories of either Central
Govt./State Govt./ PSUs/Govwt. Institutes on priGSTe firms located nearby. The priGSTe Firms
are to be approved by the Government for various works. The expense of tests is to be borne
by the LLA.

The work bills may be passed and paid if the quality criteria are full satisfied.

109. MINIMUM QUALIFYING CRITERIA.

a)

b)

c)

Satisfactorily completed (not less than of the original contract value) as a prime contractor i.e.

value not less than Rs. Lakhs at price level (Attested copy of certificate of

authenticity is to be enclosed from the concemed Block Development Officer) Weightage of

10% per year shall be given on cost of completed works of previous year to bring them to
price level. Failure to submit proof in support will result non responsive of the

tender.

The bidder should produce documentary evidence regarding availability of the following

machineries and equipments in working condition required for execution of the work (either
owned in his name or obtained on hire purchase scheme or by hiring from the reputed
firns/contractors firms). If the machineries are to be procured for specific period for completion
of the work on lease/mental basis than a copy of registered MOU must attached. Failure to
attach the documentary evidence in support of availability of required machineries may result

in non responsive for tender.

Sl Name of the equipment Number required
No.
Tipper / Truck /Tractor 1 nos.
2 Concrete Mixture 1 nos.
3. Concerete Vibrator (plate with needle 1 nos.
type)
4, Water tanker 1 nos.

5. Rigid centering & Shuttering Plates 50 Sgm.

(Still / Iron / Wood)
Sub-contractors experience and resources shall not be taken into account in determining the
bidders compliance with the qualifying criteria.

74
Signature of Contractor Block Devalm bfﬁcar,

Rairangpur.
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ANNEXURE — ‘A’

DESCRIPTION OF WORK PUT TO BID

Amount in Rupees.

Class of
Si. | Nameof | Value of Ag;’;‘;;a&"e Security | Costofbid | Period of bidder
No. | the Work work. deposit document | Completion | entitled for
receipt. th
e bid
1 2 3 4 5 6 7 8

Signature of Contractor

7
Block Developm 3“ﬁcar.

Rairangpur.
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ANNEXURE - ‘B’

Undertaking to pay minimum wages to the labourers.
(Refer clause 45 read with clause 98 of DTCN.)
| undertake to pay minimum wages per day as admissible to the labourers engaged by

me. In case the Block Development Officer is satisfied that the minimum wages confirming to the
Minimum Wages Act have not been paid, the differential amount, of which the decision of the
Block Development Officer shall be final, conclusive and binding upon me, shall also become

deductable from the bill(s) that has / have become due or may become due to me, for
O. may deem proper. The

payment to

the labourers who were under paid, in such manner as he B.D.
disbursement of minimum wages to the labourers means and includes the payment in shape of

Cash / Food grain or both on proper acknowledgement in the Muster Rolls maintained by me. |
further undertake to be accountable to the Department in accordance with the text of Clause 87 of

DTCN in the event of works taken up under food for Programme work.

Signature of Contractor Block Develop

(27]



ANNEXURE - ‘'C’
PERFORMANCE RECORD OF CONTRACTOR
(refer Clause 59 of D.T.C.N.)
1. Name of the Contractor:
2. Registration No. and Date:
3. Class of Contractor :
4. Licencing Authority:
5
6. Details of work executed:

Licence valid upto :

.

Whether work Amoun:i
Stipulated/ | is progressing | oo ne compensation
Sl Jo:s Agreement Date of actual date as per fura::lay levied for
No. amacer amount | commencement of programme if any delayed
execution completion | (Percentage of completion if
progress) any.
1 [2 3 4 5 6 7 8

7. Whether the contractor has deployed requisite machineries & personnel.
(details of machinery and personnel deployed) :
8. Whether the contractor has employed qualified Engineers during execution of the work(s)
9. Whether the quality of construction is satisfactory:
10. Amount of reduced rate items, if any:
11. Whether the contractor has capability to make good the loss in time:
12. Whether the contractor has abandoned any work in the
Last three years, if yes, the details, thereof :
13. Whether the contractor has entered into any litigation
In the past if yes, the details thereof :
14. Comments on the capabilities of the contractor.
(i) Technical Proficiency.
(i) Financial soundness
(ii) Mobilization of adequate T&P
(iv) Mobilization of man power
(v) General behavior.

Name of the Certifying Officer Signature of the Bidder.
With Officlal Seal.
v/

Block Develop I>Elﬂ‘m:er.
Rairangpur.
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ANNEXURE - 'D’

Certificate of No Relationship as per Clause 54 of DTCN.

I\ve do hereby certify that UIWe am / are not related to any officer of Block Office of the
rank of Asst. Engineer and above UWe am/are aware that if facts subsequently proved to be false
my/our contract will be rescinded with forfeiture of EMD & Security Deposit and UWe shall be
liable to make good the loss or damages resulting from such canceliation.

I We also note that, non-submission of this certificate may render my/our tender liable for

rejection.

Signature of Contractor Block Develo Jéﬁcer.
Rairangpur.
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To ANNEXURE - 'F’
THE BLOCK DEVELOPMENT OFFICER
RAIRANGPUR, MAYURBHAN.J.

Sub:- List of T & P/Machineries/Vehicles.
Sir,

As required under Clause No.111 of the Detailed Tender Call Notice, | am to fumnish
herewith the above information as mentioned below so as assess my capability to execute the

work.
List of T & P /Machineries/Vehicles
Sl Details of T & P/ Make Year of Number
No. | Machineries / Vehicles the manufacture (Unit)
bidder owns
1
2
3
4
5
Yours faithfully
Signature of the Bidder
%@7
Signature of Contractor Block Developnitht Officer,
Rairangpur.
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ANNEXURE - 'F’
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING
EXPELLING OF TENDERER OR ABANDONMENT OF WORK BY THE
TENDERER

1. a)lsthe tenderer currently involved Yes/ NO
in any litigation relating to the works.
b) If Yes: give details:
2. a) Has the tenderer or any of its
Constituent partners been debarred/ Yes/No
During the last 5 ycars.
3.a) Has the tenderer or any of its
Constitucnt partners failed to
Perform on any contract work in
India during the last 5 years.
b)If yes, give detalils:

Note:
If any information in this schedule is found to be incorrect or concealed,

qualification application will summarily be rejected.

| Signature of Tenderer
AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the required
attachments are true and correct.

2. The undersigned also hereby certifies that neither my / our firm/ company/

| individuals nor any

| of its constituent partners have abandoned any road/bridge/Irrigation/ Buildings or
other project work in India nor any contract awarded to us for such works have
been rescinded during the last five years prior to the date of this bid.

3, The undersigned hereby authorize(s) and request(s) any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as requested
by the Department to verify this statement or regarding my (our) competency and
general reputation,

4. The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the

Department.

(Signature of Tenderer)
Title of Officer

Name of Firm

4
Block Developméfit Officer,
Ralrangpur.
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<Letter head of the Bidder>

<Date>

BID SECURITY DECLARATION

Bid No.

To
The Block Development Officer,

Rairangpur.
(Insert complete name and address of the Autherity/ Employer/ Tender Inviting Authority)

Sir,
We, the undersigned, declare that;

1. We undersigned that, according to your conditions, bids must be supported by a Bid-

Security Declaration.
2. We accept that the Authority / Employer/ Tender Inviting Authority shall cancel our

empanelment and/ or suspend/ prohibit/ debar/ blacklist from participating in
bidding in any contract of the State for a minimum period of 180 days in addition to
other penal action as per DTCN, if we are in breach of our obligation (S) under the

bid conditions.
Signature of the Bidder

Signature of the Tenderer
Date:-

Approved

W Y,
Block Developm \V&'ﬁcer,

Rairangpur.
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y

BIDDER CONTACT ADDRESS FILLING

MENDATORY
1. Name.
2. Address.
3. e-mail ID.
4. Mobile No.
5. GSTIN No.
6. PAN No.
Signature of the Bidder
LY
Block Developmer ]f;acer,

Rairangpur.
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W N

INSTRUCTIONS TO BIDDER

. Only "percentage quoted bid" of the bidder shall be considered.

Percentage quoted by the bidder shall be accurately filled in words and figure.

If any discrepancy is found between words and figure, rate quoted in words shall be taken
as correct.

. If any discrepancy is found in the percentage quoted in "percentage excess or less" and

"Total amount quoted by the bidder" than the percentage shall be taken as accordingly the
bid price shall be corrected which would be binding upon the bidder.

If the bidder quoted the percentage without mentioning excess or less and not supported
with corresponding amount will be treated as excess.

. The bidder shall write the percentage in excess or less up to one decimal point only. If the

bidder writes the percentage up to two or more decimal point 1st decimal point shall only be
considered without rounding off.

Where is the bidder omitted to quote the percentage either in words or figure the officer
opening the bid should record the omission and the bid will be rejected.

Block DcveloMﬂicer,

Rairangpur.
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(For Office use only.)
Number of over writings
Number of corrections
Number of omissions
EMD

GST

PAN CARD

NRC

Affidavit

Labour License

Sold on Payment of Rs...........c........ RUPEES....courrerrmnsesirnremrnarensarasssanesnstarasses only in
shape of Demand draft towards cost of tender paper vide M/IR

il
Block Develop Officer

Rairangpur
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BILL OF QUANTITIES

NAME OF THE WORK :

CONSTRUCTION OF DAY CARE SUB-CENTRE CUM
HEALTH & WELLNESS CENTRE AT SUDARSHANPUR
SC UNDER RAIRANGPUR BLOCK FOR THE YEAR 2022-

23.

Estimated Cost

Rs. 32,89,293.00

E.M to be deposited

1% of the estimated cost in shape of NSC/POTD/KVP /POSB/
Deposit receipt of scheduled commercial bank duly pledged
to Block Development Officer Rairangpur Block.

Cost of Tender Paper

Dt.of sale & Recipt of tender paper

Date of opening of Tender Paper

Time of Completion

Class of Contractor

Sl. . : In
Items of Work anti Unit | Rate . Amount
No. RE uantity Figure
1 2 3 4 5 6 7
Ground Floor
1 |Earthwork in excavation of foundation in all kinds
of sail including dressing and levelling the bed to
required depth and width and deposting the 61.80 Cum 227 70 14071.86
excavated materials away from work site as ’
directed by Engineer in charge.
2 |Filling in foundation and plinth with sand well
watered and rammed including cost conveyance 66.86 Cum 510.25 34115.32
and royalty etc. complete,
3 |Cement Concrete (1:3:6) with 4cm size hard
granite metal in Foundation and Plinth. 19.45 Cum | 4755.20 92488.64
4 |RCC wok of M-20 grade with 20mm downgraded
size hard granite chips including hoisting and
laying
(A) Column 9.96 Cum | 5116.20 50957.35
Pli
{E) Plinth Baam 5.51 cum | 5116.20 28190.26
(C) Column 462 cum | 1114360 51483.43
D tel
10 L 3.07 cum | 8735.05 26816.60
E) Chajja (65 thick
(E) Chajja (65mm thick) 5.30 sqm | 810.95 4298.04
F ) Wall Be
(F) am 0.24 Cum | 11143.60 2674.46
G ) Roof Slab
G) . 11.43 Cum | 9402.50 107470.58
H) R.C.C. Shelves
(H) 10.31 sqm 346.45 3571.90
1) Stair Case
U] 0.47 Cum | 10642.75 5002.09
5 |Supplying fitting and placing uncoated HYSD bar
reinforcement complete asper drawing and
technical specification. 41.83 Qtl 9295.75 388841.22




Brickwork with Fly Ash bricks in cement mortar
(1:6) in Foundation and Plinth including watering
curing efc.

21.97

Cum

4353.50

95646.40

Brickwork with Fly Ash bricks in cement mortar
(1:6) in Super structure .

48.42

Cum

4386.80

212408.86

12mm thick cement plaster (1:6) to even surface
of brick work.

165.59

Sqm

149.00

24672.91

16mm thick cement plaster (1:6) to uneven
surface of brick work.

413.46

Sqm

213.25

88170.35

10

6mm thick cement plaster (1:4) to RCC surfaces
finished smooth including closed deep chipping
and slurry treatment

15.63

Sgqm

166.45

2601.61

1

Fixing vertified tiles in floors, treads (600mm x
600mm) and landings on 25mm thick bed of
cement mortar (1:1) joined with neat cement
slurry mixed with pigment to match the shade of
the tiles including rubbing and polishing including
cost of tile.

76.77

Sgm

1253.65

96242.71

12

Fixing vertified tiles in dados, (600mm x 600mm)
skirting and in rises of steps on 12mm thick bed
of cement plaster (1:3) joined with neat cement
slurry mixed with pigment to match the shade of
the tiles including rubbing and polishing including
cost of tile.

10.09

Sqm

1366.60

13788.99

13

Providing and fixing Granite tiles in floors,treads
(600mm x 600mm) and landings on 25mm thick
bed of cement mortar (1:1) joined with neat
cement slurry mixed with pigment to match the
shade of the tiles including rubbing and polishing
including cost of tile.

3.34

Sqm

2464.95

8232.93

14

Fixing Vetrified industrials floor tiles of premium
grade having thickness 8mm to 10mm confirming
to IS 4457 of size (300mm x 300mm) in floor
and in rises of steps on 25mm thick bed of
cement plaster (1:1) joined with neat cement
slurry mixed with pigment to match the shade of
the liles including rubbing and polishing including
cost of tile.

70.71

Sgm

1189.65

84120.15

15

Supplying, fitting and fixing Anti-Skid ceramic tile
in floors, treads of steps and landing on 20mm
thick cement mortar(1:4) (1 cement : 4 course
sand) and filling joints with white cement of
approved quality including cost of all materials,
labour T&P etc required for the work all complete
as per direction of Engineer-in-Charge. ( For New
work Only)

8.43

Sgm

685.75

5780.87

16

Fixing glazzed wall tiles in dados,skirting and in
rises of steps on 12mm thick bed of cement
plaster (1:3) joined with neat cement slurry mixed
with pigment to match the shade of the tiles
including rubbing and polishing including cost of
tile.

13.75

Sqm

1103.30

15170.38

17

Supplying and fixing MS doors and windows
including cost conveyance taxes etc. complete.

A) MS Grill (Door)

168.00

Kg

61.85

10407.60

B) Windows (MS Grill)

303.75

Kg

62.55

18999.56




18

19

Providing & fixing 30mm thick Flush door shulters
conforming to IS 2002 (Part I) decorative type
core of block board construction with frame of 1st
class hard wood and well matched teak 3 ply
veneering with vertical grains or cross bands and
face veneers on both face of shutters inclusive of
4 nos stainless sleel butt hinges (100mm x
60mmX 2.5mm) 40mm stainless steel screws .
Cyllindrical lock { Godrej-9843) tower bolt SS
10x300 stainless steel ( Bathroom) ( Godredge
3264) PVC door Buffer with SS screw ,leak wood
lipping around the edges and paste with 1.5mm
thick laminate on both side of the flush door
.ete.including the cost of all malerials hardware
fitlings cost of all labour ,conveyance ,loading ,
unloading ,T & P elc, complete as per the
EIC.Providing supplying, fitting fixing of UPVC
openable doors including all fitting cost.

13.66

Sqm

4655.80

63598,23

Providing, fitting & fixing of Un-piasticised Poly
Vinyl Chioride (UPVC) Window(FIENSTA),
Ventilator including all fittings and cost,
conveyance of all materials labour and T&P

required for the work etc complete as directed by
EIC.

11.29

Sgm

5984.00

67559.36

20

Providing and fixing of fixed ventilators of
approved value to be fabricated from rolled
formed made of Pre-plasticized steel
etc.complete

2,04

Sqm

4402.85

8981.81

21

Providing, fitting & fixing of PVC door including all
fittings and cost, conveyance of all materials
labour and T&P required for the work etc
complete as directed by EIC.

3.25

3500.00

11375.00

22

Supplying, fitting, fixing up window (sliding type)
made up aluminium section 9778 as window
frame Section No.4095, 4096 and 9777, 3994 as
shutter frame with Smm thick black glass as
pannel fitted with rubber beading including locking
arrangement including all fitting including cost of
materials all taxes of labour, T&P etc.

11.29

Sqm

3613.55

40796.98

23

Providing Plaslic Emulsion two coatsover a coat
of primer & over a coat of putty wall surface to
make an even shade including cost, conveyance,
royalties, 1axes of all materials, labour, T&P efc.
Complete as per direction of Engineer-in-charge.

471.75

Sgm

227.60

107370.30

24

Wall painting 2 coat with Weather coat of
approved shade to give an even shade including
cost of paint including cost of primer

181.22

136.25

24691.23

25

Painting two coals to doors and windows with
approved paint over a coal of primer including a
cost of primer and paint etc. complete.

19.87

Sgqm

201.40

4001.82

26

Multi colour Branding as per norm & specificalion
of HWC with approved quality weather paint
including cost of materials, labour charges, T & P,
etc. in complete

31.65

sqm

250.00

7912.50

27

Providing & fixing of R.C.C Ring and R.C.C.
covers. In position Including labour charges,cost
of materials & conveyance, elc.

12.00

nos

800.00

9600.00




28

Supplying, fitting afixing of stainless steel of 304
grade in hand railing using 50mm dia of 2mm
thick circular pipe with Balustrade of size 32mm x
32mm @ 0.90mtr. C/C and stainless square pipe
bracing of size 32mm x 32mm x 2mm in 3 rows in
stair case as per approved design and
specification, buffing, polishing etc. with cost
conveyance, laxes of all materials labour, T&P
efc. required for the complete in all respect.

63.90

kg

289.94

1852717

29

Earthwork in ordinary soil with initial lead and lift
including rough dressing and breaking clods upto
5cm to 7em size and laying in layers each layer
not exceeding 0.3m in depth etc. complete.

19.19

cum

161.95

3107.82

First floor

30

RCC wok of M-20 grade with 20mm downgraded
size hard granite chips including hoisting and
laying.

(A) Column

3.51

Cum

12471.40

43774.61

(B) Lintel

274

9581.15

26252.35

(C) Chajja (65mm thick)

5.30

Sgm

914.65

4847.65

(D) Wall Beam

3.59

Cum

12471.40

44772.00

(E ) Roof Slab

9.96

Cum

10382.15

103406.21

(F) R.C.C. Shelves

8.22

sgm

375.20

3084.14

(G) Stair Case

0.47

Cum

11870.40

5579.09

31

Supplying fitting and placing uncoated HYSD bar
reinforcement complete asper drawing and
technical specification.

25.91

Qtl

9321.35

241516.18

32

Brickwork with Fly Ash bricks in cement mortar
(1:6) in Super structure,

44.40

Cum

4674.50

207547.80

33

12mm thick cement plaster (1:6) to even surface
of brick work.

125.30

Sgm

152.55

19114.62

34

16mm thick cement plaster (1:6) to uneven
surface of brick work.

349.96

Sgm

218.55

76483.76

35

6mm thick cement plaster (1:4) to RCC surfaces
finished smooth including closed deep chipping
and slurry treatment

14.68

Sgm

170.65

2505.14

36

Fixing vertified tiles in floors,treads (600mm x
600mm) and landings on 25mm thick bed of
cement mortar (1:1) joined with neat cement
slurry mixed with pigment to match the shade of
the tiles including rubbing and polishing including
cost of tile.

69.35

Sgm

1276.50

88525.00

37

Fixing vertified wall tiles in dados, (600mm x
600mm) skirting and in rises of steps on 12mm
thick bed of cement plaster (1:3) joined with neat
cement slurry mixed with pigment to match the
shade of the tiles including rubbing and polishing
including cost of tile,

15.90

Sgm

1399.45

22251.26
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Proeding & Bong 30mm Teek Flush door shetters
ceoforming 15 IS 2002 (Pant ) decorative type
cre of Sock tozrd constructen wih Feme of 1t
Szss hart wood and wel matoned 22k 3 piy
VETEENTg Wil wericE grans or goss bards =d
f2ce vengers on both fzce of shumers ndiusive of
4 ros stariess steed bust nrges (100mm x

S0 2 Smm) 40mm siziniess sieel soEas .
Cfircreal ook ( Godrei-5243) tower boit SS
19@%5:5&(%}(%
3284) PUC doer Bufer wemn SS sorew tezk wood
Dprn zrourd e ecges and peete wen 1.5mm
ok lamirzte on both side of the fush door

ElC rchudng the cost of 2 matenzls hartaare
f:.rf;smdadhmr,mnm,badng,
unicading T &4 P etc, compiete 2 per the
E,":meh;gwmq‘m&mgdw’vc
Cpenatie Goors rokuding 2 fong cost

13.01

80571.9%5

Pronding, ftng & fiong of Un-pastcsed Paly
Virfl Cricnde (UPVC) Window(FIENSTA),
Ventiator inchuding all fttings 2nd cost,
conyegance of 21 materizis labour and TAP
requred for the work etc comgiets as cirected by
EiC.

1128

5334 00

87555.00




Providing and fixing of fixed ventilators of
approved value to be fabricated from rolled
formed made of Pre-plasticized steel
etc.complete

2,04

Sqm

4402.85

8981.81

46

Providing, filting & fixing of PVC door including all
fittings and cost, conveyance of all materials
labour and T&P required for the work etc

oy led P H berd b L

3.25

sqm

3500.00

11375.00

47

Supplying, fitting, fixing up window (sliding type)
made up aluminium section 9778 as window
frame Section No.4095, 4096 and 9777, 3994 as
shutter frame with 5mm thick black glass as
pannel fitted with rubber beading including locking
arrangement including all fitting including cost of
matenals all taxes of labour, T&P etc.

11.29

Sgm

3613.55

40796.98

48

Providing Plastic Emulsion two coatsover a coat
of primer & over a coat of putty wall surface to
make an even shade including cost, conveyance,
royallies, taxes of all materials, labour, T&P efc.
Complete as per direction of Engineer-in-charge.

386.33

Sgm

233.45

90188.74

49

Wall painting 2 coat with Weather coat of
approved shade to give an even shade including
cost of paint including cost of primer.

139.97

Sqm

140.60

19679.78

50

Painting two coats to doors and windows with
approved paint over a coat of primer including a
cost of primer and paint etc. complete.

8.49

Sgm

219.80

1866.10

51

Multi colour Branding as per norm & specification
of HWC with approved quality weather paint
including cost of materials, labour charges, T & P,
etc. in complete

25.73

Sgm

250.00

6432.50

52

Providing, supplying, fitting and fixing of stainless
steel railing of 304 grade in hand railing using
50mm dia of 2mm thick circular pipe with
balustrade of size 32mm x 32mm x 2mm @ 0.90
mitr C/C and stainless steel pipe bracing of size
32mm z 6mm circular pipe in three rows in stair
case as per approved quality and design
including cost, conveyance, taxes of all materials,
cost of all labour, T&P etc. Complete as per
direction of the Engineer-in-charge.

70.29

kg

289.94

20379.88

HEAD ROOM

53

RCC wok of M-20 grade with 20mm downgraded
size hard granite chips including hoisting and

laying.

Lintel

0.63

Cum

10592.00

6672.96

Column

1.50

Cum

14060.20

21090.30

Chajja

0.84

Sgm

1038.70

872.51

ROOF SLAB

1.85

Cum

11553.10

21373.24




) = g— e e —— o —— —
Siing Gting and placing uncoated TIVGD har |
s .
3 [ avement complola nsper drawing nnd
""_'” “.,1| apecilication 4,00 Qtl 0340,30 38234.55
) it |
Fn” [ichwork with Fly ASBiicka h coment mortar
o 0 . -
(1.6) In Supar sliucture,
( 7.30 Cum | 5008.35 36939.00
“h0 [16mm thick coment plaater (1:6) 1o
u
nurface of brick work. (1:6) to uneven 827417
30.02 8qm 224.05 ¢
87 |12
v I';\):L :tcmkr:omonl plaster (1:8) to even surface 08
‘ 44.80 sqm | 156.25 7014.
58 G‘IDF"Y"\Q and fixing MS doors and windows 6210.75
Including cost convayance taxes etc. complote, 73.60 Ko 84.50 '
59 vaﬁdlng Plastic Emulsion two conlsover a cont
of prmer & over a cont of putly wall aurface to
make an even shade Including cost, conveyance, 8844.74
royalties, taxes of all materials, labour, TSP ofc. 36.93 Sqm | 238.50
Complete as por direction of Engineer-in-charge.
60 |Wall painting 2 coat with Waalher coal of
approved shade to give an even shade Including 44.89 sqm 145,25 6520.27
cost of paint including cost of primer.
61 |Painting two coals 1o doors and windows with
approved paint over a coat of primer including a 5.12 sqm 246.55 1262.34
cost of primer and painl olc. completa.
Total Rs. 32,89,293.45
or Say Rs. 32,89,293.00
B alred & Submitted b
Assistant Engineer, NHM,
Rairangpur Block
| am willing to execute the work at
D s EXCOE8(IN WOS..oconrimmsriasimnimssonmsnssessisrose
) % LESS(INWORAS.......cocvvcrccins i
APPROVED
Signature of Contractor Block Develop
Rairangpurafiock
Sald for the Work;-

On reallsation of Rs......

CONSTRUCTION OF DAY CARE SUB-CENTRE CUM HEALTH &

WELLNESS CENTRE AT SUDARSHANPUR SC UNDER

RAIRANGPUR BLOCK FOR THE YEAR 2022-23.
-../- towardscost of tender paper vide Money Recipt No

SAl—

Block Development Officer,
Ralrangpur Block

...........



