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CONTRACTOR                                                                                       BLOCK DEVELOPMENT OFFICER,  
                                                                                                                                                 JAMDA 

 

 

OFFICE OF THE PANCHAYAT SAMITI, JAMDA  

INVITATION FOR BIDS (IFB) 

(FOR BUILDING WORKS) 

Bid Identification No. 01 Tender Call Notice No.   01 

1.   The Block Development Officer, Jamda  on behalf of the governor of Orissa invites 

percentage rate bids from registered PWD “D & C” class contractors with experience 

in construction of Buildings works in States of India or under Railway or Military 

Engineering Services in prescribed form to be eventually drawn in P.W.D. form F-2 

and will be received by the office of the Block Development Officer, Jamda  

___________________________ on ___________________for the work 

________________________________               

_________________________________of values Rs.___________(Rupees 

____________________________________________) only. 

2.   The prescribed form along with other documents can be obtained from the office of the 

Panchayat Samiti on payment of Rs ____________________ 

(Rupees_______________________________________) for each set. The amount is 

not refundable. The tender must be submitted inn sealed cover, the name of the tenderer 

and name of the work being noted on the cover. 

3.   No tenderers will be permitted to furnish their tender paper in their own manuscript 

papers. 

4.   The work is to be completed in all respects within ( Eight )calendar months from the 

date of issue of the work order. Tenderers whose tender is accepted must submit a 

programmer of work immediately after issue of work order for approval of the 

Engineer-in-charge: 

5.   All tenders received will remain valid for a period of two months (sixty days) from the 

date of receipt of tenders and validity of tenders can also be extended if agreedo by the 

tenderer and the department. 

6.   In case of item rate bid, the rate should be written both in words & figures and unit in 

words. In case of any discrepancy in rates between words & figures the amount in words 

will prevail. The Tenderer should show total of each item and grand total of the whole 

Tender. 

7.   In case of percentage rate bid, the percentage should be quoted accurately in words & 

Figures. If there is any discrepancy between words and figures, the rates quoted in words 

shall be taken as correct. If the bidder quotes the percentage without mentioning excess 

or less and not supported with corresponding amount will be treated as excess. The 

bidders shall write the percentage in excess or less up to one decimal point only. If the 

bidder writes the percentage up-to two or more decimal point, the first decimal point 

shall only be considered without rounding off. The bills for percentage rate tendered 
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shall be prepared at the prevailing estimating rates for individual item only and the 

percentage of excess or less shall be added or subtracted from the gross amount of the 

bill. Vide G.O. works deptt.no. 8310, dt. 1 7.05.06 (Annexure-III). 

8.   The tenderers shall carefully study the tentative Drawings and specifications 

applicable to contract and all the documents which form part of the Agreement to be 

entered into by the accepted tenderer and detailed specifications for Orissa and other 

relevant specification and drawings which are available for sale. Complaints at a future 

date that plans and specifications have not been seen by tenderers cannot be entertained. 

9.   Every tenderer is expected before quoting his rates to inspect the site of the proposed 

work. He should also inspect the quarries and approach roads to quarries and satisfy 

himself about the quality and availability of materials. In every case the materials must 

comply with the relevant specifications. Complaints at a future date that the availability 

of materials at quarries has been misjudged cannot be entertained. 

10.   Samples of stone, metal, chips & bricks etc. to be used are to deposit noting the name 

of quarry & brick kiln under dated initials of the tenderer in the Office of the Block 

Development Officer before procurement for the work for testing and acceptance (Not 

required). 

11.   It must be definitely understood that the Department does not accept any 

responsibility for the correctness and completeness of the trial borings if considered 

to be taken at site of work. 

12.   Each tenderer except those having the prescribed fixed deposit with the Block 

Development Officer, Jamda  must pay an earnest money of 1% of estimated cost i.e. 

Rs__________________________Rupees 

_________________________________________________________) only along 

with tender in the form of national saving certificate of postal time deposit pass book, 

Fixed Deposit duly pledged to the Block Development Officer, Jamda  as per the terms 

& conditions laid down in OGFR & in no other form. Tenderer not accompanied with 

EMD as specified above will not be considered. 

13.   The Tender will not be considered unless the tenderers enclose a true copy of the, 

PAN card and GST certificate along with the tender. Original copies are to be 

produced before the officer concerned at the time of opening of the tender. 

14.   The tender containing extraneous conditions not covered by the tender notice are 

liable for rejection and quotations should be strictly in accordance with the Invitation 

for Bids (IFB).Any change in the wording will not be accepted. 

15.   Letters etc. found in the tender box raising or lowering the item rates / percentage 

rates or dealing with any point in connection with the Bid will not be considered. 

16.   Schedule of quantity accompanies the IFB notice. It shall be definitely understood 

that the Government does not accept any responsibility for the correctness or 

completeness of this schedule and that this schedule is liable for alteration or omissions, 

deductions or additions as set forth in the conditions of contract and such omissions, 

deductions, additions or alterations all in no way invalidate the contract and no extra 

monetary compensation will be entertained. 
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17.   The tenders will be opened by the Block Development Officer, Jamda  

_______________________ in his office room at ____________________ on 

___________________ in the presence of the tenderers or their authorized 

representatives. 

18.   The Department reserves the right of authority to reject any or all tenders received 

without assigning any reason what- so- ever. 

19.   The earnest money will be retained in the case of successful tenderer and will be dealt 

with as per the terms and conditions of the OPWD code and will not carry any interest. 

The earnest money will be refunded to the unsuccessful tenderers on application after 

intimation is sent of rejection of their tenders. 

20.   The tenderer whose tender is selected for acceptance and who has no fixed deposit 

with the Government of Orissa shall within a period of seven days upon written 

intimation being given to him of acceptance of his wider make an initial security 

deposit in the form of NSC and Postal Time Deposit pass Book and in no other form 

which including the amount already deposited as earnest money shall be 2% of the 

value of the tendered amount and sign the A raiment in the P.W.D Form No. F-2 for the 

fulfillment of the contract in the Office of the Panchayat Samiti or as directed. The 

security deposit together with the earnest money and the amount withheld according to 

prescribed provisions shall be retained as security for the due fulfillment of this contract. 

Failure to the enter into the required agreement and to make the security deposit as 

above shall entail forfeiture of the earnest money. No tender shall be finally accepted 

until the required amount of security money is deposited. The written agreement to be 

entered into between the contractors and the Government shall be the foundation of the 

rights of both the contractor and the Government and the contract shall be deemed to 

being complete until the agreement has first been signed by the contractor and then by 

the proper officer authorized to enter into the contract on behalf of the Government. 

The security will be refunded six months after completion of the work and payment of 

the final bill and will not carry any interest. In case of tenderers who have fixed deposit 

necessary action will be taken to degrade them if they decline to sign the agreement 

within the period as in the above case. 

21.   That for the purpose of jurisdiction in the event of dispute if any of the contract would 

be deemed to have been entered into within the State of Orissa and it is agreed that 

neither the party to the contract, the Agreement will be competent to bring a suit in 

regard to the matter by this contract at any place outside the State of Orissa. 

22.   The contractor should be liable to fully indemnify the department for payment of 

compensation under Workmen compensation Act VIII of 1923 on account of the 

workmen employed by the contractor and full amount of compensation paid will be 

recovered from the contractor. 

23.   The tenderers are required to abide by the Fair wage clause as introduced by 

Government of Orissa, Works department letter No. VIII -R-8 / 5225 dated 26.02.55 

and No. IIM 56 /6 - 28842 (4) dated 27.09.61 as amended from time to time. 
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24.   In case of any complaint by the laborer working about the Non-payment or less 

payment of his wages as per latest minimum wages Act, the Block Development 

Officer will have the right to investigate and if the contractor is found to be in default, 

he may recover such amount due from the contractor and pay such amount to the 1bour 

directly under intimation to the local labour Officer of the Government.The decision of 

the Block Development Officer is final and binding on the contractor. 

25.   The tenderers shall bear cost of various incidentals, sundries and contingencies 

necessitated by the work in full within the following or similar category. 

a)  Rent, Royalties and other charges of materials, octopi duty, all other taxes including, 

ferry, tools, conveyance charges and other cost on account of land and building including 

temporary building and temporary electric connection to work site as well as construction 

of service road and diversion road and its maintenance till completion of work as 

required by the tenderer for collection of materials, storage, housing of staff or other 

purpose of the work. No tenderer will however be liable to pay to Government for 

temporary occupation of land owned by Government at the site of the work. 

b)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local health authorities. 

c)  Suitable water supply including pipe water supply wherever available for the staff and 

labour as well as for the work. 

d)  Fees and duties levied by the Municipal, canal or water supply authorities. 

e)  Suitable equipment’s and wearing apparatus for the labour engaged in risky operations. 

f)  Suitable fencing barriers, signals, including approved patent and electric signals where 

necessary at works and approaches in order to protect the public and employees from 

accidents. 

g)  Compensation including cost of any suit for injury to persons or property due to neglect 

of any major precautions also become payable due to operation of the Workmen 

compensation act. 

h)  The contractor has to arrange adequate lighting arrangement for the work wherever 

necessary at his own cost. 

26.   After the work is finished all surplus materials should be removed from the site of 

work. Preliminary work such as vats, mixing platforms etc. should be dismantled and 

all materials removed from the site and premises left neat and clean and this should be 

inclusive of the rates. 

27.   No payment will be made for bench marks, level pillars, profiles and benching and 

leveling the ground where required. The rates to be quoted should be for finished items 

of work inclusive of carriage of all materials and Incidental items of works. 

28.   It should be understood clearly that no claim what-so-ever will entertained in regard to 

extra items of works or extra quantity of any items besides estimated amount unless 

written order is ‘obtained from the Engineer in-charge and rates settled before the extra 

items of works and extra quantity of any items of work is taken up. 

29.   The tenderers shall have to abide by the C.P.W.D safety code rules introduced by the 

Government of India, Ministry of Works, Housing and Supply in their standing order 
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No. 44150 dt. 25.11.57 which can be seen in the office of the undersigned on working 

day during office hours. 

30.   If any further necessary information is required, Block Development Officer will 

furnish such but it must clearly be understood that the tenders must be received in 

order and according to instructions. 

31.   (a) No relation certificate : 

The contractor should have to furnish certificate along with the tender to the effect that 

he is not related to any officers in the rank of an Junior Engineer and above in the 

Office Of the Panchayat Samiti, Jamda  or Asst. Secretary and above in the concerned 

Government Deptt. If the fact subsequently proved to be false, the contact will be 

rescinded. The earnest money and the total security will be forfeited and he shall be 

liable to make good the loss or damage resulting from such cancellation. The Performa 

for no relationship certificate is contained in a separate sheet of I.F.B. 

(b) Each tenderer must submit along with tender a note regarding his previous 

experience on construction of major building works. The following details must be given 

otherwise the tender is liable to be not considered at the direction of the authority. 

(i)  Names of the major buildings : 

(ii)  Estimated cost : 

(iii)  Number of floors : 

(iv)  Type of foundation adopted : 

(v)  Date of commencement: 

(vi)  Date of completion: 

(vii)  Other details if any : 

In addition to the above information the Performa contained in the separate page of 

I.F.B should also be filled in support of previous experience of the tenderer.  

32.   Tenders are required to go through each clause of P.W.D form F-2 / P-1 carefully in 

addition to the clause mentioned herein before tendering. 

33.   All reinforced cement concrete works should conform to Orissa Detailed Standard 

specifications, I.R.C and I.S.I Codes and Bridges Code sections: I, II, 

34.    

35.    III, IV and VII & latest design criteria. 

36.   Shuttering and centering shall be with seasoned hardwood planks inside of which 

shall be lined with suitable sheeting and made leak proof and water tight or 

alternatively steel shuttering and centering may be used. 

37.   The Department will have the right to inspect the scaffolding, centering and 

shuttering made for the work and can reject partly or fully such structures if found 

defective in their opinion. 

38.   Concrete should be machine mixed unless otherwise ordered in writing by the Block 

Development Officer. The contractor should arrange his own concrete mixer, vibrator, 

pumps etc. for this purpose at his own cost. 
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39.   Cement shall be used by bags and weight of one bag of cement being taken as fifty 

(50) kg. 

40.   The following materials may be supplied by Department (if available) to the contractor at 

the P.W.D Go-down at ………………………………… at the rates inclusive of storage 

as noted against each. After issue, it will be the contractor’s responsibility for safe 

custody and upkeep of materials. He has also to bear all incidental charges such as 

transport, storage, handling and return of empty cement bags and containers at the 

issuing store. His rates quoted for the work is to inclusive of all charges. 

a) Cement in bags. @ Rs ............................................... per quintal 

(Excluding cost of empty cement 

container) 

b) M.S. Rods (round) or Tor Steel @ Rs............................................... per quintal 

c) Paints of different categories @ Rs  .. per liter (excluding cost of container) 

 Before issue of above materials to him, the Contractor shall furnish Bank guarantee of 

any of the Nationalized Banks located at ………………………………………. for a sum 

equal to the cost of materials. The bank guarantee should be valid for the entire period of 

agreement. The same may be refunded to the contractor only after the materials supplied to him 

are fully utilized in the works. and cost thereof recovered from his bill (s) in full or if the 

materials are partly utilized such materials are returned by him to the Dep. in full and in good 

conditions and receipt thereof duly acknowledged by the concerned Departmental Officer. 

OR 

Department shall not supply any materials, what-so-ever for the work. The tenderer shall 

be financially solvent and stable for advance procurement of all materials, required for the 

works vide Govt. of Orissa, Finance Department Memo No. 48443/F - Code - 46/95 dated 

11.12.1995. 

39.  In the event of any delay in the supply of departmental materials for unavoidable 

reasons or non availability of departmental materials during the period of execution the 

contractor should arrange the materials like steel and cement of approved quality and 

specification at his own cost for completion of work within the time schedule. If 

however, there arises delay in procurement of materials, reasonable extension of time 

will be granted on the application of the contractor. But no claim of compensation will be 

entertained under any circumstances on this account. 

40.  The contractor will be responsible for the loss or damage of any departmental materials 

during transit and in the execution of the work due to reasons what - so -ever and the cost 

of such materials will be recovered from the bills at the stock issue rates or market rates 

whichever is higher. 

41.  If the contractor removes and Government materials supplied to him from the site of 

work with a view to dispose of the same dishonesty he shall be in addition to any other 

liability civil or criminal arising out of his contact be liable to pay a penalty equivalent to 
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five times the price of materials according to the rates stipulated in clause 39. The penalty 

so imposed shall be recovered at any time from any sum that may then oratany time 

thereafter become due to the contractor of from his security deposit or from the proceeds 

of sale thereof. 

42.  The selected bidder may take delivery of department supply according to his need for 

work issued by the Sub-Divisional Officer -in-charge. The bidder shall make all 

arrangement for proper storage of materials but no cost for building shed for storage, pay 

of watchman etc. will be borne by the Department. The Department is not responsible 

for considering the theft of materials at site. It is contractor's risk. Under any such plea if 

the tenderer stops the work, he shall have to pay the full penalty as per clauses of the F-2 

/P-l of agreement. 

43.  The Department will have the right to supply at any time in the interest of work any 

departmental materials to be used in the work and the contractor shall use such 

materials without any controversy or dispute on that account. The rates of issue of such 

materials will be at the stock issue rate inclusive of storage charges or rates fixed by the 

Department or current market rate which-ever is higher 

44.  All materials which are to be supplied from P.W.D store will be as per availability of 

stock and in case of steel, the contractor will have to bear the charges of 

straightening, cutting, jointing, welding etc to required sizes. No cut pieces of M.S. 

Rods, M.S. Angles, Tees and oist etc. less than one meter in length willbe accepted 

back as surplus and all these will becontractor's property. Amir the issuefrom the 

P.W.D storethe materials may be under the custody of the contractors andthe contractor 

will be responsible for its safety and storage. Cut pieces of more than one meter in 

length will be returned by the contractor at the issuing stores without any conveyance 

charges (Not required). 

45.  M.S. Rods, plates and structural steel will be supplied in quantity, length and size 

available in the stock. For payment of reinforcement, the steel including plates etc.shall 

be measured in length of differentdiameter, size and specification as actually used 

(including hooksand cranks) in the work correct to an inchor cm. and their weight 

calculated as per sectional weight prescribedby the Indian Standard Specification oras 

directed by the Engineer-in-charge (wastage of bats and unnecessarylapping will not be 

considered for measurement and payment) 

46.  The contractor should at his own cost arrange necessary tools and plants required for 

the efficient execution of work and the rates quoted should be inclusive of running 

charges of each plant and cost of conveyances. 

47.  Empty cement bag and empty paints drums will not be accepted back by the 

departments. The cost of each empty cement bag and each paint drum will be 

recovered from the contractors bill at the rate of Rs …………………..(Rupees 

…………………………………………………) only and Rs 

………………………….. (Rupees ……………………………………………) only 

respectively. The contractor while quoting his rates should consider this aspect 

accordingly. 
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48.  The machineries if available with the Department may be supplied on hire as per 

charges prescribed by Department. 

49.  In the event of any delay in giving layout of the building for .unavoidable reasons, 

reasonable extension of time willbe granted on the applicationof thecontractor but no 

claims for compensation will he entertained under any circumstances. 

50.  The tenderer should furnish along with their tender a list of works which are at 

present in their hand in the prescribed Performa enclosed herewith. 

51.  (a)  It should be clearly understood that the joints of the M.S.bars are to be provided 

with prescribed lapping, welding or bolts and nuts as will be directed by the 

Engineer-in-charge. 

(b)  Concrete test specimens 150 mm x I50 mm x 150 mm in size (whether plain or 

reinforced concrete) for the testing shall be taken for each structural member by a 

'representative of the contractor in the presenceof a responsible officerof the rank not 

below than that of an Assistant Engineer or Sub-Divisional Officer.The contractor 

shallbear the cost so involved in testing. Thetests specimen in cube should be carried 

out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. 

(c)  Test specimens shall be formed carefully in. accordance with the standard method 

of taking test specimen and no plea shall be entertained later on the grounds that the 

casting of the test specimens was faulty and that the result of the test specimen did 

not give a correct indication of the actual quality of concrete. 

(d)  Plain concrete and reinforced concrete specimens will be tested in Control and 

Research Laboratory at Bhubaneswar. Cost of testing all specimen and samples be 

borne by the Contractor. 

52.  Concrete of strength below 85% of the required strength (as determined by actual tests) 

shall not be accepted. 

53.  No claim for carriage of water what -so-ever will be entertained. 

54.  The contractor shall employ one or more Engineering Graduate or Diploma holders as 

apprentice at his own cost if the work as shown in the tenders exceeds Rs. 2,50,000/-. 

The apprentices will be selected by theChief Engineer. The period of employment will 

commence within one month after the date of work order and would last till the date, 

when 90% of the work is completed. The fair wage to be paid to the apprentices should 

not be less than the emolument of personnel of equivalent qualification employed under 

Government. The number of apprentices to be employed should be fixed the Chief 

Engineer in the manner so that the total expenditure does not exceed one percent of the 

tendered cost of the work. 

55.  List of the tools and plants in possession of the contractor is to be furnished(Not 

mandetary). 

56.  It is the responsibility-of the contractor to procure and store explosive required for 

blasting operation. Department may render-necessary possible help for procuring 

license. 
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57.  The Orissa Construction Corporation Ltd. will be allowed a price preference to the 

extent of 3% overthe lowest quotation or tender as laid down in Works& Transport 

Department. Resolution No. 285 dated 17.4.1974. 

The Orissa Bridge & Construction CorporationLtd. will be allowed price preference up-

to 3% over the lowest amount (where their tender is not the lowest) provided they 

express willingness to exec.4te the work after reduction of rates by negotiation.(Not 

required) 

58.  AMENDMENT TO EXISTING CLAUSE 

By submission of a tender for the work, a tenderer will be deemed to have satisfied 

himself by actual inspection of the site and locality of the work, about the quality and 

availability of the required quality of materials including the wheat / rice referred to 

above,medical aid, labour and food stuff etc, and that rates by him in the tender will be 

adequate to complete the work according to the specifications attached thereto and 

thathe had taken into account all conditions and difficultiesthat may be encountered 

during its progress and to have quoted labour rates and materials with taxes, octopi, 

other duties, lead, lifts, loading and unloading, freightfor all materials and all other 

charges necessaryfor the completion of the work, to the entire satisfaction of the 

Engineer-in-charge of the work and his authorized subordinates. After acceptance of 

the contract rate Government will not pay any extra charges for any reasons in case the 

contractor claims later on to have misjudged as regards availability of materials, labour 

and other factors. 

59.  The contractor will be responsible for the miss-use, loss or damage due to any reason 

what-so-ever of any departmental materials supplied to him during the execution of the 

work. In case of loss, damage or miss - use recovery at the rate of 5 times the cost of 

the materials so issued will be deducted from the bills or his other dues. 

60.  1% of the gross amount of the bill and surchargeas applicable will be deducted from the 

contractor's billtowards Income-tax.. The contractor is required to pay Royalty to Govt. 

as fixed from time to time. 

61.  Under no circumstances interest is chargeable for the dues or additional dues if any 

payable for the work. 

62.  Under section 12 of Contact Labour (Regulation and Abolition Act. 1970) the 

contractor who undertakesexecution of work through labour should producevalid license 

from Incensing authorities of LabourDepartment.(Only for successful bidder) 

63.  PAYMENT FOR VARIATION.IN PRICES 

(Vide Works Department Memorandum No. 12073/W dt. 07.04 .1986, No. 14379 dt. 

22.06.91 and No. 22874 dt. 24.10.92 and No. 8310 dt. 17.05.06) 

(a) If during the progress of the work the price of any materials (excluding the cost of steel, 

cement and bitumen) incorporated in the work (being materials supplied from the Engineer-in-

charge's store in accordance with Clauses thereof) increases or decreases as a result of 

increases in the Average Wholesale Price Index (all commodities) and the contractor 

thereupon necessarily and properly pays in respect of that materials (incorporated in the 

work) such increased or decreased price, then he shall be entitled to reimbursement or liable 
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to refund, quarterly as the case maybe, such an amount, as shall be equivalent to the plus 

or minus difference of 75% in between the Average Wholesale Price Index (all 

commodities) which is operating for the quarter under consideration and that operated for 

the quarter in which the tender was opened as per the formula indicated below: 

Formula to calculate the increase or decrease in the price of materials: 

      P m     ( i - i 0 )  

V m = 0 . 7 5 x      x  R x  

            100          i0 

Vm = Increase or decrease in the cost of work during the quarter under consideration due 

to changes in the price of materials. 

R = The value of work done in rupees during the quarter under consideration. 

i0 = The Average wholesale Price Index (all commodities) for the quarter in which the 

tender was opened (as published in R.B.I, bulletin from time to time). 

i = The Average Wholesale Price Index (all commodities) for the quarter under 

consideration. 

Pm = Percentage of material component as per sub clause of this Clause. 

Increase / decrease of cost of Steel, Cement and Bitumen are to be reimbursed / liable 

to be refunded with prior approval of Government as follows: 

1. Steel …. Rate as fixed by Steel Authority of India Limited (SAIL) 

2. Cement ….. Average factory price of this manufacture of cement inside the state. 

3. Bitumen ….. Rate as fixed by Indian Oil Corporation (I.O.C.) 

(b)  Similarly, if during the progress of works the wages of labour increases or 

decreases as a result of increase or decrease in the Minimum Wages for labour prescribed by 

the Government and the contractor thereupon necessarily and properly pays in respect oflabour 

engaged on execution of thework such increased or decreased wages then he shall be entitled 

to reimbursement or liable to refund quarterly as the case may be such an amount, equivalent 

to the plus or minus difference of 75% in between the Minimum wages for which is 

operating for the quarter underconsideration and that operated for thequarter in which 

thetender was opened as per the formula indicated below: 

Formula to calculate / e  increase or decrease in the cost of labour: 

      P L     ( i - i 0 )  

V I = 0 . 7 5 x       x  R x  

100  i0 



CONTRACTOR                                                                                       BLOCK DEVELOPMENT OFFICER,  
                                                                                                                                                 JAMDA 

VI = Increase or decrease in the cost of work during the quarter under consideration due 

to change the rates of labour. 

R = The value of the work done in rupees during the quarter under consideration. 

i0 = The Minimum wages for labour as prevailed during the quarter in which tender was 

opened. 

i = The Minimum wages for labour prevailed during the quarter under consideration. 

PL = Percentage of labour component (as per sub-clause) 

(c)  Similarly, if during the progress of work, the prices of Petrol, Oil and 

Lubricants(Diesel oil being the representative item for price adjustment) increases or decreases 

as a result of the price fixed there for by the Government of India and the contractor thereupon 

necessarilyand properly pays such increased or decreased price towards Petrol, Oil and 

Lubricants used on execution of the work,then he shall be entitled to reimbursementor liable to 

refund, quarterly as the case may be such an amount,as shall be equivalent to the plus or 

minusdifference in between price of P.O.L which is operating for thequarter under 

consideration and that operated for the quarter in which the tender was opened as per the 

formula indicated below: 

Formula to calculate the increase or decrease in the price of P.O.L: 

Kl= 0.75 x K2 x R(D2–D1) 

100 D1 

KI = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the price of POL. 

R  = Value of work done in rupees during the quarter under consideration. 

D1 = Average price per liter diesel oil which is fixed by the Governmentof India during the 

quarter in which the tender was opened. 

D2 = Average priceper liter ofdiesel oil which is fixed during the quarterunder consideration.  

K2  = Percentage of P.O.L.component as. per sub - clause. 

(d) The following shall be the percentage of material, labour and P.O.Lcomponent for 

reimbursement refund on variation in the price of material, labour and P.O.L as per Sub-

Clauses (a), (b) and (c) of this Clause. 

Category of Works       Contractor’s Supply        

Departmental 

                            % of    % of  % of          supply of 
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                          Materials Labour POL          materials 

1         2       3    4                5 

(IRRIGATION WORKS) 

a. Structural works    20%  30%  5%  

 45% 

b. Earth work, canal works, 

Embankment works etc.  20%  60%  5%  

 15% 

(R & B) WORKS 

a. Bridge works   20%  30%  5%  

 45% 

b. Road works    45%  40%  5%  

 10% 

c. Building works   *30%  30%  5%  

 35% 

 

(* Where brick is supplied by the Department, it should be 20% instead of 30%) 

Vide works department letter No-21359, dated 22.9.91 the reimbursement / refund on 

aviation in price of materials, labourP.O.L. as per sub-clause (a), (b) and (c) of this clause 

shall be applicable in the following manner: 

In terms of the aforesaid escalation clause, where the period for completion of the 

work as stipulated in the agreement is less than one year, no escalation is admissible at all, in 

case of work where the stipulated periodof completion is one year and more escalation on 

account of pricevariation is a admissible only for the remaining period after excluding the one 

year period thereof, provided the work has been carried out by the contractorin terms of the 

relevant provision of the agreement. In the situations,where the period of completioninitially 

stipulated in the agreement was less than one year and subsequently the completion period has 

beenvalidity extended on the ground that the delay in completion of the work is not attributable 

to the contractor and in the result of the total period including the extended period stands at 

one year or more, escalation is admissible only for the remaining period after excluding the 

first one year period there from". 

(f)The contractor shall for the purpose of sub-clauses (a), (b) and (c) of this clause keep 

such books of account and other documents as are necessary to show that the amount of 
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increase claimed or reduction available and shall allow inspection of the same by a duly 

authorized representative of Govt. and further, shall at the request of the Engineer-in-charge 

furnish, verified in such a manner as the Engineer-in-charge may require and document kept 

and such other information as the Engineer-in-charge may require. 

The contractor shall within a reasonable time of his becoming aware of any alteration in 

the price of such material, wages of labour and or price of P.O.L give notice thereof to the 

Engineer-in-charge stating that the same is given pursuant to this conditions together with an 

information relating thereto which he may be in a position of supply. 

64.  Any defects, shrinkage or other faults which may be noticed within 6 (Six) months 

from the completion of the work arising out of defective or improper materials or 

workmanship are upon the direction of the Engineer-in-charge to be amended and made 

good by the contractor at his own cost unless the Engineer for reasons to be recorded in 

writing shall decide that they ought to be paid for and in case ofdefault the Department 

may recover from the contractor the cost of making good the works. 

65.  From the commencement of the works to the completion of the same, they are to be 

under the contractor's charge. The contractor is to be held responsibility to make good 

all injuries, damages and repair occasioned or rendered necessary to the same by fire or 

other causes and they are to hold the Govt. of Orissa harmless for any claims for 

injuries to person or structural damage to property happening from any neglect, default, 

want of proper care or misconduct on the part of the contractor or any one in his 

employment during the execution of the works. Also no claim shall be entertained for 

loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether 

natural or incidental and damage so caused will have to be made good by contractor at 

his own cost. 

66.  Where it will be found necessary by the Department, the Officer-in-charge of the Work 

shall issue an order book to the contractor to be kept at the site of the work with pages 

serially numbered. Orders regarding the work whenever necessary are to be entered in 

this book by the P.W.D. Officer-in-charge with their dated signatures and duly noted by 

the contractor or his authorized agents with their dated signatures. Orders entered in this 

book and noted by the contractor's agents shall be considered to have been dulygiven to 

the contractor for following the instructions of the department. The order book shall be 

the property of theoffice and shall not be removed from the site of work without written 

permission of the Block Development Officer, Jamda  and to be submitted to the 

Assistant Engineer every month. 

67.  In F-2, P-1 Lump Sum and P.H Engineering contract from the following shall be 

incorporated as new clause as 18 (c) or F-2 /P-l contract, clause 3 (c) of the Lump Sum 

contract and clause 19 (c) of P.H. contract form. 

Special class contractor shall employ under him one graduate Engineer and two 

Diploma Holders belonging to the state of Orissa. Like-wise `A' Class contractor shall 

employ under him one Graduate Engineer, or two Diploma Holders belonging to state of 

Orissa. The contractor shall pay to the Engineering personnel monthly emoluments 
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which shall not be less than the emoluments of the personnel of equivalent qualification 

employed under the State Govt. of Orissa. The Chief Engineer, Roads, Orissa may 

however assist the contractor with names of such un-employed Graduate Engineer and 

Diploma Holders if such help is sought for by the contractor. 

The names of such engineering personnel appointed by the contractor should be 

intimated to the tender receiving authority along with the tenderas to, who would be 

supervising the work. 

Each bill of the special class or `A' class contractor shall be accompanied by an 

employment role of the engineering personnel together with a certificate of theGraduate 

Engineering or Diploma Holder so employed by the Contractor to the effect that the 

work executed as per bill has been supervised by him. 

(Vide works deptt.No.Codes - M 22/91 - 15384, dated 09-07-1991) 

68.  The intending bidders may remit the cost of tenderpapers throughpostal money order / 

Bank Draft.However the Department will not be held responsible ifthere isany delay in 

receipt of tender documents bythe intending contractors sent by the Dep. 

throughregistered post and similarly if the tender documents sentby the intending 

contractor by the registered postdo notreach in the Division Office by the appointed date 

and time, the offer will not be considered on anyaccount even if thetender documents 

weredispatched by the tenderers before the due date. The cost of postal registration fees 

to and fro will be borne by the intending tenderer by advance payments. 

69.  The tender should be strictly in accordance with the provision as mentioned in the 

tender schedule. Any change in the wordings will not be accepted. 

70.  The drawings furnished with the tender are tentative and subject to revision or 

modification as tendered during execution as per actual necessity and test conducted. 

But the tendered rates noted by the tenderer will hold good in case of such modification 

ofdrawings during the time of execution and shall in no way invalidate the contract and 

no extra monetary compensation will be entertained. The work shall however be 

executed as per final approved drawing to be issued by the Engineer-in-charge as and 

when required. 

71.  Over and above these conditions the terms and conditions and rules regulations and 

specifications as laid down in Orissa Detailed Standards Specificationsand Orissa 

P.W.D. Code are also binding on the part of the contractor. 

72.  No part of the contract shall be sublet without written permission of the concerned 

Block Development Officer or transfer be made by power ofAttorney authorizing others 

to receive payment on the contractor's behalf. 

73.  The contractor should attach the certificate in token of payment of deposit with.the 

registering authority as per recent circular of Government relating to this registration. 

74.  Any damage caused by natural calamities should be made good of by the contractor at 

his own cost. The Department will not be any way responsible for the same and will not 

pay any cost towards the repair done by the contractor. 

75.  In case of any complaint by the laborers working about the non-payment or less 

payment of his wages as per latest minimum wages act, the Executive Engineer will 
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have the right to investigate and if the contractor is found to be in default, he may 

recover such amount due to the contractor and pay such amount to the laborers directly 

under information to the local labour officer of the Govt. The decision of the Block 

Development Officer is final and bidding on the contractor. 

76.  Through Department issue of cement and steel has been indicated with issue rate it may 

not takenas binding. The contractor must have to arrangeby themselves cement andsteel 

from approved manufacturer,get it tested in the Departmental Laboratoryand approved 

by the Department before use. No extension of time, escalation of price on such account 

shall be entertained in future. 

77.  The contractor shall make requisition of claim book from the date of commencement of 

work from the department and shall maintain in proper. P.W.D. form with pages 

serially numbered in order to record items of work which are not covered by his 

contract and are claimable as extra. Claims shall be entered regularly in thisbook under 

the dated signature of the contractor or hisduly authorized agentsat the end each month. 

A certificate should also be furnished along with the claims to the effect that he has no 

other claim beyond thisclaim up-to-date. It in any month there are no claims to recorda 

certificate to that effect should be furnished by the contractor in the claim book. Each 

claim must be definite and should be given for as possible the quantitiesas well as the 

total amount claimed. The claim book must be submitted by the contractor regularly by 

10th to 16th days of each month for orders of the Engineer-in-charge or competent 

authority. Claims not made rn this manner or the claim books not maintained from 

commencement of the work are liable to besummarily rejected. The claim book is the 

property ofthe P.W.D and shallbe finally surrenderedby the contractorto the Engineer-in-

charge after completion of the workor before rescission of the contact by the department 

whichever is earlier for record. 

78.  Items where the rates quoted by the tenderer are less than 25% below the C.S.R / 

estimated rates the differential cost between the estimated amount and tender amount 

shall be withheld till the satisfactory completion of such items having low rates. 

79.  Numbers of tests as specified I.R.C / M.O.S.T / I.S.T. Specification required for the 

construction of any structuralworks will be conducted any Govt. TestHouse / Department 

Laboratories / reputed materialtest laboratoryas to be decided by the Engineer-in-charge. 

Testingcharges including expenditure for collection / transportation of samples / 

specimen etc. will be borne by the contractor. The collection of samples and testing are 

to beconducted both prior to execution and during execution asmay bedirected by the 

Engineer in-charge and on both the accounts the cost shall be borne by the contract. 

80.  CONDITIONS FOR ISSUE OF PLANT AND MACHINERY TO CONTRACTORS 

ON HIRE 

Tools and Plantswill be issued to contractor only if it is desired in the interest of 

Government works and if these can be spared without inconvenience to the Department. 

The sanction of the Block Development Officer, Jamda  shall be necessary in each case. 

The contractor shall arrange his programme of work according to the availability of 
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theplant and machinery and no claim what - so-ever will be entertained for any delay in 

supply by the department. 

An agreementshall be entered into by the contractor to the effectthat these hire charges 

are recoverable from the bills of the contractor regularly and the final payment for the 

working including the refund of security deposit willnot be made until the total amount 

due to Government on account of hire of machinery etc. is recoverable in full. Full 

amount of hire charges due from the contractor at any contractor at any time shall be 

recovered from his next subsequent bill. 

All transit and incidental charges in connection with the dispatch of tools and plants 

and machinery from workshop shed / deposit return thereto will be borne by the 

contractor. 

The hire charges shall be recovered at the prescribed rates from and inclusive of the 

date the plant and machinery is made over up to and inclusive of the date of its return 

even though the same day may not have been utilized for any reasons except for a 

major break down which may take more than 72 hours for repairs. 

Thecontractor shall immediately intimate in writing to the Engineer-in-charge when any 

plant or machinery gets out of order requiring major repairs. 

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other 

machinery requiring similarpreparation, the working hours will include the time required 

to make up the boiler temperature and bringing plant to the operating conditions before 

the actual start of work. 

The, machine will work in shifts of 8 hours each. Extra charges towards overtime 

wages of any of the, per acing and maintenance staff be let’ able. These charges will be 

fixed by Engineer-in-charge from time totime. in no case the toolsand plants shall 

operated beyond 8 hours in shift without prior written permission of the Engineer-in-

charge. 

The contractorshall release the plant and machinery as and when required for periodical 

servicingandmaintenance. He shallalso provide for any labour and water source for 

washing the plants. In the case of concrete mixers, pavers and similar such equipment, 

the contractor shall ammine to get the hopper cleaned and the drums etc. washed at the 

close of work each day. 

The plant & machinery once issued to a contractor shall not be returned by Lim on 

account of lack of arrangement of labour materials etc. on his part. The same will be 

returned only when they require major repair, or when in the opinion of the Engineer-

in-charge the work or a portion of work for the same was issued is complete. 

The tools and plant shall while in transit and in the custody of contractor be at his sole risk 

and responsibility for damages and / or loss except fair wear and tear. The damage or 

loss as assessed by Engineer-in-charge shall bra made good by the contractor. The gent 

of a disagreement as to the extent of damage or the value of 'articles lost, the decision 

of the Block Development Officer shall be final. The contractor shall on or before the 

supply of the plant and machinery sign an agreement in indemnifying the Government 

against loss or damage to the machine. The contractor shall also be responsible for any 
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claims for compensation for loss oflife, injury or damage to property etc. arising from 

any cause what -so-ever. The contractor shall provide full time choukidar for guarding 

the plant and machinery at site. 

If the articles are not returned within the date regionally specified or extended by the 

Engineer-in charge, in addition to the normal hire charge, surcharge equal to 10% of the 

hire charges will be levied for the period that the machinery is not returned. Such period 

will be treated as working time and charged as working time. 

In the event of the non - return of the machinerythe full value of the articles at the current 

market pricewill be recovered from the contractor's outstanding bills or arty bills that 

may become due in respect of his other works under the State Public Works 

Department. The decision of the Block Development Officer,Jamda  shall be final in 

case of dispute. 

Form of agreement – The contractor shall before taking the possession of the 

machinery, enter into an agreement with the Engineer-in-charge or his nominee in the 

form prescribed by Deptt. 

Log Books for recording the hours of daily work for each of the plant and machinery 

supplied to the contractor will be maintained the Department and will be attested by the 

contractor or his authorized agent daily. In case the contractor contests the correctness 

of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge 

shall be final and binding on him. Hire charge .will be calculated according to the entries 

in the log book and will be binding on the contractor. 

81.  CERTIFICATE OF NO RELATIONSHIP (AS PER CLAUSE NO. 31 (a) OF 

D.T.C.N) 

I / We hereby certify that I / We am / are not related to any officer of Office of the 

Block Development Officer, Jamda  of the rank of Junior Engineer & above and any 

officer of the rank of Assistant Secretary and above. We am / are aware that if the facts 

subsequently proved to be false my / our contract will be rescinded withforfeiture of 

E.M.Dsecurity deposit and I / We shall be liable to make good the loss or damage 

resulting from such cancellation. 

I / We also note that, non - submission of this certificate will render my tender liable for 

rejection. 

82.  CERTIFICATE OF LIST OF WORKS IN HAND (CLAUSE - 54) 

I / We do hereby certify that at present the following works are in my / our hand. 

Sl. 

No 

Particulars of 

works now in 

hand 

Amount 

of each 

work 

Period in which the 

work is stipulated to 

be completed (in 

months) 

Approximate value of 

work done against each 

work on the date of 

submission of Tender 

Department 

under which 

the work is 

being taken up 

1 2 3 4 5 6 



CONTRACTOR                                                                                       BLOCK DEVELOPMENT OFFICER,  
                                                                                                                                                 JAMDA 

      

I / We, also note that, non-submission of this certificate will render my / our tender liable for 

rejection. 

Signature of the 

Tenderer 

Date: 

83.  CERTIFICATE OF LIST OF WORKS EXECUTED 

I / We do hereby certify that the following works have been executed by me / us in the past.  

Sl. 

No 

Particulars of 

works already 

executed 

Approximate 

amount of 

each work 

Name of Deptt. 

under which the 

works executed 

Period of 

commencement and 

period of completion 

Whether the work 

were completed in 

stipulated period 

1 2 3 4 5 6 

      

      

      

      

 

I / We also note that, non-submission of this certificate will render my / our tender liable for 

rejection. 

Signature of the 

Tenderer 

Date: 
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84.  PERFORMANCE RECORD OF CONTRACTORS 

(In Tender Call Notice (N.I.T) Contractors shall beasked to. furnish report in the 

following Performa duly certified by the Block Development 

Officer,Mayurbahnjunder whom he has executed works in order to Judge their past 

performance.) 

1) Name of the Contractor with Regd. No. &Date : 

2) Class of Contractor : 

3) License Authority and License Valid up to : 

4) Details of Works Executed: 

Sl. 

No 

Jobs under 

execution 

Agreement 

amount 

Date of 

commencement 

Stipulated 

date of 

completion 

Whether 

work is 

progressing 

as per 

programme 

Reasons 

for delay 

if any 

1 2 3 4 5 6 7 

       

       

       

       

       

5) Whether the contractor has requisite machineries & personnel deployed (details of 

machineryandpersonnel deployed. 

6) Whether the quality of construction is satisfactory: 

7) Whether he has capability to make good the loss time : 

8) Whether the contractor has abandoned any work in the past there years, if yes, the 

details thereof: 

9) Whether the contractor has entered in to any litigation in the past if yes, the details 

thereof: 

10) Name of the Certifying Officer with official seal 

85.  CERTIFICATE OF TOOLS AND PLANTS.and clause no. 80, 81,82,83 & 84 are  

(Not required)I / We do hereby certify that the following tools and plants, machineries and 

are in my / our possession in working orders. 

(i) I / We alsonote that, non - submissions of thiscertificate will render my / our tender 

liable for rejection. 

Signature of the 

tenderer Date: 
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86.  Additional performance security 

Additional performance security shall be deposited by the successful bidder when the 

bid amount is seriously unbalanced i.e. less than the estimated cost of more than 10%. 

In such an event the successful bidder willdeposit the additional performance security to 

theextent of the differential cost of the bid amountin shape of PostOffice Savings Bank 

Account / National Savings Certificate / Post Office Time Deposit account / Kissan 

Vikash Patra / Deposit receipt of Schedule Bank in favour of the Block Development 

Officer, Jamda . 

87.  Addendum to Note -1 to Para 3.5.5 of O.PWD Code Volume -1 

Incentiveshould be paid in respect of individual project fornew construction / substantial 

additional or improvement works, the minimum value of which is mentioned below: 

Name of the work Minimum Value 

1. Building work / P.H. work Rs. 40. 00 lakh 

2. Road work Rs. 3.00 crores 

3. Irrigation work Rs. 10.000 crores 

 Incentivewill be paid with approval of 

next higherauthority of tender accepting authority on completion of original work before 

original time schedule. 

 (Incentive need not be included in the estimate. Specific budget provision may be 

made under State- _ plan out of which the incentive shall be met.) 

87.  Affidavit to be furnished by the contractor at the time of submitting of Tender 

about the authentication of Tender Documents including bank Guarantee. 

An affidavit shall be furnished by the contractor at the time of submission of Tender 

papers about the authentication of tender documents including Bank Guarantee (Vide 

Govt. of Orissa, Works Deptt. Code - 14/2004 = 9414, dt.08.06.2004, concurred by 

Law Deptt. and Finance Deptt., ride their UOR No. 1242, dt. 05.08.03 and No. 195 / 

WF - I, dt. 04.03.04 respectively. 

88.  Clauses for site engineer and road furniture etc in DTCN / Agreement 

In Works Deptt. Letter No: -10407, dt 25.06.2004, the agencies executing major 

worksshould possesses ful-fledged field laboratory for testing of the quality of the work. 

Under the same clause, the following provisions are to be made as per Works Dept. No. 

12351 / W, dated 23.07.2004. 

(i) An engineering personnel of the executing agency should be present at work site at the 

time of visit of high level Inspecting Officers in the rank of Block Development Officer 

and above. 

(ii) After completion of the Road in all respect, road furniture should be affixed by the 

executing agency indicating locations like School, Hospital, No-home etc. 

89.  Cess@ 1% (One percent) will be deducted from the gross amount of each running bill 

of this work towards welfare of Labour as per prevailing guidelines of Govt. 

TOTAL _____________________(_____________________________________) item only. 
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OFFICE OF THE PANCHAYAT SAMITI, JAMDA  

INVITATION FOR BIDS (IFB) 

(FOR BUILDING WORKS) 

Bid Identification No. 01 Tender Call Notice No.   01 

1.   The Block Development Officer, Jamda  on behalf of the governor of Orissa invites 

percentage rate bids from registered PWD “D & C” class contractors with experience 

in construction of Buildings works in States of India or under Railway or Military 

Engineering Services in prescribed form to be eventually drawn in P.W.D. form F-2 

and will be received by the office of the Block Development Officer, Jamda  

___________________________ on ___________________for the work 

________________________________               

_________________________________of values Rs.___________(Rupees 

____________________________________________) only. 

2.   The prescribed form along with other documents can be obtained from the office of the 

Panchayat Samiti on payment of Rs ____________________ 

(Rupees_______________________________________) for each set. The amount is 

not refundable. The tender must be submitted inn sealed cover, the name of the tenderer 

and name of the work being noted on the cover. 

3.   No tenderers will be permitted to furnish their tender paper in their own manuscript 

papers. 

4.   The work is to be completed in all respects within ( Eight )calendar months from the 

date of issue of the work order. Tenderers whose tender is accepted must submit a 

programmer of work immediately after issue of work order for approval of the 

Engineer-in-charge: 

5.   All tenders received will remain valid for a period of two months (sixty days) from the 

date of receipt of tenders and validity of tenders can also be extended if agreedo by the 

tenderer and the department. 

6.   In case of item rate bid, the rate should be written both in words & figures and unit in 

words. In case of any discrepancy in rates between words & figures the amount in words 

will prevail. The Tenderer should show total of each item and grand total of the whole 

Tender. 

7.   In case of percentage rate bid, the percentage should be quoted accurately in words & 

Figures. If there is any discrepancy between words and figures, the rates quoted in words 

shall be taken as correct. If the bidder quotes the percentage without mentioning excess 

or less and not supported with corresponding amount will be treated as excess. The 

bidders shall write the percentage in excess or less up to one decimal point only. If the 

bidder writes the percentage up-to two or more decimal point, the first decimal point 

shall only be considered without rounding off. The bills for percentage rate tendered 
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shall be prepared at the prevailing estimating rates for individual item only and the 

percentage of excess or less shall be added or subtracted from the gross amount of the 

bill. Vide G.O. works deptt.no. 8310, dt. 1 7.05.06 (Annexure-III). 

8.   The tenderers shall carefully study the tentative Drawings and specifications 

applicable to contract and all the documents which form part of the Agreement to be 

entered into by the accepted tenderer and detailed specifications for Orissa and other 

relevant specification and drawings which are available for sale. Complaints at a future 

date that plans and specifications have not been seen by tenderers cannot be entertained. 

9.   Every tenderer is expected before quoting his rates to inspect the site of the proposed 

work. He should also inspect the quarries and approach roads to quarries and satisfy 

himself about the quality and availability of materials. In every case the materials must 

comply with the relevant specifications. Complaints at a future date that the availability 

of materials at quarries has been misjudged cannot be entertained. 

10.   Samples of stone, metal, chips & bricks etc. to be used are to deposit noting the name 

of quarry & brick kiln under dated initials of the tenderer in the Office of the Block 

Development Officer before procurement for the work for testing and acceptance (Not 

required). 

11.   It must be definitely understood that the Department does not accept any 

responsibility for the correctness and completeness of the trial borings if considered 

to be taken at site of work. 

12.   Each tenderer except those having the prescribed fixed deposit with the Block 

Development Officer, Jamda  must pay an earnest money of 1% of estimated cost i.e. 

Rs__________________________Rupees 

_________________________________________________________) only along 

with tender in the form of national saving certificate of postal time deposit pass book, 

Fixed Deposit duly pledged to the Block Development Officer, Jamda  as per the terms 

& conditions laid down in OGFR & in no other form. Tenderer not accompanied with 

EMD as specified above will not be considered. 

13.   The Tender will not be considered unless the tenderers enclose a true copy of the, 

PAN card and GST certificate along with the tender. Original copies are to be 

produced before the officer concerned at the time of opening of the tender. 

14.   The tender containing extraneous conditions not covered by the tender notice are 

liable for rejection and quotations should be strictly in accordance with the Invitation 

for Bids (IFB).Any change in the wording will not be accepted. 

15.   Letters etc. found in the tender box raising or lowering the item rates / percentage 

rates or dealing with any point in connection with the Bid will not be considered. 

16.   Schedule of quantity accompanies the IFB notice. It shall be definitely understood 

that the Government does not accept any responsibility for the correctness or 

completeness of this schedule and that this schedule is liable for alteration or omissions, 

deductions or additions as set forth in the conditions of contract and such omissions, 

deductions, additions or alterations all in no way invalidate the contract and no extra 

monetary compensation will be entertained. 
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17.   The tenders will be opened by the Block Development Officer, Jamda  

_______________________ in his office room at ____________________ on 

___________________ in the presence of the tenderers or their authorized 

representatives. 

18.   The Department reserves the right of authority to reject any or all tenders received 

without assigning any reason what- so- ever. 

19.   The earnest money will be retained in the case of successful tenderer and will be dealt 

with as per the terms and conditions of the OPWD code and will not carry any interest. 

The earnest money will be refunded to the unsuccessful tenderers on application after 

intimation is sent of rejection of their tenders. 

20.   The tenderer whose tender is selected for acceptance and who has no fixed deposit 

with the Government of Orissa shall within a period of seven days upon written 

intimation being given to him of acceptance of his wider make an initial security 

deposit in the form of NSC and Postal Time Deposit pass Book and in no other form 

which including the amount already deposited as earnest money shall be 2% of the 

value of the tendered amount and sign the A raiment in the P.W.D Form No. F-2 for the 

fulfillment of the contract in the Office of the Panchayat Samiti or as directed. The 

security deposit together with the earnest money and the amount withheld according to 

prescribed provisions shall be retained as security for the due fulfillment of this contract. 

Failure to the enter into the required agreement and to make the security deposit as 

above shall entail forfeiture of the earnest money. No tender shall be finally accepted 

until the required amount of security money is deposited. The written agreement to be 

entered into between the contractors and the Government shall be the foundation of the 

rights of both the contractor and the Government and the contract shall be deemed to 

being complete until the agreement has first been signed by the contractor and then by 

the proper officer authorized to enter into the contract on behalf of the Government. 

The security will be refunded six months after completion of the work and payment of 

the final bill and will not carry any interest. In case of tenderers who have fixed deposit 

necessary action will be taken to degrade them if they decline to sign the agreement 

within the period as in the above case. 

21.   That for the purpose of jurisdiction in the event of dispute if any of the contract would 

be deemed to have been entered into within the State of Orissa and it is agreed that 

neither the party to the contract, the Agreement will be competent to bring a suit in 

regard to the matter by this contract at any place outside the State of Orissa. 

22.   The contractor should be liable to fully indemnify the department for payment of 

compensation under Workmen compensation Act VIII of 1923 on account of the 

workmen employed by the contractor and full amount of compensation paid will be 

recovered from the contractor. 

23.   The tenderers are required to abide by the Fair wage clause as introduced by 

Government of Orissa, Works department letter No. VIII -R-8 / 5225 dated 26.02.55 

and No. IIM 56 /6 - 28842 (4) dated 27.09.61 as amended from time to time. 
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24.   In case of any complaint by the laborer working about the Non-payment or less 

payment of his wages as per latest minimum wages Act, the Block Development 

Officer will have the right to investigate and if the contractor is found to be in default, 

he may recover such amount due from the contractor and pay such amount to the 1bour 

directly under intimation to the local labour Officer of the Government.The decision of 

the Block Development Officer is final and binding on the contractor. 

25.   The tenderers shall bear cost of various incidentals, sundries and contingencies 

necessitated by the work in full within the following or similar category. 

a)  Rent, Royalties and other charges of materials, octopi duty, all other taxes including, 

ferry, tools, conveyance charges and other cost on account of land and building including 

temporary building and temporary electric connection to work site as well as construction 

of service road and diversion road and its maintenance till completion of work as 

required by the tenderer for collection of materials, storage, housing of staff or other 

purpose of the work. No tenderer will however be liable to pay to Government for 

temporary occupation of land owned by Government at the site of the work. 

b)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local health authorities. 

c)  Suitable water supply including pipe water supply wherever available for the staff and 

labour as well as for the work. 

d)  Fees and duties levied by the Municipal, canal or water supply authorities. 

e)  Suitable equipment’s and wearing apparatus for the labour engaged in risky operations. 

f)  Suitable fencing barriers, signals, including approved patent and electric signals where 

necessary at works and approaches in order to protect the public and employees from 

accidents. 

g)  Compensation including cost of any suit for injury to persons or property due to neglect 

of any major precautions also become payable due to operation of the Workmen 

compensation act. 

h)  The contractor has to arrange adequate lighting arrangement for the work wherever 

necessary at his own cost. 

26.   After the work is finished all surplus materials should be removed from the site of 

work. Preliminary work such as vats, mixing platforms etc. should be dismantled and 

all materials removed from the site and premises left neat and clean and this should be 

inclusive of the rates. 

27.   No payment will be made for bench marks, level pillars, profiles and benching and 

leveling the ground where required. The rates to be quoted should be for finished items 

of work inclusive of carriage of all materials and Incidental items of works. 

28.   It should be understood clearly that no claim what-so-ever will entertained in regard to 

extra items of works or extra quantity of any items besides estimated amount unless 

written order is ‘obtained from the Engineer in-charge and rates settled before the extra 

items of works and extra quantity of any items of work is taken up. 

29.   The tenderers shall have to abide by the C.P.W.D safety code rules introduced by the 

Government of India, Ministry of Works, Housing and Supply in their standing order 



CONTRACTOR                                                                                       BLOCK DEVELOPMENT OFFICER,  
                                                                                                                                                 JAMDA 

No. 44150 dt. 25.11.57 which can be seen in the office of the undersigned on working 

day during office hours. 

30.   If any further necessary information is required, Block Development Officer will 

furnish such but it must clearly be understood that the tenders must be received in 

order and according to instructions. 

31.   (a) No relation certificate : 

The contractor should have to furnish certificate along with the tender to the effect that 

he is not related to any officers in the rank of an Junior Engineer and above in the 

Office Of the Panchayat Samiti, Jamda  or Asst. Secretary and above in the concerned 

Government Deptt. If the fact subsequently proved to be false, the contact will be 

rescinded. The earnest money and the total security will be forfeited and he shall be 

liable to make good the loss or damage resulting from such cancellation. The Performa 

for no relationship certificate is contained in a separate sheet of I.F.B. 

(b) Each tenderer must submit along with tender a note regarding his previous 

experience on construction of major building works. The following details must be given 

otherwise the tender is liable to be not considered at the direction of the authority. 

(i)  Names of the major buildings : 

(ii)  Estimated cost : 

(iii)  Number of floors : 

(iv)  Type of foundation adopted : 

(v)  Date of commencement: 

(vi)  Date of completion: 

(vii)  Other details if any : 

In addition to the above information the Performa contained in the separate page of 

I.F.B should also be filled in support of previous experience of the tenderer.  

32.   Tenders are required to go through each clause of P.W.D form F-2 / P-1 carefully in 

addition to the clause mentioned herein before tendering. 

33.   All reinforced cement concrete works should conform to Orissa Detailed Standard 

specifications, I.R.C and I.S.I Codes and Bridges Code sections: I, II, 

34.    

35.    III, IV and VII & latest design criteria. 

36.   Shuttering and centering shall be with seasoned hardwood planks inside of which 

shall be lined with suitable sheeting and made leak proof and water tight or 

alternatively steel shuttering and centering may be used. 

37.   The Department will have the right to inspect the scaffolding, centering and 

shuttering made for the work and can reject partly or fully such structures if found 

defective in their opinion. 

38.   Concrete should be machine mixed unless otherwise ordered in writing by the Block 

Development Officer. The contractor should arrange his own concrete mixer, vibrator, 

pumps etc. for this purpose at his own cost. 
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39.   Cement shall be used by bags and weight of one bag of cement being taken as fifty 

(50) kg. 

40.   The following materials may be supplied by Department (if available) to the contractor at 

the P.W.D Go-down at ………………………………… at the rates inclusive of storage 

as noted against each. After issue, it will be the contractor’s responsibility for safe 

custody and upkeep of materials. He has also to bear all incidental charges such as 

transport, storage, handling and return of empty cement bags and containers at the 

issuing store. His rates quoted for the work is to inclusive of all charges. 

a) Cement in bags. @ Rs ............................................... per quintal 

(Excluding cost of empty cement 

container) 

b) M.S. Rods (round) or Tor Steel @ Rs............................................... per quintal 

c) Paints of different categories @ Rs  .. per liter (excluding cost of container) 

 Before issue of above materials to him, the Contractor shall furnish Bank guarantee of 

any of the Nationalized Banks located at ………………………………………. for a sum 

equal to the cost of materials. The bank guarantee should be valid for the entire period of 

agreement. The same may be refunded to the contractor only after the materials supplied to him 

are fully utilized in the works. and cost thereof recovered from his bill (s) in full or if the 

materials are partly utilized such materials are returned by him to the Dep. in full and in good 

conditions and receipt thereof duly acknowledged by the concerned Departmental Officer. 

OR 

Department shall not supply any materials, what-so-ever for the work. The tenderer shall 

be financially solvent and stable for advance procurement of all materials, required for the 

works vide Govt. of Orissa, Finance Department Memo No. 48443/F - Code - 46/95 dated 

11.12.1995. 

39.  In the event of any delay in the supply of departmental materials for unavoidable 

reasons or non availability of departmental materials during the period of execution the 

contractor should arrange the materials like steel and cement of approved quality and 

specification at his own cost for completion of work within the time schedule. If 

however, there arises delay in procurement of materials, reasonable extension of time 

will be granted on the application of the contractor. But no claim of compensation will be 

entertained under any circumstances on this account. 

40.  The contractor will be responsible for the loss or damage of any departmental materials 

during transit and in the execution of the work due to reasons what - so -ever and the cost 

of such materials will be recovered from the bills at the stock issue rates or market rates 

whichever is higher. 

41.  If the contractor removes and Government materials supplied to him from the site of 

work with a view to dispose of the same dishonesty he shall be in addition to any other 

liability civil or criminal arising out of his contact be liable to pay a penalty equivalent to 
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five times the price of materials according to the rates stipulated in clause 39. The penalty 

so imposed shall be recovered at any time from any sum that may then oratany time 

thereafter become due to the contractor of from his security deposit or from the proceeds 

of sale thereof. 

42.  The selected bidder may take delivery of department supply according to his need for 

work issued by the Sub-Divisional Officer -in-charge. The bidder shall make all 

arrangement for proper storage of materials but no cost for building shed for storage, pay 

of watchman etc. will be borne by the Department. The Department is not responsible 

for considering the theft of materials at site. It is contractor's risk. Under any such plea if 

the tenderer stops the work, he shall have to pay the full penalty as per clauses of the F-2 

/P-l of agreement. 

43.  The Department will have the right to supply at any time in the interest of work any 

departmental materials to be used in the work and the contractor shall use such 

materials without any controversy or dispute on that account. The rates of issue of such 

materials will be at the stock issue rate inclusive of storage charges or rates fixed by the 

Department or current market rate which-ever is higher 

44.  All materials which are to be supplied from P.W.D store will be as per availability of 

stock and in case of steel, the contractor will have to bear the charges of 

straightening, cutting, jointing, welding etc to required sizes. No cut pieces of M.S. 

Rods, M.S. Angles, Tees and oist etc. less than one meter in length willbe accepted 

back as surplus and all these will becontractor's property. Amir the issuefrom the 

P.W.D storethe materials may be under the custody of the contractors andthe contractor 

will be responsible for its safety and storage. Cut pieces of more than one meter in 

length will be returned by the contractor at the issuing stores without any conveyance 

charges (Not required). 

45.  M.S. Rods, plates and structural steel will be supplied in quantity, length and size 

available in the stock. For payment of reinforcement, the steel including plates etc.shall 

be measured in length of differentdiameter, size and specification as actually used 

(including hooksand cranks) in the work correct to an inchor cm. and their weight 

calculated as per sectional weight prescribedby the Indian Standard Specification oras 

directed by the Engineer-in-charge (wastage of bats and unnecessarylapping will not be 

considered for measurement and payment) 

46.  The contractor should at his own cost arrange necessary tools and plants required for 

the efficient execution of work and the rates quoted should be inclusive of running 

charges of each plant and cost of conveyances. 

47.  Empty cement bag and empty paints drums will not be accepted back by the 

departments. The cost of each empty cement bag and each paint drum will be 

recovered from the contractors bill at the rate of Rs …………………..(Rupees 

…………………………………………………) only and Rs 

………………………….. (Rupees ……………………………………………) only 

respectively. The contractor while quoting his rates should consider this aspect 

accordingly. 
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48.  The machineries if available with the Department may be supplied on hire as per 

charges prescribed by Department. 

49.  In the event of any delay in giving layout of the building for .unavoidable reasons, 

reasonable extension of time willbe granted on the applicationof thecontractor but no 

claims for compensation will he entertained under any circumstances. 

50.  The tenderer should furnish along with their tender a list of works which are at 

present in their hand in the prescribed Performa enclosed herewith. 

51.  (a)  It should be clearly understood that the joints of the M.S.bars are to be provided 

with prescribed lapping, welding or bolts and nuts as will be directed by the 

Engineer-in-charge. 

(b)  Concrete test specimens 150 mm x I50 mm x 150 mm in size (whether plain or 

reinforced concrete) for the testing shall be taken for each structural member by a 

'representative of the contractor in the presenceof a responsible officerof the rank not 

below than that of an Assistant Engineer or Sub-Divisional Officer.The contractor 

shallbear the cost so involved in testing. Thetests specimen in cube should be carried 

out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. 

(c)  Test specimens shall be formed carefully in. accordance with the standard method 

of taking test specimen and no plea shall be entertained later on the grounds that the 

casting of the test specimens was faulty and that the result of the test specimen did 

not give a correct indication of the actual quality of concrete. 

(d)  Plain concrete and reinforced concrete specimens will be tested in Control and 

Research Laboratory at Bhubaneswar. Cost of testing all specimen and samples be 

borne by the Contractor. 

52.  Concrete of strength below 85% of the required strength (as determined by actual tests) 

shall not be accepted. 

53.  No claim for carriage of water what -so-ever will be entertained. 

54.  The contractor shall employ one or more Engineering Graduate or Diploma holders as 

apprentice at his own cost if the work as shown in the tenders exceeds Rs. 2,50,000/-. 

The apprentices will be selected by theChief Engineer. The period of employment will 

commence within one month after the date of work order and would last till the date, 

when 90% of the work is completed. The fair wage to be paid to the apprentices should 

not be less than the emolument of personnel of equivalent qualification employed under 

Government. The number of apprentices to be employed should be fixed the Chief 

Engineer in the manner so that the total expenditure does not exceed one percent of the 

tendered cost of the work. 

55.  List of the tools and plants in possession of the contractor is to be furnished(Not 

mandetary). 

56.  It is the responsibility-of the contractor to procure and store explosive required for 

blasting operation. Department may render-necessary possible help for procuring 

license. 
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57.  The Orissa Construction Corporation Ltd. will be allowed a price preference to the 

extent of 3% overthe lowest quotation or tender as laid down in Works& Transport 

Department. Resolution No. 285 dated 17.4.1974. 

The Orissa Bridge & Construction CorporationLtd. will be allowed price preference up-

to 3% over the lowest amount (where their tender is not the lowest) provided they 

express willingness to exec.4te the work after reduction of rates by negotiation.(Not 

required) 

58.  AMENDMENT TO EXISTING CLAUSE 

By submission of a tender for the work, a tenderer will be deemed to have satisfied 

himself by actual inspection of the site and locality of the work, about the quality and 

availability of the required quality of materials including the wheat / rice referred to 

above,medical aid, labour and food stuff etc, and that rates by him in the tender will be 

adequate to complete the work according to the specifications attached thereto and 

thathe had taken into account all conditions and difficultiesthat may be encountered 

during its progress and to have quoted labour rates and materials with taxes, octopi, 

other duties, lead, lifts, loading and unloading, freightfor all materials and all other 

charges necessaryfor the completion of the work, to the entire satisfaction of the 

Engineer-in-charge of the work and his authorized subordinates. After acceptance of 

the contract rate Government will not pay any extra charges for any reasons in case the 

contractor claims later on to have misjudged as regards availability of materials, labour 

and other factors. 

59.  The contractor will be responsible for the miss-use, loss or damage due to any reason 

what-so-ever of any departmental materials supplied to him during the execution of the 

work. In case of loss, damage or miss - use recovery at the rate of 5 times the cost of 

the materials so issued will be deducted from the bills or his other dues. 

60.  1% of the gross amount of the bill and surchargeas applicable will be deducted from the 

contractor's billtowards Income-tax.. The contractor is required to pay Royalty to Govt. 

as fixed from time to time. 

61.  Under no circumstances interest is chargeable for the dues or additional dues if any 

payable for the work. 

62.  Under section 12 of Contact Labour (Regulation and Abolition Act. 1970) the 

contractor who undertakesexecution of work through labour should producevalid license 

from Incensing authorities of LabourDepartment.(Only for successful bidder) 

63.  PAYMENT FOR VARIATION.IN PRICES 

(Vide Works Department Memorandum No. 12073/W dt. 07.04 .1986, No. 14379 dt. 

22.06.91 and No. 22874 dt. 24.10.92 and No. 8310 dt. 17.05.06) 

(a) If during the progress of the work the price of any materials (excluding the cost of steel, 

cement and bitumen) incorporated in the work (being materials supplied from the Engineer-in-

charge's store in accordance with Clauses thereof) increases or decreases as a result of 

increases in the Average Wholesale Price Index (all commodities) and the contractor 

thereupon necessarily and properly pays in respect of that materials (incorporated in the 

work) such increased or decreased price, then he shall be entitled to reimbursement or liable 
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to refund, quarterly as the case maybe, such an amount, as shall be equivalent to the plus 

or minus difference of 75% in between the Average Wholesale Price Index (all 

commodities) which is operating for the quarter under consideration and that operated for 

the quarter in which the tender was opened as per the formula indicated below: 

Formula to calculate the increase or decrease in the price of materials: 

      P m     ( i - i 0 )  

V m = 0 . 7 5 x      x  R x  

            100          i0 

Vm = Increase or decrease in the cost of work during the quarter under consideration due 

to changes in the price of materials. 

R = The value of work done in rupees during the quarter under consideration. 

i0 = The Average wholesale Price Index (all commodities) for the quarter in which the 

tender was opened (as published in R.B.I, bulletin from time to time). 

i = The Average Wholesale Price Index (all commodities) for the quarter under 

consideration. 

Pm = Percentage of material component as per sub clause of this Clause. 

Increase / decrease of cost of Steel, Cement and Bitumen are to be reimbursed / liable 

to be refunded with prior approval of Government as follows: 

1. Steel …. Rate as fixed by Steel Authority of India Limited (SAIL) 

2. Cement ….. Average factory price of this manufacture of cement inside the state. 

3. Bitumen ….. Rate as fixed by Indian Oil Corporation (I.O.C.) 

(b)  Similarly, if during the progress of works the wages of labour increases or 

decreases as a result of increase or decrease in the Minimum Wages for labour prescribed by 

the Government and the contractor thereupon necessarily and properly pays in respect oflabour 

engaged on execution of thework such increased or decreased wages then he shall be entitled 

to reimbursement or liable to refund quarterly as the case may be such an amount, equivalent 

to the plus or minus difference of 75% in between the Minimum wages for which is 

operating for the quarter underconsideration and that operated for thequarter in which 

thetender was opened as per the formula indicated below: 

Formula to calculate / e  increase or decrease in the cost of labour: 

      P L     ( i - i 0 )  

V I = 0 . 7 5 x       x  R x  

100  i0 
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VI = Increase or decrease in the cost of work during the quarter under consideration due 

to change the rates of labour. 

R = The value of the work done in rupees during the quarter under consideration. 

i0 = The Minimum wages for labour as prevailed during the quarter in which tender was 

opened. 

i = The Minimum wages for labour prevailed during the quarter under consideration. 

PL = Percentage of labour component (as per sub-clause) 

(c)  Similarly, if during the progress of work, the prices of Petrol, Oil and 

Lubricants(Diesel oil being the representative item for price adjustment) increases or decreases 

as a result of the price fixed there for by the Government of India and the contractor thereupon 

necessarilyand properly pays such increased or decreased price towards Petrol, Oil and 

Lubricants used on execution of the work,then he shall be entitled to reimbursementor liable to 

refund, quarterly as the case may be such an amount,as shall be equivalent to the plus or 

minusdifference in between price of P.O.L which is operating for thequarter under 

consideration and that operated for the quarter in which the tender was opened as per the 

formula indicated below: 

Formula to calculate the increase or decrease in the price of P.O.L: 

Kl= 0.75 x K2 x R(D2–D1) 

100 D1 

KI = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the price of POL. 

R  = Value of work done in rupees during the quarter under consideration. 

D1 = Average price per liter diesel oil which is fixed by the Governmentof India during the 

quarter in which the tender was opened. 

D2 = Average priceper liter ofdiesel oil which is fixed during the quarterunder consideration.  

K2  = Percentage of P.O.L.component as. per sub - clause. 

(d) The following shall be the percentage of material, labour and P.O.Lcomponent for 

reimbursement refund on variation in the price of material, labour and P.O.L as per Sub-

Clauses (a), (b) and (c) of this Clause. 

Category of Works       Contractor’s Supply        

Departmental 

                            % of    % of  % of          supply of 
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                          Materials Labour POL          materials 

1         2       3    4                5 

(IRRIGATION WORKS) 

a. Structural works    20%  30%  5%  

 45% 

b. Earth work, canal works, 

Embankment works etc.  20%  60%  5%  

 15% 

(R & B) WORKS 

a. Bridge works   20%  30%  5%  

 45% 

b. Road works    45%  40%  5%  

 10% 

c. Building works   *30%  30%  5%  

 35% 

 

(* Where brick is supplied by the Department, it should be 20% instead of 30%) 

Vide works department letter No-21359, dated 22.9.91 the reimbursement / refund on 

aviation in price of materials, labourP.O.L. as per sub-clause (a), (b) and (c) of this clause 

shall be applicable in the following manner: 

In terms of the aforesaid escalation clause, where the period for completion of the 

work as stipulated in the agreement is less than one year, no escalation is admissible at all, in 

case of work where the stipulated periodof completion is one year and more escalation on 

account of pricevariation is a admissible only for the remaining period after excluding the one 

year period thereof, provided the work has been carried out by the contractorin terms of the 

relevant provision of the agreement. In the situations,where the period of completioninitially 

stipulated in the agreement was less than one year and subsequently the completion period has 

beenvalidity extended on the ground that the delay in completion of the work is not attributable 

to the contractor and in the result of the total period including the extended period stands at 

one year or more, escalation is admissible only for the remaining period after excluding the 

first one year period there from". 

(f)The contractor shall for the purpose of sub-clauses (a), (b) and (c) of this clause keep 

such books of account and other documents as are necessary to show that the amount of 



CONTRACTOR                                                                                       BLOCK DEVELOPMENT OFFICER,  
                                                                                                                                                 JAMDA 

increase claimed or reduction available and shall allow inspection of the same by a duly 

authorized representative of Govt. and further, shall at the request of the Engineer-in-charge 

furnish, verified in such a manner as the Engineer-in-charge may require and document kept 

and such other information as the Engineer-in-charge may require. 

The contractor shall within a reasonable time of his becoming aware of any alteration in 

the price of such material, wages of labour and or price of P.O.L give notice thereof to the 

Engineer-in-charge stating that the same is given pursuant to this conditions together with an 

information relating thereto which he may be in a position of supply. 

64.  Any defects, shrinkage or other faults which may be noticed within 6 (Six) months 

from the completion of the work arising out of defective or improper materials or 

workmanship are upon the direction of the Engineer-in-charge to be amended and made 

good by the contractor at his own cost unless the Engineer for reasons to be recorded in 

writing shall decide that they ought to be paid for and in case ofdefault the Department 

may recover from the contractor the cost of making good the works. 

65.  From the commencement of the works to the completion of the same, they are to be 

under the contractor's charge. The contractor is to be held responsibility to make good 

all injuries, damages and repair occasioned or rendered necessary to the same by fire or 

other causes and they are to hold the Govt. of Orissa harmless for any claims for 

injuries to person or structural damage to property happening from any neglect, default, 

want of proper care or misconduct on the part of the contractor or any one in his 

employment during the execution of the works. Also no claim shall be entertained for 

loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether 

natural or incidental and damage so caused will have to be made good by contractor at 

his own cost. 

66.  Where it will be found necessary by the Department, the Officer-in-charge of the Work 

shall issue an order book to the contractor to be kept at the site of the work with pages 

serially numbered. Orders regarding the work whenever necessary are to be entered in 

this book by the P.W.D. Officer-in-charge with their dated signatures and duly noted by 

the contractor or his authorized agents with their dated signatures. Orders entered in this 

book and noted by the contractor's agents shall be considered to have been dulygiven to 

the contractor for following the instructions of the department. The order book shall be 

the property of theoffice and shall not be removed from the site of work without written 

permission of the Block Development Officer, Jamda  and to be submitted to the 

Assistant Engineer every month. 

67.  In F-2, P-1 Lump Sum and P.H Engineering contract from the following shall be 

incorporated as new clause as 18 (c) or F-2 /P-l contract, clause 3 (c) of the Lump Sum 

contract and clause 19 (c) of P.H. contract form. 

Special class contractor shall employ under him one graduate Engineer and two 

Diploma Holders belonging to the state of Orissa. Like-wise `A' Class contractor shall 

employ under him one Graduate Engineer, or two Diploma Holders belonging to state of 

Orissa. The contractor shall pay to the Engineering personnel monthly emoluments 
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which shall not be less than the emoluments of the personnel of equivalent qualification 

employed under the State Govt. of Orissa. The Chief Engineer, Roads, Orissa may 

however assist the contractor with names of such un-employed Graduate Engineer and 

Diploma Holders if such help is sought for by the contractor. 

The names of such engineering personnel appointed by the contractor should be 

intimated to the tender receiving authority along with the tenderas to, who would be 

supervising the work. 

Each bill of the special class or `A' class contractor shall be accompanied by an 

employment role of the engineering personnel together with a certificate of theGraduate 

Engineering or Diploma Holder so employed by the Contractor to the effect that the 

work executed as per bill has been supervised by him. 

(Vide works deptt.No.Codes - M 22/91 - 15384, dated 09-07-1991) 

68.  The intending bidders may remit the cost of tenderpapers throughpostal money order / 

Bank Draft.However the Department will not be held responsible ifthere isany delay in 

receipt of tender documents bythe intending contractors sent by the Dep. 

throughregistered post and similarly if the tender documents sentby the intending 

contractor by the registered postdo notreach in the Division Office by the appointed date 

and time, the offer will not be considered on anyaccount even if thetender documents 

weredispatched by the tenderers before the due date. The cost of postal registration fees 

to and fro will be borne by the intending tenderer by advance payments. 

69.  The tender should be strictly in accordance with the provision as mentioned in the 

tender schedule. Any change in the wordings will not be accepted. 

70.  The drawings furnished with the tender are tentative and subject to revision or 

modification as tendered during execution as per actual necessity and test conducted. 

But the tendered rates noted by the tenderer will hold good in case of such modification 

ofdrawings during the time of execution and shall in no way invalidate the contract and 

no extra monetary compensation will be entertained. The work shall however be 

executed as per final approved drawing to be issued by the Engineer-in-charge as and 

when required. 

71.  Over and above these conditions the terms and conditions and rules regulations and 

specifications as laid down in Orissa Detailed Standards Specificationsand Orissa 

P.W.D. Code are also binding on the part of the contractor. 

72.  No part of the contract shall be sublet without written permission of the concerned 

Block Development Officer or transfer be made by power ofAttorney authorizing others 

to receive payment on the contractor's behalf. 

73.  The contractor should attach the certificate in token of payment of deposit with.the 

registering authority as per recent circular of Government relating to this registration. 

74.  Any damage caused by natural calamities should be made good of by the contractor at 

his own cost. The Department will not be any way responsible for the same and will not 

pay any cost towards the repair done by the contractor. 

75.  In case of any complaint by the laborers working about the non-payment or less 

payment of his wages as per latest minimum wages act, the Executive Engineer will 
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have the right to investigate and if the contractor is found to be in default, he may 

recover such amount due to the contractor and pay such amount to the laborers directly 

under information to the local labour officer of the Govt. The decision of the Block 

Development Officer is final and bidding on the contractor. 

76.  Through Department issue of cement and steel has been indicated with issue rate it may 

not takenas binding. The contractor must have to arrangeby themselves cement andsteel 

from approved manufacturer,get it tested in the Departmental Laboratoryand approved 

by the Department before use. No extension of time, escalation of price on such account 

shall be entertained in future. 

77.  The contractor shall make requisition of claim book from the date of commencement of 

work from the department and shall maintain in proper. P.W.D. form with pages 

serially numbered in order to record items of work which are not covered by his 

contract and are claimable as extra. Claims shall be entered regularly in thisbook under 

the dated signature of the contractor or hisduly authorized agentsat the end each month. 

A certificate should also be furnished along with the claims to the effect that he has no 

other claim beyond thisclaim up-to-date. It in any month there are no claims to recorda 

certificate to that effect should be furnished by the contractor in the claim book. Each 

claim must be definite and should be given for as possible the quantitiesas well as the 

total amount claimed. The claim book must be submitted by the contractor regularly by 

10th to 16th days of each month for orders of the Engineer-in-charge or competent 

authority. Claims not made rn this manner or the claim books not maintained from 

commencement of the work are liable to besummarily rejected. The claim book is the 

property ofthe P.W.D and shallbe finally surrenderedby the contractorto the Engineer-in-

charge after completion of the workor before rescission of the contact by the department 

whichever is earlier for record. 

78.  Items where the rates quoted by the tenderer are less than 25% below the C.S.R / 

estimated rates the differential cost between the estimated amount and tender amount 

shall be withheld till the satisfactory completion of such items having low rates. 

79.  Numbers of tests as specified I.R.C / M.O.S.T / I.S.T. Specification required for the 

construction of any structuralworks will be conducted any Govt. TestHouse / Department 

Laboratories / reputed materialtest laboratoryas to be decided by the Engineer-in-charge. 

Testingcharges including expenditure for collection / transportation of samples / 

specimen etc. will be borne by the contractor. The collection of samples and testing are 

to beconducted both prior to execution and during execution asmay bedirected by the 

Engineer in-charge and on both the accounts the cost shall be borne by the contract. 

80.  CONDITIONS FOR ISSUE OF PLANT AND MACHINERY TO CONTRACTORS 

ON HIRE 

Tools and Plantswill be issued to contractor only if it is desired in the interest of 

Government works and if these can be spared without inconvenience to the Department. 

The sanction of the Block Development Officer, Jamda  shall be necessary in each case. 

The contractor shall arrange his programme of work according to the availability of 
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theplant and machinery and no claim what - so-ever will be entertained for any delay in 

supply by the department. 

An agreementshall be entered into by the contractor to the effectthat these hire charges 

are recoverable from the bills of the contractor regularly and the final payment for the 

working including the refund of security deposit willnot be made until the total amount 

due to Government on account of hire of machinery etc. is recoverable in full. Full 

amount of hire charges due from the contractor at any contractor at any time shall be 

recovered from his next subsequent bill. 

All transit and incidental charges in connection with the dispatch of tools and plants 

and machinery from workshop shed / deposit return thereto will be borne by the 

contractor. 

The hire charges shall be recovered at the prescribed rates from and inclusive of the 

date the plant and machinery is made over up to and inclusive of the date of its return 

even though the same day may not have been utilized for any reasons except for a 

major break down which may take more than 72 hours for repairs. 

Thecontractor shall immediately intimate in writing to the Engineer-in-charge when any 

plant or machinery gets out of order requiring major repairs. 

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other 

machinery requiring similarpreparation, the working hours will include the time required 

to make up the boiler temperature and bringing plant to the operating conditions before 

the actual start of work. 

The, machine will work in shifts of 8 hours each. Extra charges towards overtime 

wages of any of the, per acing and maintenance staff be let’ able. These charges will be 

fixed by Engineer-in-charge from time totime. in no case the toolsand plants shall 

operated beyond 8 hours in shift without prior written permission of the Engineer-in-

charge. 

The contractorshall release the plant and machinery as and when required for periodical 

servicingandmaintenance. He shallalso provide for any labour and water source for 

washing the plants. In the case of concrete mixers, pavers and similar such equipment, 

the contractor shall ammine to get the hopper cleaned and the drums etc. washed at the 

close of work each day. 

The plant & machinery once issued to a contractor shall not be returned by Lim on 

account of lack of arrangement of labour materials etc. on his part. The same will be 

returned only when they require major repair, or when in the opinion of the Engineer-

in-charge the work or a portion of work for the same was issued is complete. 

The tools and plant shall while in transit and in the custody of contractor be at his sole risk 

and responsibility for damages and / or loss except fair wear and tear. The damage or 

loss as assessed by Engineer-in-charge shall bra made good by the contractor. The gent 

of a disagreement as to the extent of damage or the value of 'articles lost, the decision 

of the Block Development Officer shall be final. The contractor shall on or before the 

supply of the plant and machinery sign an agreement in indemnifying the Government 

against loss or damage to the machine. The contractor shall also be responsible for any 
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claims for compensation for loss oflife, injury or damage to property etc. arising from 

any cause what -so-ever. The contractor shall provide full time choukidar for guarding 

the plant and machinery at site. 

If the articles are not returned within the date regionally specified or extended by the 

Engineer-in charge, in addition to the normal hire charge, surcharge equal to 10% of the 

hire charges will be levied for the period that the machinery is not returned. Such period 

will be treated as working time and charged as working time. 

In the event of the non - return of the machinerythe full value of the articles at the current 

market pricewill be recovered from the contractor's outstanding bills or arty bills that 

may become due in respect of his other works under the State Public Works 

Department. The decision of the Block Development Officer,Jamda  shall be final in 

case of dispute. 

Form of agreement – The contractor shall before taking the possession of the 

machinery, enter into an agreement with the Engineer-in-charge or his nominee in the 

form prescribed by Deptt. 

Log Books for recording the hours of daily work for each of the plant and machinery 

supplied to the contractor will be maintained the Department and will be attested by the 

contractor or his authorized agent daily. In case the contractor contests the correctness 

of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge 

shall be final and binding on him. Hire charge .will be calculated according to the entries 

in the log book and will be binding on the contractor. 

81.  CERTIFICATE OF NO RELATIONSHIP (AS PER CLAUSE NO. 31 (a) OF 

D.T.C.N) 

I / We hereby certify that I / We am / are not related to any officer of Office of the 

Block Development Officer, Jamda  of the rank of Junior Engineer & above and any 

officer of the rank of Assistant Secretary and above. We am / are aware that if the facts 

subsequently proved to be false my / our contract will be rescinded withforfeiture of 

E.M.Dsecurity deposit and I / We shall be liable to make good the loss or damage 

resulting from such cancellation. 

I / We also note that, non - submission of this certificate will render my tender liable for 

rejection. 

82.  CERTIFICATE OF LIST OF WORKS IN HAND (CLAUSE - 54) 

I / We do hereby certify that at present the following works are in my / our hand. 

Sl. 

No 

Particulars of 

works now in 

hand 

Amount 

of each 

work 

Period in which the 

work is stipulated to 

be completed (in 

months) 

Approximate value of 

work done against each 

work on the date of 

submission of Tender 

Department 

under which 

the work is 

being taken up 

1 2 3 4 5 6 
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I / We, also note that, non-submission of this certificate will render my / our tender liable for 

rejection. 

Signature of the 

Tenderer 

Date: 

83.  CERTIFICATE OF LIST OF WORKS EXECUTED 

I / We do hereby certify that the following works have been executed by me / us in the past.  

Sl. 

No 

Particulars of 

works already 

executed 

Approximate 

amount of 

each work 

Name of Deptt. 

under which the 

works executed 

Period of 

commencement and 

period of completion 

Whether the work 

were completed in 

stipulated period 

1 2 3 4 5 6 

      

      

      

      

 

I / We also note that, non-submission of this certificate will render my / our tender liable for 

rejection. 

Signature of the 

Tenderer 

Date: 
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84.  PERFORMANCE RECORD OF CONTRACTORS 

(In Tender Call Notice (N.I.T) Contractors shall beasked to. furnish report in the 

following Performa duly certified by the Block Development 

Officer,Mayurbahnjunder whom he has executed works in order to Judge their past 

performance.) 

1) Name of the Contractor with Regd. No. &Date : 

2) Class of Contractor : 

3) License Authority and License Valid up to : 

4) Details of Works Executed: 

Sl. 

No 

Jobs under 

execution 

Agreement 

amount 

Date of 

commencement 

Stipulated 

date of 

completion 

Whether 

work is 

progressing 

as per 

programme 

Reasons 

for delay 

if any 

1 2 3 4 5 6 7 

       

       

       

       

       

5) Whether the contractor has requisite machineries & personnel deployed (details of 

machineryandpersonnel deployed. 

6) Whether the quality of construction is satisfactory: 

7) Whether he has capability to make good the loss time : 

8) Whether the contractor has abandoned any work in the past there years, if yes, the 

details thereof: 

9) Whether the contractor has entered in to any litigation in the past if yes, the details 

thereof: 

10) Name of the Certifying Officer with official seal 

85.  CERTIFICATE OF TOOLS AND PLANTS.and clause no. 80, 81,82,83 & 84 are  

(Not required)I / We do hereby certify that the following tools and plants, machineries and 

are in my / our possession in working orders. 

(i) I / We alsonote that, non - submissions of thiscertificate will render my / our tender 

liable for rejection. 

Signature of the 

tenderer Date: 
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86.  Additional performance security 

Additional performance security shall be deposited by the successful bidder when the 

bid amount is seriously unbalanced i.e. less than the estimated cost of more than 10%. 

In such an event the successful bidder willdeposit the additional performance security to 

theextent of the differential cost of the bid amountin shape of PostOffice Savings Bank 

Account / National Savings Certificate / Post Office Time Deposit account / Kissan 

Vikash Patra / Deposit receipt of Schedule Bank in favour of the Block Development 

Officer, Jamda . 

87.  Addendum to Note -1 to Para 3.5.5 of O.PWD Code Volume -1 

Incentiveshould be paid in respect of individual project fornew construction / substantial 

additional or improvement works, the minimum value of which is mentioned below: 

Name of the work Minimum Value 

1. Building work / P.H. work Rs. 40. 00 lakh 

2. Road work Rs. 3.00 crores 

3. Irrigation work Rs. 10.000 crores 

 Incentivewill be paid with approval of 

next higherauthority of tender accepting authority on completion of original work before 

original time schedule. 

 (Incentive need not be included in the estimate. Specific budget provision may be 

made under State- _ plan out of which the incentive shall be met.) 

87.  Affidavit to be furnished by the contractor at the time of submitting of Tender 

about the authentication of Tender Documents including bank Guarantee. 

An affidavit shall be furnished by the contractor at the time of submission of Tender 

papers about the authentication of tender documents including Bank Guarantee (Vide 

Govt. of Orissa, Works Deptt. Code - 14/2004 = 9414, dt.08.06.2004, concurred by 

Law Deptt. and Finance Deptt., ride their UOR No. 1242, dt. 05.08.03 and No. 195 / 

WF - I, dt. 04.03.04 respectively. 

88.  Clauses for site engineer and road furniture etc in DTCN / Agreement 

In Works Deptt. Letter No: -10407, dt 25.06.2004, the agencies executing major 

worksshould possesses ful-fledged field laboratory for testing of the quality of the work. 

Under the same clause, the following provisions are to be made as per Works Dept. No. 

12351 / W, dated 23.07.2004. 

(i) An engineering personnel of the executing agency should be present at work site at the 

time of visit of high level Inspecting Officers in the rank of Block Development Officer 

and above. 

(ii) After completion of the Road in all respect, road furniture should be affixed by the 

executing agency indicating locations like School, Hospital, No-home etc. 

89.  Cess@ 1% (One percent) will be deducted from the gross amount of each running bill 

of this work towards welfare of Labour as per prevailing guidelines of Govt. 

TOTAL _____________________(_____________________________________) item only. 
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