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DETAIL TENDER CALL NOTICE

ESTIMATED COST: - Rs. 38,74,2731-

OFFICE OF THE PANCHAYAT SAMITI, MORADA

"ror*orufu;frt r,MORADA

NAME OF THE WORK:- coNSrRUcrroN oF sr
TRANSFORMATION WORK AT CHITRADA COLLEGE, CHITRADA
UNDER HALDIPAL GP OF MOMDA BLOCK IN THE MAYURBHANJ
FOR THE YEAR2023.24.
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OFFICE OF THE PANCHAYAT SAMITI, MORADA
INVTTATTON FOR BrDS (rFB)

Bid r dentincari,. n,. 
" ry !1?I -lr'' " " 

*r:,X.'J,mlce 
xo. d :Lro xD . 9y--l- /

l. The Block Development Officer, MOMDA on behalf of the govemor of Orissa
invites percentrge rate bids from registered PWD *B class contractors with
experience in construction of Buildings works in States of India or under Railway or
Military E)ngineering Services in prescribed form to be eventually drawn in p.W.D.

form F-2 and will be received by the office of the Block Development Offrcer,
MORADA MAYURBHANJ from 27.06.2023 to 15.07.2023 for the work
Construction of 5T Transformation Work at Chitrada College, Chitrada under
Haldipal GP, Morada Block of vatues Rs. 38,74p73l-(Rupees Thirty Eight Lakh
Seventy Four Thousand Two Hundred Seventy Three) only.

2. The prescribed form along with other documents can be obtained from the Mayurbhanj
NIC Website on payment of Rs 6000/- (Rupees Six Thousand) in shape of Demand
Draft in favour of BDO, MORADA PAYBLE AT CHITRADA for each set. The
amount is not refundable. The tender must be submitted inn sealed cover, the name of
the tenderer and name ofthe work being noted on the cover.

3. No tenderers will be permitted to fumish their tender paper in their own manuscript
papers.

4. The work is to be completed in all respects within Three (3) calendar months from the

date of issue of the work order. Tenderers whose tender is accepted must submit
programme of work immediately after issue of work order for approval of the Engineer-
in-charge:

5. All tenders received will remain valid for a period of two months (sixty days) from the
date of receipt of tenders and validity of tenders can also be extended if agreed to by the

tenderer and the depaftment.

6. In case of item rate bid, the rate should be written both in words & figures and unit in
words. In case of any discrepancy in rates between words & figures the amounting words
will prevail. The Tenderer should show total of each item and gand total of the whole
Tender.

7. In case of percentage rrte bid, the percentage should be quoted accurately in words &
Figures. If there is any discrepancy between words and figures, the rates quoted in words
shall be taken as correct. If the bidder quotes the percentage without mentioning exc€ss

or less and not supported with corresponding amount will be treated as excess. The
bidders shall write the percentage in excess or less up to one decimal point only. If the

bidder writes the percentage up-to two or more decimal point, the first decimal point
shall only be considered without rounding off. The bills for percentage rate tendered

shall be prepared at the prevailing estimating rates for individual item only and the
percentage of excess or less shall be added or subtracted from the gross amount of the
bill. Vide G.O. works deptt.no. 8310, dt. I 7.05.06 (Annexure-ilI). I__+_(\l__a..ts
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9.

10.

ll.

8' The tenderers shall carefully study the tentative Drawings and specifications
applicable to contract and all the documents which form part of the Agreement to be
entered into by the accepted tenderer and detailed specifications for orissa and other
relevant specification and drawings which are available for sale. complaints at a future
date that plans and specifications have not been seen by tenderers carurot be entertained.
Every tenderer is expected before quoting his rates to inspect the site of the proposed
work. He should also inspect the quarries and approach roads to quanies and satisfr
himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. complaints at a future date that the availability
of materials at quarries has been misjudged cannot be entertained.
samples ofstone, metal, chips & bricks etc. to be used are to deposit noting the name
of quarry & brick kiln under dated initials of the tenderer in the office of the Block
Development officer before procurement for the work for testing and acceptance (Not
required).
It must be definitely understood that the Department does not accept any
responsibility for the correctness and completeness of the trial borings if considered
to be taken at site of work.

12. Each tenderer except those having the prescribed fixed deposit with the Block
Development ofiicer, MoRADA must pay an earnest money of I o/o of estimated cost
i.e. Rs Rupees

ffi fi 
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Block Development ofiicer, MORADA as per the terms & conditions laid down in
OGFR & in no other form. Tenderer not accompanied with EMD as specified above
will not be considered.

13. The Tender will not be considered unless the tenderers enclose a true copy of the,
PAN card and GST certificate along with the tender. original copies are to be
produced before the officer concemed at the time of opening ofthe tender.

14. The tender containing extraneous conditions not covered by the tender notice are
liable for rejection and quotations should be strictly in accordance with the Invitation
for Bids (IFB).Any change in the wording will not be accepted.

15. Letters etc. found in the tender box raising or lowering the item rates / percentage
rates or dealing with any point in connection with the Bid will not be considered.

16. schedule of quantity accompanies the IFB notice. It shall be definitely understood
that the Govemment does not accept any responsibility for tle conectness or
completeness of this schedule and that this schedule is liable for alteration or omissions,
deductions or additions as set forth in the conditions of contract and such omissions,
deductions, additions or alterations all in no way invalidate the contract and no extra
monetary compensation will be entertained.

17. The tenders will be opened by the Block Development officer, MORADA in his
office room at 11.30 AM on 20.07.2023 in the presence of the tenderers or their
authorized representatives. .W
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18.

19.

The Department reserves the right of authority to reject any or all tenders received
without assigning any reason what- so- ever.
The eamest money will be retained in the case of successful tenderer and will be dealt
with as per the terms and conditions of the opwD code and will not carry any interest.
The earnest money will be refunded to the unsuccessful tenderers on application after
intimation is sent of rejection of their tenders.

The tenderer whose tender is selected for acceptance and who has no fixed deposit
with the Government of orissa shall within a period of seven days upon written
intimation being given to him of acceptance of his wider make an initial security
deposit in the form ofNSC and Postal rime Deposit pass Book and in no other form
whioh including the amount already deposited as eamest money shall be 2%o of the
value of the tendered amount and sign the A raiment in the p.w.D Form No. F-2 for the
frrlfillment of the contract in the office of the panchayat samiti or as directed. The
security deposit together with the eamest money and the amount withheld according to
prescribed provisions shall be retained as security for the due fulfillment of this contract.
Failure to the enter into the required agreement and to make the security deposit as
above shall entail forfeiture of the eamest money. No tender shall be finally accepted
until the required amount of security money is deposited. The written agreement to be
entered into between the contractors and the Govemment shall be the foundation of the
rights of both the contractor and the Govemment and the contract shall be deemed to
being complete until the agreement has first been signed by the contractor and then by
the proper officer authorized to enter into the contract on behalf of the Govemment.
The security will be reflrnded six months after completion of the work and payment of
the final bill and will not carry any interest. In case of tenderers who have fixed deposit
necessary action will be taken to degrade them if they decline to sign the agreement
within the period as in the above case.

That for the purpose ofjurisdiction in the event of dispute ifany of the contract would
be deemed to have been entered into within the state of orissa and it is agreed that
neither the party to the contract, the Agreement will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.
The contractor should be liable to fully indemnift the department for payment of
compensation under workmen compensation Act vIII of 1923 on account of the
workmen employed by the contractor and firll amount of compensation paid will be
recovered from the contractor.

The tenderers are required to abide by the Fair wage clause as introduced by
Govemment of orissa, works department letter No. vI[ -R-g I 5225 dated 26.02.5s
and No. IIM 56 /6 - 28842 (4) dated,2l .09.61 as amended from time to time.
In case of any complaint by the laborer working about the Non-payment or less
payment of his wages as per latest minimum wages Act, the Block Development
officer will have the right to investigate and if the contracto is found to be in default,
he may recover such amount due from the contractor and pay such amount to the lbour
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25.

a)

directly under intimation to the local labour officer of the Govemment. The decision of
the Block Development Officer is final and binding on the contractor.
The tenderers shall bear cost of various incidentals, sundries and contingencies
necessitated by the work in full within the following or similar category.
Ren1, Royalties and other charges of materials, octopi duty, all other taxes including,
ferry, tools, conveyanc€ charges and other cost on account of land and building including
temporary building and temporary electric connection to work site as well as construction
of service road and diversion road and its maintenance till completion of work as

required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will however be liable to pay to Govemment for
temporary occupation of land owned by Govemment at the site of the work.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.
suitable water supply including pipe water supply wherever available for the staff and
labour as well as for the work.
Fees and duties levied by the Municipal, canal or water supply authorities.
suitable equipment's and wearing apparatus for the labour engaged in risky operations.
suitable fencing barriers, signals, including approved patent and electric signals where
necessary at works and approaches in order to prctect the public and employees from
accidents.

compensation including cost ofany suit for injury to persons or property due to neglect
of any major precautions also become payable due to operation of the Workmen
compensation act,

The contractor has to arrange adequate lighting arrangement for the work wherever
necessary at his own cost.

After the work is finished all surplus materials should be removed from the site of
work. Preliminary work such as vats, mixing platlorms etc. should be dismantled and
all materials removed from the site and premises left neat and clean and this should be
inclusive of the rates.

No payment will be made for bench marks, level pillars, profiles and benching and
leveling the ground where required. The rates to be quoted should be for finished items
of work inclusive of carriage of all materials and Incidental items of works.
It should be understood clearly that no claim what-so-ever will entertained in regard to
extra items of works or extra quantity of any items besides estimated amount urless
written order is 'obtained from the Engineer in-charge and rates settled before the extra
items of works and extra quantity of any items of work is taken up.
The tenderers shall have to abide by the c.P.w.D safety code rules introduced by the
Government of India, Ministry of Works, Housing and Supply in their standing order
No. 44150 dt. 25.11.57 which can be seen in the office of the rmdersigned on working
day during offrce hours.

b)

c)

d)

e)

0

c)

h)
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30. If any further necessary information is required, Block Development Offrcer will
fumish such but it must clearly be understood that the tenders must be received in
order and according to instructions.

31. (a) No relation certificate :

The contractor should have to furnish certificate along with the tender to the effect that
he is not related to any offrcers in the rank of an Junior Engineer and above in the

Offtce Of the Panchayat Samiti, MORADA or Asst. Secretary and above in the

concemed Govemment Deptt. If the fact subsequently proved to be false, the contact

will be rescinded. The eamest money and the total security will be forfeited and he

shall be liable to make good the loss or damage resultl:rg from such cancellation. The

Performa for no relationship certificate is contained in a separate sheet of I.F.B.
(b) Each tenderer must submit along with tender a note regarding his previous

experience on construction of major building works. The following details must be given

otherwise the tender is liable to be not considered at the direction of the authority.
(0 Names of the major buildings :

(ii) Estimated cost :

(iii) Number of floors :

(iv) Type of foundation adopted :

(v) Date of commencement:

(vi) Date of completion:
(vii) Other details ifany :

In addition to the above information the Performa contained in the separate page of
I.F.B should also be filled in support of previous experience of the tenderer.

32. Tenders are required to go through each clause of P.W.D form F-2 / P-l carefully in
addition to the clause mentioned herein before tendering.

33. All reinforced cement concrete works should conform to Orissa Detailed Standard

specifications, I.R.C and I.S.I Codes and Bridges Code sections: I, II, ilI, IV and VII
& latest desiga criteria.

34. Shuttering and centering shall be with seasoned hardwood planks inside of which
shall be lined with suitable sheeting and made leak proof and water tight or
altematively steel shuttering and centering may be used.

35. The Department will have the right to inspect the scaffolding, centering and

shuttering made for the work and can reject partly or frrlly such structures if found

defective in their opinion.

36. Concrete should be machine mixed unless otherwise ordered in writing by the Block
Development Officer. The contractor should arrange his own concrete mixer, vibrator,
pumps etc. for this purpose at his own cost.

37. Cement shall be used by bags and weight of one bag of cement being taken as fifty
(50) kg.

38. The following materials may be supplied by Deparfrnent (if available) to the contractor at

the P.W.D Go-down at .. . ...... . . . ..... . . at the rates inclusive of storage

as noted against each. After issue, it will be the conhactor's resporBibility for safe
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custody and upkeep of materials. He has also to bear all incidental charges such as

transport, storage, handling and retum of empty cement bags and containen at the

issuing store. His rates quoted for the work is to inclusive of all charges.

a) Cement in bags. @ R, ................ ...per quintal

(Excluding cost of empty cement

container)

@ Rr ................. ..per quintal

@ Rs . per liter (excluding cost of container)

b)M.S. Rods (round) or Tor Steel

c) Paints c,f different categories

Before issue of above materials to him, the Contractor shall fumish Bank guarantee of
any ofthe Nationalized Banks located at ...... forasum
equal to the cost of materials. The bank guarantee should be valid for the entire period of
agreement. The same may be refirnded to the contractor only after the materials supplied to him
are fully utilized in the works. and cost thereof recovered from his bill (s) in frrll or if the
materials are partly utilized such materials arc retumed by him to the Dep. in firll and in good

conditions and receipt thereofduly acknowledged by the concemed Departrnental Oflicer.

OR

Departnent shall not supply any materials, what-so-ever for the work. The tenderer shall

be financially solvent and stable for advance procurement ofall materials, required for the

works vide Govt. of Oriss4 Finance Department Memo No. 48443/F - Code - 46/95 dated
r1.r2.t995.

39. In the event of any delay in the supply of departnental materials for unavoidable

reasons or non-availability of departnental materials during the period of execution the

contractor should arrange the materials like steel and cement of approved quality and

specification at his own cost for completion of work within the time schedule. If
however, there arises delay in procurement of materials, reasonable extension of time
will be granted on the application ofthe contractor. But no claim of compensation will be

entertained under any circumstances on this account.

40. The contractor will be responsible for the loss or damage of any departmental materials

during transit and in the execution ofthe work due to reasons what - so -ever and the cost

of such materials will be recovered from the bills at the stock issue rates or market rates

whichever is higher.

41. If the contractor removes and Govemment materials supplied to him from the site of
work with a view to dispose of the same dishonesty he shall be in addition to any other

liability civil or criminal arising outoftris contact be liable to pay a penalty equivalent to
five times the price of materials according to the rates stipulated in clause 39. The penalty

so imposed shall be recovered at any time from any sum that rnay then orating time
thereafter become due to the contractor of fiom his security deposit or from the proceeds

of sale thereof.

42. The selected bidder may take delivery of department supply according to his need for
work issued by the SubDivisional Officer -in-charge. The bidder^ shall make all
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43.

44.

arangement for prop€r storage of materials but no cost for building shed for storage, pay

of watchman etc. will be bome by the Department. The Department is not responsible

for considering the theft of materials at site. It is contractor's risk. Under any such plea if
the tenderer stops the work, he shall have to pay the firll penalty as per clauses ofthe F-2

/PJ of agreement.

The Department will have the right to supply at any time in the interest of work any

departmental materials to be used in the work and the contactor shall use such

materials without any controversy or dispute on that account. The rates ofissue ofsuch
materials will be at the stock issue rate inclusive of storage charges or rates fixed by the

Department or current market rate which-ever is higher

All materials which are to be supplied from P.W.D store will be as per availability of
stock and in case of steel, the contractor will have to bear the charges of
straightening, cutting, jointing, welding etc to required sizes. No cut pieces of M.S.

Rods, M.S. Angles, Tees and joist etc. less than one meter in length will be accepted

back as surplus and all these will be contractor's property. Amir the issue from the

P.W.D store the materials may be under the cusody of the contractors and the

contractor will be responsible for its safety and storage. Cut pieces of more than one

meter in length will be returned by the contractor at the issuing stores without any

conveyance charges (Not required).

M.S. Rods, plates and structural steel will be supplied in quantity, length and size

available in the stock. For payment of reinforcement, the steel including plates etc.

Shall be measured in length of different diameter, size and specification as actually
used (including hook sand cranks) in the work correct to an inch or cm. and their
weight calculated as per sectional weight prescribed by the Indian Standard

Specification or as directed by the Engineer-in-charge (wastage of bats and

unnecessary lapping will not be considered for measurement and payment)

The contractor should at his own cost arange necessary tools and plants required for
the efficient execution of work and the rates quoted should be inclusive of running

charges of each plant and cost of conveyances.

Empty cement bag and empty paints drums will not be accepted back by the

departments. The cost of each empty cement bag and each paint drum will be

recovered from the contractors bill at the rate of Rs ...(Rupees

... .... .. ... . .. . . . ...) only Rs

) only

aspect

(Rupees

respectively. The contractor while quoting his rates should consider this
accordingly.

The machineries if available with the Department may be supplied on hire as per

charges prescribed by Department.

In the event of any delay in giving layout of the building for .unavoidable reasons,

reasonable extension of time will be granted on the application of the contractor but no

claims for compensation will he entertained under any circumstances.

45.

46.
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50. The tenderer should fumish along with their tender a list of works which are at
present in their hand in the prescribed Performa enclosed herewith.

51. (a) It should be clearly understood that the joints of the M.S.bars are to be provided
with prescribed lapping, welding or bolts and nuts as will be directed by the
Engineer-in-charge.

O) Concrete test specimens 150 mm x I50 mm x 150 mrn in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by a
'representative of the contractor in the presence of a resporsible officer of the rank not
below than that of an Assistant Engineer or sub-Divisional officer. The contractor
shall bear the cost so involved in testing. The tests specimen in cube should be carried
out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
(c) Test specimens shall be formed carefully in. accordance with the standard method
of taking test specimen and no plea shall be entertained later on the grounds that the
casting of the test specimens was faulty and that the result of the test specimen did
not give a correct indication of the actual quality of concrete.
(d) Plain concrete and reinforced concrete specimens will be tested in Control and
Research Laboratory at Bhubaneswar. Cost of testing all specimen and samples be
borne by the Contractor.

52. concrete of strength below 85% of the required strength (as determined by actual tests)
shall not be accepted.

53. No claim for carriage of water what -so-ever will be entertained-

54. The contractor shall employ one or more Engineering Graduate or Diploma holders as

apprentice at his own cost if the work as shown in the tenders exceeds Rs. 2,SO,0OO1-.

The apprentices will be selected by the Chief Engineer. The period of employment will
corlmence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under
Govemment. The number of apprentices to be employed sho.rld be fixed the Chief
Engineer in the manner so that the total expenditure does not exceed one percent of the
tendered cost of the work.

55. List of the tools and plants in possession of the contractor is to be fumished(Not
mandatory).

56. It is the responsibility-of the contractor to procure and store explosive required for
blasting operation. Department may render-necessary possible help for procuring
license.

57. The orissa construction corporation Ltd. will be allowed a price preference to the
extent of 3%o over the lowest quotation or tender as laid down in works& Transport
Departnent. Resolution No. 285 dated 17.4.1974.

The Orissa Bridge & Construction Corporation Ltd. will be allou,,ed price preference up-
to 3o/o over the lowest amount (where their tender is not the lowest) provided they
express willingness to exec.4te the work after reduction of rates by negotiation.(Not
required) 
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59.

AMENDMENT TO EXISTING CLAUSE
By submission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quality of materials including the wheat / rice referred to
above,medical aid, labour and food stuff etc, and that rates by him in the tender will be
adequate to complete the work according to the specifications attached thereto and that
he had taken into account all conditions and difiiculties that may be encountered during
its progress and to have quoted labour rates and materials with taxes, octopi, other
duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-
charge of the work and his authorized subordinates. After acceptance of the contract
rate Govemment will not pay any extra charges for any reasons in case the contractor
claims later on to have misjudged as regards availability of materials, labour and other
factors.

The contractor will be responsible for the miss-use, loss or damage due to any reason
what-so-ever of any departmental materials supplied to him during the execution of the
work. In case of loss, damage or miss - use recovery at the rate of 5 times the cost of
the materials so issued will be deducted from the bills or his other dues.

1% of the gross amount ofthe bill and surcharge as applicable will be deducted from the
confactor's bill towards Income-tax.. The contractor is required to pay Royalty to Govt.
as fixed fiom time to time.

Under no circumstances interest is chargeable for the dues or additional dues if any
payable for the work.

Under section 12 of Contact Labour (Regulation and Abolition Act. 1970) the
contractor who undertakes execution of work through labour should produce valid
license from Incensing authorities oflabour Department.(only for successful bidder)
PAYMENT FOR VARIATION.IN PRICES
(Vide Works Department Memorandum No. 12073/Ilt dt. 07.04.1986, No. 14379 dt.
22.06.91 and No. 22874 dt. 24.10.92 and No. 83i,0 dt. 17.05.06)
(a) If during the progress of the work the price of any materials (excluding the cost of steel,

cement and biturnen) incorporated in lhe work (being maerials supplied fiom the Engineer-in-
chage's store in accordance with clauses thereof) increases or decreases as a result of
increases in the Average wholesale Price Index (all commodities) and the contractor
thereupon necessarily and properly pays in respect of that materials (incorporated in the
work) such increased or decreased price, then he shall be entitled to reimbursement or liable
to refund. quarterly as the case maybe, such an amormt, as shall be equivalent to the plus
or minus difference of 75o/o in bet'ween the Average wholesale price Index (all
commodities) which is operating for the quarter under consideration and that operated for
the quarter in which the tender was opened as per the formula indicated below:
Formula to calculate the increase or decrease in lhe orice of materials:

Pm (i-io)

60.

61.

62.

63.

vm:O.7 5x- x Rx _
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100 io

Vm = Increase or decrease in the cost of work during the quarter under consideration due

to changes in the price of materials.

R = The value of work done in rupees during the quarter under consideration.

io = The Average wholesale Price Index (all comrnodities) for the quarter in which the
tender was opened (as published in R.B.I, bulletin from time to time).

i : The Average Wholesale Price Index (all commodities) for the quarter under
consideration.

Pm = Percentage ofmaterial component as p€r sub clause ofthis Clause.

Increase / decrease ofcost ofSteel, Cement and Bitumen are to be reimbursed / liable
to be refimded with prior approval of Government as follows:

l. Steel .... Rate as fixed by Steel Authority of India Limitcd (SAIL)
2. Cement ..... Average factory price of this manufactuie of cement inside the state.

3. Bitumen ..... Rate as fixed by Indian Oil Corporation (I.O.C.)
(b) Similarly, if during the progress of works the wages of labour increases or

decreases as a result of increase or decrease in the Minimum wages for labour prescribed by
the Govemment and the contractor thereupon necessarily and properly pays in respect of
labour engaged on execution ofthe work such increased or decreased wages then he shall be

entitled to reimbursement or liable to refrrnd quarterly as the case may be such an amoun!
equivalent to the plus or minus difference of 75% in between the Mnimum wages for which
is operating for the quarter under consideration and that operated for the quarter in which
thetender was opened as per the formula indicated below:

Formula to calcalale / increase or decrease in the cost of labour:

PL (i-io)

vI=0.75x _x Rx _

100 io
VI = Increase or decrease in the cost ofwork during the quarter under consideration due

to change the rates of labour.

R = The value ofthe work done in rupees during the quarter under consideration.

io = The Minimum wages for labour as prevailed during the quarter in which tender was

opened.

i = The Minimum wages for labour prevailed dwing the quarter under consideration.

PL : Percentage of labour component (as per sub+lause)

COT{TRACTOR
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(c) Similarly, if during the progress ofwork, the prices ofPehol, Oil and

Lubricants(Diesel oil being the representative item for price adjustment) increases or decreases

as a result of the price fixed there for by the Government of India and the contractor thereupon

necessarily and properly pays such increased or decreased price towards Petrol, Oil and

Lubricants used on execution ofthe work, then he shall be entitled to reimbursement or liable
to refund, quarterly as the case may be such an amount ,as shall be equivalent to the plus or
minus difference in between price of P.O.L which is operating for the quarter under

consideration and that operated for the quarter in which the tender was opened as per the

formula indicated below:

Formula to calculate the increase or decrease in the price o,f P.O.L:

Kl= 0.75 x K2 x R(D"-Dr)

100 Dr

KI = Increase or decrease in the cost of work during the quarter under consideration due to
changes in the price ofPOL.

R = Value of work done in rupees during the quarter under consideration.

D1 = Average price per liter diesel oil which is fixed by the Government of India during the

quarter in which the tender was opened.

D2 = Average price per liter of diesel oil which is fixed during the quarter under consideration.

K2 = Percentage of P.O.L. component as. per sub - clause.

(d) The following shall be the percentage of material, labour and P.O.L component for
reimbursement refund on variation in the price of material, labour and P.O.L as per Sub-

Clauses (a). (b) and (c) ofthis Clause.

Category of Works
Departmental

Yo of

Contractor's Supply

Voof %o of

Materials LabourPOL

supply of

materials

4

GATTON WORKS)

a. Structural works

45%

b. Earth work, canal works,

&'.-**','
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Embankment works etc.

t5%

(R&B)WORKS

a Bridge works

45o/o

b. Road works

t0%

c. Building works

35o/o

60%20%

30%

5%

5%

5%

5%

20%

45%

*30Yo

40%

30%

(* llhere brick is supplied by the Depa ment, it shoald be 20% instead of 30%)

Vide works departrnent letter No-21359, dated 22.9.91the reimbursement / refund on
aviation in price of materials, labour P.O.L. as per sub-clause (a), (b) and (c) ofthis clause

shall be applicable in the following m.rnner:

In terms ofthe aforesaid escalation clause, where the period for completion of the
work as stipulated in the agreement is less than one year, no escalation is admissible at all, in
case of work where the stipulated period ofcompletion is one year and more escalation on
account ofprice variation is a admissible only for the remaining period after excluding the one
year period thereof, provided the work has been carried out by the contractor in terms ofthe
relevant provision ofthe agreement. In the situations ,where the period of completion initially
stipulated in the agreement was less than one year and subsequently the completion period has

been validity extended on the grormd that the delay in completion of the work is not attributable

to the contractor and in the result of the total period including the extended period stands at

one year or more, escalation is admissible only for the remaining period after excluding the

first one year period there from".

(f)The contractor shall for the purpose of sub-clauses (a), (b) and (c) of this clause keep

such books of account and other documents as are necessary to show that the amount of
increase claimed or reduction available and shall allow inspection of the same by a duly
authorized representative ofGolt. and firther, shall at the request of the Engineer-in-charge
furnish, verified in such a manner as the Engineer-in-charge may require and document kept
and such other information as the Engineer-in-charge may require.

The contractor shall within a reasonable time ofhis becoming aware ofany alteration in
the price ofsuch material, wages of labour and or price of P.O.L give notice thereofto the
Engineer-in-charge stating that the same is given pursuant to this mnditions together with an

information relating thereto which he may be in a position of supply.

-w_-,;---.Lrb.+t
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64.

65.

Any defects, shrinkage or other faults which may be noticed within 6 (Six) months

from the completion of the work arising out of defective or improper materials or
workmanship are upon the direction of the Engineer-in-charge to be amended and made

good by the contractor at his own cost unless the Engineer for reasons to be recorded in
writing shall decide that they ought to be paid for and in case of default the Department

may recover from the contractor the cost of making good the works.
From the commencement of the works to the completion of the same, they are to be

under the contractor's charge. The contractor is to be held responsibility to make good

all injuries, damages and repair occasioned or rendered necessary to the same by fire or
other causes and they are to hold the Govt. of Orissa harmless for any claims for
injuries to person or structural damage to property happening from any neglect, default,

want of proper care or misconduct on the part of the contractor or any one in his

employrnent during the execution of the works. Also no claim shall be entertained for
loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether

natural or incidental and damage so caused will have to be made good by contractor at

his own cost.

Where it will be found necessary by the Department, the Offrcer-in-charge of the Work
shall issue an order book to the contractor to be kept at the site ofthe work with pages

serially numbered. Orders regarding the work whenever necessary are to be entered in
this book by the P.W.D. Offrcer-in-charge with their dated signatures and duly noted by
the contractor or his authorized agents with their dated signatures. Orders entered in this
book and noted by the contractor's agents shall be considered to have been duly given to
the contactor for following the instructions of the departrnent. The order book shall be

the property of the office and shall not be removed from tle site of work without written
permission of the Block Development Offrcer, MORADA and to be submitted to the

Assistant Engineer every month.

In F-2, P-l Lump Sum and P.H Engineering contact from the following shall be

incorporated as new clause as l8 (c) or F-2 /Pl contract, clause 3 (c) of the Lump Sum

contract and clause l9 (c) of P.H. contract form.

Special class contractor shall employ under him one graduate Engineer and two
Diploma Holders belonging to the state of Orissa. Like-wise 'A' Class contractor shall

employ under him one Graduate Engineer, or two Diploma Holders belonging to state of
Orissa. The contractor shall pay to the Engineering personnel monthly emoluments

which shall not be less than the emoluments of the persorurel of equivalent qualification

employed under the State Govt. of Orissa. The Chief Engineer, Roads, Orissa may

however assist the contractor with names of such un-employed Graduate Engineer and

Diploma Holders if such help is sought for by the contractor.

The names of such engineering penonnel appointed by the contractor should be

intimated to the tender receiving authority along with the tender as to, who would be

supervising the work.

Each bill of the special class or 'A' class contractor shall

employment role of the engineering persormel together with a

66.

67.

shall be accompanied by an

ith a certificate of the Graduate

$-,.,*l,
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68.

Engineering or Diploma Holder so employed by the Contractor to the effect that the

work executed as per bill has been supervised by him.
(Vide v'orlcs deptt.No.Codes - M 22/91 - I 5384, dated 09-07-1991)

The intending bidders may remit the cost of tender papers through postal money order /
Bank Draft. However the Department will not be held responsible if there is any delay in
receip of tender documents by the intending contactors sent by the Dep. Through

registered post and similarly if the tender documents sent by the intending contractor by
the registered post do not reach in the Division Office by the appointed date and time, the

offer will not be considered on any account even if the tender documents were dispatched

by the tenderers before the due date. The cost of postal registration fees to and fro will
be bome by the intending tenderer by advance payments.

The tender should be strictly in accordance with the provision as mentioned in the

tender schedule. Any change in the wordings will not be accepted.

The drawings fumished with the tender are tentative and subject to revision or
modification as tendered during execution as per actual necessity and test conducted.

But the tendered rates noted by the tenderer will hold good in case of such modification
of drawings during the time of execution and shall in no way invalidate tle contract and

no extra monetary compensation will be entertained. The work shall however be

executed as per final approved drawing to be issued by the Engineer-in-charge as and

when required.

Over and above these conditions the terms and conditions and rules regulations and

specifications as laid down in Orissa Detailed Standards Specifications and Orissa

P.W.D. Code are also binding on the part of the contractor.

No part of the contract shall be sublet without written perrnission of the concemed

Block Development Offrcer or transfer be made by power of Attomey authorizing others

to receive payment on the contractor's behalf.

The contractor should attach the certificate in token of payment of deposit with .the

registering authority as per recent circular of Govemment relating to this registration.

Any damage caused by natural calamities should be made good of by the contractor at

his own cost. The Department will not be any way responsible for tle same and will not
pay any cost towards the repair done by the contractor.

In case of any complaint by the laborers working about the non-payment or less

payment of his wages as per latest minimum wages act, the Executive Engineer will
have the right to investigate and if the contractor is found to be in default, he may

recover such amount due to the contractor and pay such amount to the laborers directly
under information to the local labour officer of the Govt. The decision of the Block
Development Officer is final and bidding on the contractor.

7 6 . Through Department issue of cement and steel has been indicated with issue rate it may

not taken as binding. The contractor must have to arrange by themselves cement and

steel from approved manufacturer, get it tested in the Departnental Laboratory and

approved by the Departrnent before use. No extension of time, escalation of price on
such account shall be entertained in future. /- ,

Z@='lYY
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77. The contractor shall make requisition ofclaim book from the date of commencement of
work from the department and shall maintain in proper. P.W.D. form with pages

serially numbered in order to record items of work which are not covered by his

contract and are claimable as extra. Claims shall be entered regularly in this book under

the dated sigrature of the conhactor or his duly authorized agents at the end each month.

A certificate should also be fumished along with the claims to the effect that he has no

other claim beyond this claim upto-date. It in any month there are no claims to record a

certificate to that effect should be fumished by the contractor in the claim book. Each

claim must be definite and should be given for as possible the quantities as well as ,fte

total amount claimed. The claim book must be submitted by the contractor regularly by
10th to l6th days of each month for orders of the Engineer-in-charge or competent

authority. Claims not made m this manner or the claim books not maintained from
commencement of the work are liable to be summarily rejected. The claim book is the

property of the P.W.D and shall be finally sunendered by the contractor to the Engineer-

in-charge after completion of the work or before rescission of the contact by the

department whichever is earlier for record.

Items where the rates quoted by the tenderer are less than 25Vo below the C.S.R /
estimated rates the differential cost between the estimated amount and tender amount

shall be withheld till the satisfactory completion ofsuch items having low rates.

Numbers of tests as specified I.R.C / M.O.S.T / LS.T. Specification required for the

construction of any structural works will be conducted any Govt. Test House /
Department Laboratories / reputed material test laboratory as to be decided by the

Engineer-in-charge. Testing charges including expenditure for collection / transportation

of samples / specimen etc. will be bome by the contractor. The collection of samples

and testing are to be conducted both prior to execution and during execution as may be

directed by the Engineer in-charge and on both the accounts the cost shall be bome by
the conhact.

CONDITIONS FOR ISSUE OF PLANT AND MACHINERY TO CONTRACTORS
ON HIRE

Tools and Plants will be issued to contractor only if it is desired in the interest of
Govemment works and ifthese can be spared without inconvenience to the Departrnent.

The sanction of the Block Development Officer, MORADA shall be necessary in each

case. The contractor shall anange his programme of work according to the availability
of theplant and machinery and no claim what - so-ever will be entertained for any delay

in supply by the department.

An agreement shall be entered into by the contractor to the effect that these hire charges

are recoverable from the bills of the contractor regularly and the final payment for the

working including the refund of security deposit willnot be made until the total amount

due to Govemment on account of hire of machinery etc. is recoverable in full. Full
amount of hire charges due from the contractor at any contractor at any time shall be

recovered from his next subsequent bill.

BLOCK DEVELOPMENT OFFICER,
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All transit and incidental charges in connection with the dispatch of tools and plants

and machinery from workshop shed / deposit retum thereto will be bome by the

contractor.

The hire charges shall be recovered at the prescribed rates from and inclusive of the

date the plant and machinery is made over up to and inclusive of the date of its retum

even though the same day may not have been utilized for any reasons except for a
major break down which may take more than 72 hours for repairs.

Thecontractor shall immediately intimate in writing to the Engineer-in-charge when any

plant or machinery gets out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other

machinery requiring similarpreparation, the working hours will include the time required

to make up the boiler temperature and bringing plant to the operating conditions before

the actual start of work.

The, machine will work in shifts of 8 hours each. Extra charges towards overtime

wages of any ofthe, per acing and maintenance staff be let' able. These charges will be

fixed by Engineer-in-charge from time totime. in no case the toolsand plants shall

operated beyond 8 hours in shift without prior written permission of the Engineer-in-

charge.

The contractorshall release the plant and machinery as and when required for periodical

servicingandmaintenance. He shallalso provide for any labour and water source for
washing the plants. In the case of concrete mixers, pavers and similar such equipment,

the contractor shall ammine to get the hopper cleaned and the drums etc. washed at the

close of work each day.

The plant & machinery once issued to a contractor shall not be retumed by Lim on

account of lack of arrangement of labour materials etc. on his part. The same will be

retumed only when they require major repair, or when in the opinion of the Engineer-

in-charge the work or a portion of work for tle same was issued is complete.

The tools and plant shall while in tansit and in the custody of contactor be at his sole risk

and resporsibility for damages and / or loss except fair wear and tear. The damage or
loss as assessed by Engineer-in-charge shall bra made good by the contractor. The gent

of a disagreement as to the extent of damage or the value of 'articles lost, the decision

of the Block Development Officer shall be final. The contmctor shall on or before the

supply of the plant and machinery sign an agreement in indemniffing the Govemment

against loss or damage to the machine. The contractor shall also be responsible for any

claims for compensation for loss oflife, injury or &mage to property etc. arising from

any cause what -so-ever. The contractor shall provide firll time choukidar for guarding

the plant and machinery at site.

If the articles are not retumed within the date regionally specified or extended by the

Engineer-in charge, in addition to the normal hire charge, surcharge equal to 10% of the

hire charges will be levied for the period that the machinery is not retumed. Such period

will be treated as working time and charged as working time.

.W*
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In the event of the non - retum ofthe machinerlthe fi.rll value of the articles at the current

market pricewill be recovered from the contractor's outstanding bills or arty bills that

may become due in respect of his other works rurder the State Public Works
Department. The decision of the Block Development Officer,MORADA shall be final
in case of dispute.

Form of agreement - The contractor shall before taking the possession of the

machinery, enter into an agreement with the Engineer-in-charge or his nominee in the

form prescribed by Deptt.

Log Books for recording the hours of daily work for each of the plant and machinery

supplied to the contmctor will be maintained the Deparfrnent and will be attested by the

contactor or his authorized agent daily. In case the contractor contests the correctness

of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge

shall be final and binding on him. Hire charge .will be calculated according to the entries

in the log book and will be binding on the contractor.

CERTIFICATE Or NO RELATIONSHIP (AS PER CLAUSE NO. 3r (a) OF'

D.T.C.19

I / We hereby certiry that I / We am / are not related to any officer of Offrce of the

Block Development Officer, MORADA of the rank of Junior Engineer & above and

any officer of the rank of Assistant Secretary and above. We am /.re aware that if the

facts subsequently proved to be false my / our contract will be rescinded with forfeiture

of E.M.D security deposit and I / We shall be liable to make good the loss or damage

resulting from such cancellation.

I / We also note that, non - submission of this certificate will render my tender liable for
rejection.

CERTIFICATE OF LIST OT'WORKS IN HAI\ID (CLAUSE.54)
I / We do hereby certify that at present the following works are in my / our hand.

82.

sl.
No

Particulars of
works now in

hand

Amount

of each

work

Period in which the

work is stipulated to

be completed (in

months)

Approximate value of
work done against each

work on the date of
submission of Tender

Department

under which

the work is

being taken up

1
1

-t 4 5 6
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I / We, also note that, non-submission of this certificate

rejection.

/ our tender liable for

Signature of the

Tenderer

Date:

83. CERTII'ICATE OF LIST OF WORKS EXECUTED
I / We do heretry certify that the following works have been executed me / us in the past.

I / We also note that, non-submission of this certificate will render my / tender liable for
rejection.

Signature of the

Tenderer

Date:

84. PERtr'ORMANCERECORDOFCONTRACTORS {Gs=,,,
'- tz') -

CONTRACTOR BLOCK DEVETOPMENT OFFICER,

MORADA

Particulars of
works already

executed

Name of Deptt.

under which the

works executed

Whether the

were completed in
stipulated period

st.

No

Approximate

amount of
each work

Period of
commenoement and

period of completion

I 2 3 4 5 6



(In Tender CaIl Notice (N.I.T) Contracton shall be asked to. fumish report in the
following Performa duly certified by the Block Development
Officer,MORADA,,Mayurbahnj under whom he has executed works in order to Judge

their past performance. )
l) Name of the Contractor with Regd. No. &Date :

2) Class ofContractor:
3) License Authority and License Valid up to :

4) Details of Works Executed:

5) Whether the contractor has requisite machineries & personnel deployed (details of
machineryandpersonnel deployed.

6) Whether the quality of construction is satisfactory:

?) Whether he has capability to make good the loss time :

8) Whether the contractor has abandoned any work in the past there years, if yes, the
details thereof:

9) Whether the contractor has entered in to any litigation in the past if yes, the details
thereof:

l0) Name of the Certifuing Officer with official seal

85. CERTIFICATE OF TOOLS AND PLANTS.and clause no. m, E1,82,E3 & 84 are
(Not required)I / We do hereby certiry that the following tools and plants, machineries and

are in my / our possession in working orders.

O I / We also note tha! non - submissions of this certificate will render my / our tender

liable for rejection.

Signature of the
tenderer Date:

86. Athlitional perjormance security

&=a,tt
DEVELOPMENT OFFICER,

MORADA

sl.

No
Jobs under

execution

Agreement

amount

Date of
commencement

Stipulated

date of
completion

Whether

work is
progressing

as per

progftrmmer

Reasons

for delay

ifany

I ) J 4 5 6
,7
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Additional oerformance securitv shall be deposited by the successful bidder when the
bid amount is seriously unbalanced i.e. less than the estimated cost of more than l0%.
In such an event the successful bidder will deposit the additional performance security to
the extent of the differential cost of the bid amount in shape of PostOffice Savings Bank
Account / National Savings Certificate / Post Ofiice Time Deposit account / Kissan
Vikash Patra / Deposit receipt of Schedule Bank in favour of the Block Development
Officer, MORADA.

87. Addendum to Note -1 to Para 3.5.5 of O.PVD Code Volame -1
Incentiveshould be paid in respect of individual project fomew construction / substantial
additional or improvement works, the minimum value of which is mentioned below:

Name of the work

1. Building work / P.H. work
2. Road work
3. Irrigation work

Minimum Value

Rs. 40. 00 lakh

Rs. 3.00 crores

Rs. 10.000 crores

original time schedule.

(Incentive need not be included in the estimate. Specific budget provision may be
made under State- _ plan out of which the incentive shall be met.)

88. Alfidavit to be lurnished by the contracror at the time of submining of Tender
aboat the authentication of Tendu Documenb including bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender
papers about the authentication of tender documents including Bank Guarantee (Vide
Govt. of Orissa, Works Deptt. Code - 1412004 : 9414, d1.08.06.2004, concurred by
Law Deptt. and Finance Deptt., ride their UOR No. 1242, dt. 05.08.03 and No. 195 /
WF - I, dt. 04.03.04 respectively.

89. Clauses lor site engineer and roadfurnitare elc in DTCN / Agreement

In Works Deptt. Letter No: -10407, dt 25.06.2004, the agencies executing major
worksshould possesses ful-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provisions are to be made as per Works Dept. No.
12351 I W, dated 23.07.2004.

(i) An engineering persormel of the executing agency should be present at work site at the
time of visit of high level Inspecting Officers in the rank of Block Development Oflicer
and above.

(ii) After completion of the Road in all respect, road fumiture should be affixed by the
executing agency indicating locations like School, Hospital, No-home etc.

90. Cess@ l% (One percent) will be deducted from the gross amorrrt of each running bill
of tlris work towards welfare of Labour as per prevailing guidelines of Govt.

TOTAL ( 
^ ) item only.
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Sold for the work:

On payment

oIRs.

Draft no.

(Rupees )vide Demand
dt.

(a) No of items put to tender
(b) Eastern money furnished in Shape of

(1) N.S.C. for

(2) Postal time Deposit account Rs.

(3) K.v.P.
(4) Postal savings Pass Book A/C Rs.

(S)Demand Draft in favour of BDO, MORADA Rs.

pledged

(6)Fixed Deposit in any Nationalized Bank Rs

Total: Rs.

(c) GST Certificate furnished / not furnished
(d) PAN CARD furnished / not furnished
(e) List of n'ork in hand furnished / not furnished
(f) Relationship certificate furnished / not furnished.

No of corrections:

No of overwriting:
No of interpolation:

pledged / not pledged

pledged / not pledged

pledged / not pledged

pledged / not pledged

pledged / not

pledged / not pledged

BTOCK DEVETOPMENT OFFICER,

MORADA
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Construction of Additional Classroom for Transformation of Chitrada College, Chitrada.

Bill of Quantity

Name of the work

CONSTRUCTION OF 5T TRANSFORMATION
WORK AT CHITRADA COLLEGE, CHITRADA
UNDER HALDIPAL GP OF MORADA BLOCK

MAYURBHANJ

Estimated Cost Rs. 38,74,273l-
EMD to be deposited Rs. 38,743l-
Cost of Tender Papel Rs. 6,000/-
Dt of Sale & Receipt of the Tender Paper 27.06.2023 to 15.07.2023 & 20.07.2023
Dt of opening of the Tender Paper 2',t.07.2023

Time of completion 3 Calender Months
Class of Contractor ' B ' Class
st.
No frescription ofltem Quantity Unit

Schcdule

Role
Estimated Cost

Rs. P. Rs. P.

1 Earth work in hard Soil in foundation including intial
lead and 1.5 m. in':ial lift including rough dressing

etcincluding cost, conveyance, royalty taxes of all

metarials, etc completed as per the diredion ofthe
Engineer-in-charge.

Ground Floor

Column and wall 80.97 Cum 206.77 16743.ta
2 Sand filling in foundation and plinth with approved

river sand wellwatered and rammed including cost,

conveyance, royalty taxes of all metarials etc.

completed as per the direction ofthe Engineer -in-

charge.

Ground Floor

Column and wall 53.s8 Cum LO6/..73 57044.49
3 Plain Cement Concrete (1:3:5) using 40 mm size H.G.

metal (crusser brocken ) well rammed including cost,
conveyance, royaltv taxes of all metarials, etc
completed as per the direction of the Engineer-in-

charge.

Ground Floor

Column and wall 23.72 Cum 6099.05 140988.03
4 RCC work of M-20 grade with 20mm and down graded

hard granite( crusher broken) chips including laying

&hoisting etc. complete as per direction of Engineer

in charge.

Ground Floor

Foundation colunrn base t4.76 Cum 7477.25 109455.75
Grade beam' 6.79 Cum 776r.49 52712.98
tintel 4.49 Cum 11028.8s 49523.43

Beam 5.06 Cum 1468r'..78 89044.70
Column 5.11 Cum t46U.78 75050.03
chhaja 15.86 sqmt 931.83 14779.54
Staircase 5.80 sqmt t2749.74 73927.87
RoofSlab 17.62 Cum 10459.98 784354.25
lst Floor

Lintel 4.49 Cum 11547.58 57852.74
Eeam 6.06 Cum 1.6023.37 97161.50
column 5.11 Cum t6023.37 81891.24

.%" ,7:>



Chhaja 15.86 Cum 1001.65 15887.04

Staircase 5.80 sqmt 13784.01 79924.97

Roof slab 77.62 Cum 11016.98 194171.18

5

Fly ash brick work in cement monar (1:6) usinS Fly

ash bricks of approved quality including cost
conveyance & royalty of all metarials etc complete as

per direction of the Engineer-in-charge.

ln foundation and plinth

Ground Floor 1095.00 Cum 5343.15 58507.00

6

Cuttin& straightening coiled or bent up M,S. rods and

Tory steel bendin& binding, welding and.ioining of
necessary and tying the Srills and placin8 in position

as required for R.C.C. work and hoistin& lowering and

laylng including cost, conveyance and taxes of Ms

rods orTor steel and binding wires of 18 to 20 gauge

as required for RCC work for bending, binding tying

the grills in all floors and payment will be made on

weight of M.S. rods and Tor Steel only. The weight

will be calculated as per approved co-ef{icient Kg/Mt.

length and no separate payment will be made

towards........ as perthe Enginee.ln Charge.

Ground Floor 59.95 qntl. 9497.O2 569316.89

1st Floor 44.85 Qntl. 9522.s7 421127.38

9

Fly ash brick work in cement mortar {1:6) using Fly

ash bricks of approved quality including cost,
conveyance & royalty of all metarials etc complete as

per direction of the Engineer-in-chane.

Brick work in superstrudure.

Ground Floor 39.64 Cum 5376.15 213115.01

1st floor 39.64 Cum 5563.83 224578.9r

10 12 mm thick plaster with cement mortar (1:6)over

brick masonary including all cost, conveyance &
royalty etc complete as per diredion ofthe Englneer-

iftcharge.
Ground Floor 330.62 sqm 757.72 52144.71

15t Floor 215.39 sqm 163.26 35164.78

11 16 mm thick plaster with cement mortar (1:5) over

stone/brick masonary including all cost, conveyance

& royalty etc complete as per diredion ofthe
Engineer-in-charge.

Ground floor 350.00 sqm 225.33 78863.99

1st Floor 350.00 sqm 230.40 80638.47

12 6 mm thick plaster with cement mortar (1:4)for
plasterover R C Csurfaces includingall cost,

conveyarce & royalty etc complete as per direction of
the Endneer-in-charge.

Ground Floor 212.t5 sqm 251.46 53347.65

1st Floor 21.8.84 sqm 257.79 56414.19

13 Priming one coatwith wall based primer including cost

of Drimer etc comDlete.

Ground floor 892.71 sqm 67.97 60682.45

lst Floor 184.23 sqm 69.33 54367.53

&-.,*



!4 Wall painting 2 coats with plastic imulation paintof
approved shade on old work 2 coat to give an even

shade including cost of paint.

Ground floor 892.77 5qm 95.94 85649.48

1st FIoor 784.23 sqm 97.62 7655s.90

15

Finishing wallwith acrylic wall puty( water based) of
approved make a finished smooth and even surface to
receive paintinl etc comolete.
Ground floor 562.15 sqm 75.98 42771.97
1st Floor 568.84 sqm 77.42 44041.07

16 Painting with synthetic paint of approved quality and

shad over surface with 2 coats over 1 coat of primer

etc. 7L2.22 sqm 24L.74 27067.OO

Supply of lron Doors & Windows including all cost,

conveyance & taxes etc complete as per direction of
the Engineer-in-charge. 1568.00 Kg 159.14 249517,70
Total 3874273.69

Net Total 3874273.69
Total 17 (Sevent€en) items only Limifted to 3474273.00

( Rupees Thirty Eight lakhs Seventy Four Thousand Two Hundred Seventy Three ) Only

B(Xl prepared & submitted by

Assistant Executit/e Engineer, Morada Block, Mayurbhanj

I am willing to execute the work at

(1) ..........,.......% Excess (in words

(2)..................%Less (in words

Signature of the Contractor

Approved
sdl-

Elock Development Of{icer,

Morada

CONSTRUCTION OF 5T TRANSFORMATION WORX AT

Sold for the work CHTTRADA COLLEGE, CHTTRADA UNDER HALD|PAL Gp OF

MORADA BLOCK, MAYUREHANJ

On realisation of Rs. 6,000/-(Rupees Six Thousand)

only towards cost ofTender Paper in the
shape ofdemand draft

&*-,*g
Block Development Officer,

Morada



CHECK TIST TO BE FILTED UP AND SUBMITTED BY THE BIDDER
Name ofthe work: Construction of 5T Transformation work at Chitrada College, Chitrada

Name of the contractor:

ADDRTSS:

AT.

PO-

P-S-

DISTRICI.

STATE.

PIN.

sL.NO. PARTICULARS
WHEATHER

FURNISHED

YES NO

1
Cost oftender paper in shape of Demand Draft pledged in favour of BDO
Baripada payble at BARIPADA from any nationalised Bank

2
EMD in shape of FIxED DEPOSIT/KVP/NSC/POTD/POSB pled8ed in favour
of B0O Baripada from any nationalised Bank.

3 Self Attested Contrador's Registration Certificate (License)

4 Self Attested Copy of valid GST Clearance certificate

SelfAttested Copy of PAN Card

6 Affidavit ofdocument authenticity and No relation Certificate

7
Origional Aflldavit of entineering contractor retardin8 EMD Exemption
with work award detail of currentfinancial year.

8 SelfAttested copies ofcast certificate for ST/sC Contractor

9
Self Attested copies of P.H certificate for P.H Contractor retrading EMD
Exemption

10 Signed Copy of DTCN and Price bid dully filled & signed by the bidder

11 Bidder Contact address Filling Mandetory

72 Total No of Pages attached inside the envolope

OFFICER
9'rre

EVEI.OPM EI{T

AARIPADA

Signature By the Contractor SLOCK D



OFFICE OF THE PANCHAYAT SAMTTI: MORADA
AUP.o.- Chihada,Dist.. Mayurbhanj, Odisha

E-Mail.ori.morada@nic.in

Date- 26lalwz>
INVITATIONS FOR BIDS OFB) I '

Bid ldentification No. O2_l 2.0,\$- Z\ BDO MOMDA-

The Block Dwelopment Officer, Morada lnvltes percentage rate bid tender on behalf of Governor of Odisha
from registered and eligible Civil Contractor of the rtate AyD (R&B)NURlRural Works/Ml/CPWD for the
following work eventually to be drawn up in the PIUD Pl Form in confirming with the detailed Tender Call
Notice.

letterno- lf?,

st.
No

Name of the Work

Approx.
Value of the
work (Rs. ln

Lakh,

Class of
Bidder

EMD in
Rupees

Cost of
Bid

Docume
nt (in

Rupees)

Period of
Completi

on

I

Construction of 5T
Transformation work at
Chitrada College, Chitrada Rs.38,74,273/- ,B'

{ 38,743.00
< 6.000 3 months

1. Cost of Tender Paper: Bids must be accompanied by paper cort of the tender amount specified

for the work in the table (Col No.6).the paper cost is to be pledge in shape of bank draft (non-

refundable) in favour of BDO, MOMDA, and payable at -CHITRADA.

Eamest Money Deposit: The bid must be accompanied with E.M.D amount as specified against

each work in shape of N5C/POTD/KVP/POSB/Depos|I receipt of the scheduled commercial bank
duly pledged in favour of BDO, MOMDA, payable at -CHITMDA
Sale and Receipt of Tender Paper: The sale of the Bid documenti will be made from the date of
publication i.e. from dt:27.06.2023 to 15.07,2023 up to O5.0O P.M.(on working days only).
Bid should be received at the Office of the Block Development Officer, MOMDA, Mayurbhanj,
through Speed posvRegd. Post only (No tender paper will received by hand service) and super

scribed as" NAME OF THE WORK"BID IDENTIFICATION NO- B.D.O, MORADA-
.(Written in Capital letter) on the Body of cover. The last date of receipt of the bid

documents will be dt: 2O.O7.2023 up to 05.0O. P.M.
Date of Opening of the tender Paper: The Bids will open on Dt.21.07.2023 at 11.30 A.M.at the

,Conference Hall, Panchayat Samiti, MOMDA, MAYURBHANJ in the presence of the bidders

who wish to attend. lf the office happen, to be closed (holiday) on the date of receipt/opening
of the bids as specified, the bids will be received/opened on the next working day at the same

time and venue without further notice. However, date of tender paper opening may be

postponed as per the convenience of the authority by intimating all the concerned tenderers

through notice affixing to notice board at Office of the Block Development Officer, MOMDA,
Mayurbhanj.

Additional Performance Security Depotit: Additional Performance Security shall be obtained
from the bidder when the bid amount is less than the estimated cost put to tender per works
deptt. Letter No. 4710 .dr12.O4.2022 In such an event, only the successful bidder who has

quoted less bid price/rates than the estimate cost put to tender shall have to furnish the exact

amount of differential cost i.e., Estimated cost put to tender minus the quoted amount as

additional performance security (APS) in shape of N.5.C/K.V.P/Postal time deposit pass

booVTerm Deposit receipt duly pledged in favour of BDO, MORADA within seven days,



OFFICE OF THE PANCHAYAT SAMITI: MORADA
At/P.o.- MOMDA,Dist.- Mayurbhanj, Odisha

E-Mail: ori- morada@nic.in

otherwise the bid shall be cancelled and the recurity deposit shall be forfeited. Further,

proceeding for blacklisting shall be initiated against bidder.

Bellow 5olo No Additional Performance Security

From 5olo & above and below l0olo
5Oo/o of (Difference between ertimated cost put to
tender and Bid amount.

From loo/o and above
l5Oo/o of @ifference between estimated cort put to
tender and Bid amount.

6. The following Documents should be furnished with the tender paper failing which the tender is

liable for Reiection.

A) EMD Pledged in favour of BDO MOMDA.
B) Attested copy of valid Contractor Registration Certificate.

C) Attested copy of valid Pan Card & GST Certificate.

D) SCIST Contractors submit original Affidavit in support of cast certificate and atterted copy

Of Cart certificate.
E) Bank Draft towards cost of Tender paper in favour of BDO, MOMDA.

7. Engineering Contractor5 desiring to avail the exemption facility of EMD should submit an

original affidavit as regards, the fact of availing award of work without submission of EMD/|SD

during the current financial year. He should also produce original aontract licence at the time of
opening of tender document to make necessary entry to that effect as such facilities are limited

to three participation in tender during a financial year. Otherwise, their tender will be liable for
rejection.

E. The 5Cl5T Contractors desirous of availing preference should submit an original affidavit in

support of carte certificate and attested copy of caste certificate, Otherwise their tender will be

liable for rejection.

9. G.S.T. as applicable shall be paid extra over and above the work value. The Contractor shall

however be required to submit the TAX INVOICE along with the R.A. / final bill released of the

G.5.T. amount by the department.

10. Shortfall of any required documents, Tender paper is liable for rejection.

11. A bidder can rubmit only one tender paper for a partiorlar work. Submission of more than one

tender paper by a bidder for a particular tender will liable for rejection of all such tender papers.

12. Other details can be seen in the bidding document.

13. The authority rerervei the right to reiect any or all the tenders without assigning any reaton

thereof,

14. Bid documents will be available at Dirtrict NIC website i.e. www.mawrbhani,nic.in and will be

accompanied by the paper cort of the Tender paper in shape of Demand Draft Payable at

MORADA,Mayurbhanj and DTCN with all required documents of bidder as mentioned in
Tender call Notice to be rent to the Office of the Block Development Officer, MOMDA.

/.,-r- |.!.rrr

eto.ko*"fr ;6-indiri.",.
| ,/L lMorada. Mayurbhanj

MemoNo. l$[ uoate. ?Lf Llbyy / =:
Copy in duplicate forwarded to the Joint Director (Advertisement), l&P.R.Deptt.Bhubaneswar for

information and necersary action. lt is requested to please arrange for publication of above tender notice in



OFFICE OF THE PANCHAYAT SAMITI: MORADA
At/P.o.- MORADA,Dist.- Mayurbhanj, Odisha

E-Mail: ori- morada@nic.in

two local Oriya Dailies on or before dt.27.06.2023. The complementary copies for the same be sent to this
office for record.

sto.r. o*ffiffrfi.*,
fi1vlpraja, Mayurbhanj

MemoNo. ll?;7 /Date. 14.l tlZ"-u /"*-- 
'

Copy to the Collector & Dirtlict Magirtrate, Mayurbhanj / Sdperintendent of Police. Baripada /
Project Director-cum-EO,Zilla Parishad,MayurbhanffiDM & PHO,Mayurbhanj,/Chief Engineer & Basin

Manager, 8.5.&.8. Basin, Laxmiposi/ Superintending Engineer, lrrg. Circle, Baripada /Executive Engineer, M.l.
Division, Baripada, Superintending Engineer/Executive Engineer, (R&B) Division, Baripada/Rairangpur/ N.H.
Division, Baripada/Exeortive Engineer, Mayurbhanj lrrigation Division, Baripady' Executive Engineer,

R.W.5&5 Division, Baripada / Superintending Engineer,RrVD,BaripadalRairangpur/lGranjia, Executive
Officer, Baripada Municipality for information and wide circulation. 

a*na
Block Developmeht Officer.

MemoNo. r1?g /Date.!.T I gl'--u /Lwo^'Mavurbhanj
Copy to All tender committde mbmbers for information and req0ested to present for opening of the

tenders in the given date, time & Vanue.

&n.*
B lock Devel6lmdn't"&icer,

Memo No. f{7f /Date. a0 | e1 *>* /1-Yg."a^' 
Mavurbhanj

Copy to offlce Notice Board,tender file & C.P Morada Block f6r assist for uploading the DTCN and
bid documents at NlC,Mayurbhanj .

&_.
=z'-Ll+7'Block Developmdnt Officer,

/|#orcda, MaYurbhanj

/-
/


