BID IDENTIFICATION NO. RASGOBINDPUR - 01/2020-21

GOVERNMINT OF ODISHA
PANCHAYATI RAJ& DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK :
Construction of New Model AWC at Kapoi-2,

Under Chhatna
G.P..

PANCHAYAT SAMITI; RASGOBINDPUR.

Contractor - 3\7 Page | |
BIJO



OFFICE OF THE PANCHAYAT SAMIT| ,RASGOBINDPUR,DIST-MAYURBHANJ
No.01/.2020-21 Date: 12/11/2020

JENDER CALL NOTICE ANNEXURE- A’

percentage (%} rate basis from registered contractors of Odisha PWDAWR/RWD/N

The Block Devioprment Officer, Rasgobindpur on behalf of Goverment of Ogisha invites sealed tender on

the detail tender call notice.

HMICPWD for thefollowing work in conformity with

Cost of
E:
Sl no| Name of G.P Name of Work Name of a"f:’i::;t::t EMbI: ° ponder ccc::::::tfo Period of
) Scheme | to tender {In | deposite GF;-per (+|n v Completion
Rs). d (In Rs) Rs
Const. of New Model AWC
1 |Chhatna Building at Kapoi-2 under OMBADC 1306061.00( 13061.00 |5000+900 [“C" & "D"| 3 Months
Chhatna GP
Const. of New Model AWC
2 |Khuntapal Building at Karanjapada under OMBADC 1306061.00f 13061.00 |5000+900 "C*&"D"| 3 Months
Khuntapal GP
Const. of New Model AWC
3 |Devsole Building at Devsale-2 under OMBADC 1306061.00] 13061.00 [5000+500 "C" &"D"| 3Months
Devsole GP
Const. of New Model AWC
4 [Nakichua Building at ltamundia under OMBADC 1306061.00| 13061.00 {5000+900 [ "C" & "D"| 3 Months
Nakichua GP
Const. of New Model AWC
5 |Nakichua Building at Andhari under OMBADC 1308061.00| 13061.00 |5000+900 "C"&"D"| 3 Months
Nakichua GP
Const. of New Model AWC
6 |Kamardiha Building at Baunstofa under OMBADC 1306061.00( 13061.00 |5000+500  ["C" &"D"| 3 Months
Kamardiha GP
Const. of New Model AWC
7 {Kamardiha Building at Uperpurunapani OMBADC 1306061.00| 13061.00 [5000+900 | "C" & "D"| 3 Months
under Kamardiha GP
Terms & Conditions :

The tender paper can be obtained from the Block Deviopment Officer .Rasgobindpur en payment of Cost of the Tender paper
1 {non refundable) in shape of Cash.

The Tender papsr will be sold from date 12/11/2020 to 27/11/2020.0n working days only from t1.00 AM to 4.00 PM in the Office
2 of The Panchyat Samiti,Rasgobindpur.

The sealed Tender paper will be received on working days till 3.00 PM of date 27/11/2020.The same should be submitted either
through registered /speed post addressing to The BDO, Rasgobindpur or same may be dropped in the tender box kept in the

3 PBlock office,Rasgobindpur during working hour. The sealed envelope shall be superscribed as "Tender Paper™.The undersigned
will not be held responsible for any delay in the postai service.

4 The Tender paper will be opened at 11 AM on date 1/12/2020 in presence of the bidders or their authorised representatives and
Biock tender committee.

5 The EMD is to be deposited in shape of NSC/KVP/POTD/deposit of any Nationalise Bank duly pledged in favour of the Block
deviopment Officer ,Rasgobindpur.

6 The following documents should be furnished along with the tender paper failing which the tender is liable for rejection.

EMD duly pledged in favour of the BDO,Rasgobindpur.

Attested copy of the Contractor registration certificate.

Attested copy of PAN CARD fMlabour Lisence/GST clearance certificate.

Money receipt of DTCN (Tender Paper) shall be enclosed in original.

Attested copy of Cast certificate for SC/ST Contractor desirous of availling preference.

- The Engineering Contractor desirous of availling exemption of EMD should submit an affidavit to the effect that he has net
availed exemption of EMD facility more than three times in the current F.Y.

7 The Schedule cast/Schedule Tribe/Physically handicapped Contractors desirous to avail the exemption of EMD and price
preference (as applicable) ,should mention this in the Affidavit.

8 If the less rate quoted by the tenderer is more than 10% and within 15% the additional performance security is to be deposited in
shape of NSC/KVP/Bank Draft /banker Cheque which are duly pledged in favour of The BDO,Rasgobindpur at the time of
dropping of tender paper as per revised codal provision i.e. Amended 201 3(Vide O.M.12366/W dated 08/11/2013)of OPWD code
madified vide office Memorandum No. 5288/W,dated 04/05/2016 of The Govt. in Works Department.
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The EMD amount will be farfeited if the Tenderer backs aut from the offer of acceptance of Tender by the Competent authority

The Tenderer has te show all required original documents at the time of opening of the tender for verification.

The Contractor must have executed similar nature of works and financial tumn over in last three years. The tenderers are required
to submit the list of T&P possessed,iist of works executed and successfully compileted the Civil works during last three years,
The above information should be certified by the concerned authority not betow the rank of BDO/Executive Engineer.

An affidavit in support of the authority of document including no relation certificate and detail work programe should be attached
with the tender paper.

If the rate quoted byThe Tenderers is found to be same, Tender Comittee will decide the Tender.
Excess bid amount quoted by the bidder if any.in respect of any work shall not be accepted.
The authority deserves all right to reject or cancel any or alt Tender without assigning any reason thgreof.

AT
Merma No- 2997 vor___1). 1) 202D %ﬂ%ﬁ%ur Mlosr

Capy submitted to the Collector & District Magistrate, Mayurbhanj / Project Director .DRDA Mayurbhan] for favour of
kind information and necessary action.
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Copy to Office Notice Board for information of all concerned.
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-—Block Dev| o ) cer
Blowlc Developmont Officer
- Rasgobindpur
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[Type here]

[Type here]}
BILL OF QUANTITY

{Type here}

¢ Work: Const. of New Model AWC at
Name of WWork Kapoi-2 under Chhatna G.P.
Et} Description of items Unit Quantity Rate Amount
1 2 3 "4 5 6
r Earthwork in excavation in hard soil or
gravg\lly soil except sh§et rgck requiring RUPEES
biasting to proper profile with all leads, ONE
lifts E.mddddehfti to pdroper Eectp:::;nd 5 UNDRED
rec:!uire epth and mas |nlg_ it fit for n§ SEVENTY
1 | laying concrete and depositg the Cubic 877 17683 SIX AND 15507.991
excavated materials away from the Meter EIGHTY
work site with all leads and lifts THREE
inciuding dewatering if necessary from ONLY
foundation complete as derected by
Engineer-in-charge.
RUPEES
THREE
Filling in foundation and plinth with One HUNDRED
5 | sand, watered and rammed including Cubic 4242 315.79 | FIFTEENAND | 13395.812
cost, conveyance & royality of matenals Meter SEVENTY
with labour and T&P required for the NINE PAISE
work ONLY
Cement concrete of proportion (1:3:6) UP
with 40mm & down graded size hand R EERS
hroken H.G. metal for foundation FOU
, . THOUSAND
concrete approved quarry including One TWO
3 | hoisting, lowering & laying concrete to Cubic 21 42321 888741
the required level ramming, watering , Meter _ HUNDRED
. : , THIRTY TWO
curing etc. complete including cost, -
. . . AND TEN
conveyance & royality of materials with
. PAISE ONLY
labour charges etc. compete in all
respect. ‘[
1 }
Contractor 0/
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[Type herel

Brick work with Fly Ash Bricks in
cement mortar (1:6) in F&P of size
g"x5'x3" having crushing strength not
less than 70 kg/cm sg. with
dimensional tolerence + 8 percent
including splays cuttting circular
moulding chamfering and corbelling
and similar such type of works with al
necessary projections wateing and
curring after immersing the bricks in
water at least for six hours before use
including cost , conveyance & royality
of materials with labour charges etc.
complete in all respect.

[Type here]

One
Cubic
Meter

15.76

4068.4

RUPEES
FOUR
THOUSAND
SIXTY EIGHT
AND
FOURTY
PAISE ONLY

[Type here]

64117.984

Brick work with Fly Ash Bricks in
cement mortar (1:6) in Superstructure
of size 9"'x5"x3" having crushing
strength not less than 75 kg/cm sq. with
dimensionai tolerance + 8 percent
including splays cutting circular
mouiding chamfering and corbelling
and similar such type of works with all
necessary projections watering and
curring after immersing the bricks in
water atleast for six hours before use
including cost, conveyance & royality of
matefials with labour charges etc.
complete in spect.

One
Cubic
Meter

60.34

4106.3

RUPEES
FOUR
THOUSAND
ONE
HUNDRED
SIXAND
THIRTY
PAISE ONLY

24777414

RCC M-20 work with cement concrete
with crushed granite 20mm down
grade course aggreate of approved
quality mixing by concrete mixer
including hoisting, lowering and laying
the concrete in position to proper slope
and level and compacting by
vibratorsnin layers not exceeding 0.15m
depth including watering, curing for
required period 28 days, centering &
shuttering and finishing exposed
surface smooth providing grooves
wherever necessary including cost,
conveyance, royality & other 1axes of all
materials labour , T&P materials
required for this item including hier &
running charges of the machinaries
complete as derected by the Engineer-
in-charge.

One
Cubic
Meter

Contractor
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(Type here]

a Column Base

{Type here]

One
Cubic 12.82
Meter

4739.7

RUPEES
FOUR
THOUSAND
SEVEN
HUNDRED
THIRTY NINE
AND
SEVENTY
PAISE ONLY

[Type here]

60762.954

b | Column in Superstructure

One .
Cubic 5.69
Meter

10137.08

RUPEES TEN
THOUSAND
ONE
HUNDRED
THIRTY
SEVEN AND
TEN PAISE

57679.985

C Plinth Beam

One
Cubic 531
Meter

4864.62

RUPEES
FOUR
THOUSAND
EIGHT
HUNDRED
SIXTY FOUR
AND SIXTY
T™WO

45289.612

d Beam

One A
Cubic 307
Meter

10137.08

RUPEES TEN
THOUSAND
ONE
HUNDRED
THIRTY
SEVEN AND
TEN PAISE

31120.836

e Lintal Band

One
Cubic 2.7
Meter

B070.64

RUPEES
EIGHT
THOUSAND
SENVENTY
AND SIXTY
FOUR PAISE
ONLY

21790728

o Chhaja

One
Cubic 17.84
Meter

73244

RUPEES
SEVEN
HUNDRED
THIRTY TWO
AND
FOURTY
FOUR PAISE
ONLY

13066.73

Contractor

&
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\Type here] [Type here] [Type here]
| RUPEES
EIGHT
THOUSAND
SIX
One
Cubic 10.97 8643.22 HFUOI\IUDRiE(D 94816‘123.
Meter THREE AND
TWENTY
TWO PAISE
g Slab ONLY
Straightening bent up or coild M.S. rod
or HYSD (Fe-415), cutting, bending, " RUPEES SIX
cracking, hooking, welding or jointing (if THOUSAND
required), the M.S. rod or HYSD steel & ONE
binding, tying the grills, hoisting, .
lowering & placing in proper position as ch)i‘:ial 3074 | 617582 ZEEEE.ES 189844.71
required for RCC works including cost. EIVE AND
conveyance and taxes of M.S. rod or EIGHTY TWO
HYSD steel & binding wires of 18 to 20 PAISE ONLY
gauge & labour charges required for
7 | the work etc. complete.
16mm (5/8") thick cement plaster (1:0) RUPEES
finshing smooth to inside rough surface ONE
of 8"/10" thick brick walls after racking One HUNDRED
out the joint including watering & Square | 3182 | 1834 EiGHTY | 58357.88
curing with cost, conveyance, royalities ' '
& taxes of all materials & cost all labour Meter THREE ?_:ID
charges required for the work etc. P:Ig‘LEJZNLY
8 | complete.
12mm thick cement plaster (1.6} [ RUPEES
finishing smooth to outside rough ONE
surface of 9"/10" thick brick walls after One HUNDRED
racking out the joint including watering Square 19371 128.4 TWENTY 41564 364
& curing with cost, conveynce, royalities Meter EIGHT AND
& taxes of all materials & cost of all FOURTY
labour charges required for the work BAISE ONLY
9 | etc. complete,
RUPEES
6mm thick cement plaster in cement ONE
mortar (1:4) to RCC surface finished One HUNDRED
smoth including deep chipping & slury Sguare 104.29 144.2 FOURTY 15038.618
treatment including punning including Meter FOUR AND
cost, conveyance & royality of TWENTY
10 | materials. PAISE ONLY 1
4 3
Contractor -
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(Type here] {Type herel [Type here]
RUPEES
T™WO
One HUNDRED
2.5 cm artificial stone flooring with Square | 6589 288.9 EIGHTY 19035621
cement concrete (1:2:4) including Meter EIGHT AND
punning using 12mm size hand broken NINTY PAISE
11 | granites chips. ONLY
RUPEES
Fixing tiles in floors, treads & landings ONE
on 25 mm thick bed of cement mortar One THOUSAND
(1:1) joined with neat cement slurry Square 6.91 1061.2 FIFTY ONE | 7263.792
mixed with pigment to match the shade | Meter AND
of the tiles including rubbing & TWENTY
12 | polishing including cost of tile. PAISE ONLY
Fixing tiles in dades, skirting & in rises R:SIEESF){ESI;X
of steps on 12mm thick bed of cement One . SEVENTY
plaster (1.3) joined with neat cement Square 25.89 6772 SEVEN AND 17532.708
slurry mixed with pigment to match the Meter TWENTY
shade of the tiles including rubbing &
o . , PAISE ONY
13 | polishing including cost of tile.
Suppling, fitting & fixing steel angle iron
door & window with steel angle iron
frame manufactured from standard
rolled steel angie section of 40mm x
40mm x 8mm size with corners of the
frame duly mattered & electrically
welded with fishtaile hold fasts made RUPEES
out of MS round bar to be welded at One EIGHTY SIX
hte day with MS hinges of size 100mm Kilogram 11962 86.3 AND THIRTY 10323206
14SWG thick @ 3nos. & 15mm size 1no,
. PAISE ONLY
for single & double leaf shutter, aldrop
stapte & tower bolt hinges duly welded
to the frame with one coat of antt
corrosive red oxide zinc chrome primer
including cost, conveyance, taxes of all
materials with all labour charges for the
14 | work.
Painting two coats with any approved
synthetic enamel paint of approved RUPEES
quality shade & makeover a coat of One ONE
priming to new wood work/iron work Square 61.03 180 HUNDRED 10985.4
including cost of the primer & paint, Meter EICHTY
sand papering polishing the surface fo ONLY
with cost, conveyance, royality, taxes
15 | with all labour charges
5

Contractor

2
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[Type here] [Type here) [Type here]
| Finishing walls with water proofing RUPEES
cement painting to exterior surface of One THIRTY ONE
wall with approved shade with two Square | 15051 | 314 AND 4726.014
coats to give an even shade including Meter ; FOURTY
cost of paint & cost of al labour with . PAISE ONLY
16 1 T&P.
RUPEES TEN
No. of
N | Building 1 10000 | THOUSAND 10000
17 | Provision of Sanitary works. ONLY
No. of 1
18 | Electification Building 31690
19 | wall painting & Play Equipment . 42593
GST 12% as Admissible
( Item 19 nos only) ; Total 1306061.2
Block Development Officer,
Rasgobindpur
I—My / our quoted rate is % ( both in fig and

words ) excess over / less than / equal to the above estimated cost.

1 The Contractor should nat write any thing excepting quoting of percentage & in case anything else regarding
2. Strike out which is not applicable.
3. Percentage should be quoted up to 2 {two) digits after the decimal point.

4. Rate of all items are inclusive of cost, carriage, royality & other taxes of material.

Tenderer
NO. Of COMECHON | o eeeemiecsmm e ssssnnnss

NO. OF OVEr WHHING | it

NO. of INErpeIation & s

Contractor BDO
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11.

GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS {IFB) IDENTIFICATION NO.01 M8)./ 2020-21
BLOCK DEVELOPMENT OFFICER,RASGOBINDPUR
DETAILED TENDER CALL NOTICE

The Block Development Officer, Rasgobindpur on behalf of Government of Orissa invites item rate bids for
execution of Civil works as detailed in the ANNEXURE ‘A’ from the Class of bidders registered with the State
Government and bidders of equivalent Grade/Class registered with Central Government / M.E.S. / Railways for
execution of Civil works on production of definite proof from the appropriate authority. The bidders may submit
bids for any or all of the warks annexed hereto.

8id document consisting of plan, specification, the schedule of quantities and the set of items and conditions of
contract and other necessary documents can be seen in all the offices issuing the bid documents and the office of
the undersigned during office hours every day except in Sundays and Public holidays till the last date of sale and
receipt of bid documents.

Bids must be accompanied by security of the amount {Non-refundable) specified for the work as mentioned in the
Col. No.6 of the ANNEXURE ‘A’ in shape of Deposit Receipt from Scheduled Bank/ National Savings Certificate / Post
Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikash Patra duly pledged in favour of the
Block Development Officer, Rasgobindpur failing which the bid shall be liable for rejection. Bidders desirous to hire
machinery or eguipments from outside the State are required to furnish 2% of the amount put to bid as bid security.
The sale of bid document shali start from 12.11.2020 and close 27.11.2020 on working days only from 11 AM to 4

" PM hours in the office of the Block Development Officer, Rasgobindpur on working days only and the bid documents

shall be received up to 3 PM of date 27.11.2020

Bid must be delivered in the Tender Box having Identification No.1MBIJ / 2020-21

Bid information’s can be obtained from website www.mavurbhani.nic.in and tender paper can be purchased from
the office of the undersigned against non-refundable fee towards cost of bid document as indicated in the form of
Cash. The cost of bid document and GST should be made in two separate A/C payee Demand Drafts.

Bidding documents requested by mail will be dispatched by Registered Post / Speed Post on Payment of an extra
amount of Rs.500.00 over the cost of bid documents. The Block Development Officer, Rasgobindpur will not be heid
responsible for the postal delay if any in the delivery of the documents or non-receipt of the same in time.

The bid wilt be opened on 01.12.2020 at 11 AM in the office of.the Block Development Officer, Rasgabindpur in the
presence of the bidders who wish to attend. If the office happens ta be closed on the last date of receipt of the bids
as specified, the bids will be received and opened on the next}norking day at the same time and same venue.

Bid documents can be purchased from the office of the undersigned against a non-refundable fee towards cost of
bid documents as indicated in the form of cash in shape of two AJC Payee, Two separate A/C Payee Demand Draft
be made one for cost of bid document and the other for G3T.

The value of the work put to bid is Rs. 13,06,061.00 As per Col. No.5 of ANNEXURE — ‘A’

As per Works Department Circular No. 15443/wW Dt. 01.8.2005, all the prospective bidders for the purpose of
participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the amount put 1o bid rounded to the
multiple of Rs.100/- i.e. Rs.13061.0C As per Col. No.5 of ANRIEXURE — *A’ at the time of submission of bid. The
earnest money should be duly pledged in favour of the Block Development Officer, Rasgobindpur may be in shape
of National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikas
Patra/Deposit Receipt of Scheduled Bank. Bids not accompanied by EMD @ 1% as provided in hereof shall be
summarily rejected.

N.B. a) No Cheque / Cash payment will be accepted, .

b} Any Bank enlisted under the second Schedule of Reserve Bank of India Act. 1934 shall be constructed as
Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable as E.M.D.
¢) The Engineering bidders shall have to furnish E.M.D. as per Works Department Clarification No. 2246 dt. 03.02.06
and the original Registration Certificate should be produced by the bidder at thé time of opening of the bid for
verification, failing which the bid will be liable for rejection. Grant of concession (s) to Schedule Caste & Schedule
Tribe Bidders shall be admissible in accordance with Works Department Resolution No. 277483 dt. 11.16.1977.

1] N

Signature of Contractor . Block Devel menFOfficer

Rasgobindpur



12,

{i}
{ii)
(iif)

(v}
v

{vi)
(vii}

d) Adjustment of earnest money given with other bids previously shall not be entertained.
The bid document needs to be completed and submitted with copies of all the documents as required in the
Invitation for Bids {IFB). Following is the summary of the copies of documents required to be submitted alang with
the completed bid document,

Contractor's Registration Certificate {License) _

E.M.D. in the prescribed made as required under clause 11 of DTCN.

GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612 as required under

clause 14 of DTCN.

Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.

An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.

List of T & P/vehicies/machineries in the prescribed Proforma as required under clause 63 of DTCN.

Past performance of the Contractor in the prescribed Proforma as required under clause 59 of DTCN.

{wifi} A declaration to the effect that there has been no conviction/imprisonment for an offence involving moral

{ix)
{x)

{xi}
13.

14.

15,

16.

17.

turpitude.

No relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.

Compliance to qualifying criteria if any. :

The mailing address of Registered Office/Site office of the bidder as required under clause 30 of DTCN,
The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by the competent authority
as concurred in by Law Deptt. & Finance Deptt. In their UOR No. 848/L dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98
respectively. {Works Deptt. Memo No. 9101/dt.30.03.98) '
As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1% April 2005 in the event of enactment
of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption ‘Sales Tax' printed at various clause of DTCN stands
modified as ‘GST’. The bid shall not at the discretion of the competent authorities by considered unless
accompanied by the true copies of G5T Registration No. and valid GST clearance certificate in Form €12 issued by
the Sales Tax Authorities and the ariginal thereof to be preduced if required at the time of opening of the bid. The
bidder registered in other State Government is required to produce non-assessment certificate obtained from the
Sales Tax Commissioner Government of Orissa at the time of submissien of bid document. The rates quoted by the
bidder shall be deemed to be inclusive of GST of all the materials that he will have to procure for performance of
the contract. Deduction of GST at source @ 12% from the gross amount payable to the bidder shall be made and
credited to the Government in terms of statutory provision U/S 54 of the Orissa GST Act. 2004,
The earnest moeney will be retained in case of successful bid and will be dealt with as per the terms and conditions
of the 0.P.W.D. Code and will not carry any interest. The earnest money of the unsuccessful bidder wilt be refunded
on application after the tender is finally accepted and agreement concluded.
The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of Orissa, shall
within a period of seven days upon intimation given to him of acceptance of his bid make an initial security deposit
in the form of NSC/ Post Office Time Depasit/Post Office Savings Bank Account/ Kissan Vikas Patra / Deposit receipt
of Scheduled Bank and in no other form which including the amount already deposited as earnest money shall be
2% of the value of the bid amount and sign agreement in the P.W.D. form No. F2 (Schedule XLV No.61} for the
fulfillment of the contract in the office of the Block Development Officer, Rasgobindpur. The security deposit
together with the earnest meney and the amount withheld according to the provision of F2 agreement shall be
retained as security for the due fulfillment of this contract. Failure to enter into the required agreement and to
make the security deposit as above shall entail forfeiture of the earnest money. No bid shall be finally accepted
until the required amount of security money is deposit. The written agreement 1o be entered into between the
bidder and the Government shall be the foundation of the rights of both the bidder and the Government and the
contract shall be deemed to be incomplete until the agreement has first been signed by the bidder and then by the
proper officer authorized to enter into the contract on behalf of the Government. The security deposit will be
refunded after one year from the date of completion of the work and payment of the final bill. This will not carry
any interest.
Bid must be submitted in sealed covers. Bid documents received after due date and time will not be entertained.
No. bidder will be permitted to furnish his bid in his own manuscript.

18. The work is to be completed in all respect within the stipulated date which is mention in DTCN,
(2] Zovd
Signature of Contractor Block Developmént Officer

Rasgobindpur



19.

20.

21.

22,

23,

a)

b)

¢

d)
e)

)

g)

h)

24,

All bids received with remain value for a period of one month from the date of receipt of bids or till the date
of drawl of Agreement whichever is earlier and validity of bids ¢an also be extended if agreed by the bidder and the
Department.

The date of issue of the notice to the bidder to attend the office of Panchayat samiti Rasgobindpur for signing the
agreement shalt be treated as the date of commencement of work, unless otherwise specifically mentioned. The
bidder whose bid is accepted must submit a programme of work immediately after issue of work order for approval
by the Engineer-in-charge. _ '

The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all
documents, which form part of the agreement to be entered into by the accepted bid and detailed standard and
specifications for Orissa and other relevant specifications and drawings, which are available for sale, Complaint at
a future date that and specifications have not been seen by the bidder cannat be entertained.

Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should also inspect
the quarries and approach road to quarries and locality of the work and satisfy himself about the quality and
availability of materials including the medical aids, labour and fpodstuff etc. In every case the materials must comply
with the relevant specifications. ;

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be adequate to
complete the work according to the specifications and conditlons attached 1o and that he has taken into account
all conditions, difficuities that may be encountered during its progress and to have guoted labour rates and
materials, entry tax and other duties, leads, lifts, delfts, loading and unloading and freight for materials and ali other
incident charges necessary for the completion of the work to-the entire satisfaction of the Engineer-in-charge of
the work and his authorized subordinates. In the course of awarding a work, the Department may desire the analysis
of the rate arrived for against any item(s) of work.

Complaints at future date that the availability of materials, labour or any other factor have been misjudged
cannot be entertained. It should be understood clearly that no claim whatsoever will be entertained afterwards on
the plea of non-availability of proper quantity and quality of materials, including foodstuffs or for any other,

The bidder shall bear in full various incidentats, sundries and, contingencies necessitated by the work within the
following or similar category.

Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable under various Acts &
Rules including GST, ferry tolls, conveyance charges and other cost on account of land buildings including temporary
puilding and temporary electric connection 1o work site as well as construction of coffer dam, construction of
service road, haul road, diversion and its maintenance till completion of work required by the bidder for collection
of materials, storage housing of staff or other purpose of the work.

Labour camps or huts necessary 10 3 suitable scale ingduding conservancy and sanitation arrangements therein to
the satisfaction of the local health authorities should be arranged by the bidder.

suitable water supply including pipe water supply wherever available should be provided for the staff and labour
as well as for the work.

Fees and duties levied by the municipal/ canal or water supply autherities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the
labourer engaged for the work.

Suitable fencing, barriers, signals including paraffin and electrit'signals wherever necessary at work and approaches
in order to protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions
also become payable due to operation of the Workman’s Compensation Act.

The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.
Additional performance security should be deposited by the successful bidder when the bid amount is seripusly
unbalanced i.e. less than the estimated cost by more than 10%. In such an event the intending bidder shall have to
deposit prior to conclusion of agreement the additional performance security to the extent of the differential cost
of the bid amount and 90% of the estimated cost in shape of Post Office Savings Bank Account / National Savings
Certificate/Post Office Time Deposit Account / Kissan Vikash Patra / Deposit receipt of Scheduted Bank duly pledged
in favour of the Block Development Officer, Rasgobindpur failing which the bid shal! be liable for rejection under
intimation to the License Issuing Authority. On successful Execution of the quantity / quantities, the additional
performance security shall only be refunded to the bidder of else the same shall be forfeited to Govt. if in the
opinion of the Block Development, the execution of such quantity / quantities is / are not feasiple / necessary for
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completion of the work, the proportionate amount of the additional performance security shail be refunded to the
bidder. Any bank enlisted under the Second schedule of the R.B.1. Act. 1934 shall be construed as Scheduled Bank.
The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable for the purpose.

5. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by him. In
addition bidders shall have to submit an affidavit along with the bid regarding authentication of bid documents,
credentials including security deposits/additional performance security deposits. The bidder shail not be allowed
to engage power of Attorney holder for the purpose.

26. In event of item rate bid each bidder must guote a definite rate for each items of work for subsequent inclusian in
the contract. Bids containing indefinite terms such as estimated rates or schedule of rates or rates on percentage
basis will not be considered. The bidder may at his option quote reasonable rate for each item of work carefully so
that the rate for one item should not be unworkably low and for other too high.

27. Al rates should be for finished items of works unless otherwise specifically mentioned in the tender schedule.

28. In case of Item rate bids, the rate should be written both in words and figures and in decimal coinage and in case
of discrepancy in rates between words & figures the rates written in words will prevail. The bidders may also show
the totat of each item and the grand total of the whole bid. In case of discrepancy in the rates quoted against each
item of work in figure and total of each item, the lesser amount shall be treated as valid.

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of such item and
amount thereto. The bidder has te mention percentage excess or less over the estimated cost {in figures as well as
words) in the prescribed format appended to the bid document. The bidders participated in the bid for more than
one work may offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened,
declared and recorded first. The rebate so offered, shall be considered after opening of ail packages called in the
same bid invitation notice. .

(n case of percentage rate bids, only percentage quoted shall be considered. Percentage quoted by the bidders shall
be accurately filled in figures and words, 50 there is no discrepancy. If any discrepancy is found in the percentage quoted
in words and figures, then the percentage quoted by the bidder in.words shall be taken as carrect. if any discrepancy is
found in the percentage guoted in percentage excess/less and total rate quoted by the bidder then percentage will be
taken as correct. The percentage quoted in the bid without mentioning excess or less and not supported with the
corresponding amount will be treated as excess. The bidder will wri:te percentage excess or less. up to one decimal point
only. if he writes the percentage excess or fess upto two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the bidder has omitted to quote the rates either in figures and waords, the
Officer opening the bid should recard the omission. .

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the
EMD of the bidder shall be forfeited to Government. Bills for percentage rate bids shali be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill. -

The bid should be written legible and free from erasures overwriting or correction of figures and words and all
overwriting shouid be neatly scored out and rewritten and corrections whenever unavoidable should be dane by writing
over the dated initial of the bidder.

29. In accordance with Section 194© of The Income Tax Act 15961, 2% {two percent) of the gross amount of the bill
followed by Surcharge and Education Cess {as admissible) shall be deducted towards Income Tax from the bills
payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in accordance with the
provisions of The Income Tax Act 1961 along with the bid.

30. The bidder shall have to furnish the complete postal address of his address of his Registered Office as well as Site
Office for making all future correspondences. Any notice or instructions to be given to tender bidder under the
terms of the D.T.C.N/ Agreement shail be deemed to have been served upon him if and only if dispatched by
Registered Post in the address of his registered office / site office or in the mailing address last provided by him.

31. Labour Cess as admissible shali be deducted from the gross ari:_jount of the bill payable to the bidder.

32. The bid containing extraneous conditions not covered by the invitation notice are liable for rejection and quotations
should be strictly in accordance with the bid invitation notice. Any change in the wording will not be accepted.

13. Conditional bids will not be taken into consideration.

34. On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated executants or
transfer be made by execution of a deed of Power of Attorney (hereinafter called as ‘subletting’) without prior
written approval of the competent of the Department. In such an event the arrangement may be rescinded. The
bid accepting authority shall keep the following points in view in the event of grant of such permigsion for subletting.
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(ii)
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(iv}
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35.

36.

37.

38.
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40.

41.
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43,

45.

Wherever such approval is granted, the bidder shall not be relieved of any obligation or duty or responsibility, which
he undertakes under the Agreement.

subletting shall be permitted only in exceptional cases and for recorded reasons as to why the Contractor himself -
can not directly run the Contract.

In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original Contractor.
sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma annexed vide
ANNEXURE 'C’ of DTCN, so as to assess the capability of the Sublette.

Sanctioning authority shall also see the terms and conditions of the agreement between the Contractor and the
Sublette in arder to satisfy himself that the Contractor is not subletting the work for carrying a middleman’s profit.
It shall be observed at the time of subletting that the Government will not be put to any loss on account of
substandard execution due to compromise in the quality of work and materials.

Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connection with the
item rate bid will not be considered. '

Schedule of Quantity accompanies the bid invitation notice : It shall be definitely understood that the Government
do not accept any responsibility for the ‘correctness and completeness’ of this schedule and this schedule is liable
for alternations or omissions, deductions or addition as set forth in the conditions of contract and such omissions,
deducticns, additions or alternations shall in no way invalidate / validate the contract and no extra monetary
compensation will be entertained.

The authority reserves the right to make such increase or decrease in the quantity of items of works mentioned in
the schedule attached to the bid invitation notice as may be considered necessary for the satisfactory completion
of the contract work. All such increase or decrease shall in no way invalidate / vitiate the contract rates. The bidder
shall not be entitles for any compensation on this account except for grant of extension of time wherever
considered necessary. _

(tems of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on
actual analysis approved by the competent authorities on execution of Supplementary Agreement.

During execution of the work, there is every likelihood of such items of work, which do not find place in the current
schedule of rates of in respect of such items, which are given i the schedule of items for which the bidder has not
guoted his rates, The bidder will have to carry out these items of work. Rates of such items of work which do not
find place in the current schedule of rates referred to above shall be decided by the APD Tech. of the Dist. and the
decision of the APD Tech., shall be conclusive and binding upon the bidder. The payment on such items of execution
shall be made on drawi of Supplementary Agreement.

The quantities in respect of the items for which the quoted rates are more than 25% of the estimated rates are not
atlowed to be varied by more than five percent. In case, it seems to exceed the limit prior approval of the competent
authority shouid be obtained in accordance with Para 6.3.15 of OPWD Code (vol.l)

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or
extra quantity of any item besides, estimated amount, unless written order is obtained from the Engineer-in-charge
and rates settled and supplementary agreement drawn before the extra item{s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered necessary on the exigency of
the circumstances af the work and the bidder is not entitled to any compensation en this account.

Under Section 12 of Contract Labour {Regulation and Abolition) Act. 1970 the bidder who undertakes execution of
work through labour, should produce valid license from licensing authority of Labour Department {labour license)
before drawl of agreement.

In every case in which by virtue of the provisions of Section 12, sub-section (1) of the Workman's Compensation Act,
1923, Government is obliged to pay compensations to a workman employed by the contractor in execution of the
works, Government will recover from the contractor the amount of compensation so paid and without prejudice
to the rights of Government under Section (1) sub-section (2} of the said Act, Government shall be at liberty to
recover the amount or any part thereof by deducting it from the security deposit or from any sum due by
Government to the contractor whether under this contract or otherwise Government may not be bound to contest
any claim made against them under Section 12, sub-section (1} of the said Act except on the written request of the
contractor and upon his giving to Government full security fof all cases for which Government might before liable
in consequence tontesting such claim.

Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and will not pay less
than the Fair Wages fixed by Government to the labourers engaged by him for the work. In case of any complaint
by the labourer about the non payment of his wages as per the prevailing Minimum Wages Act, the B.D.O. shall
have the right to investigate and if the bidder is found to be c!efault, the Block Development Officer may recover
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such amount due from the bidder and pay such amount to the labour directly under intimation to the local Labour
Office of the Government. The decision of the Block Development Officer is final and binding up on the bidder, An
undertaking to this effect is annexed herewith vide ANNEXURE ‘B'.

The bidder will have to submit the Block Development Officer, Rasgobindpur monthly return of labour both skilled
and unskilled employed by him in the work. The hidder should keep himself in touch with the Engineer in charge
for smooth execution of the work and arrange adequate labour depending on the workload and working space
available. No claim for detention of labour on any account will be entertained.

Any damaged cause to the work due to ‘any cause’ whatsoever during execution, the bidder will make good until it
is handed over to the Department in complete shape. Any cause shall mean and include’ Nationa! Calamities’ of all
kinds.

The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India Ministry of Works,
Housing and Supply vide order no. 44150 dt. 25.1.1957.

All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his own cost. No payment
wilt be made for benchmarks, ievel pillars, profiles, benching and leveling the ground wherever required. The rates
to be quoted should be for finished item of work inclusive of carriage of all materials and incidental items of works.
After the work is finished all surplus materials & debris should be removed 100m. clear away from the site of the
work. Preliminary wark such as GSTs, mixing platforms etc, should be dismantled and ail materials removed from
the site and premises be left neat and clean and this should be inclusive of the rates.

In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt. 24.12.2005
the existing / relevant provisions incorporated in this DTCN/Original standard £2 Agreement stands modified to the
extent as detailed herein below. This addendum shall be conclusive and binding upon the bidder and shall form
part of the Agreement.

Time Control.

A,
i

i)

jii}

v}

v)

Progress of Work and Re-scheduling Programme.

The Block Development Officer shall issue the letter of acceptance to the successful bidder. The issue of the letter
of acceptance shall be treated as closure of the bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the bidder shall submit 1o the Engineer-in-charge for approval
of a programme commensurate to clause no. (i) showing the generai methods, arrangements and timing for all the
activities in the work along with monthly cash flow forecast.

To ensure good progress during the execution of the work the.bidders shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4 theswhole time allowed under the contract has elapsed,
1/2th of the whole of the work before 4 of the whole time allowed under the contract has elapsed, 3/4% of the
whole of the work before 3/4% of the whole time allowed under the contract has elapsed. :

If at any time it should appear to the Engineer-in-charge that the actual progress of the work does not confirm to
the programme to which consent has been given, the bidder shalt produce, at the request of the Engineer-in-charge,
a revised programme showing the modifications to such progfamme necessary to ensure completion of the work
within the time prescribed for completion. if the bidder does not submit an update programme within this period,
the Engineer-in-charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the over due programme has
been submitted. An update or the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

The Engineer-in-charge’s approval of the programme shall not alter the bidder's obligations. The bidders may revise
the programme and submit it to the Engineer-in-charge again at any time. A revised programme is to show the
effect of Variations and Compensation Events.
Extension of the Completion Date,

The time allowed for execution of the work as specified in the contract date shal} be the essence of the Contract.
The execution of the work shall commence from the 15" day or such time period as mentioned in Letter of Award
after the date on which the Engineer-in-charge issues written order to commence the work or from the date of
handing over of the site whichever is atter. If the bidder commits default in commencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit abselutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for each
milestone and get it approved by the Department. The chart shall be prepared indirect relation to the time stated
in the Contract documents for completion of items of the work. it shali indicate the forecast of the dates of

i
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commencement and completion of various trades of section.of the work and may be amended as necessary by
agreement between the Engineer-in-charge and bidder within the limitations of time imposed in the contract
document, and further to ensure good progress during the execution of the work, the bidder shail in all cases in
which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the bidder shali immediately give notice
thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required 1o the satisfaction of the Engineer-in-charge
to proceed with the work.

{i) Force majeure, or

{i} Abnormaily bad weather, or

(iii) Serious loss or damage by fire, or

{iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the werk,
or

{v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not forming
part of the Contract.

{vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended completion
date without the bidder taking steps to accelerate the remaining work and which would cause the bidder to incur
additional cost, or .

(vii} Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is beyond the
bidder's control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder in writing
within fourteen days of the happening of the event causing delay, The bidder may also, if practicabie, indicate in
such a request the period for which extension is desired.

fviii}  Inany such case a fair and reasonable extension of time for completion of work may be given Such extension
shall be communicated to the bidder by the Engineer-in-charge in writing, within 3 {three) months of the date of
receipt of such request. Non-application by the bidder for extension of time shall not be a bar for giving fair and
reasgnable extension by the Engineer-in-charge and this shali be binding on the bidder.

C. Compensation for Delay. _

(f the bidder fails to maintain the required progress in terms of Clause “A“{Time Control) or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, without prejudiced to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the APD Tech. {(whose decision in writing shall
be fina! and binding) may decide on the amournt of tendered value of the work for every completed day/month (as
applicable) that the remains below that specific in Clause “A” (Time Control) or that the work remains incomplete.
This will alsa apply group of items for which a separate periodof completion has been specified. Compensation @
1.12% per month of delay of work to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Bid Value of wark or to the Bid Value of the item or group of items of work for which a separate period
of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this or any
other contract with the Government in case, the bidder does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause “E"(Management Meeting) the ameunt shown
against that milestones shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without any
notice to the bidder. However, if the bidder catches up with the progress of work an the subsequent milestone(s),
the withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be withheld. However, no interest
Whatsoever shall be payable on such withheld amount '

52. At the time of purchase of bid document the prospective bidder shall have to pay an extra amount towards VAT @
4% of the cost of bid documents confirming to the rate stipulation made in the Odisha VAT Act 2004 & Rules 2005
in addition to the cost of bid document.
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If a bidder removes any Govt. Material or stores supplied to him from the site of the work in contravention of the
provision of this clause with a view to dispose of the same dishonestly, he shall be in addition to any other liability
civit or criminal arising out of the contract be liable to pay penalty equivalent to five times of the price of the
material in stock. The penalty so imposed shall be recoverable at any time from the sum that may be due than or
at any time thereafter become due to the bidder or from his security deposit or the proceeds of sale thereof. The
bidder will responsible for the misuse ,loss and damage due to any reason whatsoever on any materials of the
Department supplied to him for execution of the work. In case of loss damage or misuse of the departmental
materials issued to him recovery at the rate at that time(i.e. market rate or the issue rate of the Department which
ever will be more )will be deducted from the bills or his other dues.

Over and above these condition including the technical specification the terms and condition rules and regulations
and specifications laid down in Odisha detail Standard & Specification Code are also binding upon the bidder,

In accordance with Works Department circular no.15446 dt 1.08,2005 the intending bidder shali have to furnish the
following information in the proforma enclosed here with vide ANXETURE ‘C’ duly certified by the Executive
Engineer or the competent authorities under whom he has executed the works in order to judge his past
performance. The bidder shall have to furnish a declaration in a separate sheet regarding conviction/imprisonment
for an offence involving moral turpitude. In the absence of such vital information the bid shall be finalised in
accordance with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in no way be hetd liable for
creating credentials so motto from the official recards but to examine the authenticity of the credentials furnished
by the bidder along with the bid. '

No Relationship certificate
The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any Officer in
the rank of an Asst Engineer and above in the state PWD or Asst. Secy. and above in the Water Resqurces
Department if the fact subsequently proves to be false the contract will be rescinded .the earnest money and the
total security will be forfeited and he shall be liable to make good the loss or damage resulting from such
canceliation. The proforma for no relationship certificate is entlosed herewith vide ANNEXURE'D'.

The bidder shall sign as a token of final acceptance of the plan, sections and agreements for the work prior to take
up the work for execution.

The bidder has to supply necessary labour and materials for the purpose of alignment laying whenever required at
his own cost. "

The bidder has arrange necessary tools and plants ,vehicles ,machineries such as pumps, road rollers etc required
for the efficient exedcution of work at his own cost. The running charges of such plant and cost of consumables and
conveyance are to be borne by the bidder. The bidder shall-have to furnish a list of T&P, vehicles ,machineries
,which he owns in the proforma enclosed herewith, vide ANNEXURE'E’".

Under no circumstances, interest shall be chargable for the dues or any additional dues, if any payable for the work.
Protection against flood.

In case of flash and untimely floods in the river during the period of execution resulting in overtopping of coffer
dam and flooding areathe bidder shall make his own arrangement at his cost to shift the
machinaries,equipments,materials,labour and departmental machineries if hired by the bidder to a safe place.The
work shall have to be resumed after receding of floods and necessary strengthening of coffer dam and the bidder
at his cost will do dewatering. The department may consider extension of time for completion of the work if the
discontinuance of the work is beyond all reasonable attempts of the bidder to such eventualities.

The debris,sand and other materials ,accuraulated in the working area during flash floods or regular floods in the
monsoon shall be removed by the bidder as required for continuing the work at his own cost.By any chance,if any
excavated portion that could not be filled with concrete by the bidder,gets filledup during monsoon period with
carth such removat will not be paid further. The bidder will have to re excavate the same at his own cost.

it shall be distinctly understood that it is entirely the responsibility of the bidder to make such arrangements as may
be required from time to time to protect the men, machinery materials and the work under progress and the work
for which the measurements were recorded and payment made, against damages either during working season or
during the flood season. The Department accepts no liability, What so ever for any damage or loss of men, materials,
machinery and the work if such hindrance is caused to the progress of work.

The bidder should provide at his own cost adequate protective measures to the completed works at the end of
working season or work in progress against the probable flood during monsoon till completion and handling over
the entire work.

During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be borne
by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation trench including
hire and running charges of pump will be borne by the bidder.

Dewatering from the foundation for bridges ,culverts ,buildings ,canal structure, river training, work sites etc and
watering for consolidation in roads embankments whenever necessary during execution will hape to be done by
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the bidder and no extra payment will be made on that account. The term ‘dewatering’ shali mean and include the
execution or operation of these items due to standing water as well as due to percolation water.

Earth work :

A)The earth work quantity will be assessed from cross sections taken at suitable intervals as decided by the
Engineer-in-charge. Initial levels will be taken with reference to the benchmark, which should be kept at site till
finalization of the contract. Both the parties to the contract should sign the initial cross sections before starting the
work. Final level is to be taken and recorded in level book after completion of the work in all respect and the bidder
is to sign the final levels recorded by the Department in token of acceptance of final measurements. The plotting
of final levels should also include initiai levet ,designed level and executed level in three distinct indelible ink. At the
time of recording of such level by the Department, the bidder shall have to deploy his qualified Engineers, so as to
assist him to witness the levels. y

b} Payment for earth in banking by section measurements, will be made deducting 12.5% {twelve and half) and 5%
(five percent} towards settiements if measurements is taken before monsoon and after one monsoon respectively.
¢) If final measurements of earth is taken after two successive rainy seasons and after due settlements of earth
wark, minimum settlements allowance will be deducted on actual observation by the Engineer in charge.
d)Borrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder. The
Department is no way liable for any damages caused to any individuals nor any extra payment shall be made to the
bidder.

e)Earth work beyond the required design section will not be p3id.

f)Earth available from cutting sections should be utilised in filligng section.

g)The earth work includes all leads, lift and delfts including conveyance by all means i.e, by manual ,mechanical or
both.

h)Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be responsibie. If he
fails to make or maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in
charge, the later may at his option re-ensure the cubic contents of the earth on embankment and deduct from the
bili of the bidder such percentage which may be judge towards shrinkage settlements and also be in such
adjustment as he thinks fit considering all leads and payments be made in the event of entertained by the
Department on the curtailment of earth work extra ieads and lifts.

specification for Breach closing works in river Embankments:

A)Before breach closing the scour pocket filled with water should be dewatered and dried .The seat of the
embankment should be ploughed 8” deep before earth is put in for which no extra payment will be made.
Cement Concrete :

Concrete work will conform to 15-456-2000. Concrete shall consist of:
General ;

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and well mixed
in concrete mixture by weight and brought to proper consistency. In case the quantity of concrete involved in work
is very small, the Engineer-in-charge may allow volumetric proportioning of concrete mix for the restricted guantity.

Mixing : )
Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall be as dense
as possible. Mixing shail be continued until there is a uniform-mixing of the materials and the concrete is uniform
in colour and consistency. The time of mixing shall confirm to table 1 of IS 457-1957.
Materials : '
Sond (Fine Aggregate)
sand to be used in the work shall be natural and free from organic impurities, the maximum size being limit to
4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulk age of wet sand
shall be a maximum of 20%.

b} Coarse Aggregate
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific gravity
shall not be less than 2.5 in order to have well graded aggregate it shall conform to the following table.
TABLE
1.5. Sieve 9% Passing for graded aggregates of nominal size
40mm 40mm 20mm . lemm 12.5mm
20mm 95-100 100 - -
19} /g,\‘m
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16mm 30-70 95-100 100 -

12.5mm - - 90-100 100

10mm - - : 90-100
4.75 mm 10-35 25-55 ©30-70 40-85
2.36 mm 0-5 0-10 0-10 0-10
Cement h

Ordinary Portland cement shall be used in all cases except’in structure in saline lacations where Portland siag
cement shall be used. Other essential requirement to be fulfilled by chemical analysis.

Quality control organization shall be referred to conduct periodic physicai/chemicat tests of cements to ensure the
quality and such testing charges shali be borne by the bidder.

Table—A
sl Grade of Cement level required with coarse aggregate of 20mm & down graded
No. Concrete maximum size (MSA} 40mm & downgraded
1. M-10 207 Kg/Ms 221 Kg./Ms
2. M-15 259 Kg./Ms 228 Kg./M3
3. M-20 320 Kg/Ms - 366 Kg./ M3

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix shail be
designed to produce the grade of concrete having to required workability and characteristic strength as stipulated in

the following tabte.
Table—B
sl Grade of Compressive test strength in N/mm3 on 150 mm Minimum
No. Concrete cube conducted in accordance with 1S 456-2000 28 days
Minimum at 7 days
1 M-10 7 10
2. M-15 10 - 15
3. M-20 13.5 " 20

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall deduct
the cost of cement from the bill of the bidder at the prevailing predetermined price of cement for short consumption
of cement. In case, of actual cement used being more than that specified in Table-A. the bidder shall be paid for extra
cement used at the predetermined price of cement. Design mix and actual cement level required shall be communicated
to the bidder from the to time in writing by the Engineer-in-charge.

&7.

68.

69.

70.

71

72.

73.

74,

75.

Signature of Contractor

Al reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification, |L.R.C. and 1.5.1.
Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips {(18mm size not exceeding to 212%)
Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined with suitable
sheeting and be made leak-proof and watertight or alternative steel shuttering and centering shail be preferred.
Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine mixed and
the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra payment shall be
made.

All the guantities mentioned in the scheduie are comhbined for ground and multi storied floors in case of multi-
storied building, the rates should be through for the same

The exposed surface of ail the reinforced cement concrete works should be made smooth and no extra charges for
plastering if required to any R.C.C. structures like columns, chaijas, deck slabs, walis or R.C.C. works will be paid for
the purpose.

The depth of foundation indicated in the drawing are provisional but these may be altered if considered necessary
in the light of the nature of soil assessed by boring which must be taken in advance of the actual execution ta the
instructions.

The thickness of cement concrete in top plugging should be as per the department drawing.

Concrete of strength below 812% of the required strength (as determined by actual test} shall not be accepted.
Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-charge.
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76.

77.

78.

79,

81.

82.

83.

8a.

85.

86.

87.
. No claim whatsoever will be entertained for any damage caused to work during supply of water in Canal.
89.
. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.
91,

92.
93.

Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of ene cubic meter of
cement be taken as 14.42 quintals. _

For concerting the bottom plugs of well under water the method of pouring concrete should be either with baskets
or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used for underwater concreting
without any extra cost to the Department. .

Curing :

Curing of ail cement works will be done by the, hidder as per the instruction of the Engineer in-charge, at his own
cost.

The Department shall have the right to inspect the scaffolding and centering made for the work and reject partiy or
fully such structures if found defective

In the event of any work tendered for under ‘Food for work Programme’ the payment shali be made in terms of
CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources Circular No. F.C.HI-3/2001 / 22859 Dt.
19.6.2001 read with DOWR resolution No. F.C. 111-59-2003/27799 dt.11.8.03 and further medifications if any. In the
works covered under Foad For Work Programme the biddei shall have to maintain Muster Rolls in suppert of
Payment of Wages in shape of food grain to the labourers engaged in the work. After issue of food grains by the
Department will be the bidders’ exclusive responsibility for tr?nsportation, safe custody and up keepment till the
food grains are provided to the labourers engaged in fhe bonafide Government work against proper
acknowledgement in Muster Rolls. The bidder shall have o bear all such incidental charges such as transportation,
storage, handling etc. and cost of empty gunny begs @ Rs.5/- per bag, the rates quoted for the wark are to be
inclusive of all such charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE'B’.

The length and section of reinforcement after it is put in position as per design will be measured for the purpose of
payment including weight of binding wire.

Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will supply these
vibrators on payment of usual hire charges.

it must definitely understood that the Department shall not accept any responsibility for the correctness and
completeness of the trial borings shown in the cross section. "’

The bidder should employ enough technically skilled persons including qualified Engineer at his own cost and risk
for supervision of the work, '

Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will be
made. .

The bidder is entitled to be paid only at the rates quoted by th for execution of the item of work. If the bidder is
required to pay for any ancillary work for completion of the item of work confirming to the contract specification it
will be constructed as his exclusive responsibility for specific performance of the contract and nothing extra over
and above the agreement rates will be paid.

The bidder shall engage local labourers on priority basis during execution of work.

The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.

All fittings for doors and windows if supplied by the bidder should be of best quality and shouid be got approved by
the Engineer-in-charge before they are used in the work.

No claim wilt be entertained in respect of difficulties due to sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

. The use of mild steel rolier and pins be permitted provided these are made either or gauge-I!l or IV steel in

accordance with L.R.C. specification M.S. roller and pins of forge metal alternatively be turned from Railway carriage
&

?.m-‘?g
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and wagon axles (these may be designed according to the formula). P=D 32 where ‘P’ is the permissible load in
tones per inch length or roller and. ‘D’ is the diameter of the roller in inches,

95. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment.

96. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication and
permitting easy access the bearings shall be provided to prevent dust or other foreign materials getting into the
barings. '

97. Sliding plate bearing shall normally be form anyone metal and combination of plates of different metals which are
likely to result inaction shall not be permitted. Copper plate pressed in between steel plates will not be allowed.

98. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE {SAID CLAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED IN G.O 44 VIS, 13/62 DATED 20.2,1995,

1.a} Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central} Rules 1950, the Contractor

is bound to allow or cause to be allowed to the labourer directly or indirectly employed on the works one day rest for

six days of continuous werk and pay wages at the same rates as for duty in the event of default, the Block Development

Officer concerned shall have the right to deduct the sums not pé-lbid on account of wages for weekly holidays to any

labour and pay the same to the persons entitles thereto form any maney due to the Contractor,

b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer doing

cement mixing work and black topping of roads. The contractor has undertaken to so, Government shall be entitled to

provide the same and recover the cost from the Contractor.

2. Pay

{i} in case of delivery:

Leave pay during maternity leave will be at the rate of the worker’s average daily earnings calculated on the
total wages earned on the days the full time work was done during a period of three months immediately preceding the
date on which the given notice that she expects ta be confined or at the rate of twelve annas a day whichever is greater.
(i) In case of miscarriage:

{eave pay at the rate of average daily earning calculated on the total wages earned on the days when full time work

was done during a period of three months immediately preceding the date of such miscarriage.

{iii} Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she h,as been employed for a total period not less than &

months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or m'ore‘

99, Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the
specifications, shall be subject to Inspections, examination and-quality control test by the Engineer-in-charge at any
and all times during manufacture and/ or constructions and at any / all places where such manufacture or
constructions are carried on. The Engineer-in-charge shall have the right to reject defective material and
workmanship or require its corrections. Rejected workmanship shall be satisfactorily replaced with proper material
without charge thereof and the Contractor shall properly segregate and remove the rejected material from the
premises. If the Contractor fails to proceed at once with the replacement of the rejected materiat and/or the
construction of defective workmanship, the Engineer-in charge may replace such material and / or carrect such
workmanship and charge the cost thereof 1o the Contracter.

100. Substantial still photographs and / or Video recording be dor:ne by the bidder at his own cost prior to execution,
during execution, and after completion of the work as per the direction of the Engineer-in-charge and the
C.Ds./print outs thereof should be accompanied by the R/A bills and Final bill.

101.Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall not be allowed
but extensicn of time shall be considered if the hindrance is not attributable to the bidder,

[12] o\
Signature of Contractor Block Development Officer
Rasgobindpur



102.in the event of non-achievement of proportionate progress confirming to works Department Circular No. 24716 dt.

24.12.2005 incorporated in clause 51 of DTCN instant / appropriate action shall be initiated against the bidder for

recession of the contract under Clasuse2(b) of the F2 agreement on payment liability of the admissible amount
from him.

103.Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition to the clauses

mentioned herein before bidding. The clauses cantained in the DTCN from part and parcel of the Agreement and
alsa binding upan the bidder. FORCE MAJEURE

104.5hould failure in performance of any part of this deed/ subsequent agreement arises from war, insurrection,

restraint imposed by Government, Act of Legislature of other authority, stoppage of hindrance in the supply of raw
materials, or fuel, explosion, accident, strike, riot, lock-out or_:'other disorganization of labour or transport, break
down of machine, flood, fire, act of God, or any inevitable or unforeseen event beyond human control directly or
indirectly interfering with the supply of stores or from any cause whichmay be a reasonable ground for an extension
of time, the competent authority will allow such additional time as he considers to be justified in the circumstances
of the case. No compensation wil! be payable to the bidder for'any loss incurred by him due to these reasons.

105.The royalty of materials will be recovered from the work bills as detailed herein below in case of failure of

production of proper money receipt from Revenue Department. The rates have been extracted from Orissa Minor
Minerals Concession Rules 2004. Any amendment / modification on the following rates shali prevail.

MATERIALS RATE UNIT

{In Rupees)
1. Sand filling 3500 Each Cum
2. Hardfine 70.00 Each Cum
3. Hard granite metal |.LR.C. Gr. I} 130.00 Each Cum
4. Hard granite metal L.R.C. Gr. Ilt 130.00 Each Cum
5. Hard stone metal 130.00 Each Cum
€. Hard stone boulder 130.00 Each Cum
7. Hard granite boulder 130.00 Each Cum
8. Moorum 35.00 Each Cum
9.

Hard granite chips 130.00 Each Cum

106.The authority competent to accept the bid reserves the right of accepting the bid for the whole work for a distinct

part of it or distributing the work between one more bidders.

107.For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been entered into

within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.

108.The Department reserves the right to verify all statements/credentials furnished along with the bid and to inspect

the bidder’s establishment/workshop so as to evaluate the bidder’s capacity to execute the work and also reserves
the right to defer/reject/accept any or all the Bids without assigning any reason whatsoever. The Department shalt
in no way be held liable for such action nor will make any obligation to inform the bidder the ground for the same.

109.IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS) ACT 1996 AND THE BUILDING

al

Signature of Contractor

AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996. _
The Government of India in the Ministry of Labour & Employment has enacted the building and gther constn,

Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the objective of regulating the
Employment and Conditions of Service of the Building and other constn. Workers and to provide their safety, health
and welfare measures. The Government of Orissa with a view to enforce the provisions of the Building and Other
constn. Workers BRegulation of Employment and Conditions of Service] Act, 1996 have formulated rutes namely
the Orissa Building and other Constn. Workers (Regulation of Employment and conditions of service) Rules 2002
and this has been published in the Orissa Gazette vide Government Notification No. 9174-LE dt. 02.08.2002.
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b)

In accordance with the provision under section 3{1} of the Building and other construction workers welfare cess
Act. 1996, the State Government have been pleased to order for collection of cess @ 1% of the cost of construction
incurred by and employer & builder which shall exclude the cost of land and any other compensation paid ar
payable to a worker or his kin under the workman compensation Act 1923,

In the light the decision taken by the Government to enfarce the provision of the building and other constn, workers
welfare cess 1996 it is ordered that :-

All Government Departments, Public sector undertakings an{:i_ other Government Departmental agencies/bodies
carrying out any buildings or other construction works which are covered under section 2{1){d) of the Building and
other construction workers [RE & CS) Act, 1996 shall pay 1% of the amount of the cost approved as per the tender
notification. This amount will be deducted from the bill at the time of marking payment te the contractors and such
amount shall be remitted by way of account payee cheque in favour of the Orissa Building and other construction
workers Welfare Board within 30 days making payment along with a forwarding letter addressed to the Secretary-
cum-Chief Executive Officer, the Orissa Building and other Construction workers Welfare Board, Office of the Labour
Commissioner, Qrissa, Bhubaneswar.

110.QUALITY CONTROL AND MONITORING UNDER DOWR,

The quality Control, Monitoring & Assessment works shall be carry out in accordance with the guidelines contained
in the codes and publications of the B.LS. {Appended) on dif%érent subjects read with relevant provisions of any
technical manual issued by the department from time to time on the subject of standards and quality of different
items of work. The Quality Control and Monitoring Organisgtions in DOWR is proposed to be a 2 tier one as
described bejow.
Quality Control, Monitoring and Assurance by Implementing Agency{lA) & Project Implementing Unit (PIV)
A, is the contractor executing the work.

P.I.U. covers the field Executive Engineer, E.E. Quantity;Control Division of the Project, CRO, Quality Controt
Civision for territorial field works.

(1. State Quality Monitoring cell (SGQMC)
Engineer-in-Chief, (P & D} shall be the Chairman of SQMC. The foilowing may be the member of the Cell.

i)

ii)
ili)

C.E., Designs & Research (to be renamed as C.E., Designs, Research &

Quality Control - Member

C.E., Minor Irrigation - Member.

Director, Research {to be renamed as Director, Research & Qual:ty Control
- Nodal Officer.

SQMC with the held of experts from the foliowing fields will go ahead with the mission,

a) Retired Engineers of the State Government.
b) Retired Experts from Govt. Engineering Colleges.
A panel of experts is to be formed and approved by the Government., Their service will be utilized as and when
required on day-to-day basis by the Director, Research and Quality Control the nodai officer of the Cell.
. a.Quality Contro! & Assurance by the Implementing Agency {Contractor)
It shall be the prime responsibility of the implementing Agency {the contractor) to ensure the quality of the
materials to be used, quality of works to be executed as well as the quality of the finished products as per the
specification.
The LA, {for works costing Rs. 10.00 lakhs and above shall set up a field QC taboratory and appoint qualified
personnel for testing of samples,
The 1.A. will be responsible for safety in constructien, whlch lncludes watching lightening insurance, health and
environmental protection.
The I.A. shall produce test results/test certificate of the materials used in the works and test results of concrete
and of the finished products as specified. The test results/certificates are to be scrutinized by the E.E. before
clearing the bills,
[14] Lo\
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The 1.A. shali take yp the guality control tests i.e. tests for fine aggregate/course aggregate etc. in the appraved
laboratory of his own cost & produce the test resulits.

in case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-charge of the
work may take up the test at Laboratories of either Central Govt./State Govt./ PSUs/Govt. Institutes on pre GST -
firms located nearby. The pre GST Firms are to be approved by the Government for various works. The expense of
tests are to be borne by the LA,

The work bills may be passed and paid if the quality criteria are full satisfied.

111.MINIMUM QUALIFYING CRITERIA.

a) Satisfactorily completed {not Jess than of the original contract value) as a prime contractor i.e. value not less than
Rs. Lakhs at price leve! (Attested copy of certificate of authenticity is to be enclosed from the
concerned Block Development Officer, Weightage of 10% per year shall be given on cost of completed works of
previous year to bring them to price level. Failure to submit proof in support will resuit non responsive
of the tender .

b) The bidder should produce documentary evidence regarding availability of the foilowing machineries and
equipments in working condition required for execution of the work {either owned in his name or obtained on hire
purchase scheme or by hiring from the reputed firms/contractors firms). If the machineries are to be procured for
specific period for completion of the work on Jease/mental basis than a copy of registered MOU must attached.
Eailure to attach the documentary evidence in support of availability of required machineries may result in non
responsive for tender.

Sl. Name of the equipment Number required

2
o

ExcaG5Tor

Tipper / Truck

Concrete Mixture

Cancrete Vibrator

H.P. Pump "
Water tanker

Dozer

o W o W R WNE

Vibrator Roller PRR {8 to 10 tones)

c) Sub-contractors experience and resources shall not be taken into account in determining the hidders compliance
with the qualifying criteria.
ANNEXURE - ‘A’

DESCRIPTION OF WORK PUT TO BID Amount in Rupees,
sl. Name of Value of | Addi. Place of Security Cost of bid Period of Class of
No. | the Work work. sale & receipt. deposit document + Comgletion bidder
GST @ 12% entitled for
the bid
1 [2 3 4 5 6 7 8 B

ANNEXURE - ‘B’
Undertaking to pay minimum wages to the labourers.
{Refer clause 45 read with clause 87 of DTCN.)
| undertake to pay minimum wages per day as admissible ta the labourers engaged by me. in case the Block

Development Officer is satisfied that the minimum wages confirming to the Minimum Wages Act have not been paid,

the differential amount, of which the decision of the Block Development Officer shall be final, conclusive and binding
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upon me, shall also become deductable from the bifi{s} that has / have become due or may become due to me, for
payment to the labourers who were under paid, in such manner as he B.D.O. may deem proper. The disbursement of
minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or both on proper
acknowledgement in the Muster Rolls maintained by me. | furthe(: undertake to be accountable to the Department in

accordance with the text of Clause 87 of DTCN in the event of works taken up under food for Programme work.

Signature of the Bidder

ANNEXURE - C’.
PERFORMANCE RECORD OF (_:ONTRACTOR
{refer Clause 59 of D.T.C.N.}

1. Name of the Contractor:
2. Registration No. and Date:
3. Class of Contractor :
4, Licencing Authority:
5. Llicence valid upto :
6. Details of work executed:
sl. | Jobs under | Agreement Date of Stipulated/ | Whether work | Reasons Amount
No. | execution amount commencement | actual date | is progressing for delay compensation
of as per if any levied for
completion | programme delayed
-1 {Percentage of completion if
progress} any,
1 12 3 4 5 6 7 8
7. Whether the contractor has deployed requisite machineries &%personnel‘
(details of machinery and personnel deployed) :
8. Whether the contractor has employed qualified Engineers during execution of the work{s)
9, Whether the quality of construction is satisfactory:
10. Amount of reduced rate items, if any: ‘
11. Whether the contractor has capability to make good the loss in time:
12. Whether the contractor has abandaned any work in the .
Last three years, if yes, the details, thereof :
13. Whether the contractor has entered into any litigation
in the past if yes, the details thereof :
14. Comments on the capabilities of the contractor.
{i Technical Proficiency.
(i} Financial soundness
{ii) Mobilization of adequate T&P
(iv) Mobilization of man power
(v) General behavior.
[16] W
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Name of the Certifying Officer Signature of the Bidder.
With Official Seal,

ANNEXURE - ‘D’
Certificate of no relationship as per Clause 60 of DTCN.

I/we de hereby certify that I/We am / are not related to any officer of P.W.D. of the rank of Asst. Engineer and
above and any officer of the rank of Asst. Security and above in the Panchyat Raj Department I/We am/are aware that
if facts subsequently proved to be false my/our contract will be rescinded with forfeiture of EMD & Security Deposit and
I/We shall be liable to make good the loss or damages resulting from such cancellation.

I/ We also note that, non-submission of this certificate may render my/our tender liakle for rejection.

Signature of the Bidder

To - ANNEXURE ~ ‘E/
THE BLOCK DEVELOPMENT OFFICER '
RASGOBINDPUR, MAYURBHANJ,

Sub:- List of T & P/Machineries/Vehicles.

Sir, .
As required under Clause No.63 of the Detailed Tender Call Notice, | am to furnish herewith the above

information as mentioned below so as assess my capability to execute the work.

List of T & P /Machineries/Vehicles

s, Details of T & P/ Machineries / Make Year of Number
No. Vehicles the bidder owns rmanufacture {Unit}
! 2 3 _ 4 5

Yours faithfully

signature of the Bidder

INSTRUCTIONS TO BIDDER
1 Only "percentage quoted bid" of the bidder shall be considered.
2 Percentage quoted by the bidder shall be accurately filled in words and figure.
3 If any discrepancy is found between words and figure, rate quoted in words shall be taken as correct.
if any discrepancy is found in the percentage quoted in "percentage excess of less" angd "Total amount quoted by
4 the bidder" than the percentage shail be taken as accordingly the bid price shall be corrected which would be
binding upon the bidder. ..
g If the bidder quoted the percentage without mentioning excess or less and not supported with corresponding
amount will be treated as excess.
6 The bidder shall write the percentage in excess or less up to one decimal point only. if the bidder writes the
percentage up to two or more decimal point 1st decimal point shall only be considered without rounding off.
7 Where is the bidder omitted to guote the percentage either in words or figure the officer opening the hid should
record the omission and the bid will be rejected.
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{For Office use only.)
Number of gver writings

Number of corrections
Number of omissions
EMD

GS5T

PAN CARD

NRC

Affidavit

Labour License

Sold on Payment of RS..cenisins Rupees.........

shape of D.D. bearing N0uerwmniene dt...

towards cost of tender paper vide M/R No...

only in

including G5T @12.00%

¥

Dt...

Signature of Contractor
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BID IDENTIFICATION NO. RASGOBINDPUR - 01/2019-20

GCOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK :
Construction of New Model AWC Building at Karanjapada under
Khuntapal G.P.

PANCHAYAT SAMITI;: RASGORBINDPUR.

Contractor [%K Page | 1



OFFICE OF THE PANCHAYAT SAMITI ,RASGOBINDPUR,DIST-MAYURBHANJ
No.G1/.2020-21 Date: 12/11/202¢

TENDER CALL NOTICE ANNEXURE- &

The Block Deviopment Officer, Rasgobindpur on behalf of Goverment of Odisha invites sealed tender on
percentage {%}) rate basis from registered contractors of Qdisha PWD/WR/RWD/NH/MIICPWD for thefollowing work in conformity with
the detail tender call notice.

Estimated | EMD to ‘T:::;:: Class of
Name of | amount put be Period of
5l Nam G.F N f W
ne e of ame of Work Scheme | to tender (In | deposite | Faper+ |Contracto Complation
Bs}

Const. of New Model AWC

1 |Chhatna Building at Kapoi-2 under OMBADC 1306061.00| 13061.00 |5000+900 "C" &"D"|[ 3 Months
Chhatna GP
Const. of New Model AWC

2 |Khuntapal Building at Karanjapada under OMBADC 1306061.00( 13061.00 |5000+900 "C" &"D"| 3 Months
Khuntapal GP
Const. of New Model AWC

3 |Devsole Building at Devsole-2 under OMBADC 1306061.00| 13061.00 |5000+800 "C"&"D"l 3 Months
Devsole GP
Const. of New Modsel AWC

4 |Makichua Building at Kamundia under OMBADC 1306041.00| 13061.00 |5000+800 "C" &"D"| 3 Months
Nakichua GP
Const. of New Model AWC

5 INakichua Building at Andhari under OMBADC 1306061.00| 13061.00 |5000+900 "C" & "D"[ 3 Months
Makichua GP
Const. of New Model AWC

6 |Kamardiha Building at Baunstofa under OMBADC 1306061.00( 13061.00 {5000+900 "C" & "D"| 3 Months
Kamardiha GP
Const. of New Model AWC

7 |Kamardiha Building at Uperpurunapani OMBADC 1306061.00| 13061.00 |5000+800 "C" & "D"| 3 Months
under Kamardiha GP

Terms & Conditions :

The tender paper can be abtained from the Biock Deviopment Officer ,Rasgobindpur on payment of Cost of the Tender paper
1 {non refundable) in shape of Cash.

The Tender paper will be sold from date 12/11/2020 to 27/11/2020.0n working days only from 11.00 AM to 4.00 PM in the Office
2 of The Panchyat Samiti,Rasgobindpur.

The sealed Tender paper will be received on working days till 3.00 PM of date 27/11/2020. The same should be submitted sither
through registered /speed post addressing to The 8DO, Rasgebindpur or same may be dropped in the tender box kept in the

3 Bloek office, Rasgobindpur during working hour.The sealed envelope shall be superscribed as “Tender Paper”. The undersigned
will not be held responsible for any delay in the postal service.

4 The Tender paper will be opened at 11 AM on date 1/12/2020 in presence of the bidders or their authorised representatives and
Black tender committee.

5 The EMD is to be deposited in shape of NSC/KVP/POTD/deposit of any Nationalise Bank duly pledged in favour of the Block
deviopment Officer ,Rasgobindpur.

& The following documents should be fumished along with the tender paper failing which the tender is liable for rejection.

EMD duly pledged in favour of the BDO Rasgobindpur.

Attested copy of the Contractor registration certificate.

Altested copy of PAN CARD /labour Lisence/GST clearance certificate.

Money receipt of DTCN (Tender Paper) shall be enclosed in original.

Attested copy of Cast certificate for SC/ST Contractor desirous of availling preference.

- The Engineering Contractor desirous of availling exemption of EMD should submit an affidavit 1o the effect that he has not
availed exemption of EMD facility more than three times in the current F.Y.

7 The Schedule cast/Schedule Tribe/Physically handicapped Contractors desirous to avail the exemption of EMD and price
preference (as applicable) ,should mention this in the Affidavit,

8 [fthe less rate quoted by the tenderer is more than 10% and within 15% the additional performance security is to be deposited in
shape of NSC/KVP/Bank Draft /banker Cheque which are duly Pledged in favour of The BDO,Rasgobindpur at the time of
dropping of tender paper as per revised codal provision i.e.Amended 201 3{Vide O.M.12366/W,dated 08/11/2013)of OPWD code
modified vide office Memorandum No. 5288/ dated 04/05/2016 of The Govt. in Works Department.

-0 a0 o

‘Block Development Officer
Rasgobindpur
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The EMD amount will be forfeited if the Tenderer backs out from the offer of acceptance of Tender by the Cormpetent authority

The Tenderer has to show ail required original documents at the time of opening of the tender for verification.

The Contractor must have executed similar nature of works and financial turn over in Jast three years. The tenderers are required
to submit the list of T&P possessed, list of works exscuted and successfully completed the Civil works during last three years.
The above information should be certified by the concerned authority not below the rank of BDO/Executive Engineer.

An affidavit in support of the authority of document including ne relation certificate and detail work programe should be attached
with the tender paper.

If the rate quoted byThe Tenderers is found to be same, Tender Comittee will decide the Tender,
Excess bid amount quoted by the bidder if any,in respect of any work shall not be accepted.
The authority desetves all right o reject or cancel any or all Tender without assigning any reason thereof.

o

t car

ﬂ&&gﬁ Béent Officer
- Rasgobindpur

Mema No- %q 02 / Dit- l l . } ". 2@

Copy submitted ta the Collector & District Magistrate, Mayurbhanj / Project Director .DRDA Mayurbhanj for favour of
kind information and necessary action.

;1,’.\!"” i
Block Officer

Memo No- % 03 /I Dt- ’ ’r )). Z@ mgﬂ%@ﬂﬂﬁﬂbur

Copy submitted to the Sub-Collactor, Bamanghaty, Rairangpur/Sub-Collector Sadar Sub-Division Baripada/Sub-
Collector Kaptipada Sub-Division Udala Sub-Collector,Panchpir,Karanjia / P.A . ITDA , Rairangpur/P.A ITDA, Karanjia /P.A
ITDA, Udala/ P.A ITDA, Baripada/Tahasildar, Rasgebindpur / C.0.P.0 Rasgobindpur for information with rquest to display the

tender notice in their notica board for wide circulation.
— \i"}'
. /o
% g@i‘hﬁﬁfﬂﬁicer
: ndpyic
?&sg ll? hr

Memo No- 8‘]‘00/ it Dt- ’,r /,r 2920

Copy to Office Notice Board for information of all concerned.

U
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BILL OF QUANTITY
Name of Work: Const. of New Model AWC at Karanjapada
under Khuntapal G.P.
sl. - . . .
No Description of items Unit Quantity Rate Amount
1 2 3 4 5 6
Earthwork in excavation in hard soil or
gravelly soil except sheet rock requiring
bIashng to proper proﬁlelwnh all Iead§, lifts RUPEES ONE
and delifts to proper section and required
1 depth and masking it fit for laying concrete | One Cubic HUNDRED
and depositig the excavated materials away Meter 81.7 176.83 SEVENTY SIX 15507.99
from the work site with all leads and lifts AND EIGHTY
, . . THREE ONLY
including dewatering if necessary from
foundation complete as derected by
Engineer-in-charge.
RUPEES THREE
Filling in foundation and plinth with sand, One Cubic HUNDRED
2 | watered and rammed including cost, Meter 42.42 315.79 FIFTEENAND 13395.81
conveyance &royality of materials with SEVENTY NINE
labour and T&P required for the work PAISE ONLY
Cement concrete of proportion (1:3:6) with
40mm &down graded size hand broken RUPEES FOUR
H.G. metal for foundation concrete THOUSAND
approved quarry including hoisting, One Cubic TWO
3 | lowering & laying concrete to the required Meter 21 42321 HUNDRED 888741
level ramming, watering , curing etc. THIRTY TWO
complete including cost, conveyance AND TEN
&royality of materials with labour charges PAISE ONLY
etc. compete in all respect.
Brick work with Fly Ash Bricks in cement
mortar {1:6) in F&P of size 9"'x5"x3" having
crushing strength not less than 70 kg/cm sa.
}‘Vlth d’|men5|onat to]e.-renc'eg 8 percent_ RUPEES FOUR
including splays cuttting circular moulding
chamfering and corbelling and similar such One Cubic THOUSAND
4 . o 15.76 4068.4 SIXTY EIGHT 64117.98
type of works with al necessary projections Meter AND FOURTY
wateing and curring after immersing the PAISE ONLY
bricks in water at least for six hours before
use including cost , conveyance &rovyality of
materials with labour charges etc. complete
in all respect.
Brick work with Fly Ash Bricks in cement
mortar {1:6) in Superstructure of size
9"x5"x3" having crushing strength not less
than 75 kg/em sq. with dimensional RUPEES FOUR
tolerance + 8 percent including splays THOUSAND
cutting circular moulding chamfering and One Cubic ONE HUNDRED
3 corbelling and similar such type of works Meter 60.34 4106.3 SIX AND 247774.1
with all necessary projections watering and THIRTY PAISE
curring after immersing the bricks in water ONLY
atleast for six hours before use including
cost, conveyance &royality of materials
with labour charges etc. complete in all )

Contractor




respect.
RCC M-20 work with cement concrete with
crushed granite 20mm down grade course
aggreate of approved quality mixing by
concrete mixer including hoisting, lowering
and laying the concrete in position to
proper slope and level and compacting by
vibratorsnin layers not exceeding 0.15m
dept!'\ mclud!ng watering, cunng for One Cubic
6 | required period 28 days, centering& Meter
shuttering and finishing exposed surface
smooth providing grooves wherever
necessary including cost, conveyance,
royality& other taxes of all materials labour
, T&P materials required for this item
including hier& running charges of the
machinaries complete as derected by the
Engineer-in-charge.
RUPEES FOUR
THOUSAND
One Cubic SEVEN
a Column Base Meter 12.82 4739.7 HUNDRED 60762.95
THIRTY NINE
AND SEVENTY
PAISE ONLY
RUPEES TEN
THOUSAND
One Cubic ONE HUNDRED
Meter 5.69 10137.08 THIRTY SEVEN 57679.99
AND EIGHT
b Column in Superstructure PAISE QNLY
RUPEES FOUR
THOUSAND
EIGHT
COne Cubic HUNDRED
Meter 9.31 4864.62 SIXTY FOUR 45289.61
AND SIXTY
TWQ PAISE
c Plinth Beam ONLY
RUPEES TEN
THOUSAND
One Cubic ONE HUNDRED
Meter 3.07 10137.08 THIRTY SEVEN 31120.84
AND EIGHT
d Beam PAISE ONLY
2

Contractor BDO




RUPEES EIGHT

THOUSAND
One Cubic SENVENTY
Meter 2.7 8070.64 AND SIXTY 21790.73
FOUR PAISE
ONLY
e Lintal Band
RUPEES SEVEN
HUNDRED
One Cubic THIRTY TWO
Meter 17.84 732.44 AND FOURTY 13066.73
FOUR PAISE
ONLY
f Chhaja
RUPEES EIGHT
THOUSAND SIX
One Cubic HUNDRED
Meter 10.97 8643.22 FOURTY THREE 94816.12
AND TWENTY
TWO PAISE
g Slab ONLY
Straightening bent up or coild M.S. rod or
HYSQ {Fe-415}., cuttn:ng., bfendl_ng, cra.ckmg, RUPEES SIX
hooking, welding or jointing (if required), THOUSAND
the M:S. rod’orl HYSD stefei & bindir‘1g, tying ONE HUNDRED
the grilis, haisting, lowering & placing in One 30.74 617582 | SEVENTYFIVE | 1898447
proper position as required for RCC works Quintal AND EIGHTY
including cost, conveyance and taxes of TWO PAISE
M.S. rod or HYSD steel & binding wires of ONLY
18 to 20 gauge & labour charges required
7 1 for the work etc. complete.
16mm {5/8"} thick cement plaster (1:6)
finshing smooth to inside rough surface of RUPEES ONE
9"/10" thick brick walls after racking out Cne HUNDRED
the joint including watering & curing with Square 3182 183.4 EIGHTY THREE 58357.88
cost, conveyance, royalities& taxes of all Meter AND FOURTY
materials & cost alf labour charges required PAISE ONLY
8 | for the work etc. complete.
12mm thick cement plaster (1:6) finishing RUPEES ONE
smooth o outside rough surface of 9"/10" One HUNDRED
. . ] - Square 32371 128.4 TWENTY EIGHT 41564.36
thick brick walls after racking out the joint
including watering & curing with cost, Meter AND FOURTY
g . PAISE ONLY
conveynce, royalities& taxes of all materials
& cost of all labour charges required for the
9 | work etc. complete.
Contractor DO




RUPEES ONE
One HUNDRED
Square 104.29 144.2 FOURTY FOUR 15038.62
&émm thick cement plaster in cement Meter AND TWENTY
mortar (1:4} to RCC surface finished smoth PAISE ONLY
including deep chipping &slury treatment
including punning including cost,
10 | conveyance &royality of materials.
RUPEES TWQ
One HUNDRED
2.5 cm artificial stone flooring with cement Square 65.83 288.9 EIGHTY EIGHT 15035.62
concrete (1:2:4) including punning using Meter AND NINTY
11 [ 12mm size hand broken granites chips. PAISE ONLY
Fixing 1EI|ES in floors, treads & tandmgs‘op 25 RUPEES ONE
mm thick bed of cement mortar {1:1) joined
with neat cement slurry mixed with One THOUSAND
. , Square 091 1051.2 FIFTY ONE 7263.792
pigment to match the shade of the tiles
. . . C . Meter AND TWENTY
including rubbing & polishing including cost
. PAISE ONLY
12 | oftile.
Fixing tiles in dados, skirting & in rises of RUPEES SIX
steps on 12mm thick bed of cement plaster One HUNDRED
{1:3) joined with neat cement slurry mixed SEVENTY
with pigment to match the shade of the sl&:taéf 2589 677.2 SEVEN AND 1753271
tiles including rubbing & polishing including TWENTY PAISE
13 | cost of tile. ONY
Suppling, fitting & fixing steel angle iron
door & window with steel angle iron frame
manufactured from standard rolled steel
angle section of 40mm x 40mm x 6mm size
with corners of the frame duly mattered & RUPEES
electrically welded with fishtaile hold fasts One EIGHTY SIX
made out of MS round bar t.o be welded at Kilogram 1196.2 86.3 AND THIRTY 103232.1
hte day with MS hinges of size 100mm PAISE ONLY
14SWG thick @ 3nos. & 15mm size 1no. for
single & double leaf shutter, aldrop staple &
tower bolt hinges duly welded to the frame
with one coat of anti corrosive red oxide
zinc chrome primer including cost,
conveyance, taxes of all materials with all
14 | labour charges for the work.
Painting two coats with any approved
synthetic enamel paint of approved quality One RUPEES ONE
shade & makeover a coat of priming to new Square 61.03 180 HUNDRED 10985.4
wood work/iron work including cost of the Meter EIGHTY ONLY
primer & paint, sand papering polishing the
surface fo with cost, conveyance, royality,
15 | taxes with all labour charges

Contractor

s



One RUPEES
Square 150.51 314 :SIIJR::JS:'IFY 4726.014
Finishing walls with water proofing cement Meter PAISE ONLY
painting to exterior surface of wall with
approved shade with two coats to give an
even shade including cost of paint & cost of
16 | all labour with T&P.
No. of RUPEES TEN
. 1 10000 THOUSAND 10000
Building 0
17 | Provision of Sanitary works. NLY
No. of
ot 1
18 | Electification Building 31650
19 | Wall painting & Play Equipment 42593
GST 12% as Admissable
(Item 19 only)} Total 1306061

Block Development Officer,
Rasgobindpur

My f our quoted rate is

excess over / less than / equal to the above estimated cost.

NOTES :

% { both in fig and words }

1. The Contractor should not write any thing excepting quoting of percentage & in case anything else regarding

2. Strike out which is not applicable

3. Percentage should be quoted up to 2 (two) digits after the decimal point.

4, Rate of all items are inclusive of cost, carriage, royality& other taxes of material.

Tenderer

NG, Of COMrection © v eeesameeeenr ssssssssssssssoras

No. of over writing : ...

No. of interpolation :

Contractor
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11.

GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS (IFB} IDENTIFICATION NO.01 MBJ./ 2020-21
BLOCK DEVELOPMENT OFFICER,RASGOBINDPUR
DETAILED TENDER CALL NOTICE

ks

The Block Development Officer, Rasgobindpur on behalf of Government of Orissa invites ftem rate bids for
execution of Civil works as detailed in the ANNEXURE ‘A’ from the Class of bidders registered with the State
Government and bidders of equivalent Grade/Class registered with Central Government / M.ES. / Railways for
execution of Civil works on production of definite proof from the appropriate authority. The bidders may submit
bids for any or all of the works annexed hereto.

Bid document consisting of plan, specification, the schedule of quantities and the set of items and conditions of
contract and other necessary documents can be seen in all the offices issuing the bid documents and the office of
the undersigned during office hours every day except in Sundays and Public holidays till the last date of sale and
receipt of bid documents.

Bids must be accompanied by security of the amount (Non-refundable) specified for the work as mentioned in the
Col. No.6 of the ANNEXURE ‘A’ in shape of Deposit Receipt from Scheduled Bank/ National Savings Certificate /
Post Office Savings Bank Account / Post Office Time Deposit Account / Kissan VikashPatra duly pledged in favour
of the Block Development Officer,Rasgobindpur failing which the bid shall be liable for rejection. Bidders desirous
to hire machinery or equipments from outside the State are required to furnish 2% of the amount put te bid as
bid security.

The sale of bid document shall start from Dt.12.11.2020 and close 27.11.2020 on working days only from 11 AM
to 4PM in the office of the Block Development Officer, Rasgobindpur on working days only and the bid documents
shall be received up to 3 PM of date 27.11.2020

Bid must be delivered in the Tender Box having ldentification No.1MB! / 2020-21

Bid information’s can be obtained from website www.mayurbhani.nic.inand tender paper can be purchased from
the office of the undersigned against non-refundable fee towards cost of bid document as indicated in the form of
Cash. The cost of bid document and GST should be made in two separate A/C payee Demand Drafts.

Bidding documents requested by mail will be dispatched by Registered Post / Speed Post on Payment of an extra
amount of Rs.500.00 over the cost of bid documents. The Block Development Officer, Rasgabindpur will not be
held responsible for the postal delay if any in the delivery of the doecuments or non-receipt of the same in time.
The bid will be opened on 01.12.2020 at 11 AM in the office of the Block Development Officer, Rasgobindpur in
the presence of the bidders/ representative who wish to attend. If the office happens to be closed on the last
date of receipt of the bids as specified, the bids will be received and opened on the next working day at the same
time and same venue.

Bid documents can be purchased from the office of the undersigned against a non-refundable fees towards cost
of bid documents as indicated in the form of cash in shape of two A/C Payee. Two separate A/C Payee Demand
Draft be made one for cost of bid document and the other for GST.

The value of the work put to bid is Rs. 13,06,061.00 As per Col. No.5 of ANNEXURE — ‘A’

As per Works Department Circular No. 15443/W Dt. 01.8.2005, all the prospective bidders for the purpose of
participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the amount put to bid rounded to
the multiple of Rs.100/- i.e. Rs.13060.00 As per Col. No.5 of ANNEXURE - ‘A’ at the time of submission of bid. The
Earnest Money should be duly pledged in favour of the Block Development Officer, Rasgobindpur may be in shape
of National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit Account / Kissan
VikasPatra/Deposit Receipt of Scheduled Bank. Bids not accompanied by EMD @ 1% as provided in hereof shail be
summarily rejected.

N.B. a) No Cheque / Cash payment will be accepted.

b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be constructed as
Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable as E.M.D.

c) The Engineering bidders shall have to furnish E.M.D. as per Works Department Clarification No. 2246 dt.
03.02.06 and the original Registration Certificate should be produced by the bidder at the time of opening of the
bid for verification, failing which the bid will be liable for rejection. Grant of concession (s} to Schedule Caste &

Schedule Tribe Bidders shall be admissible in accordance with Works Department Resolution No.27748 dt.
11.10.1977.

1] S

Signature of Contractor Biock Develoﬁ‘ment Officer

Rasgobindpur



12.

]
{ii)
{iii)

(iv)
{v)
{vi)

{vii)

d} Adjustment of earnest money given with other bids previously shall not be entertained.
The bid document needs to be completed and submitted with copies of all the documents as required in the
Invitation for Bids {IFB). Following is the summary of the copies of documents required to be submitted along with
the completed bid document.

Contractor's Registration Certificate {License}

E.M.D. in the prescribed mode as required under clause 11 of DTCN.

GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612 as required under

clause 14 of DTCN.

Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.

An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.

List of T & P/Vehicles/machineries in the prescribed format as required under clause 63 of DTCN.

Past performance of the Contractor in the prescribed format as required under clause 59 of DTCN.

{wiit) A declaration to the effect that there has been no conviction/imprisonment for an offence involving moral

(ix)
(x)
(i}
13.

14.

15

-

16.

17.

turpitude.

No relationship certificate in the prescribed format as required under clause 60 of DTCN.

Compliance to qualifying criteria if any,

The mailing address of Registered Office/Site office of the bidder as required under clause 30 of DTCN,
The EMD will be forfeited, if the bidder backs out from the offer before acceptance of bid by the competent
authority as concurred in by Law Deptt. & Finance Deptt. In their UOR No. 848/L dt. 31.05.97 & UOR No. 202/WFD
dt. 6.3.98 respectively. (Works Deptt. Memo No. 9101/dt.30.03.58)
As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1% April 2005 in the event of enactment
of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption ‘Sales Tax’ printed at various clauses of DTCN
stands modified as ‘GST'". The bid shall not at the discretion of the competent authorities by considered unless
accompanied by the true copies of GST Registration No. and valid G5T clearance certificate in Form 612 issued by
the Sales Tax Authorities and the original thereof to be produced if required at the time of opening of the bid. The
bidder registered in other State Government is required to produce non-assessment certificate obtained from the
Sales Tax Commissioner Government of Orissa at the time of submission of bid document. The rates quoted by
the bidder shall be deemed to be inclusive of GST of all the materials that he will have to procure for performance
of the contract. Deduction of GST at source @ 12% from the gross amount payable 1o the bidder shall be made
and credited to the Government in terms of statutory provision U/S 54 of the Qrissa GST Act. 2004,
The earnest money will be retained in case of successful bid and will be dealt with as per the terms and conditions
of the O.P.W.D. Code and will not carry any interest. The earnest money of the unsuccessful bidder will be
refunded on application after the tender is finally accepted and agreement concluded.

The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of QOrissa,
shall within a period of seven days upon intimation given to him of acceptance of his bid make an initial security
deposit in the form of NSC/ Post Office Time Deposit/Post Office Savings Bank Account/ Kissan Vikas Patra /
Deposit receipt of Scheduled Bank and in no other form which including the amount already deposited as earnest
money shall be 2% of the value of the bid amount and sign agreement in the P.W.D. form No. F2 {Schedule XLV
No.61) for the fulfillment of the contract in the office of the Block Development Officer, Rasgobindpur. The
security deposit together with the earnest money and the amount withheld according to the provision of F2
agreement shall be retained as security for the due fulfillment of this contract. Failure to enter into the required
agreement and to make the security deposit as above shall entail forfeiture of the earnest money. No bid shall be
finally accepted until the required amount of security money is deposit. The written agreement to be entered into
between the bidder and the Government shall be the foundation of the rights of both the bidder and the
Government and the contract shall be deemed to be incompleted until the agreement has first been signed by the
bidder and then by the proper officer authorized to enter into the contract on behalf of the Government. The
security deposit will be refunded after one year from the date of completion of the work and payment of the final
bill. This will not carry any interest.

Bid must be submitted in sealed covers. Bid documents received after due date and time will not be entertained.
No. bidder will be permitted to furnish his bid in his own manuscript.

18. The work is to be completed in all respect within the stipulated date which is mention in DTCN.

2] S W0
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Signature of Contractor Block De e:‘opw nt Officer

Rasgobindpur



19.

20.

21.

22,

23.

a)

b)

c)

d)
e)

g

h)

24.

All bids received with remain value for a period of one month from the date of receipt of bids or till the date of
drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the bidder and the
Department.

The date of issue of the notice to the bidder to attend the office of Panchayat samiti Rasgobindpur for signing the
agreement shall be treated as the date of commencement of work, unless otherwise specifically mentioned. The
bidder whose bid is accepted must submit a programme of work immediately after issue of work order for
approval by the Engineer-in-charge.

The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all
documents, which form part of the agreement to be entered into by the accepted bid and detailed standard and
specifications for Orissa and other relevant specifications and drawings, which are avaitable for sale. Complaint at
a future date that and specifications have not been seen by the bidder cannot be entertained.

Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should aiso inspect
the quarries and approach road to quarries and locality of the work and satisfy himself about the quality and
availability of materials including the medical aids, fabour and foodstuff etc. In every case the materials must
comply with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be adequate to
complete the work according to the specifications and conditions attached to and that he has taken into account
all conditions, difficulties that may be encountered during its progress and to have quoted labour rates and
materials, entry tax and other duties, leads, lifts, delfts, loading and unloading and freight for materials and all
other incident charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-
charge of the work and his authorized subordinates. In the course of awarding a work, the Department may
desire the analysis of the rate arrived for against any item{s) of work.

Complaints at future date that the availability of materials, labour or any other factor have been misjudged
cannot be entertained. It should be understood clearly that no claim whatsoever will be entertained afterwards
on the plea of non-availability of proper quantity and quality of materials, including foodstuffs or for any other.
The bidder shall bear in full various incidentals, sundries and contingencies necessitated by the wark within the
following or similar category,

Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable under various Acts &
Rules including GST, ferry tolls, conveyance charges and other cost on account of land buildings including
temporary building and temporary electric connection to work site as well as construction of coffer dam,
construction of service road, haul road, diversion and its maintenance tili completion of work required by the
bidder for collection of materials, storage housing of staff or other purpose of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitation arrangements therein to
the satisfaction of the local health authorities should be arranged by the bidder.

Suitable water supply including pipe water supply wherever available should be provided for the staff and labour
as well as for the work.

Fees and duties levied by the municipal/ canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the
labourer engaged for the work.

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at work and
approaches in order to protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions
also become payable due ta operation of the Workman's Compensation Act.

The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.
Additional performance security should be deposited by the successful bidder when the bid amount is seriously
unbalanced i.e. less than the estimated cost by more than 10%. In such an event the intending bidder shall have
to deposit prior to conclusion of agreement the additional performance security to the extent of the differential
cost of the bid amount and 90% of the estimated cost in shape of Post Office Savings Bank Account / National
Savings Certificate/Post Office Time Deposit Account / Kissan Vikash Patra / Deposit receipt of Scheduled Bank
duly pledged in faveur of the Block Development Officer, Rasgobindpur failing which the bid shall be fiable for
rejection under intimation to the License Issuing Authority. On successful Execution of the quantity / quantities,
the additional performance security shall only be refunded to the bidder or else the same shall be forfeited to
Govt. if in the opinion of the Block Development, the execution of such quantity / quantities i€y are not feasible /

{3] W o

Signatura of Contractor Block Developtent Officer
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necessary for completion of the work, the proportionate amount of the additional performance security shall be
refunded to the bidder. Any bank enlisted under the Second Schedule of the R.B.I. Act. 1934 shall be construed as
Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable for the
purpose.

25. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by him. In
addition bidders shal! have to submit an affidavit along with the bid regarding authentication of bid documents,
credentials including security deposits/additional performance security deposits. The bidder shall not be allowed
to engage power of Attorney holder for the purpose.

26. In event of item rate bid each bidder must quote a definite rate for each items of work for subsequent inclusion in
the contract. Bids containing indefinite terms such as estimated rates or schedule of rates or rates on percentage
basis will not be considered. The bidder may at his option quote reasonable rate for each item of work carefully
so that the rate for one item should not be unworkably low and for ather too high.

27. All rates should be for finished items of works uniess otherwise specifically mentioned in the tender schedule.

28. In case of item rate bids, the rate should be written both in words and figures and in decimal coinage and in case
of discrepancy in rates between words & figures the rates written in words will prevail. The bidders may also
show the total of each item and the grand total of the whole bid. In case of discrepancy in the rates quoted
against each item of work in figure and total of each item, the lesser amount shall be treated as valid,

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of such item and
amount thereto. The bidder has to mention percentage excess or less over the estimated cost {in figures as well
as words) in the prescribed format appended to the bid document. The bidders participated in the bid for more
than one work may offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened,
declared and recorded first. The rebate so offered, shall be considered after opening of all packages called in the
same bid invitation notice.

In case of percentage rate bids, only percentage quoted shall be considered. Percentage quoted by the bidders shall

be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage
quoted in words and figures, then the percentage quoted by the bidder in words shall be taken as correct. If any
discrepancy is found in the percentage quoted in percentage excess/less and total rate quoted by the bidder then
percentage will be taken as correct. The percentage quoted in the bid without mentioning excess or less and not
supported with the correspending amount will be treated as excess. The bidder will write percentage excess or less.,
up to ane decimal point only. If he writes the percentage excess or less upto two or more decimal points, the first
decimal point shall only be considered without rounding off. Where the bidder has omitted to quote the rates either
in figures and words, the Officer opening the bid should record the omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the
EMD of the bidder shall be forfeited to Government, Bills for percentage rate bids shall be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount
of the bill,

The bid should be written legible and free from erasures overwriting or correction of figures and words and all
overwriting should be neatly scored out and rewritten and corrections whenever unavoidable should be done by
writing over the dated initial of the bidder,

29. In accordance with Section 194@ of The Income Tax Act 1961, 2% {two percent) of the gross amount of the bill
followed by Surcharge and Education Cess (as admissible) shall be deducted towards Income Tax from the bills
payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in accordance with the
provisions of The Income Tax Act 1961 along with the bid.

30. The bidder shall have to furnish the complete postal address of his address of his Registered Cffice as well as Site
Office for making all future correspondences. Any notice or instructions to be given to tender bidder under the
terms of the D.T.C.N/ Agreement shall be deemed to have been served upon him if and only if dispatched by
Registered Post in the address of his registered office / site office or in the mailing address last provided by him.

31. Labour Cess as admissible shall be deducted from the gross amount of the bill payabie to the bidder,

32. The hid containing extraneous conditions not covered by the invitation notice are liable for rejection and
quotations should be strictly in accordance with the bid invitation notice. Any change in the wording will not be
accepted.

33. Conditional bids will not be taken into consideration.

34. On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated executants or
transfer be made by execution of a deed of Power of Attorney (hereinafter called as ‘subletting’} without prior
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36.

37.

38,

39.

41.

42,

written approval of the competent of the Department. In such an event the arrangement may be rescinded. The
bid accepting authority shall keep the following points in view in the event of grant of such permission for
subletting. Wherever such approval is granted, the bidder shali not be relieved of any obligation or duty or
responsibility, which he undertakes under the Agreement.

Subletting shail be permitted only in exceptional cases and for recorded reasons as to why the Contractor himself
can not directly run the Contract.

In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original Contractor.
Sanctioning authority shall see he qualifying criteria of the bid including the filled in format annexed vide
ANNEXURE ‘C’ of DTCN, so as to assess the capability of the Sublette.

Sanctioning authority shall also see the terms and conditions of the agreement between the Contractor and the
Sublette in order to satisfy himself that the Contractor is not subletting the work for carrying a middleman’s
profit.

It shall be observed at the time of subletting that the Government will not be put to any loss on account of
substandard execution due to compromise in the quality of work and materials.

Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connection with
the item rate bid will not be considered.

Schedule of Quantity accompanies the bid invitation notice: It shall be definitely understood that the Government
do not accept any responsibility for the ‘correctness and completeness’ of this schedule and this schedule is liable
for alternations or omissions, deductions or addition as set forth in the conditions of contract and such omissions,
deductions, additions or alternations shall in no way invalidate / validate the contract and no extra monetary
compensation will be entertained.

The authority reserves the right to make such increase or decrease in the quantity of items of works mentioned
in the schedule attached to the bid invitation notice as may be considered necessary for the satisfactory
completion of the contract work. All such increase or decrease shall in no way invalidate / vitiate the contract
rates. The bidder shall not be entitles for any compensation on this account except for grant of extension of time
wherever considered necessary,

ltems of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on
actual analysis approved by the competent authorities on execution of Supplementary Agreement.

During execution of the work, there is every likelihoed of such items of work, which do not find place in the
current schedule of rates or in respect of such items, which are given in the schedule of items for which the
bidder has not quoted his rates. The bidder will have to carry out these items of work. Rates of such items of work
which do not find place in the current schedule of rates referred to above shall be decided by the APD Tech. of
the Dist. and the decision of the APD Tech., shall be conclusive and binding upon the bidder. The payment on such
items of execution shall be made on drawl of Supplementary Agreement,

The quantities in respect of the items for which the quoted rates are more than 25% of the estimated rates are
not allowed to be varied by more than 5%. In case, it seems to exceed the limit prior approval of the competent
authority should be obtained in accordance with Para 6.3.15 of OPWD Code (Vol.l)

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or
extra quantity of any item besides, estimated amount, unless written order is obtained from the Engineer-in-
charge and rates settled and supplementary agreement drawn before the extra item({s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered necessary on the exigency of
the circumstances of the work and the bidder is not entitled to any compensation on this account.

. Under Section 12 of Contract Labour {Regulation and Abolition) Act. 1970 the bidder who undertakes execution of

work through labour, should produce valid license from licensing authority of Labour Department (labour iicense)
before draw! of agreement.

In every case in which by virtue of the provistons of Section 12, sub-section {1) of the Workman's Compensation
Act, 1923, Government is obliged to pay compensations to a workman employed by the contractor in execution of
the works, Government will recover from the contractor the amount of compensation so paid and without
prejudice to the rights of Government under Section {1} sub-section {2} of the said Act, Government shall be at
liberty to recover the amount or any part thereof by deducting it from the security deposit or from any sum due
by Government to the contractor whether under this contract or otherwise Government may not be bound to
contest any claim made against them under Section 12, sub-section (1} of the said Act except on the written
request of the contractor and upon his giving to Government full security for all cases for which Government
might before liable in consequence contesting such claim.
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Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and will not pay
less than the Fair Wages fixed by Government to the iabourers engaged by him for the work. In case of any
complaint by the labourer about the non payment of his wages as per the prevailing Minimum Wages Act, the
B.D.O. shall have the right to investigate and if the bidder is found to be default, the Block Development Officer
may recover such amount due from the bidder and pay such amount to the labour directly under intimation to
the local Labour Office of the Government. The decision of the Block Development Officer is final and binding up
on the bidder. An undertaking to this effect is annexed herewith vide ANNEXURE ‘B,

. The bidder will have to submit the Block Development Officer, Rasgobindpur monthly return of labour both skilled

and unskilled employed by him in the work. The bidder should keep himseilf in touch with the Engineer in charge
for smooth execution of the work and arrange adequate fabour depending on the workload and working space
available. No claim for detention of labour on any account will be entertained.

Any damaged cause to the work due to ‘any cause’ whatsoever during execution, the bidder will make good until
it is handed over to the Department in complete shape. Any cause shall mean and include’ National Calamities’ of
all kinds,

- The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India Ministry of

Works, Housing and Supply vide order no. 44150 dt. 25.1.1957.

All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his own cost. No payment
will be made for benchmarks, level pillars, profiles, benching and leveling the ground wherever required. The
rates to be quoted should be for finished item of work inclusive of carriage of all materials and incidental items of
works,

After the work is finished all surpius materials & debris should be removed 100m. clear away from the site of the
work. Preliminary work such as GSTs, mixing platforms etc, should be dismantled and all materials removed from
the site and premises be left neat and clean and this should be inclusive of the rates.

In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt. 24.12.2005
the existing / relevant provisions incorporated in this DTCN/Original standard F2 Agreement stands modified to
the extent as detailed herein below. This addendum shali be conclusive and binding upon the bidder and shall
form part of the Agreement,

Time Control.

A.
i}

ii}

iii}

iv)

v}

Progress of Work and Re-scheduling Programme,

The Block Development Officer shall issue the letter of acceptance to the successful bidder. The issue of the letter
of acceptance shall be treated as closure of the bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge for approval
of a programme commensurate to clause no. {ii) showing the general methods, arrangements and timing for all
the activities in the work along with monthly cash flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4 the whole time allowed under the contract has
elapsed, 1/2th of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4%
of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-charge that the actual progress of the work does not confirm to
the programme to which consent has been given, the bidder shall produce, at the request of the Engineer-in-
charge, a revised programme showing the modifications to such programme necessary to ensure completion of
the work within the time prescribed for completion, If the bidder does not submit an update programme within
this period, the Engineer-in-charge may withhold the amount of 1% of the contract value from the next payment
certificate and continue to withhold this amount until the next payment after the date on which the overdue
programme has been submitted. An update or the programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the remaining work including
any changes to the sequence of the activities.

The Engineer-in-charge’s approval of the programme shall not alter the bidder’s obligations. The bidders may
revise the programme and submit it to the Engineer-in-charge again at any time. A revised programme is to show
the effect, of Variations and Compensation Events,

Extension of the Completion Date.

The time allowed for execution of the work as specified in the contract date shall be the essence of the Contract.
The execution of the work shall commence from the 15 day or such time period as mentioned in Letter of Award
after the date on which the Engineer-in-charge issues written order to commernce the work or from the date of
handing over of the site whichever is latter, If the bidder commits default in commencing the execution of the
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work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit absoiutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for each
milestone and get it approved by the Department. The chart shhil be prepared indirect relation to the time stated
in the Contract documents for completion of items of the work. It shall indicate the forecast of the dates of
commencement and completion of various trades of section of the work and may be amended as necessary by
agreement between the Engineer-in-charge and bidder within the fimitations of time imposed in the contract
document, and further to ensure good progress during the execution of the wark, the bidder shall in all cases in
which the time allowed for any work, exceeds one month {save for special jobs for which a separate programme
has been agreed upon) complete the work as per milastone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediatelygive notice
thereof in writing to the Engineer-in-charge but shall navertheless use constantly his best endeavors to prevent or
make good the delay and shail do all that may be reasonably required to the satisfaction of the Engineer-in-charge
to proceed with the work.

{} Force majeure, or

(i) Abnormally bad weather, or

{iii) Serious loss or damage by fire, or

(iv) Civil commoation, local commotion of workmen, strike or lockout, affecting any of the trades employed on the
work, or

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not
forming part of the Contract.

(vi) in case a variation is issued which makes it impossible for completion to be achieved by the intended completion
date without the bidder taking steps to accelerate the remaining work and which would cause the bidder to incur
additional cost, or

{vii) Any other cause, which in the abselute discretion of the authority mentioned, in Contract date is beyond the
bidder’s control,

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder in
writing within fourteen days of the happening of the event causing delay. The bidder may also, if practicable,
indicate in such a request the period for which extension is desired.

{vili)  Inanysuch case a fair and reasonable extension of time for completion of work may be given Such extension
shali be communicated to the bidder by the Engineer-in-charge in writing, within 3 {three) months of the date of
receipt of such request. Non-application by the bidder for extension of time shall not be a bar for giving fair and
reasonable extension by the Engineer-in-charge and this shall be binding on the bidder.

C. Compensation for Delay.

If the bidder fails to maintain the required progress in terms of Clause “A”(Time Control} or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, without prejudiced to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the APD Tech. {whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed
day/month (as applicable) that the remains below that specific in Clause “A” (Time Control) or that the work
remains incomplete.

This will also apply group of items for which a separate period of completion has been specified. Compensation @
1.12% per month of delay of work to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Bid Value of work or to the Bid Value of the item or group of items of work for which a separate period
of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this or any
other contract with the Government in case, the bidder does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause “E"(Management Meeting) the amount shown
against that milestones shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve & milestone shall be automatic without any
notice to the bidder. However, if the bidder catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent
milestone(s}, amount mentioned against each milestone missed subsequently aiso shall be withheld. However, no
interest Whatsoever shall be payable on such withheld amount
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Signature of Contractor Block Devel&o‘rﬁ

At the time of purchase of bid document the prespective bidder shall have to Pay an extra amount towards VAT
@ 4% of the cost of bid documents confirming to the rate stipulation made in the Odisha VAT Act 2004 & Rules
2005 in addition to the cost of bid document.

if a bidder removes any Govt. Material or stores supplied to him from the site of the work in contravention of the
provision of this clause with a view to dispose of the same dishonestly, he shall be in addition to any other
liability civil or criminal arising out of the contract be liable to pay penalty equivalent to five times of the price of
the material in stock. The Penalty so imposed shall be recoverable at any time from the sum that may be due

Department which ever will be more }will be deducted from the bills or his other dues.

Over and above these condition including the technical specification the terms and condition rules and
regulations and specifications laid down in QOdisha detail Standard & Specification Code are also binding upon the
bidder.

in accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to furnish
the following information in the proforma enclosed here with vide ANXETURE ‘C’ duly certified by the Executive
Engineer or the competent authorities under whom he has executed the works in order to judge his past
performance. The bidder shall have to furnish a declaration in 2 separate sheet regarding
conviction/imprisonment for an offence involving moral turpitude. In the absence of such vital information the
bid shall be finalised in accordance with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in no way be held liable for
creating credentials so motto from the official records but to examine the authenticity of the credentials
furnished by the bidder along with the bid.

No Relationship certificate

the total security will be forfeited and he shall be liable to make good the loss or damage resulting from such
cancellation, The proforma for no relationship certificate is enclosed herewith vide ANNEXURE'D’.

The bidder shall sign as a token of final acceptance of the plan, sections and agreements for the work prior to take
up the work for exacution.

The bidder has to supply necessary labour and materials for the purpose of alignment laying whenever required
at his own cost,

The bidder has arrange necessary tools and plants ,vehicles ,machineries such as pumps, road rollers etc required
for the efficient exedcution of work at his own cost. The running charges of such plant and cost of consumables
and conveyance are to be borne by the bidder. The bidder shall have to furnish a list of T&P, vehicles ,machineries
swhich he owns in the proforma enclosed herewith, vide ANNEXURE’E’,

Under no circumstances, interest shall be chargable for the dues or any additional dues, if any payable for the
work.

Protection against flood.

In case of flash and untimely floods in the river during the period of execution resulting in overtopping of coffer
dam and flooding areathe bidder shall make his own arrangement at his cost to shift the
machinaries,equipments,materials,labour and departmental machineries if hired by the bidder to a safe place.The
work shall have to be resumed after receding of floods and necessary strengthening of coffer dam and the bidder
at his cost will do dewatering. The department may consider extension of time for completion of the work if the
discontinuance of the work is beyond all reasonable attempts of the bidder to such eventualities.

The debris,sand and other materials -accuraulated in the working area during flash floods or regular floods in the

it shall be distinctly understood that it is entirely the responsibility of the bidder to make such arrangements as
may be required from time to time to protect the men, machinery materials and the work under progress and the
work for which the measurements were recorded and payment made, against damages either during working
season or during the flood season. The Department accepts no liability, What so ever for any damage or loss of
men, materials, machinery and the work if such hindrance is caused to the progress of work.
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The bidder should provide at his own cost adequate protective measures to the completed works at the end of
working season or work in progress against the probable flood during monsoon till campletion and handling over
the entire work.

During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be
borne by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation trench
including hire and running charges of pump will be borne by the hidder.

Dewatering from the foundation for bridges ,culverts ,buildings ,canal structure, river training, work sites etc and
watering for consolidation in roads embankments whenever necessary during execution will have to be done by
the bidder and no extra payment will be made on that account. The term ‘dewatering’ shall mean and include the
execution or operation of these items due to standing water as well as due to percolation water.

Earth work '

AlThe earth work quantity will be assessed from cross sections taken at suitable intervals as decided by the
Engineer-in-charge. Initial levels will be taken with reference to the benchmark, which should be kept at site till
finalization of the contract. Both the parties to the contract should sign the initial cross sections before starting
the work. Final level is to be taken and recorded in level book after completion of the work in all respect and the
bidder is to sign the final levels recorded by the Department in token of acceptance of final measurements. The
plotting of final levels should also include initial level ,designed level and executed level in three distinct indelible
ink. At the time of recording of such level by the Department, the bidder shall have to deploy his qualified
Engineers, so as to assist him to witness the levels,

b) Payment for earth in banking by section measurements, will be made deducting 12.5% (twelve and half) and
5% (five percent} towards settlements if measurements is taken before monsoon and after one monsoon
respectively,

¢} If final measurements of earth is taken after two successive rainy seasons and after due settlements of earth
work, minimum settiements allowance will be deducted on actual observation by the Engineer in charge.
d)Borrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder. The
Department is no way liable for any damages caused to any individuals nor any extra payment shall be made to
the bidder,

e}Earth work beyond the required design section will not be paid.

f)Earth available from cutting sections should be utilised in filliong secticn.

g)The earth work includes ali teads, lift and delfts including conveyance by all means i.e, by manual ,mechanical or
both.

h)Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be responsible. If
he fails to make or maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in
charge, the later may at his option re-ensure the cubic contents of the earth on embankment and deduct from
the bill of the bidder such percentage which may be judge towards shrinkage settlements and also be in such
adjustment as he thinks fit considering all leads and payments be made in the event of entertained by the
Department on the curtailment of earth work extra leads and lifts.

Specification for Breach closing works in river Embankments:

A)Before breach closing the scour pocket filled with water should be dewatered and dried .The seat of the
embankment should be ploughed §” deep before earth is put in for which no extra payment will be made.

. Cement Concrete :

Concrete work will conform to 1S-456-2000. Concrete shall consist of :

General ;

Concrete shall be composed of cememnt, sand, coarse aggregate, water admixture (if any) as specified and wel
mixed in concrete mixture by weight and brought to proper consistency. In case the quantity of concrete involved
in work is very small, the Engineer-in-charge may allow volumetric proportioning of concrete mix for the
restricted quantity.

Mixing :

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall be as dense
as possible. Mixing shail be continued until there is a uniform mixing of the materials and the concrete is uniform
in colour and consistency. The time of mixing shall confirm to table 1 of IS 457-1957.

Materlals ;

a) Sand (Fine Aggregate)

Sand to be used in the work shall be natural and free from organic impurities, the maximum size being limit to
4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulkage of wet sand
shall be a maximum of 20%.
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b) Coarse Aggregate

Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific
gravity shall not be less than 2.5 in order to have well graded aggregate it shall conform to the following tabie.

TABLE
I.S. Sieve % Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 95-100 100 - -
16mm 30-70 95-100 100 -
12.5mm - - S0-100 100
10mm - - 90-100
4.75 mm 10-35 25-55 30-70 40-85
236 mm 0-5 0-10 0-10 0-10

¢} Cement
Ordinary Portland cement shall be used in all cases except in structure in saline locations where Portland slag
cement shall be used. Other essential requirement to be fulfilled by chemical analysis,
Quality control organization shall be referred to conduct periodic physical/chemical tests of cements to ensure
the quality and such testing charges shall be borne by the bidder.

Table-A
sl Grade of Cement level required with coarse aggregate of 20mm & down graded
No. Concrete maximum size (MSA) 40mm & downgraded
1. M-10 207 Kg/M, 221 Kg. /M,
2. M-15 259 Kg./M, 228 Kg./M;
3. M-20 329 Kg./M, 366 Kg./ M,

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix shall be
designed to produce the grade of concrete having to required workability and characteristic strength as stiputated in
the following table.

Table—-B
sl Grade of Compressive test strength in N/mm, on 150 mm Minimum
No, Concrete cube conducted in accordance with IS 456-2000 28 days
Minimum at 7 days
1 M-10 7 10
2. M-15 10 15
3. M-20 13.5 20

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall deduct

the cost of cement from the bill of the bidder at the prevailing predetermined price of cement for short consumption

of cement. In case, of actual cement used being more than that specified in Table-A. the bidder shall be paid for extra
tement used at the predetermined price of cement. Design mix and actual cement level required shall be
communicated to the bidder from the to time in writing by the Engineer-in-charge.

67. All reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification, I.R.C, and 1.5.I.
Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips (18mm size not exceeding to
212%)

68. Shuttering and centering shall be with seasoned non-sal woad, the inside of which should be lined with suitable
sheeting and be made leak-proof and watertight or alternative steel shuttering and centering shall be preferred.

69. Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine mixed
and the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra payment shall be
made,

70. All the quantities mentioned in the schedule are combined for ground and muiti storied floors in case of multi-
storied building, the rates shouid be through for the same
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The exposed surface of all the reinforced cement concrete works should be made smooth and no extra charges
for plastering if required to any R.C.C. structures like columns, chajjas, deck slabs, walls or R.C.C. works will be
paid for the purpose,

The depth of foundation indicated in the drawing are provisional but these may be altered if considered necessary
in the light of the nature of soil assessed by boring which must be taken in advance of the actual execution to the
instructions.

The thickness of cement concrete in top plugging should be as per the department drawing.

Concrete of strength below 812% of the required strength (as determined by actual test) shall not be accepted.
Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-charge.
Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one cubicmeter of
cement be taken as 14.42 quintals.

For concerting the bottom plugs of well under water the method of pouring concrete should be either with
baskets or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used for underwater
concreting without any extra cost to the Department.

Curing :

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-charge, at his own
cost.

The Department shall have the right to inspect the scaffolding and centering made for the work and reject partly
or fully such structures if found defective

In the event of any work tendered for under ‘Food for work Programme’ the payment shall be made in terms of
CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources Circular No. F.C.1II-3/2001 / 22859 Dt.
19.6.2001 read with DOWR resolution No. F.C. {11-59-2003/27799 dt.11.8.03 and further modifications if any. In
the works covered under Food Far Work Programme the bidder shali have to maintain Muster Rolls in support of
Payment of Wages in shape of food grain to the labourers engaged in the work. After issue of food grains by the
Department will be the bidders’ exclusive responsibility for transportation, safe custody and upkeepment till the
food grains are provided to the labourers engaged in the bonafide Government work against proper
acknowledgement in Muster Rolls. The bidder shall have o bear all such incidental charges such as transportation,
storage, handiing etc. and cost of empty gunny begs @ Rs.5/- per bag, the rates quoted for the work are to be
inclusive of all such charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE'R’.

The length and section of reinforcement after it is put in position as per design will be measured for the purpose
of payment including weight of binding wire.

Concrete should be vibrated with skin vibrator and pan vibrator. if available, the Department will supply these
vibrators on payment of usuat hire charges.

It must definitely understood that the Department shail not accept any responsibility for the correctness and
completeness of the trial borings shown in the cross section.

- The bidder should employ enough technically skilled persons including qualified Engineer at his own cost and risk

for supervision of the work.

Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will
be made.

The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the bidder is
required to pay for any ancillary work for completion of the item of work canfirming to the contract specification
it will be constructed as his exclusive responsibility for specific performance of the contract and nothing extra
over and above the agreement rates will be paid.

87. The bidder shall engage local labaurers on priority basis during execution of work.
88. No claim whatsoever will be entertained for any damage caused to work during supply of water in Canal.
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89. The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.

90. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.

91. Allfittings for doors and windows if supplied by the bidder should be of best quality and should be got approved
by the Engineer-in-charge before they are used in the work.

92. No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of wells,

93. No part of the bearing for the superstructure shall be allowed to rest on the nases of the piers,

94. The use of mild steel roller and pins be permitted provided these are made either or gauge-lil or IV steel in
accordance with LR.C. specification M.S. roller and pins of forge metal alternatively be turned from Railway
carriage and wagon axles (these may be designed according to the formula). P=D 32 where ‘P’ is the permissible
load in tones per inch length or rofler and. ‘D’ is the diameter of the ralter in inches.

95. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment.

96. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication and
permitting easy access the bearings shall be provided to prevent dust or other foreign materials getting into the
barings.

97. Sliding plate bearing shall normally be form anyone metal and combination of plates of different metals which are
likely to result inaction shall not be permitted. Copper plate pressed in between steel plates will not be aflowed.

98. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE {SAID CLAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED IN G.0O 44 VIIS. 13/62 DATED 20.2.1995,

1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules 1950, the

Contractor is bound to allow or cause to be allowed to the labourer directly or indirectly employed on the works one

day rest for six days of continuous work and pay wages at the same rates as for duty in the event of default, the Block

Development Officer concerned shall have the right to deduct the sums not paid on account of wages for weekly

holidays to any labour and pay the same to the persons entitles thereto form any money due to the Contractor.

b} The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer doing

cement mixing work and black topping of roads. The contractor has undertaken to 50, Government shall be entitled to

provide the same and recover the cost from the Contractor.

2. Pay

(i) in case of delivery:

Leave pay during maternity leave will be at the rate of the worker's average daily earnings calcuiated on the
total wages earned on the days the full time work was done during a period of three months immediately preceding
the date on which the given notice that she expects to be confined or at the rate of tweive annas a day whichever is
greater.

{if) In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days when full time work

was done during a period of three months immediately preceding the date of such miscarriage.

{iif) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less than 6

months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a vear or more.

99, Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the
specifications, shall be subject to Inspections, examination and quality control test by the Engineer-in-charge at
any and all times during manufacture and/ or constructions and at any / all places where such manufacture or
constructions are carried on. The Engineer-in-charge shall have the right to reject defective material and
workmanship or require its corrections. Rejected workmanship shall be satisfactorily replaced with proper
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material without charge thereof and the Contractor shall properly segregate and remove the rejected material
from the premises. If the Contractor fails to proceed at once with the replacement of the rejected material and/or
the construction of defective workmanship, the Engineer-in-charge may replace such material and / or correct
such workmanship and charge the cost thereof to the Contractor.

100.Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to execution,
during execution, and after completion of the work as per the direction of the Engineer-in-charge and the
C.Ds./print outs thereof should be accompanied by'the R/A bills and Final bill.

101.Compensation on account of idle fabour and / or idle machinery for any reason whatsoever shall not be allowed
but extension of time shall be considered if the hindrance is not attributable to the bidder.

102.In the event of non-achievement of proportionate progress confirming to works Department Circular No. 24716
dt. 24.12.2005 incorporated in clause 51 of DTCN instant / appropriate action shall be initiated against the bidder
for recession of the contract under Clasuse2(b} of the F2 agreement on payment liability of the admissible
amount from him.

103.Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition to the
clauses mentioned herein before bidding. The clauses contained in the DTCN from part and parcel of the
Agreement and also binding upon the bidder. FORCE MAJEURE

104.5hould failure in performance of any part of this deed/ subsequent agreement arises from war, insurrection,
restraint imposed by Government, Act of Legislature of other authority, stoppage of hindrance in the supply of
raw materials, or fuel, explosion, accident, strike, riot, lock-out or other disorganization of labour or transport,
break down of machine, flood, fire, act of God, or any inevitable or unforeseen event beyond human control
directly or indirectly interfering with the supply of stores or from any cause which may be a reasonable ground for
an extension of time, the competent authority will allow such additional time as he considers to be justified in the
circumstances of the case. No compensation will be payable to the bidder for any loss incurred by him due to
these reasons.

105.The royalty of materials will be recovered from the work bills as detailed herein below in case of failure of
production of proper money receipt from Revenue Department. The rates have been extracted from Orissa Minor
Minerals Concession Rules 2004. Any amendment / modification on the following rates shall prevail.

MATERIALS RATE UNIT
{In Rupees)
1. Sand filling 35.00 Each Cum
2. Hard fine 70.00 Each Cum
3. Hard granite metal LR.C. Gr. || 130.00 Each Cum
4. Hard granite metal I.R.C. Gr. 1ll 130.00 Each Cum
5. Hard stone metal 130.00 Each Cum
6. Hard stone boulder 130.00 Each Cum
7. Hard granite boulder 130.00 Each Cum
8. Moorum 35.00 Each Cum
9. Hard granite chips . 130.00 Each Cum

106.The authority competent to accept the bid reserves the right of accepting the bid for the whole work for a distinct
part of it or distributing the work between one more bidders,

107.For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been entered
into within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit
in regard to the matter by this contract at any place outside the State of Orissa.

108.The Department reserves the right to verify all statements/credentials furnished along with the bid and to inspect
the bidder's establishment/workshop 50 as to evaluate the bidder's capacity to execute the work and also
reserves the right to defer/reject/accept any or all the Bids without assigning any reason whatsoever. The
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Department shall in no way be held liable for such action nor will make any obligation to inform the bidder the
ground for the same,

109.IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS) ACT 1996 AND THE BUILDING
AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996.
a) The Government of India in the Ministry of Labour& Employment has enacted the building and other constn.

Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the objective of regulating the
Employment and Conditions of Service of the Building and other Const. Workers and to provide their safety,
health and welfare measures. The Government of Orissa with a view to enforce the provisions of the Building and
Other constn. Workers 9Regulation of Employment and Conditions of Service) Act, 1996 have formulated rules
namely the Orissa Building and other Const. Workers {Regulation of Employment and conditions of service) Rules
2002 and this has been published in the Orissa Gazette vide Gevernment Notification No. 9174-LE dt. 02.08.2002,

b} In accordance with the provision under section 3{1} of the Building and other construction workers welfare Cess
Act. 1996, the State Government have been pleased to erder for collection of Cess @ 1% of the cost of
construction incurred by and employer & builder which shall exclude the cost of land and any other compensation
paid or payable to a worker or his kin under the workman compensation Act 1923,

¢} In the light the decision taken by the Government to enforce the provision of the building and other const,
workers welfare Cess 1996 it is ordered that :-
All Government Departments, Public sector undertakings and other Government Departmental agencies/bodies
carrying out any buildings or other construction works which are covered under section 2(1){d) of the Building and
other construction workers (RE & CS) Act, 1996 shall pay 1% of the amount of the cost approved as per the tender
notification. This amount will be deducted from the bill at the time of marking payment to the contractors and
such amount shall be remitted by way of account payee cheque in favour of the Orissa Building and other
construction workers Welfare Board within 30 days making payment along with a forwarding letter addressed to
the Secretary-cum-Chief Executive Officer, the Orissa Building and other Construction workers Welfare Board,
Office of the Labour Commissioner, Orissa, Bhubaneswar.

110.QUALITY CONTROL AND MONITORING UNDER DOWR.
The quality Control, Monitoring & Assessment works shall be carry out in accordance with the guidelines
contained in the codes and publications of the B.LS. {Appended) on different subjects read with relevant
pravisions of any technical manual issued by the department from time to time on the subject of standards and
quality of different items of work. The Quality Control and Monitoring Organisations in DOWR is proposed to be a
2 tier one as described below.

Quality Control, Monitoring and Assurance by implementing Agency(IA) & Project Implementing Unit (PIU)
LA. is the contractor executing the work.
P.LU. covers the field Executive Engineer, E.E. Quantity Control Division of the Project, CRO, Quality

Control Division for territorial field warks,

Il. State Quality Monitoring cell {SQMC}

Engineer-in-Chief, (P & D) shall be the Chairman of 5QMC. The following may be the member of the Cell.
i} C.E, Designs & Research (to be renamed as C.E., Designs, Research &

Quality Control - Member
ii} C.E., Minor Irrigation - Member.
iii} Director, Research (to be renamed as Director, Research & Quality Control
- Nodal Officer.

SQMC with the held of experts from the following fields will go ahead with the mission.
a) Retired Engineers of the State Government.
b) Retired Experts from Govt. Engineering Colleges,
A panel of experts is to be formed and approved by the Government., Their service will be utilized as and when
required on day-to-day basis by the Director, Research and Quality Control the nodal officer Sm;:'he Cell.
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a. Quality Control & Assurance by the Implementing Agency {Contractor)

It shall be the prime responsibility of the implementing Agency (the contractor} to ensure the quality of the
materials to be used, quality of works to be executed as well as the quality of the finished products as per the
specification. '

The LA. {for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and appoint qualified
personnel for testing of samples.

The LA. will be responsible for safety in construction, which includes watching lightening insurance, health and
environmental protection.

The i.A. shall produce test results/test certificate of the materials used in the works and test results of concrete
and of the finished preducts as specified. The test results/certificates are to be scrutinized by the E.E. before
clearing the bills.

The LA. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc.in the approved
laboratory of his own cost & produce the test results.

In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-charge of the
work rmay take up the test at Laboratories of either Central Govt./State Govt./ PSUs/Govt. Institutes on pre GST
firms located nearby. The pre GST Firms are to be approved by the Government for various works. The expense of
tests are to be borne by the LA,

The work bills may be passed and paid if the quality criteria are full satisfied.

111.MINIMUM QUALIFYING CRITERIA.

a} Satisfacterily completed {not less than of the original contract value) as a prime contractor i.e, value not less than
Rs. Lakhs at price level (Attested copy of certificate of authenticity is to be enclosed from the
concerned Block Development Officer. Weightage of 10% per vear shall be given on cost of completed works of
previous year to bring them to price level. Failure to submit proof in support will result non
responsive of the tender

b) The bidder should produce documentary evidence regarding availability of the following machineries and
equipments in working condition required for execution of the work (either owned in his name or obtained on
hire purchase scheme or by hiring from the reputed firms/contractors firms). If the machineries are to be
procured for specific period for completion of the work on lease/mental basis than a copy of registered MOU
must attached. Failure to attach the documentary evidence in support of availability of required machineries may
result in non responsive for tender,
sl Name of the equipment Number required
No.

1. ExcaGSTor

2. Tipper / Truck

3. Concrete Mixture

4. Concrete Vibrator

5. H.P. Pump

6. Water tanker

7. Dozer

8. Vibrator Roller PRR (8 to 10 tones)

¢} Sub-contractors experience and resources shall not be taken into account in determining the bidders compliance
with the qualifying criteria.

Signature of Contractor Block Deveidpient Officer
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ANNEXURE - ‘A’

DESCRIPTION OF WORK PUT TO BID Amount in Rupees.
sl Name of Value of | Addl. Place of Security Cost of bid Period of Class of
No. | the Work work. sale & receipt. deposit document + Completion bidder
GST @ 12% entitled for
the bid
1 2 3 4 5 6 7 8
ANNEXURE ~ ‘B’

Undertaking to pay minimum wages to the labourers.
(Refer clause 45 read with clause 87 of DTCN.)
I undertake ta pay minimum wages per day as admissible to the labourers engaged by me. In case the Block

Development Officer is satisfied that the minimum wages confirming to the Minimum Wages Act have not been paid,
the differential amount, of which the decision of the Block Development Officer shall be final, conclusive and binding
upon me, shall also become deductable from the bill{s) that has / have become due or may become due to me, for
payment to the labourers who were under paid, in such manner as he B.D.O. may deem proper, The disbursement of
minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or both on proper
acknowledgement in the Muster Rolls maintained by me. i further undertake to be accountable to the Department in

accordance with the text of Clause 87 of DTCN in the event of works taken up under food for Programme work,

Signature of the Bidder
ANNEXURE - ‘¢’
PERFORMANCE RECORD OF CONTRACT OR
(refer Clause 59 of D.T.C.N)

1. Name of the Contractor:
2. Registration No. and Date:
3. Class of Contractor :
4. Lcencing Authority:
5. Licence valid upto
6. Details of work executed:
Sl. | Jobs under | Agreement Date of Stipulated/ | Whether work | Reasons Amount
No. | execution amount commencement | actual date | is progressing | for delay compensation

of as per if any fevied for

completion | programme delayed
(Percentage of completion if
progress) any.

1 2 3 4 5 6 7 8

7.  Whether the contractor has deployed requisite machineries & personnel.
{details of machinery and personnel deployed) :
8. Whether the contractor has employed qualified Engineers during execution of the work(s)

9. Whether the quality of construction is satisfactory:

{16} n}‘(f o,\\.'w
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10.

11.

12,

13.

14,

Amount of reduced rate items, if any:

Whether the contractor has capabiity to make good the loss in time:

Whether the contractor has abandoned any work in the
Last three years, if yes, the details, thereof :

Whether the contractor has entered into any litigation
in the past if yes, the details thereof :

Comments on the capabilities of the contractor.

(i} Technical Proficiency.

(i} Financial soundness

{iii) Maobilization of adequate T&P

{iv) Mohilization of man power

{v} General behavior.

Name of the Certifying Officer
With Official Seal.

and above and any officer of the rank of Asst. Security and above in the Panchyat Raj Department |/We am/are aware

that if facts subsequently proved to be false my/our contract will be rescinded with forfeiture of EMD & Security

Certificate of no relationship as per Clause 60 of DTCN.

I/we do hereby certify that I/We am / are not related to any officer of P.W.D. of the rank of Asst. Engineer

Signature of the Bidder,

ANNEXURE - ‘D’

Deposit and I/We shall be liable to make good the loss or damages resulting from such cancellation.

Sub:

Sir,

I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

THE BLOCK DEVELOPMENT OFFICER
RASGOBINDPUR, MAYURBHANJ.

- List of T & P/Machineries/Vehicles.

As required under Clause No.63 of the Detailed Tender Call Notice, | am to furnish herewith the above

Signature of the Bidder

information as mentioned below so as assess my capability to execute the work.

List of T & P /Machineries/Vehicles

ANNEXURE - ‘F’

sl. Details of T & P/ Machineries / Make Year of Number
No. Vehicles the bidder owns manufacture {Unit)
i 2 3 4 5
Yours faithfully
{17} =\ oY
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Signature of the Bidder
INSTRUCTIONS TO BIDDER

1 Only "percentage quoted bid" of the bidder shall be considered.

2 Percentage quoted by the bidder shall be accurately filled in words and figure.

3 If any discrepancy is found between words and figure, rate guoted in words shall be taken as correct.
If any discrepancy is found in the percentage quoted in "percentage excess or less" and "Total amount quoted by

4 the bidder” than the percentage shall be taken as accordingly the bid price shall be corrected which would be
binding upon the bidder.

5 If the bidder quoted the percentage without mentioning excess or less and not supported with corresponding
amount will be treated as excess.

6 The bidder shall write the percentage in excess or less up to one decimal point only. If the bidder writes the
percentage up o two or more decimal point 1st decimal point shall only be considered without rounding off.

7 Where is the bidder omitted to quote the percentage either in words or figure the officer opening the bid should
record the omission and the bid will be rejected.

{For Office use only.)

Number of over writings
Number of corrections
Number of omissions
EMD

GST

PAN CARD

NRC

Affidavit

Labour License

Sold on Payment of Rs Rupees only in
shape of D.D. bearing no dt including GST @12.00%
towards cost of tender paper vide M/R No Dt
_ [18] S0
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BID IDENTIFICATION NO. RASGOBINDPUR - 01/2019-20

GOVERNMENT OF ODISEA
PANCHAYATI RA] & DRINKINC WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK :

Construction of New Model AWC at Devsole - 2 under Devsole G.P..

PANCHAYAT SAMITI; RASGOBINDPUR.

Contractor a Page | 1
DO



OFFICE OF THE PANCHAYAT SAMITI ;RASGOBINDPUR,DIST-MAYURBHANJ
No.01/.2020-21 Date: 12/11/2020

TENDER CALL NOTICE ANNEXURE- ‘A’

The Elock Devlgpment Officer, Rasgobindpur on behalf of Goverment of Odisha invites seated tender on
peroenta_lge (%) rate basis from registered contractors of Qdisha PWDMWRRWD/NH/MIICPWD for thefollowing work in conformity with
the detail tender call notice.

Estimated | EMD to $°s;°f Class of
SI no| Name of G.P Name of Work Name of | amount put be P: ngf : Contracto Period of
Scheme | to tender (In | deposite | P2P Completion
Rs). d (In Rs}) GST (In s
Rs) _

Const. of New Model AWC

1 [Chhatna Building at Kapoi-2 under OMBADC 1306061.00| 13061.00 [5000+000 "C"&"D"| 3 Months
Chhatna GP
Const. of New Model AWC

2 |Khuntapal Building at Karanjapada under OMBADC 1306061.00| 13061.00 {5000+900 "C"&"D"] 3 Months
Khuntapal GP
Const. of New Model AWC

3 |Devsole Building at Devsole-2 under OMBADC 1306061.00| 13061.00 |5000+900 "C"&"D"| 3 Months
Devsole GP
Const. of New Model AWC

4  [Makichua Building at itamundia under OMBADC 1306061.00{ 13061.00 [5000+900 “C“&"D"| 3Months
Nakichua GP
Const. of New Madel AWC

5 |Makichua Building at Andhari under OMBADC 1306061.00| 13061.00 |5000+800 "C"&"D"{ 3 Months
Nakichua GP
Const. of New Model AWC

6 {Kamardiha Building at Baunstofa under OMBADC 1306061.00( 13061.00 |5000+900 “"C"&"D"| 3 Months
Kamardiha GP
Const. of New Modet AWC

7 |Kamardiha Building at Uperpurunapani OMBADC 1308061.00{ 13061.00 [5000+900 “C"&"D"| 3 Months
under Kamardiha GP

Terms & Conditions ;
The tender paper can be obtained from the Block Deviopment Officer ,Rasgobindpur on payment of Cost of the Tender paper
1 (non refundable) in shape of Cash.

The Tender paper will be sold from date 12/11/2020 to 27/1112020.0n working days only from 11.00 AM to 4.00 PM in the Office
2 of The Panchyat Samiti, Rasgobindpur.

The sealed Tender paper will be received on working days till 3.00 PM of date 27/11/2020.The same should be submitted either
through registered /speed post addressing to The BDO, Rasgobindpur or same may be dropped in the tender box kept in the

3 Block office,Rasgobindpur during working hour. The sealed envelope shall be superscribed as "Tender Paper”.The undersigned
will not be held responsible for any delay in the postal service.

4 The Tender paper will be epened at 11 AM on date 1412/2020 in presence of the bidders or their authorised representatives and
Block tender committee.

5 The EMD is to be deposited in shape of NSC/KVP/POTD/deposit of any Nationalise Bank duly pledged in favour of the Block
deviopment Ofiicer ,Rasgobindpur.

& The following documents should be furnished atong with the tender paper failing which the tender is fiable for rejection.

EMD duly pledged in favour of the BDO,Rasgobindpur.

Attested copy of the Contractor registration certificate.

Attested copy of PAN CARD flabour Lisence/GST clearance certificate,

Money receipt of DTCN (Tender Paper} shall be enclosed in original.

Aftested copy of Cast cerificate for SC/ST Contractor desirous of availling preference.

. The Engineering Contractor desirous of availling exemption of EMD shouid submit an affidavit to the effect that he has not
availed exemption of EMD facility more than three times in the current F.Y.

7 The Schedule cast/Schedule Tribe/Physically handicapped Contractors desirous to avail the exemption of EMD and price
preference (as applicabie) ,should mention this in the Affidavit.

8 Ifthe less rate quoted by the tenderer is more than 10% and within 15% the additional performance security is to be deposited in
shape of NSC/KVP/Bank Draft /banker Cheque which are duly pledged in favaour of The BDO,Rasgobindpur at the time of
drapping of tender paper as per revised codal provision i.e.Amended 2013(Vide O.M.122366/W dated 08/11 2013)of OPWD code
madified vide office Memorandum No. 5288/W dated 04/05/2016 of The Gowt. in Works Department.

"o oo o
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11

12

13
14
15

The EMD amount will be forfeited if the Tenderer backs out from the offer of acceptance of Tender by the Competent authority

The Tenderer has to show all required original documents at the time of opening of the tender for verification.

An affidavit in support of the authority of document including no relation certificate and detail work programe should be attached
with the tender paper.

if the rate quoted byThe Tenderers is found to be same, Tender Comittee will decide the Tender.
Excess bid amount quoted by the bidder if any,in respect of any work shall not be accepted.
The authority deserves all right to reject or cancel any or all Tender without assigning any reason tHdreof.
{0 W
it

Mema No- 2?02 /i Dt- ”r /}' 902’0

Copy submitted to the Collector & District Magistrate, Mayurbhan; / Project Director DRDA Mayurbhanj for favour of
kind information and necessary action.

Memo No- Q)qﬂ,g i Dt- ”r })‘ 20?0

Copy submitted to the Sub-Collector, Bamanghaty,Rairangpur/Sub-Collector Sadar Sub-Division Baripada/Sub-
Collector Kaptipada Sub-Division Udala ,-'Sub~CoIlector.Panchpir_.Karanjia {P.A _ITDA , Rairangpur/P.A ITDA Karanjia /P .A
ITDA, Udala/ P.A ITDA, Baripada/Tahasildar, Rasgobindpur / C.D.P.O Rasgobindpur for information with reqi&st to display the

tender notice in their notice board for wide circulation. .
Bat ALY
mmggmamr

Memo No- 99ﬁ0/ i Dt- [’r fll 2920

Copy to Office Notice Board for information of all concerned.
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BiLL OF QUANTITY
Name of Work: Const. of New Model AWC at Devsole-2
under Devsole G.P.
Ifllr:) Description of items Unit Quint't Rate Amount
1 2 3 4 5 6
Earthwork in excavation in hard soil or
gravelly soil except sheet rock requiring
blasting to proper profile with all leads,
lifts and delifts to proper section and RUPEES ONE
required depth and masking it fit for One HUNDRED
1 | laying concrete and depositig the Cubic 87.7 176.83 | SEVENTY SIX AND ! 15507.99
excavated materials away from the Meter EIGHTY THREE
work site with all leads and lifts ONLY
including dewatering if necessary from
foundation complete as derected by
Engineer-in-charge.
Filling in foundation and plinth with RUPEES THREE
sand, watered and rammed including One HUNDRED
2 | cost, conveyance & royality of materials | Cubic | 42.42 | 31579 FIFTEENAND 13395.81
with labour and T&P required for the Meter SEVENTY NINE
waork PAISE ONLY
Cement concrete of proportion (1:3:6)
with 40mm & down graded size hand
n H.G. metal for foundati
:;ﬁtfete appro::l! gua rry inclll.xc::ir:ng RUPEES FOUR
hoisting, lowering & laying concrete to On? THOUSAND TWO
3 the required level ramming, watering Cubic 21 4232.1 HUNDRED THIRTY 88874.1
. . ! ' Meter TWO AND TEN
curing etc. complete including cost,
. . . PAISE ONLY
conveyance & royality of materials with
labour charges etc. compete in all
respect.
Brick work with Fly Ash Bricks in
cement mortar {1:6) in F&P of size
9"x5"x3" having crushing strength not
less than 70 kg/cm sq. with dimensional
tolerence + 8 percent including splays RUPEES FOUR
cuttting circular moulding chamfering One THOUSAND SIXTY
4 | and corbelling and similar such type of Cubic 15,76 4068.4 EIGHT AND 64117.98
works with al necessary projections Meter FOURTY PAISE
wateing and curring after immersing ONLY
the bricks in water at least for six hours
hefore use including cost, conveyance
& rovyality of materials with labour
charges etc. complete in all respect.

Contractor
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Brick work with Fly Ash Bricks in
cement mortar (1:6) in Superstructure
of size 3"x5"x3" having crushing
strength not less than 75 kg/cm sq.
with dimensional tolerance + 8 percent
including splays cutting circular One TEETJESEASNFE?SIE £
5 | moulding chamfering and corbelling Cubic | 6034 | 41063 | HUNDREDSIX | 2477741
and similar such type of works with all ’ ’ '
necessary projections watering and Meter AND THIRTY PAISE
curring after immersing the bricks in ONLY
water atleast for six hours before use
including cost, conveyance & royality of
materials with labour charges etc.
complete in all respect.
RCC M-20 work with cement concrete
with crushed granite 20mm down
grade course aggreate of approved
quality mixing by concrete mixer
including hoisting, lowering and laying
the concrete in position to proper slope
and level and compacting by
vibratorsnin layers not exceeding
0.15m depth including watering, curing Cne
6 | for required period 28 days, centering Cubic
& shuttering and finishing exposed Meter
surface smooth providing grooves
wherever necessary including cost,
conveyance, royality & other taxes of
alt materials labour', T&P materials
required for this item including hier &
running charges of the machinaries
complete as derected by the Engineer-
in-charge.
RUPEES FOUR
One THOUSAND SEVEN
a Column Base Cubic 12.82 4739.7 HUNDRED THIRTY 60762.95
Meter NINE AND
SEVENTY PAISE
QONLY
: RUPEES TEN
On(.e 10137.0 THOUSAND ONE
Cubic 5.69 8 HUNDRED THIRTY | 57679.99
Meter SEVEN AND EIGHT
b Column in Superstructure PAISE ONLY
RUPEES FOUR
One _ THOUSAND EIGHT
Cubic 9.31 4864.62 HUNDRED SIXTY 45289.61
Meter FOUR AND SIXTY
c Plinth Beam TWO PAISE ONLY
One RUPEES TEN
Cubic 3.07 10157'0 THOUSAND ONE 31120.84
! Meter HUNDRED THIRTY
i d Beam A

Contractor
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SEVEN AND EIGHT
PAISE ONLY

RUPEES EIGHT

One _ THOUSAND
Cubic 2.7 8070.64 SENVENTY AND 21790.73
Meter SIXTY FOUR PAISE
Lintal Band ONLY
RUPEES SEVEN
One | HUNDRED THIRTY
:ﬂt;l:::r 17.84 732.44 TWO AND FOURTY 13066.73
Chhaja FOUR PAISE ONLY
RUPEES EIGHT
THOUSAND SiX
One HUNDRED
:;g::, 10.97 8643.22 FOURTY THREE 94816.12
AND TWENTY
Slab TWO PAISE ONLY
Straightening bent up or coild M.5. rod
or HYSD {Fe-415}, cutting, bending,
cracking, hooking, welding or jointing (if
PEES SIX
required}, the M.S. rod or HYSD steel & RUPEES 5
. . . I THOUSAND ONE
binding, tying the grills, hoisting, One ) HUNDRED
lowering & placing in proper position as . 30.74 6175.82 189844.7
required for RCC works including cost Quintal SEVENTY FIVE
4 NG COSt, AND EIGHTY TWO
conveyance and taxes of M.S. rod or PAISE ONLY
HYSD steel & binding wires of 18 to 20
gauge & labour charges required for
7 | the work etc. complete.
16mm {5/8") thick cement plaster {1:6)
R S
out the joint including watering & ¢ One HUNDRED EIGHTY
curin \nj.fith caost confe ance fo alities Sguare 318.2 183.4 THREE AND 58357.88
€ » CONVEYANEE, TOY Meter FOURTY PAISE
& taxes of all materials & cost all labour
, ONLY
charges required for the work etc.
8 | complete.
12mm thick cement plaster (1:6}
finishing sml?oth"to a‘autsm!e rough RUPEES ONE
surface of 9"/10" thick brick walls after One HUNDRED
:i‘ﬂ:ﬁ O::i tt: . ;‘:;"zgﬁzd:i watering | couare | 32371 | 1284 | TWENTYEIGHT | 41564.36
"6 ' ynee, Meter - AND FOURTY
royalities & taxes of all materials & cost
: PAISE ONLY
of all labour charges required for the
9 | work etc. complete.
RUPEES ONE
6mm thick cement plaster in cement One HUNDRED
mortar {1:4) to RCC surface finished Square | 104.29 144.2 FOURTY FOUR 15038.62
smoth including deep chipping & slury Meter ' AND TWENTY
10 | treatment including punning including PAISE ONLY
Contractor ,&b/




cost, conveyance & royality of
materials.
2.5 cm artificial stone flooring with One RUPEES TWO
cement concrete {1:2:4) including HUNDRED EIGHTY
punning using 12mm size hand broken Sl\ﬂ::;e 6589 | 2889 | ficyr anD NINTY | 1903562
11 | granites chips. PAISE ONLY
Fixing tiles in floors, treads & landings
on 25 mm thick bed of cement mortar One RUPEES ONE
(1:1} joined with neat cement slurry - - | THOUSAND FIFTY
mixed with pigment to match the shade ?\?12::: 691 1 10512 | onE anp TwenTy | 7263792
of the tiles including rubbing & PAISE ONLY
12 | polishing including cost of tile.
Fixing tiles in dados, :c.klrtmg & in rises RUPEES SIX
of steps on 12mm thick bed of cement
plaster (1:3) joined with neat cement One ) HUNDRED
. . . Square 2589 677.2 SEVENTY SEVEN 17532.71
slurry mixed with pigment to match the
o . . Meter AND TWENTY
shade of the tiles including rubbing & PAISE ONY
13 | polishing including cost of tile.
Suppling, fitting & fixing steel angle iron
door & window with steel angle iron
frame manufactured from standard
rolled steel angle section of 40mm x
40mm x bmm size with corners of the
frame duly mattered & electrically
welded with fishtaile hold fasts made
out of MS round bar to be welded at One . RUPEES EIGHTY
hte day with MS hinges of size 100mm Kilogra | 1196.2 86.3 SIX AND THIRTY 103232.1
145WG thick @ 3nos. & 15mm size 1no. m PAISE ONLY
for single & doubie leaf shutter, aldrop
staple & tower bolt hinges duly welded
to the frame with one coat of anti
corrosive red oxide zinc chrome primer
including cost, conveyance, taxes of all
materials with al! labour charges for the
14 | waork.
Painting two coats with any approved
synthetic enamel paint of approved
uality shade & makeover a coat of
grimit::g to new wood work/iron work One RUPEES ONE
. . . . Square 61.03 180 HUNDRED EIGHTY 10985.4
including cost of the primer & paint,
. L Meter ONLY
sand papering polishing the surface fo
with cost, conveyance, royality, taxes
15 | with all labour charges
Finishing walls with water proofing
cement painting to exterior surface of
wall wit:approgved shade with two One : RUPEES THIRTY
X . . Square 150.51 314 ONE AND FOURTY 4726.014
coats to give an even shade including Meter PAISE ONLY
cost of paint & cost of all labour with
16 | T&P.
| b
Contractor DO




i
! No. of RUPEES TEN
. 1 10000 10000
17 | Provision of Sanitary works. Building THOUSAND ONLY
No. of
o 1
e Building
18 | Electification 31690
19 | Wall painting & Play Equipment ) 42593
GST 12% as Admissable
{Item 19 Only) Total 1306061
Block Development Officer,
Rasgobindpur
My / our guoted rate is % ( both in fig and words )
excess over / less than / equal to the above estimated
cost.
NOTES :

1. The Contractor should nat write any thing excepting quoting of percentage & in case anything else regarding
2. Strike out which is not applicable _
3. Percentage should be quoted up to 2 {two) digits after the de¢imal point.

4. Rate of all items are inclusive of cost, carriage, royality & other taxes of
material. .

Tenderer
No. of Correction :

.............................................

5
Contractor B&;"



10.
11.

GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS [IFB) IDENTIF!CA'I':_I_ON NO.01 MB)./ 2020-21
BLOCK DEVELOPMENT OFFICER,RASGOBINDPUR
DETAILED TENDER CALL NOTICE

The Block Development Officer, Rasgobindpur on behalf of Government of Orissa invites item rate bids for
execution of Civil works as detailed in the ANNEXURE ‘A’ from the Class of bidders registered with the State
Government and bidders of equivalent Grade/Class registered with Central Government / M.E.S. / Railways for
execution of Civil works on production of definite proof from the appropriate authority. The bidders may submit
hids for any or all of the works annexed hereto.

Bid document consisting of plan, specification, the schedule of quantities and the set of items and conditions of
contract and other necessary documents can be seen in all the offices issuing the bid documents and the office of
the undersigned during office hours every day except in Sundays and Public holidays till the last date of sale and
receipt of bid documents.

Bids must be accompanied by security of the amount (Non-refundable} specified for the work as menticned in the
Col. No.6 of the ANNEXURE ‘A’ in shape of Deposit Receipt from Scheduled Bank/ National Savings Certificate / Post
Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikash Patra duly pledged in favour of the
Block Development Officer, Rasgobindpur failing which the bid shall be liable for rejection. Bidders desirous to hire
machinery or equipments from outside the State are required to furnish 2% of the amount put to bid as bid security.
The sale of bid document shall start from 12.11.2020 and close 27.11.2020 on working days only from 11 AM to 4
PM hours in the office of the Block Development Officer, Rasgobindpur on working days only and the bid documents
shall be received up to 3 PM of date 27.11.2020

Bid must be delivered in the Tender Box having Identification No.1MBJ / 2020-21

Bid information’s can be obtained from website www.mayurbhani.nic.in and tender paper can be purchased from
the office of the undersigned against non-refundable fee towards cost of bid document as indicated in the form of
Cash. The cost of bid document and GST should be made in two separate A/C payee Demand Drafts.

Bidding documents requested by mail will be dispatched by Registered Post / Speed Post on Payment of an extra
amount of Rs.500.00 over the cost of bid documents. The Block Development Officer, Rasgobindpur will not be held
responsible for the postal delay if any in the delivery of the documents or nen-receipt of the same in time,

The bid will be opened an 01.12,2020 at 11 AM in the office of the Block Development Officer, Rasgobindpur in the
presence of the bidders who wish to attend. If the office happens to be ciosed on the last date of receipt of the bids
as specified, the bids will be received and opened on the next working day at the same time and same venue.

Bid documents can be purchased from the office of the undersigned against a non-refundable fee towards cost of
bid documents as indicated in the form of cash in shape of tw'Jc': A/C Payee. Two separate A/C Payee Demand Draft
be made one for cost of bid document and the other for GST.

The value of the work put to hid is Rs. 13,06,061.00 As per Col-No.5 of ANNEXURE ~“A’

As per Works Department Circular No. 15443/W Dt. 01.8.2005, all the prospective bidders for the purpose of

participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the amount put to bid rounded to the
multiple of Rs.100/- i.e. Rs.13061.00 As per Col. No.5 of ANNEXURE — ‘A’ at the time of submission of bid. The
earnest money should be duly pledged in favour of the Block Ejevelopment Officer, Rasgobindpur may be in shape
of National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikas
Patra/Depasit Receipt of Scheduled Bank. Bids not accompapied by EMD @ 1% as provided in hereof shall be
summarily rejected. '

N.B. a) No Cheque / Cash payment will be accepted.

b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be constructed as
Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable as E.M.D.
¢) The Engineering bidders shall have to furnish £.M.D. as per Works Department Clarification No. 2246 dt. 03.02.06
and the original Registration Certificate should be produced by the bidder at the time of opening of the bid for
verification, failing which the bid will be liable for rejection. Grant of concession (s) to Schedule Caste & Schedule
Tribe Bidders shall be admissible in accordance with Works Department Resolution No. 27748 dt. 11.10.1977.

[1] N

Signature of Contractor Block Development Ufficer

Rasgobindpur



12,

i)
(if)
(i)

{iv)
v}

(vi)
{wvii)

d) Adjustment of earnest money given with other bids previously shall not be entertained.
The bid document needs to be completed and submitted with copies of all the documents as required in the -
Invitation for Bids {IFB). Following is the summary of the copies of documents required to be submitted along with
the completed bid document,

Contractor’s Registration Certificate (License)

£.M.D. in the prescribed mode as required under clause 11 of DTCN.

GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612 as required under

clause 14 of DTCN.

Pan Card issued by the Income Tax Authority as required Qnder clause 29 of DTCN,

An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.

List of T & P/vehictes/machineries in the prescribed Proforma as required under clause 63 of DTCN.

Past performance of the Contractor in the prescribed Proforma as required under clause 59 of DTCN.

{wiiit} A dectaration to the effect that there has been no conviction/imprisonment for an offence involving moral

{ix})
{x)

(i}
13.

14,

15,

16.

17.

turpitude. .

No relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.

Compliance to qualifying criteria if any.

The mailing address of Registered Office/Site office of the bidder as required under clause 30 of DTCN.
The EMD will be ferfeited if the bidder backs out from the offer before acceptance of bid by the competent authority
as concurred in by Law Deptt. & Finance Deptt. In their UOR No. 848/L dt. 31.05.97 & UCR No. 202/WFrD dt. 6.3.98
respectively. {(Works Deptt. Memo No. 9101/dt.30.03.98)
As the Orissa Sale Tax Act 1947 has since been repealed with :éffect from 1% April 2005 in the event of enactment
of the Orissa Value Added Tax Act. 2004 and Rule 2005, captior; ‘Sales Tax’ printed at various clause of DTCN stands
modified as ‘GST. The bid shall not at the discretion of the competent authorities by considered unless
accompanied by the true copies of GST Registration No. and valid GST clearance certificate in Form 612 issued by
the Sales Tax Authorities and the original thereof to be produced if required at the time of opening of the bid. The
bidder registered in other State Government is required to produce ngn-assessment certificate obtained from the
Sales Tax Commissioner Government of Orissa at the time of submission of bid document. The rates quoted by the
bidder shall be deemed to be inclusive of GST of all the materials that he will have te procure for performance of
the contract, Deduction of GST at source @ 12% from the gross amount payable to the bidder shall be made and
credited to the Government in terms of statutory provision U/S 54 of the Orissa GST Act. 2004.
The earnest money will be retained in case of successful bid and will be dealt with as per the terms and conditions
of the O.P.W.D. Code and will not carry any interest. The earnest money of the unsuccessful bidder will be refunded
on application after the tender is finally accepted and agreement concluded.
The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of Orissa, shall
within a period of seven days upon intimation given to him of acceptance of his bid make an initial security deposit
in the form of NSC/ Post Office Time Deposit/Post Office Savings Bank Account/ Kissan Vikas Patra / Deposit receipt
of Scheduled Bank and in no other form which including the amount already deposited as earnest money shall be
2% of the value of the bid amount and sign agreement in the P.W.D. form No. F2 (Schedule XLV No.61) for the
fuifilment of the contract in the office of the Block Development Officer, Rasgobindpur. The security deposit
together with the earnest money and the amount withhetd according to the provision of F2 agreement shall be
retained as security for the due fulfillment of this contract. Failure to enter inte the required agreement and to
make the security deposit as above shall entail forfeiture of the earnest money. No bid shall be finally accepted
until the required amount of security money is deposit. The written agreement to be entered into between the
bidder and the Government shall be the foundation of the rights of both the bidder and the Government and the
contract shal! be deemed to be incomplete until the agreement has first been signed by the bidder and then by the
proper officer authorized to enter into the contract on behalf of the Government. The security deposit will be
refunded after one year from the date of completion of the work and payment of the final bill. This will not carry
any interest. '
Bid must be submitted in sealed covers. Bid documents received after due date and time will not be entertained,
No. bidder will be permitted to furnish his bid in his own manuscript.

18. The work is to be completed in all respect within the stipulated date which is mention in DTCHN,
Signature of Contractor Block Dev opmér?t Officer

Rasgobindpur



19,

20.

21.

22.

23,

a)

b)

c)

d)
e)

f)

g

h)

24,

All bids received with remain value for a period of one month from the date of receipt of bids or tilt the date
of drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the bidder and the
Department.

The date of issue of the notice to the bidder to attend the office of Panchayat samiti Rasgobindpur for signing the
agreement shall be treated as the date of commencement of work, unless otherwise specifically mentioned. The
bidder whose bid is accepted must submit a programme of work immediately after issue of work order for approval
by the Engineer-in-charge.

The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all
documents, which form part of the agreement o be entered into by the accepted bid and detailed standard and
specifications for Orissa and other relevant specifications and drawings, which are availabie for sale. Complaint at
a future date that and specifications have not been seen by the bidder cannot be entertained.

Every bidder is expected before quoting his rates to inspect the site of the proposed work. He shouid also inspect
the quarries and approach road to quarries and locality of the work and satisfy himself about the quality and
availability of materials including the medical aids, labour and foodstuff etc. In every case the materials must comply
with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be adequate 10
complete the work according to the specifications and conditions attached to and that he has taken into account
ali conditions, difficulties that may be encountered during its progress and to have guoted labour rates and
materials, entry tax and other duties, leads, lifts, delfts, loading and unloading and freight for materials and all other
incident charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of
the work and his authorized subordinates. In the course of awarding a work, the Department may desire the analysis
of the rate arrived for against any item(s) of work.

Complaints at future date that the availability of materials, labour or any other factor have been misjudged
cannot be entertained. it should be understood clearly that no claim whatsoever will be entertained afterwards on
the plea of non-availability of proper quantity and quality of materials, including foodstuffs or for any other.

The bidder shalt bear in full various incidentals, sundries and contingencies necessitated by the work within the
following or similar category.

Rent, royalties and other charges of materials octroi duty, ent'ry tax, all other taxes payable under various Acts &
Rules including GST, ferry tolls, conveyance charges and other cost on account of land buildings including temporary
building and temporary electric connection to work site as well as construction of coffer dam, construction of
service road, haul road, diversion and its maintenance till completion of work required by the bidder for collection
of materials, storage housing of staff or other purpose of the work.

Labour camps or huts necessary ta a suitabie scale including conservancy and sanitation arrangements therein to
the satisfaction of the local health authorities should be arranged by the bidder.

Suitable water supply including pipe water supply wherever available should be provided for the staff and labour
as well as for the work. _

Fees and duties levied by the municipal/ canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the
labourer engaged for the work.

Suitable fencing, barriers, signals including paraffin and electrig signals wherever necessary at work and approaches
in order to protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions
also become payable due to operation of the Workman’s Compensation Act.

The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.
Additional performance security should be deposited by the successful bidder when the bid amount is seriousty
unbalanced i.e. less than the estimated cost by more than 10%. in such an event the intending bidder shall have to
deposit prior to conclusion of agreement the additional performance security to the extent of the differential cost
of the bid amount and 90% of the estimated cost in shape of Post Office Savings Bank Account / National Savings
Certificate/Post Office Time Deposit Account / Kissan Vikash Patra / Deposit receipt of Scheduled Bank duly pledged
in favour of the Block Development Officer, Rasgobindpur failing which the bid shall be liabte for rejection under
intimation to the License Issuing Authority. On successful Execution of the quantity / quantities, the additional
performance security shall only be refunded to the bidder or else the same shall be forfeited to Govt. if in the
opinion of the Block Development, the execution of such quantity / quantities is / are not feasiple / necessary for

3} w7

Signature of Contractor Block Development Officer

Rasgobindpur



completion of the work, the proportionate amount of the additional performance security shzll be refunded to the
bidder. Any bank enlisted under the Second Schedule of the R,B.1. Act. 1934 shall be construed as Scheduled Bank.
The Deposit Receipts of Bank other than the 5cheduled Banks shall not be acceptable for the purpose.

25. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by him. In
addition bidders shall have to submit an affidavit along with the bid regarding authentication of bid documents,
credentials including security deposits/additional performance security deposits. The bidder shall not be aliowed
to engage power of Attorney holder for the purpose.

26. In event of item rate bid each bidder must quote a definite rate for each items of work for subseguent inclusion in
the contract. Bids containing indefinite terms such as estimated rates or schedule of rates or rates on percentage
basis wilt not be considered. The bidder may at his option quote reasonable rate for each item of work carefully so
that the rate for one item should not be unworkably low and for other teo high.

27. All rates should be for finished items of works unless otherwise specifically mentioned in the tender schedule,

28. In case of Item rate bids, the rate should be written both in words and figures and in decimal coinage and in case
of discrepancy in rates between words & figures the rates written in words will prevail. The bidders may also show
the total of each item and the grand total of the whole bid. In case of discrepancy in the rates quoted against each
item of work in figure and total of each item, the lesser amount shall be treated as valid.

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of such item and
amount thereto. The bidder has to mention percentage excess or less over the estimated cost (in figures as well as
words} in the prescribed format appended to the bid document. The bidders participated in the bid for more than
one work may offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened,
declared and recorded first. The rebate so offered, shall be considered after opening of all packages called in the
same bid invitation notice,

In case of percentage rate bids, only percentage quoted shall be considered. Percentage quoted by the bidders shall
be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage quoted
in words and figures, then the percentage quoted by the bidder in words shall be taken as correct. If any discrepancy is
found in the percentage quoted in percentage excess/less and totét rate quoted by the bidder then percentage will be
taken as correct. The percentage quoted in the bid without mentioning excess or less and not supported with the
correspending amount will be treated as excess. The bidder wilt write percentage excess or less. up to one decimal point
only. If he writes the percentage excess or less upto two or more demmal points, the first decimal point shall only be
considered without rounding off. Where the bidder has omitted to quote the rates either in figures and words, the
Officer opening the bid should record the omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the
EMD of the bidder shall be forfeited to Government. Bills for percéntage rate bids shali be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill.

The bid should be written legible and free from erasures overwriting or correction of figures and words and ail
overwriting should be neatly scored out and rewritten and corrections whenever unavoidable shouid be done by writing
over the dated initia of the bidder.

2%. In accordance with Section 194© of The Income Tax Act 1961, 2% {two percent} of the gross amount of the bill
followed by Surcharge and Education Cess (as admissible) shall be deducted towards income Tax from the bills
payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in accordance with the
provisions of The Income Tax Act 1961 along with the bid.

30. The bidder shall have to furnish the complete postal address of his address of his Registered Office as well as Site
Office for making all future correspondences. Any notice or instructiens to be given to tender hidder under the
terms of the D.T.C.N/ Agreement shall be deemed to have been served upon him if and only if dispatched by
Registered Post in the address of his registered office / site office or in the mailing address last provided by him.

31. Labour Cess as admissible shall be deducted from the gross amount of the bill payable to the bidder.

32, The bid containing extraneous conditions not covered by the invitation notice are liable for rejection and guotations
should be strictly in accordance with the bid invitation notice. Any change in the wording will not be accepted.

33. Conditional bids will not be taken into consideration.

34, On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated executants or
transfer be made by execution of a deed of Power of Attorney {hereinafter called as ‘subjetting’} without prior
written approval of the competent of the Department. In such an event the arrangement may be rescinded. The
bid accepting authority shall keep the following points in view in the event of grant of such permissiﬁ far subletting.

4] ap/h N\ i
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(i}
(it}

(iv}

{v)

35.

36.

37.

38,

39.

41.

42,

43.

45.

Wherever such approval is granted, the bidder shall not be relieved of any obligation or duty or respensibility, which
he undertakes under the Agreement,

Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the Contractor himsetf
can not directly run the Contract. .

In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original Contractor.
Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma annexed vide
ANNEXURE ‘C’ of DTCN, so as to assess the capability of the Sublette.

sanctioning authority shall also see the terms and conditions of the agreement between the Contractor and the
Sublette in order to satisfy himself that the Contracter is not subletting the work for carrying a middleman’s profit.
It shall be observed at the time of subletting that the Government will not be put te any loss on account of
substandard execution due to compromise in the quality of work and materials.

Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connection with the
item rate bid will not be considered.

Schedule of Quantity accompanies the bid invitation notice : (t-shall be definitely understood that the Government
do not accept any responsibility for the ‘correctness and completeness’ of this schedule and this schedule is liable
for alternations or omissions, deductions or addition as set forth in the conditions of contract and such omissions,
deductions, additions or alternations shall in no way invalidate / validate the contract and no extra monetary
compensation will be entertained.

The authority reserves the right to make such increase or decrease in the quantity of items of works mentioned in
the schedule attached to the bid invitation notice as may be considered necessary for the satisfactory completion
of the contract work. All such increase or decrease shall in no way invalidate / vitiate the contract rates. The bidder
shall not be entitles for any compensation on this account except for grant of extension of time wherever
considered necessary.

Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on
actual analysis approved by the competent authorities on exetution of Supplementary Agreement.

During execution of the work, there is every likelihood of such items of work, which do not find place in the current
schedule of rates or in respect of such items, which are given in the schedute of items for which the bidder has not
quoted his rates. The bidder will have to carry out these items of work. Rates of such items of work which do not
find place in the current schedule of rates referred to above shall be decided by the APD Tech, of the Dist. and the
decision of the APD Tech., shall be conclusive and binding upon the bidder. The payment on such items of execution
shall be made on drawt of Supplementary Agreement.

The quantities in respect of the items for which the quoted rates are mare than 25% of the estimated rates are not
allowed to be varied by more than five percent. In case, it seems to exceed the limit prior approval of the competent
authority should be obtained in accordance with Para 6.3.15 of OPWD Code (Vol.I)

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or
extra quantity of any item besides, estimated amount, unless written order is obtained from the Engineer-in-charge
and rates settled and supplementary agreement drawn before the extra item(s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered necessary on the exigency of
the circumstances of the work and the bidder is not entitled to any compensation on this account.

Under Section 12 of Contract Labour {Regulation and Abolition} Act. 1970 the bidder who undertakes execution of
work through labour, should produce valid license from licensing authority of Labour Department {labour license)
before drawl of agreement.

In every case in which by virtue of the provisions of Section 12, sub-section {I) of the Workman’s Compensation Act,
1923, Government is obliged to pay compensations to a workiman employed by the contractor in execution of the
works, Government will recover from the contractor the amount of compensation so paid and without prejudice
to the rights of Government under Section (1) sub-section (2} of the said Act, Government shall be at liberty 1o
recover the amount or any part thereof by deducting it from the security deposit or from any sum due by
Government to the contractor whether under this contract or otherwise Government may not be bound to contest
any claim made against them under Section 12, sub-section (1) of the said Act except on the written request of the
contractor and upon his giving to Government full security for all cases for which Government might before liable
in consequence contesting such claim. '

Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and will not pay less
than the Fair Wages fixed by Government to the labourers engaged by him for the work. In case of any complaint
by the labourer about the non payment of his wages as per the prevailing Minimum Wages Act, the B.D.Q. shall
have the right to investigate and if the bidder is found to be default, the Block bevelopment Cfficer may recover
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a6.

a7,

49.

50.

51.

such ameunt due from the bidder and pay such amount to the labour directly under intimation to the local Labour
Office of the Government. The decision of the Block Development Officer is final and binding up on the bidder. An
undertaking to this effect is annexed herewith vide ANNEXURE ‘B".

The bidder will have to submit the Block Development Officer, Rasgobindpur monthly return of labour both skilled
and unskilled employed by him in the work. The bidder should keep himself in touch with the Engineer in charge
for smooth execution of the work and arrange adequate labour depending on the workload and working space
available, No claim for detention of labour on any account will be entertained.

Any damaged cause to the work due to ‘any cause’ whatsoever during execution, the bidder will make good until it
is handed over to the Department in complete shape. Any cause shall mean and include’ National Calamities’ of all
kinds.

. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India Ministry of Works,

Housing and Supply vide order no. 44150 dt. 25.1.1957.

All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his own cost. No payment
wilt be made for benchmarks, level pillars, profiles, benching and leveling the ground wherever required. The rates
to be quoted should be for finished item of work inclusive of carriage of all materials and incidental items of works.
After the work is finished all surplus materials & debris should be remaved 100m. clear away from the site of the
work. Preliminary work such as GSTs, mixing platforms etc, should be dismantled and all materials removed from
the site and premises be left neat and clean and this should be inclusive of the rates.

n view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt. 24.12.2005
the existing / relevant provisions incorporated in this DTCN/Original standard F2 Agreement stands modified te the
extent as detailed herein below. This addendum shall be conglusive and binding upon the bidder and shali form
part of the Agreement.

Time Control.

A,
i}

i)

iii)

iv)

v)

Progress of Work and Re-scheduling Programme. .

The Biock Development Officer shall issue the letter of acceptance 10 the successful bidder. The issue of the letter
of acceptance shall be treated as closure of the bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the pidder shall submit to the Engineer-in-charge for approval
of a programme commensurate to clause no. (i} showing the general methods, arrangements and timing for all the
activities in the work along with monthly cash flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all cases in which the time
aliowed for any work exceeds one month to complete, 1/4 the whole time allowed under the contract has elapsed,
1/2th of the whole of the work before ¥% of the whole time allowed under the contract has elapsed, 3/4'" of the
whole of the work before 3/4%" of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-charge that the actual progress of the work does not confirm to
the programme to which consent has been given, the bidder shall produce, at the request of the Engineer-in-charge,
a revised programme showing the modifications to such prog?amme necessary to ensure completion of the work
within the time prescribed for completion. If the bidder does not submit an update programme within this period,
the Engineer-in-charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the over due programme has
been submitted. An update or the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

The Engineer-in-charge’s approval of the programme shall not alter the bidder’s obligations. The bidders may revise
the programme and submit it to the Engineer-in-charge again at any time. A revised programme is to show the
effect of Variations and Compensation Events,

Extension of the Completion Date. _

The time allowed for execution of the work as specified in the contract date shall be the essence of the Contract.
The execution of the work shall commence from the 15" day or such time period as mentioned in Letter of Award
after the date on which the Engineer-in-charge issues written order to commence the work or from the date of
handing over of the site whichever is latter. If the bidder commits default in commencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit absolutely,

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for each
milestone and get it approved by the Department. The chart shall be prepared indirect relation to the time stated
in the Contract documents for completion of items of the work. it shall indicate the forecast of the dates of
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commencement and completion of various trades of section of the work and may be amended as necessary by
agreement between the Engineer-in-charge and bidder within the limitations of time imposed in the contract
document, and further to ensure good progress during the execution of the work, the bidder shall in all cases in
which the time allowed for any work, exceeds one month {save for special jobs for which a separate programme
has been agreed upon) complete the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediately give notice
thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge
to proceed with the work.

{i) Force majeure, ar

{li) Abnormally bad weather, or

{iii) Serious loss or damage by fire, or

{iv) Civil commotion, local commotion of workmen, strike or kockout, affecting any of the trades employed on the work,
or

{v) Delay en the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not forming
part of the Centract. B

{vi) In case a variation is issued which makes it impossible for cormipletion te be achieved by the intended completion

date without the bidder taking steps to accelerate the remaining work and which would cause the bidder to incur
additional cost, or

[vii) Any other cause, which in the absolute discretion of the au.ihoritv mentioned, in Contract date is beyond the
bidder's control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder in writing
within fourteen days of the happening of the event causing delay. The bidder may also, if practicable, indicate in
such a request the period for which extension is desired,

{wviil} In any such case a fair and reasonable extension of time for completion of work may be given Such extension
shall be communicated to the bidder by the Engineer-in-charse in writing, within 3 {three) months of the date of
receipt of such request. Non-application by the bidder for extension of time shall not be a bar for giving fair and
reasonable extension by the Engineer-in-charge and this shall be binding on the bidder.

C. Compensation for Delay.

If the bidder fails to maintain the required progress in terms 6'|f Clause “A”(Time Control) or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, without prejudiced to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount cajculated at the rates stipulated below as the APD Tech. (whose decision in writing shall
be final and binding) may decide on the amount of tendered value of the work for every completed day/month (as
applicable) that the remains below that specific in Clause “A” {Time Control) or that the work remains incomplete.
This will also apply group of items for which a separate period'of completion has been specified. Compensation @
1.12% per month of delay of work to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Bid Value of work or to the Bid Value of the item or group of items of work for which a separate period
of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this or any
other contract with the Government in case, the bidder does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s} in terms of Clause “E*{Management Meeting) the amount shown
against that milestones shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without any
notice to the bidder. However, if the bidder catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. in case the bidder fails to make up for the delay in subsequent milestone{s),
amount mentioned against each milestone missed subsequently also shall be withheld. However, no interest
Whatsoever shall be payable on such withheld amount '

52. At the time of purchase of bid document the prospective bidder shall have to pay an extra amount towards VAT @
4% of the cost of bid documents confirming to the rate stipulation made in the Odisha VAT Act 2004 & Rules 2005
in addition to the cost of bid document.

P
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563,

54.

55.

56.

57.

58.

59.

60.
61.

62,

63.

If a bidder removes any Govt, Material or stores supplied to him frem the site of the work in contravention of the
provision of this clause with a view to dispose of the same dishonestly, he shall be in addition te any ather liability
civil or criminal arising out of the contract be liable to pay penaity equivalent to five times of the price of the
material in stock. The penalty so imposed shall be recoverable at any time from the sum that may be due than or
at any time thereafter become due to the bidder or from his security deposit or the proceeds of sale thereof, The
bidder will responsible for the misuse ,loss and damage due to any reason whatsoever on any materials of the
Department supplied to him for execution of the work. In case of loss damage or misuse of the departmental
materials issued to him recovery at the rate at that time({i.e. market rate or the issue rate of the Department which
ever will be more Ywill be deducted from the bills or his other dues.

Over and above these condition including the technical specification the terms and condition rules and regulations
and specifications laid down in Odisha detaii Standard & Specification Code are also binding upon the bidder.

In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to furnish the
following information in the proforma enclesed here with vide ANXETURE ‘C" duly certified by the Executive
Engineer or the competent authorities under whom he has executed the works in order to judge his past
performance. The bidder shall have to furnish a declaration in a separate sheet regarding conviction/imprisonment
for an offence involving moral turpitude. In the absence of such vital information the bid shall be finalised in
accordance with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in no way be held liable for
creating credentials so motto from the official records but to examine the authenticity of the credentials furnished
by the bidder along with the bid.

No Relationship certificate .

The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any Officer in
the rank of an Asst Engineer and above in the state PWD or Asst. Secy. and above in the Water Resources
Department .If the fact subsequently proves to be false the contract will be rescinded .the earnest money and the
total security will be forfeited and he shall be liable to make good the loss or damage resulting from such
cancellation. The proforma for no relationship certificate is enclosed herewith vide ANNEXURE'DY.
The bidder shall sign as a token of final acceptance of the plan, sections and agreements for the work prior to take
up the work for execution.

The bidder has to supply necessary labour and materials for the purpose of alignment laying whenever required at
his own cost. "

The bidder has arrange necessary toofs and plants ,vehicles ,machineries such as pumps, road rollers etc required
for the efficient exedcution of work at his own cost. The running charges of such plant and cost of consumables and
conveyance are to be borne by the bidder. The bidder shall have to furnish a list of T&P, vehicles ,machineries
,which he owns in the proforma enclosed herewith, vide ANNEXURE'E’.

Under no circumstances, interest shall be chargable for the dues or any additional dues, if any payable for the work.
Protection against flood. :

In case of flash and untimely floads in the river during the period of execution resulting in overtopping of coffer
dam and ficoding area,the bidder shall make his own arrangement at his cost to shift the
machinaries,equipments,materials, Jabour and departmental machineries if hired by the bidder to a safe place.The
work shall have to be resumed after receding of floods and necessary strengthening of coffer dam and the bidder
at his cost will do dewatering. The department may consider extension of time for completion of the work if the
discontinuance of the wark is beyond all reasonable attempts ©of the bidder to such eventualities.

The debris,sand and other materials ,accuraulated in the warking area during flash floods or regular floods in the
monsoon shall be removed by the bidder as required for continuing the work at his own cost.By any chance,if any
excavated partion that could not be filled with concrete by the bidder,gets filledup during monsoon period with
earth such removal will not be paid further. The bidder will have to re excavate the same at his own cost.

1t shall be distinctly understood that it is entirely the responsibility of the bidder to make such arrangements as may
be required from time to time to protect the men, machinery materials and the work under progress and the work
for which the measurements were recorded and payment made, against damages either during working season or
during the flood season. The Department accepts no liability, What so ever for any damage or loss of men, materials, -
machinery and the work if such hindrance is caused to the progress of work.
The bidder should provide at his own cost adequate protective measures to the completed works at the end of
waorking season or work in progress against the probable flood during monsgon till completion and handting over
the entire work.

During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be borne
by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation trench including
hire and running charges of pump will be borne by the bidder.

Dewatering from the foundation for bridges ,culverts ,buildings ,canal structure, river training, work sites etc and
watering for consolidation in roads embankments whenever necessary during execution will have to be done by
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the bidder and no extra payment will be made on that account. The term ‘dewatering’ shall mean and include the
execution or operation of these items due to standing water as well as due to percolation water,

Earth wark :

AlThe earth work quantity will be assessed from cross sections taken at suitable intervals as decided by the
Engineer-in-charge. Initial levels will be taken with reference to the benchmark, which should be kept at site till
finalization of the contract. Both the parties to the contract should sign the initial cross sections before starting the
work. Final level is to be taken and recorded in level book after completion of the work in all respect and the bidder
is to sign the final levels recorded by the Department in token of acceptance of final measurements. The plotting
of finat levels should also include initial level ,designed level and executed level in three distinct indelible ink. At the
time of recording of such level by the Department, the bidder-shall have to deploy his qualified Engineers, so as to
assist him to witness the levels.

b} Payment for earth in banking by section measurements, will be made deducting 12.5% (twelve and half) and 5%
(five percent) towards settiements if measurements is taken before monsoon and after one monsoon respectively.
¢} If fina! measurements of earth is taken after two successive rainy seasons and after due settlements of earth
work, minimum settlements allowance will be deducted on actual observation by the Engineer in charge.
d)Borrowing of approved type earth and disposal of cutting, earth are at the cost and risk of the bidder. The
Department is no way liable for any damages caused to any individuals nor any extra payment shaill be made to the
bidder.

e)Earth work beyond the required design section will not be paid.

f)Earth available from cutting sections should be utilised in filliong section.

g)The earth work includes all leads, lift and delfts including conveyance by all means i.e, by manual ,mechanical or
both.

h}Reguiar reliable borrow pits witness are essential for maintenance for which the bidder shali be responsible. If he
fails to make or maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in
charge, the later may at his option re-ensure the cubic contents of the earth on embankment and deduct from the
bill of the bidder such percentage which may be judge towards shrinkage settlements and also be in such
adjustment as he thinks fit considering all leads and payments be made in the event of entertained by the
Department on the curtailment of earth work extra leads and lifts.

Specification for Breach closing works in river Embankments:

A)Before breach closing the scour pocket filled with water should be dewatered and dried .The seat of the
embankment should be ploughed 8" deep before earth is put in for which no extra payment will be made.
Cement Concrete :

Concrete work will conform to 15-456-2000. Concrete shall consist of :

General :

Concrete shall be composed of cement, sand, coarse aggregate, water admixture {if any) as specified and well mixed
in concrete mixture by weight and brought to proper consistency. In case the quantity of concrete involved in work
is very small, the Engineer-in-charge may aliow volumetric proportioning of concrete mix for the restricted quantity.

Mixing : _

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall be as dense
as possible, Mixing shall be continued until there is a uniform mixing of the materials and the concrete is uniform
in colour and consistency. The time of mixing shall confirm to table 1 of IS 457-1957.

Materials :
a) Sand (Fine Aggregate)}
Sand to be used in the work shall be natural and free from organic impurities, the maximum size being limit to
4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulk age of wet sand
shall be a maximum of 20%.
k) Coarse regate
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific gravity
shall not be less than 2.5 in order to have well graded aggregate it shall conform to the following table,
LS, Sieve % Passing for graded aggregates of nominal size
A0mm 40mm 20mm - 1emm 12.5mm
20mm 95-100 100 - .-
(9] L AP
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16mm 30-70 95-100 100 -

12.5mm - - 90-100 100

10mm - - 90-100
475 mm 10-35 25-55 B 30-70 40-85
2.36 mm 0-5 0-10 T 010 0-10
Cement

Ordinary Portland cement shall be used in all cases except in structure in saline locations where Portland slag
cement shall be used. Other essential requirement to be fulfilled by chemical analysis.

Quality control organization shall be referred to conduct periodic physical/chemical tests of cements to ensure the
guality and such testing charges shall be borne by the bidder.

Table - A
Sl Grade of Cement level required with coarse aggregate of 20mm 8 down graded
No. Concrete maximum size {MSA) 40mm & downgraded
1 M-10 207 Kg/Ms 221 Kg./Ms
2 M-15 259 Kg./Ms 228 Kg./Ms
3 M-20 329Kg./Ms 366 Kg./ M3

Actual cement level required for the aggregates to be used shall-be determined by laboratory test. The mix shall he
designed to produce the grade of concrete having to required workability and characteristic strength as stipulated in
the following tahle,

Table—B
sl Grade of Compressive test strength in N/mmz on 150 mm Minimum
No. Concrete cube conducted in accordance with IS 456-2000 28 days
Minimum at 7 days
1. M-10 7 ' 10
2. M-15 10 15
3. M-20 13.5 20

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall deduct
the cost of cement from the bill of the bidder at the prevailing predetermined price of cement for short consumption
of cement. in case, of actual cement used being more than that specified in Tabie-A. the bidder shall be paid for extra
cement used at the predetermined price of cement. Design mix and actual cement level required shall be communicated
to the bidder fram the to time in writing by the Engineer-in-charge.

67.

68,

69,

70.

71.

72.

73.
74,
75.

All reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification, L.R.C. and L5.1.
Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips (18mm size not exceeding to 212%)
Shuttering and centering shall be with seasoned non-sal wood the inside of which should be lined with suitable
sheeting and be made leak-proof and watertight or alternative steei shuttering and centering shall be preferred.
Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine mixed and
the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra payment shall be
made.

All the quantities mentioned in the schedule are combined for ground and muiti storied floors in case of multi-
storied building, the rates should be through for the same

The exposed surface of atl the reinforced cement concrete works should be made smooth and no extra charges for
plastering if required to any R.C.C. structures like columns, chajjas, deck slabs, walls or R.C.C. warks will be paid for
the purpose.

The depth of foundation indicated in the drawing are provisional but these may be altered if considered necessary
in the light of the nature of soil assessed by boring which must be taken in advance of the actual execution to the
instructions. i

The thickness of cement concrete in top plugging should be as per the department drawing.

Concrete of strength below 812% of the required strength (as deterrnmed by actual test} shall not be accepted.
Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-charge.
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79,

80.

81.

82.

83.

85.

86.

87.
as.
89.
90.
91.

92.
23,
94,

Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one cubic meter of
cement be taken as 14.42 quintals.

For concerting the bottom plugs of well under water the method of pouring concrete should be either with baskets
or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used for underwater concreting
without any extra cost to the Department.

Curing :

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-charge, at his own
cost.

The Department shall have the right to inspect the scaffolding and centering made for the work and reject partly or
fully such structures if found defective ”

In the event of any work tendered for under ‘Food for work Programme’ the payment shall be made in terms of
CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources Circular No. F.C411-3/2001 / 22859 Dt.
19.6.2001 read with DOWR resolution Na. F.C. [11-59-2003/27799 dt.11.8.03 and further modifications if any. In the
works covered under Food For Work Programme the bidder shall have to maintain Muster Rolls in support of
Payment of Wages in shape of food grain to the labourers engaged in the work. After issue of faod grains by the
Department will be the bidders’ exclusive responsibility for transportation, safe custody and up keepment till the
food grains are provided to the labourers engaged in ;_ihe bonafide Government work against proper
acknowledgement in Muster Rolls. The bidder shall have o bear all such incidentat charges such as transportation,
storage, handling etc. and cost of empty gunny begs @ Rs.5/- per bag, the rates guoted for the work are to be
inclusive of all such charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE'B’.

The length and section of reinforcement after it is put in position as per design will be measured for the purpose of
payment including weight of binding wire.

Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will supply these
vibrators on payment of usual hire charges.

It must definitely understood that the Department shali not accept any responsibility for the correctness and
completeness of the trial borings shown in the cross section.

The bidder should employ enough technically skilled persons including qualified Engineer at his own cost and risk
for supervision of the work. }

Grubbing out roots and clearing shrub jungles, if any, will be dc;ne by the bidder for which no extra payment will be
made.

The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the bidder is
required to pay for any ancillary work for completion of the item of work confirming to the contract specification it
will be constructed as his exclusive responsibility for specific performance of the contract and nathing extra over
and above the agreement rates will be paid.

The bidder shall engage local labourers on priority basis during execution of work.

No claim whatsoever will be entertained for any damage caused to work during supply of water in Canal.

The bidder has to make good damages caused to canal banks for carriage of materials at his own cast.

Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.

All fittings for doors and windows if supplied by the bidder should be of best quality and should be got approved by
the Engineer-in-charge before they are used in the work.

No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

The use of mild stee! roller and pins be permitted provided these are made either or gauge-ll or IV steel in
accordance with L.R.C. specification M.S. roller and pins of forge metal alternatively be turned from Railway carriage
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and wagon axles {these may be designed according to the formula). P=D 32 where P is the permissible load in
tones per inch length or roller and, ‘D’ is the diameter of the roller in inches.

95. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment.

96. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication and
permitting easy access the bearings shall be provided to prevent dust or other foreign materials getting into the
barings. ’

97. Sliding plate bearing shall normally be form anyone metal and-combination of plates of different metals which are
likely to result inaction shall not be permitted. Copper plate pressed in between steel plates will not be allowed.

98. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED IN G.O 44 VIS, 13/62 DATED 20.2.1995.

1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules 1950, the Contractor

is bound to atlow or cause to be allowed to the labourer directly or indirectly employed on the works one day rest for

six days of continuous work and pay wages at the same rates as for;_;duty in the event of default, the Block Development

Officer concerned shall have the right to deduct the sums not paid on account of wages for weekly holidays to any

labour and pay the same to the persons entitles thereto form any money due to the Contractor.

b} The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer doing

cement mixing work and black topping of roads. The contractor has undertaken to so, Government shall be entitled to

provide the same and recover the cost from the Contractor.

2. Pay

(i} in case of delivery:

Leave pay during maternity leave will be at the rate of the worker’s average daily earnings calculated on the
total wages earned on the days the full time work was done during a period of three months immediately preceding the
date on which the given notice that she expects to be confined or at‘ the rate of twelve annas a day whichever is greater.
(it} In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the t:;tal wages earned on the days when full time work

was done during a period of three months immediately preceding fhe date of such miscarsiage.

{iff) Conditiens for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less than &

months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.

99, Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the
specifications, shall be subject ta Inspections, examination and quality control test by the Engineer-in-charge at any
and all times during manufacture and/ or constructions and at any / all places where such manufacture or
constructions are carried on. The Engineer-in-charge shall have the right to reject defective materiat and
workmanship or require its corrections. Rejected workmanship shall be satisfactorily replaced with proper material
without charge thereof and the Contractor shall properly segregate and remove the rejected materiat from the
premises. If the Contractor fails to proceed at once with the replacement of the rejected material and/or the
construction of defective workmanship, the Engineer-in-charge may replace such material and / or correct such
workmanship and charge the cost thereof to the Contractor.

100. Substantial still photographs and / or Video recording be dof_;e by the bidder at his own cost prior to execution,
during execution, and after completion of the work as per the direction of the Engineer-in-charge and the
C.Ds./print outs thereof should be accompanied by the R/A bills and Final bill.

101.Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall not be allowed
but extension of time shall he considered if the hindrance is not attributable to the bidder.
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102.in the event of non-achievement of proportionate progress confirming to works Department Circular No. 24716 dt.

24.12.2005 incorporated in clause 51 of DTCN instant / appropriate action shall be initiated against the bidder for
recession of the contract under Clasuse2{b} of the F2 agreer@jent on payment liability of the admissible amount
from him.

103.Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition to the clauses

mentioned herein befare bidding. The clauses contained in the DTCN from part and parcel of the Agreement and
also hinding upon the bidder. FORCE MAJEURE

104.5hould failure in performance of any part of this deed/ subsequent agreement arises from war, insurrection,

restraint imposed by Government, Act of Legislature of other authority, stoppage of hindrance in the supply of raw
materiats, or fuel, explosion, accident, strike, riot, tock-out or other disorganization of labour or transport, break
down of machine, flood, fire, act of God, or any inevitakle or unforeseen event beyond human control directly or
indirectly interfering with the supply of stores or from any cause which may be a reasonable ground for an extension
of time, the competent authority will aliow such additional tin{é as he considers to be justified in the circumstances
of the case. No compensation will be payable to the bidder for any loss incurred by him due to these reasons.

105.The royalty of materials will be recovered from the work Gills as detailed herein below in case of failure of

production of proper money receipt from Revenue Department. The rates have been extracted from Orissa Minor
Minerats Concession Rules 2004. Any amendment / modification on the foliowing rates shall prevail.

MATERIALS RATE uNsT
{In Rupees)
1. Sand filling 35.00 Each Cum
2. Hard fine 70.00 Each Cum
3. Hard granite metal LR.C, Gr. I 130.00 Each Cum
4. Hard granite metal |.R.C. Gr. Il 130.00 . Each Cum
5. Hard stone metal 130.00 Each Cum
6. Hard stone boulder 130.00 Each Cum
7. Hard granite boulder 130.00 Each Cum
8. Moorum 35.00 Each Cum
3. Hard granite chips 130.00 Each Cum

106.The authority competent to accept the bid reserves the right of accepting the bid for the whote work for a distinct

part of it or distributing the work between one more bidders. ,

107.For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been entered into

within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.

108.The Department reserves the right to verify all statements/credentials furnished along with the bid and to inspect

the bidder’s establishment/workshop so as to evaluate the bidder’s capacity to execute the work and also reserves
the right to defer/reject/accept any or all the Bids without assigning any reason whatsoever. The Department shall
in no way be held liable for such action nor will make any oblié'ation to inform the bidder the ground for the same.

109.JMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS {R.E. & CS) ACT 1896 AND THE BUILDING

a}

AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996.
The Government of India in the Ministry of Labour & Employment has enacted the building and other constn.

workers {Regulation of Employment and Conditions of Service} Act. 1996 with the objective of regulating the
Employment and Conditions of Service of the Building and othé_r constn. Workers and to provide their safety, health
and welfare measures, The Gavernment of Orissa with a viev\; to enforce the provisions of the Building and Other
constn. Workers SRegulation of Employment and Conditions of Service} Act, 1996 have formulated rules namely
the Orissa Building and other Constn, Workers (Regulation of\Emponment and canditions of service} Rules 2002
and this has been published in the Orissa Gazette vide Government Notification No. 9174-LE dt. 02.08.2002.

{13} }'L o_\\.'}n
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c)

In accordance with the provision under section 3(1) of the BQilding and other construction workers welfare cess
Act. 1996, the State Government have been pleased to order for collection of cess @ 1% of the cost of construction
incurred by and employer & builder which shall exclude thel' cost of land and any other compensation paid or
payable to a worker or his kin under the workman compensation Act 1923.

(n the light the decision taken by the Government to enforce the provision of the building and other constn, workers
welfare cess 1996 it is ordered that -

All Government Departments, Public sector undertakings and other Government Departmental agencies/bodies
carrying out any buildings or other construction works which are covered under section 2{1)(d) of the Building and
other construction workers (RE & CS) Act, 1996 shall pay 1% of the amount of the cost approved as per the tender
notification, This amount will be deducted from the bill at the time of marking payment to the contractors and such
amount shall be remitted by way of account payee cheque in favour of the Orissa Building and other construction
workers Welfare Board within 30 days making payment along wlth a forwarding letter addressed te the Secretary-
cum-Chief Executive Officer, the Orissa Building and other Constructlon workers Welfare Board, Office of the Labour
Commissioner, Orissa, Bhubaneswar.

A

110.QUALITY CONTROL AND MONITORING UNDER DOWR.

The quality Control, Monitoring & Assessment works shall be carry out in accordance with the guidelines contained
in the codes and publications of the B.1.S. [Appended) on different subjects read with relevant provisions of any
technical manual issued by the department from time to time.on the subject of standards and quality of different
items of work, The Quality Control and Monitoring Organisations in DOWR is proposed to be a 2 tier one as
described below.
Quality Control, Monitering and Assurance by Implementing Agency{lA) & Project Implementing Unit (P1U)
I.A. is the contractor executing the work.

P.1.U. covers the field Executive Engineer, E.E. Quantity Controf Division of the Project, CRO, Quality Control
Divisian for territorial field works.

Il. State Quality Monitoring cell {(SQMC)
Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The followmg may be the member of the Cell.

i)

il)
iiii}

C.E., Designs & Research {to be renamed as C.E., Designs, Research &

Quality Control - Member

C.E., Minor Irrigation - Member. -

Director, Research (to be renamed as Director, Research & Quality Control
- Nodal Officer.

SQMC with the held of experts from the following fields will go ahead with the mission.

a) Retired Engineers of the State Government.
b) Retired Experts from Govt. Engineering Colleges.
A panel of experts is to be formed and approved by the Government., Their service will be utilized as and when
required on day-te-day basis by the Director, Research and O,dality Control the nodal officer of the Cell.
L. a. Quality Control & Assurance by the implementing Agency {Contractor)
it shall be the prime responsibility of the implementing Agency (the contractor) to ensure the quality of the
materials 1o be used, quality of works to be executed as well as the quality of the finished products as per the
specification.
The I.A. (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and appoint qualified
personnel for testing of samples.
The 1.A. will be responsible for safety in construction, which includes watching lightening insurance, health and
environmental protection. “
The I.A. shall produce test results/test certificate of the materials used in the works and test resuits of concrete
and of the finished products as specified. The test results/certificates are to be scrutinized by the E.E. before
clearing the bills.
4] M}kf I\
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The I.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc. in the appreoved
laboratory of his own cost & produce the test results.

In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-charge of the
work may take up the test at Laboratories of either Central Govt./State Govt./ PSUs/Govt. Institutes on pre GST
firms located nearby. The pre GST Firms are to be approved by the Government for various works. The expense of
tests are to be borne by the 1.A. ”

The work bills may be passed and paid if the guality criteria are full satisfied.

111.MINIVMIUM QUALIFYING CRITERIA.
a) Satisfactorily completed {not less than of the original contract value) as a prime contractor i.e. value not less than

Rs. Lakhs at price level {Attested copy of certificate of authenticity is to be enclosed from the
concerned Black Development Officer. Weightage of 10% per year shall be given on cost of completed works of
previous year to bring them to price level. Failure to submit proof in support will result nen responsive
of the tender

b) The bidder should produce documentary evidence regarding availability of the following machineries and
equipments in working condition required for execution of the'work (either owned in his name or obtained on hire
purchase scheme or by hiring from the reputed firms/contractors firms). If the machineries are to be procured for
specific period for completion of the work on lease/mental basis than a copy of registered MOU must attached.
Failure to attach the documentary evidence in support of availability of required machinersies may result in non
responsive for tender.

Sl. Name of the equipment Number required
No.

1. ExcaGSTor )

2. Tipper / Truck

3. Concrete Mixture

4. Concrete Vibrator

5. H.P. Pump

6. Water tanker

7 Dozer

3. vibrator Roller PRR {8 to 10 tones)

¢) Sub-contractors experience and resources shall not be taken jnto account in determining the bidders compliance
with the qualifying criteria.

ANNEXURE - ‘A’

DESCRIPTION OF WORK PUT TO BID Amount in Rupees.
sl Name of Value of | Addl. Place of Security 1  Cost of bid Period of Class of
No. | the Work work. sale & receipt. deposit document + Completion bidder
GST @ 12% entitled for
the bid
1 2 3 4 5 6 7 8

ANNEXURE - '8’
Undertaking to pay minimum wages to the labourers.
{Refer clause 45 read with clause 87 of DTCN.)
i undertake to pay minimum wages per day as admissible to the fabourers engaged by me. in case the Block

Development Officer is satisfied that the minimum wages confirming to the Minimurn Wages Act have not been paid,

the differential amount, of which the decision of the Block Development Officer shall be final, concjusive and binding

[15] \of
Signature of Contractor Biock Dey pm}”ﬁcer
Rasgobindpur



upon me, shall also become deductable from the bili(s} that has f have become due or may become due to me, for
payment to the Jabourers who were under paid, in such manner as he B.D.O. may deem proper. The disbursement of ,
minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or both on proper
acknowledgement in the Muster Rolls maintained by me. | further undertake to be accountable to the Department in

accordance with the text of Clause 87 of DTCN in the event of works taken up under food for Programme work,
Signature of the Bidder
ANNEXURE - ‘C’

PERFORMANCE RECORD OF CONTRACTOR
{refer Clause 59 of D.T.C.N.)

1. Name of the Contractor:
2. Registration No. and Date:
3. Class of Contractor :
4. Licencing Authority:
5. Licence valid upto :
6. Details of work executed:
$l. | Jobs under | Agreement Date of Stipulated/ | Whether work | Reasons Amount
No. | executlon amount commencement | actual date | is progressing | fordelay | compensation
of as per if any levied for
completion programme delayed
| {Percentage of completion if
progress) any.
1 2 3 4 5 6 7 8
7. Whether the contractor has deployed requisite machineries & personnel.
(detaits of machinery and personnel deployed) :
8. Whether the contractor has employed qualified Engineers during execution of the work(s)
9, Whether the quality of construction is satisfactory:
10. Amount of reduced rate items, if any:
11. Whether the contractor has capability to make good the loss in time:
12. Whether the contractor has abandoned any work in the
Last three years, if yes, the details, thereof :
13. Whether the contractor has entered into any litigation
In the past if yes, the details thereof :
14, Comments on the capabilities of the contractor,
(i) Technical Proficiency.
(ii) Financial soundness
(iii} Mobilization of adequate T&P
(iv) Mobilization of man power
{v) General behavior.
{16] .“j'ﬂ
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Name of the Certifying Officer Signature of the Bidder.
With Official Seal.

_ ANNEXURE - ‘D’
Certificate of no relationship as per Clause 60 of DTCN.

I/we do hereby certify that 1/We am / are not related to any officer of P.W.D. of the rank of Asst. Engineer and
above and any officer of the rank of Asst. Security and above in thé Panchyat Raj Department i/We am/are aware that
if facts subsequently proved to be false my/our contract will be rescinded with forfeiture of EMD & Security Deposit and
i/We shall be liable to make good the loss ar damages resulting from such canceflation.

I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

Signature of the Bidder

To : ANNEXURE - '’
THE BLOCK DEVELOPMENT OFFICER *
RASGOBINDPUR, MAYURBHANI.

Sub:-  List of T & P/Machineries/Vehicles.

Sir, .
As required under Clause No.63 of the Detailed Tender Call Notice, | am to furnish herewith the above

information as mentioned below so as assess my capability to execute the work.

List of T & P /Machineries/Vehicles

sl Details of T & P/ Machineries / Make Year of Number
No. Vehicles the bidder owns ) manufacture {Unit)
1 A 3 4 5

Yours faithfully

Signature of the Bidder

INSTRUCTIONS TO BIDDER

1 Only "percentage quoted bid" of the bidder shall be considered.
2 Percentage quoted by the bidder shall be accurately filled in words and figure.
3 if any discrepancy is found between words and figure, rate quoted in words shall be taken as correct.
If any discrepancy is found in the percentage quoted in "percentage excess or less” and "Total amount guoted by
4 the bidder" than the percentage shall be taken as accordingly the bid price shall be corrected which would be

hinding upon the bidder.
If the bidder quoted the percentage without mentioning excess or less and not supported with corresponding

> amount will be treated as excess, :
6 The bidder shall write the percentage in excess of ess up to one decimal point only. If the bidder writes the
percentage up to two or more decimal point 1st decimal point shall only be considered without rounding off.
; Where is the bidder omitted to quote the percentage eithef in words or figure the officer opening the bid should
record the omission and the bid will be rejected.
[17] a\H
Signature of Contractor Block Development Officer
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(For Office use only.)

Number of over writings
Number of corrections
Number of omissions
EMD

GST

PAN CARD

NRC

Affidavit

Labour License

Sold on Payment of Rs....cumneennRUpRES onlyin
shape of D.D. bearing no RO . | including GST @12.00%
towards cost of tender paper vide M/R No Dt
{18} L o 00
Signature of Contractor Block Devel mer)IOOﬁicer
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BID IDENTIFICATION NO. RASGOBINDPUR - 01/2019-20

COVERNMENT OF ODISHA

PANCHAYATI RAJ & DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK :
Construction of New Model AWC Building at lamundia under
Nakichua G.P.

PANCHAYAT SAMITI; RASGOBINDPUR.

Contractor §Ol§, Page | 1
B



OFFICE OF THE PANCHAYAT SAMITI ,RASGOBINDPUR,DIST-MAYURBHANJ

No.01/.20620-21 Dale: 12/11/2020

TENDER CALL NOTICE ANNEXURE- "A’

The Block Deviopment Officer, Rasgabindpur an behalf of Goverment of Qdisha invites seated tender on

percentage (%) rate basis from registered contractors of Odisha PWDMWR/RWD/NH/MECPWO for thefollowing warl in canfarmity with
the detail tender call notice.

Estimated | EMDto | Costof
81 no| Name of G.P Name of Work Name o | amount put bo iy Cc:::::agtfo Period of
: Scheme | to tender {In | deposite | PaPer+ Completion
Rs). |d(inRs)|CGST (In| rs
Rs)

Const. of New Model AWC

1 |Chhatna Builing at Kapoi-2 under OMBADC 1306061.00{ 13061.00 |5000+900 “C"&"D"| 3 Months
Chhatna GP
Const. of New Model AWC

2 |Khuntapal Building at Karanjapada under OMBADC 1306061.00f 13061.00 |5000+900 | “C" & "D"| 3 Months
Khuntapal GP
Const. of New Model AWC

3 |Devsole Building at Devsole-2 under OMBADC 1306051.00( 13061.00 |5000+900 "C"&"D"| 3 Months
Devsole GP
Const. of New Model AWG

4  [Nakichua Building at ltamundia under OMBADC 1306061.00| 13061.00 [5000+000 "C" & “D"] 3 Months
Nakichua GP
Const. of New Model AWC

5 |Nakichua Building at Andhari under OMBADC 1306081.00| 13061.00 |s000+900 "C" & "D"™{ 3 Months
Nakichua GP
Const. of New Modet AWC

6 |Kamardiha Building at Baunstofa under OMBADC 1306061.00| 13061.00 {5000+900 "C"&"D"[ 3 Months
Kamardiha GP
Const. of New Model AWC

7 |Kamardiha Building at Uperpurunapani OMBADC 1306061.00| 13061.00 {5000+900 "C"&"D"[ 3 Months
under Kamardiha GP

Terms & Conditions :

1

The tender paper can be obtainad from the Block Deviopment Officer ,Rasgobindpur on payment of Cost of the Tender paper
(non refundable) in shape of Cash,

The Tender paper will be sold from date 12/11/2020 to 27/11/2020.0n working days only from 11.00 AM to 4.00 PM in the Office
of The Panchyat Samiti, Rasgobindpur.

The sealed Tender paper will be received gn working days il 3.00 PM of date 27/11/2020.The same should be submitted either
through registered /speed post addressing to The BDO, Rasgobindpur or same may be dropped in the tender box kept in the
Block office,Rasgobindpur during working hour. The sealed envelope shall be superscribed as "Tender Paper" The undersigned
will not be held responsible for any delay in the postal service.

The Tender paper will be opened at 11 AM on date 1/12/2020 in presence of the bidders or their authorised representatives and
Block tender committee.

The EMD is to be deposited in shape of NSC/KVP/POTD/deposit of any Nationalise Bank duly pledged in favour of the Block
deviopment Officer ,Rasgobindpur.

The following documents should be furnished along with the tender paper failing which the tender is liable for rejection.

EMD duly pledged in favour of the BDO,Rasgobindpur.

Attested copy of the Contractor registration certificate.

Aftested copy of PAN CARD /labour Lisence/GST clearance certificate.

Money receipt of DTCN (Tender Paper) shall be enclosed in original,

Attested copy of Cast certificate for SC/ST Centractor desirous of availling preference.

. The Engineering Contractor desirous of availling exemption of EMD should submit an affidavit to the effect that he has not
avaited exemption of EMD facility more than three times in the current F.Y.

The Schedule cast/Schedule Tribe/Physically handicapped Contractors desirous to avail the exemption of EMD and price
preference (as applicable) ,should mention this in the Affidavit,

If the less rate quoted by the tenderer is more than 10% and within 15% the additional performance security is to be deposited in
shape of NSC/KVP/Bank Draft /banker Cheque which are duly pledged in favour of The BDO,Rasgobindpur at the time of
dropping of tender paper as per revised codal provision i.e.Amended 201 3(Vide O.M.12366/W,dated 08/11/2013)of OPWD code
modified vide office Memorandum No. 5288/, dated 04/05/2016 of The Govt. in Works Department.

® o0 oo
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The EMD amount will be forfeited if the Tenderer backs out fram the offer of acceptance of Tender by the Competent authority

The Tenderer has to show all required eriginal documents at the time of opening of the tender far verification.

The Contractor must have executed similar nature of works and financial furn over in last three years. The tenderers are required
to submit the list of T&P possessed list of works executed and successfully completed the Civil works during iast three years.
The above infermation should be certified by the concemed authority not below the rank of BDO/Executive Engineer.

An affidavit in support of the authority of document including no relation certificate and detait work programe should be attached
with the tender paper.

If the rate quoted byThe Tenderers is found to be same, Tender Comittee will decide the Tender.
Excess bid amount quoted by the bidder ,if any,in respect of any work shall not be accepted.
The authority deserves all right to reject or cancel any or alt Tender without assigning any reason the

MemoNo__ 390 o 11.1). 2020

Copy submitted to the Collector & District Magistrate, Mayurbhan;j / Project Director ,DRDA Mayurbhanj for favour of
kind information and necessary action.

oMo
BloBkd ol ficer
Memao No- %C}‘ 0& i Dt- f}. I} 2 0 2 D memm

Copy submitted to the Sub-Collector, Bamanghaty,Rairangpur/Sub-Collector Sadar Sub-Division Baripada/Sub-
Collector Kaptipada Sub-Division Udaia /Sub-Collector,Panchpir,Karanjia / P.A . ITDA , Rairangpur/P.A ITDA, Karanjia /P.A
ITDA, Udala/ P.A ITDA, Baripada/Tahasildar, Rasgobindpur / C.0.P.O Rasgobindpur for information with request to display the
tender notice in their notice board for wide circulation,

W
Bloak DMV o
RafgasgeRinsIpA

Mema No- gq09 i Dt- ”.- Nr %20 '

Copy to Office Notice Board for information of alt concerned.
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BILL OF QUANTITY

Const. of New Model AWC at

Name of Work: Itamundia under Nakichua G.P.
Sl . . . .
No Description of items Unit Quantity Rate Amount
1 2 3 4 5 6
Earthwork in excavation in hard soil or gravelly soil
except sheet rock requiring blasting to proper profile RUPEES
with all leads, lifts and delifts to proper section and One ONE
required depth and masking it fit for laying concrete ) HUNDRED
1 and depositig the excavated materials away from the S:t); 877 176.83 SEVENTY SIX 15507.99
work site with all leads and lifts including dewatering AND EIGHTY
if necessary from foundation complete as derected by THREE ONLY
Engineer-in-charge.
RUPEES
THREE
Filling in foundation and plinth with sand, watered One HUNDRED
2 | and rammed including cost, conveyance &royality of Cubic 42.42 315.79 | FIFTEENAND | 13395.81
materials with labour and T&P required for the work Meter SEVENTY
NINE PAISE
ONLY
RUPEES
FOUR
Cement concrete of proportion (1:3:6) with 40mm THOUSAND
&down graded size hand broken H.G. metal for Cne TWO
3 foundation concrete approved quarry including Cubic 21 42321 HUNDRED 88874.1
hoisting, lowering & laying concrete to the required Meter THIRTY
level ramming, watering, curing etc. complete TWO AND
including cost, conveyance &roavyality of materials with TEN PAISE
labour charges etc. compete in alt respect. ONLY
Brick work with Fly Ash Bricks in cement mortar {1:6)
in F&P of size 9"x5"x3" having crushing strength not RUPEES
less than 70 kg/cm sq. with dimensional tolerences+ 8 FOUR
percent including splays cuttting circular moulding One THOUSAND
4 chamfering and corbelling and similar such type of Cubic 15.76 4068.4 SIXTY EIGHT | 64117.98
works with al necessary projections wateing and Meter AND
curring after immersing the bricks in water at least for FOURTY
six hours before use including cost , conveyance PAISE ONLY
&rovyality of materials with labour charges etc.
complete in all respect.
Brick work with Fly Ash Bricks in cement mortar (1:6)
in Superstructure of size 9"x5''x3" having crushing RUPEES
strength not less than 75 kg/cm sq. with dimensional FOUR
tolerance + 8 percent including splays cutting circular One THOUSAND
5 | moulding chamfering and corbelling and similar such Cubic 60.34 4106.3 ONE 247774.1
type of works with all necessary projections watering | prater HUNDRED
and curring after immersing the bricks in water SIXAND
atleast for six hours before use including cost, THIRTY
conveyance &royality of materials with labour PAISE ONLY
charges etc. complete in all respect.
1

Contractor




RCC M-20 work with cement concrete with crushed
granite 20mm down grade course aggreate of
approved quality mixing by concrete mixer including
hoisting, lowering and laying the concrete in position
to proper slope and level and compacting by
vibratorsnin layers not exceeding 0.15m depth

Contractor

including watering, curing for required period 28 Dm'a
6 . ) e Cubic
days, centering& shuttering and finishing exposed
- Meter
surface smooth providing grooves wherever
necessary including cost , conveyance, royality&
other taxes of all materials labour , T&P materials
required for this item including hier& running charges
of the machinaries complete as derected by the
Engineer-in-charge.
RUPEES
FOUR
THOUSAND
One SEVEN
a Column Base Cubic 12,82 4739.7 HUNDRED | 60762.95
Meter THIRTY
NINE AND
SEVENTY
PAISE ONLY
RUPEES TEN
THOUSAND
One ONE
Column in Superstructure Cubic 5.69 10137.1 | HUNDRED | 57679.99
Meter THIRTY
SEVEN AND
b TEN PAISE
RUPEES
FOUR
THOUSAND
One EIGHT
Plinth Beam Cubic 931 4864.62 | HUNDRED | 45289.61
Meter SIXTY FOUR
AND SIXTY
TWO PAISE
¢ ONLY
RUPEES TEN
THOUSAND
One ONE
Beam Cubic 3.07 10137.1 HUNDRED 31120.84
Meter THIRTY
SEVEN AND
TEN PAISE
d ONLY
RUPEES
EIGHT
One THOUSAND
Lintal Band Cubic 2.7 8070.64 | SENVENTY | 21790.73
Meter AND SIXTY
FQUR PAISE
ONLY
e
2




RUPEES
SEVEN
One HUNDRED
Chhaja Cubic 17.84 732.44 THIRTY 13066.73
Meter TWO AND
FOURTY
FOUR PAISE
f ONLY
RUPEES
EIGHT
THOUSAND
SIX
Cne
Slab Cubic 10.97 8643.22 HUNDRED 94816.12
Meter FOURTY
THREE AND
TWENTY
TWO PAISE
g ONLY
Straightening bent up or coild M.S. rod or HYSD (Fe- RUPEES SIX
. . . . . THOUSAND
415}, cutting, bending, cracking, hooking, welding or ONE
jointing (if required), the M.S. rod or HYSD steel &
binding, tying the grills, hoisting, lowering & placing in One HUNDRED
o - ! . . . 30.74 | 6175.82 | SEVENTY | 189844.7
proper paosition as required for RCC works including Quintal
FIVE AND
cost, conveyance and taxes of M.S. rod or HYSD steel
L . EIGHTY
& binding wires of 18 to 20 gauge & labour charges TWO PAISE
7 required for the work etc. complete. ONLY
RUPEES
" yhi N CNE
16mm (5/8"} thick cement plaster (1:6) finshing
smooth to inside rough surface of 9"/10" thick brick One HUNDRED
8 . e . ) Square 318.2 183.4 EIGHTY 58357.88
walls after racking out the joint including watering &
. . ce Meter THREE AND
curing with cost, conveyance, royalities& taxes of all FOURTY
materials & cost all labour charges required for the
PAISE ONLY
work etc. complete,
RUPEES
. - ONE
12mm thick cement plaster (1:6} finishing smooth to
utside rough surface of 9"/10" thick brick walls after One HUNDRED
g | ouiside rotigh surtace ot 9 . ickbrickwalls alter | o jare | 32371 | 1284 | TWENTY | 41564.36
racking out the joint including watering & curing with
e ) Meter EIGHT AND
cost, conveynce, royalities& taxes of all materials & FOURTY
cost of all tabour charges required for the work etc. PAISE ONLY
complete.
RUPEES
ONE
OCne HUNDRED
10 | gmm thick cement plaster in cement mortar (1:4)to | Square | 104.29 | 144.2 FOURTY [ 15038.62
RCC surface finished smoth including deep chipping Meter FOUR AND
&slury treatment including punning including cost, TWENTY
conveyance &royality of materials. PAISE ONLY
_\\t'}g
3
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RUPEES
TWO
2.5 em artificial stone flooring with cement concrete One HUNDRED
11 | {1:2:4) including punning using 12mm size hand Square 65.89 288.9 EIGHTY 19035.62
broken granites chips. Meter EIGHT AND
NINTY PAISE
ONLY
RUPEES
Fixing tiles in floors, treads & landings on 25 mm thick ONE
bed of cement mortar (1:1) joined with neat cement One THOUSAND
12 | slurry mixed with pigment to match the shade of the Square 6.91 1051.2 FIFTY ONE | 7263.792
tiles including rubbing & polishing including cost of Meter AND
tile. TWENTY
PAISE ONLY
RUPEES SIX
Fixing tiles in dados, skirting & in rises of steps on One HUNDRED
13 | 12mm thick bed of cement plaster (1:3) joined with Square 25.89 677.2 SEVENTY 1 1oca0 71
neat cement slurry mixed with pigment to match the | w1eter SEVEN AND
shade of the tiles including rubbing & polishing TWENTY
including cost of tile. PAISE ONY
suppling, fitting & fixing steel angle iron door &
window with steel angle iron frame manufactured
from standard rolled steet angle section of 40mm x
40mm x 6rm size with corners of the frame duly
mattered & electrically welded with fishtaile hold
RUPEES
fasts made out of MS round bar to be welded at hte One EIGHTY SIX
14 | day with MS hinges of size 200mm 145WG thick @ , 1196.2 86.3 1032321
: . Kilogram AND THIRTY
3nos. & 15mm size 1no. for single & double leaf PAISE ONLY
shutter, aldrop staple & tower bolt hinges duly
welded to the frame with one coat of anti corrosive
red oxide zinc chrome primer including cost,
conveyance, taxes of ali materials with all labour
charges for the work.
Painting two coats with any approved synthetic
. : RUPEES
enamel paint of approved quality shade & makeover One ONE
15 .a coat‘of priming to ne\luv wood wprkflron work . Square 61.03 180 HUNDRED 10985.4
including cost of the primer & paint, sand papering :
. . Meter EIGHTY
polishing the surface fo with cost, conveyance, ONLY
royality, taxes with all labour charges
RUPEES
One THIRTY ONE
16 Square 150.51 31.4 AND 4726.014
Meter FOURTY
PAISE ONLY
Finishing walls with water proofing cement painting
to exterior surface of wall with approved shade with
two coats to give an even shade including cost of
paint & cost of all labour with T&P.
o
4 Block Develop}nent Oftiue.
Contractor

RasgobinSpd



No. of RUPEES TEN

17 | Provision of Sanitary works. . 1 10000 | THOUSAND 10000
Building
ONLY

No. of
18 | Electification 5 .‘; d.° 1

uticing 31690
19 | wall painting & Play Equipment

42593
GST 12% as Admissable
{Tem 19 jonly Total 1306061
Black Development Officer,
Rasgobindpur
My / our quoted rate is % { both in fig and words )
excess over f less than / equal to the above estimated cost.
NOTES :
1. The Contractor should not write any thing excepting quoting of percentage & in case anything else regarding
2. Strike out which is not applicable
3. Percentage should be quoted up to 2 {two) digits after the decimal point.
4. Rate of all items are inclusive of cost, carriage, royality& other taxes of material.
Tenderer
NG. of COTTRCLION © vricrrirniirinsimessn sene et
NO. Of OVEr WIHTINE v e
No. of iInterpolation : ...,
o 3‘ .

> Biock Deve!opm@n“' Jfice.

Contractor Resgobindfs¥ -



10.
11,

GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RA}
INVITATION FOR BIDS {IF8} IDENTIFICATION NO.01 MBJ./ 2020-21
BLOCK DEVELOPMENT OFFICER;RASGOBINDPUR
DETAILED TENDER CALL NOTICE

The Block Development Officer, Rasgoebindpur on behalf of Government of Orissa invites item rate bids for
execution of Civil works as detaifed in the ANNEXURE ‘A’ from the Class of bidders registered with the State
Government and bidders of equivalent Grade/Class registered with Central Government / M.E.S. / Railways for
execution of Civil works on production of definite proof from the appropriate authority. The bidders may submit
bids for any or all of the works annexed hereto.

Bid document consisting of plan, specification, the schedule of quantities and the set of items and conditions of
contract and other necessary documents can be seen in ali the offices issuing the hid documents and the office of
the undersigned during office hours every day except in Sundays and Public holidays till the last date of sale and
receipt of bid documents.

Bids must be accompanied by security of the amount (Non-refundable) specified for the work as mentioned in the
Col. No.6 of the ANNEXURE ‘A’ in shape of Deposit Receipt from Scheduled Bank/ National Savings Certificate / Post
Office Savings Bank Account / Post Office Time Depaosit Account / Kissan Vikash Patra duly pledged in favour of the
Block Development Officer, Rasgobindpur failing which the bid shall be liable for rejection. Bidders desircus to hire
machinery or equipments from outside the State are required to furnish 2% of the amount put to bid as bid security.
The sale of bid document shall start from 12.11.2020 and close 27.11.2020 on warking days only from 11 AM to 4
PM hours in the office of the Block Development Officer, Rasgobindpur on working days only and the bid documents
shall be received up to 3 PM of date 27.11.2020

Bid must be delivered in the Tender Box having ldentification No.1M8! / 2020-21

Bid information’s can be obtained from website www.mayurbhanj.nic.in and tender paper can be purchased from
the office of the undersigned against non-refundable fee towards cost of bid document as indicated in the form of
Cash. The cost of bid document and GST should be made in two separate A/C payee Demand Drafts,

Bidding documents requested by mail will be dispatched by Registered Post / Speed Post on Payment of an extra
amount of Rs,500.00 over the cost of bid documents. The Block Development Officer, Rasgobindpur will not be held
responsible for the postal delay if any in the delivery of the documents or non-receipt of the same in time.

The bid will be opened on 01.12.2020 at 11 AM in the office of the Block Development Officer, Rasgobindpur in the
presence of the bidders who wish to attend. If the office happens to be closed on the last date of receipt of the bids
as specified, the bids will be received and opened on the next working day at the same time and same venue,

Bid documents can be purchased from the office of the undersigned against a non-refundable fee towards cost of
bid documents as indicated in the form of cash in shape of two A/C Payee. Two separate A/C Payee Demand Draft
be made one for cost of bid document and the other for GST.

The value of the work put to bid is Rs. 13,06,061.00 As per Col.No.5 of ANNEXURE — ‘A’

As per Works Department Circular No. 15443/W Dt. 01.8.2005, all the prospective bidders for the purpose of

participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the amount put to bid rounded to the
multiple of Rs.100/- i.e. Rs.13061.00 As per Col. No.5 of ANNEXURE - ‘A’ at the time of submission of bid. The
earnest money should be duly pledged in favour of the Block Development Officer, Rasgobindpur may be in shape
of National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikas
Patra/Deposit Receipt of Scheduled Bank. Bids not accompanied by EMD @ 1% as provided in hereof shall be
summarily rejected. ;

N.B. a) No Cheque / Cash payment will be accepted.

b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be constructed as
Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable as E.M.D,

¢) The Engineering bidders shall have to furnish E.M.D. as per Works Department Clarification No. 2246 dt. 03.02.06
and the original Registration Certificate should be produced by the bidder at the time of opening of the bid for
verification, failing which the bid will be liable for rejection. Grant of concession (s) to Schedule Caste & Schedule
Tribe Bidders shall be admissible in accordance with Works De;partment Resolution No. 27748 dt, 11.10.1977.

{1] A\
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Signature of Contractor Block Devi opme}l?Oﬁicer

Rasgobindpur



12,

(i)
{ii)
fii)

(iv)
{v)
{vi)
{vit)
{wiii)

(ix)
{x)
{xi}

13.

14.

15.

16.

17.

18,

d) Adjustment of earnest maney given with other bids previously shall not be entertained.
The bid document needs to be completed and submitted with copies of all the documents as required in the

Invitation for Bids (IFB). Following is the summary of the copies of documents required to be submitted afong with
the completed bid document.

Contractor’s Registration Certificate {License)

E.M.D. in the prescribed mode as required under clause 11 of DTCN.

GST Registration Certificate of the bidder alang with GST clearance Certificate in Form 612 as required under

cfause 14 of DTCN, '

Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.

An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.

List of T & P/Vehicles/machineries in the prescribed Proforma as required under clause 63 of DTCN.

Past performance of the Contractor in the prescribed Proforma as required under clause 59 of DTCN,

A declaration to the effect that there has been no conviction/imprisonment for an offence involving moral

turpitude.

No relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.

Compliance to qualifying criteria if any.

The mailing address of Registered Office/Site office of the bidder as required under clause 30 of DTCN.
The EMD will be farfeited if the bidder backs out from the offer before acceptance of bid by the competent authority
as concurred in by Law Deptt. & Finance Deptt. In their UOR No. 848/L. dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98
respectively. {Works Deptt. Memo No. 9101/dt.30.03.98)
As the Orissa Sale Tax Act 1947 has since been repealed with ;.ffect from 1! April 2005 in the event of enactment
of the Orissa Value Added Tax Act. 2004 and Rule 2005, captiori ‘Sales Tax’ printed at various clause of DTCN stands
madified as ‘GST. The bid shall not at the discretion of the competent authorities by considered unless
accompanied by the true copies of GST Registration No. and valid GST clearance certificate in Form 612 issued by
the Sales Tax Authorities and the original thereof to be produc"ed if required at the time of opening of the bid. The
bidder registered in other State Government is required to preduce non-assessment certificate obtained from the
Sales Tax Commissioner Government of Orissa at the time of submission of bid document. The rates quoted by the
bidder shall be deemed to be inclusive of GST of all the materials that he will have to procure for performance of
the contract. Deduction of GST at source @ 12% from the gross amount payable to the bidder shall be made and
credited to the Government in terms of statutory provision U/S 54 of the Orissa GST Act. 2004,
The earnest money will be retained in case of successful bid and will be dealt with as per the terms and conditions
of the O.P.W.D. Code and will not carry any interest, The earnest money of the unsuccessful bidder will be refunded
on application after the tender is finally accepted and agreement concluded.

fulfilment of the contract in the office of the Block Development Officer, Rasgobindpur. The security depaosit
together with the earnest maoney and the amount withheld q;ccording to the provision of 2 agreement shall be
retained as security for the due fulfiiment of this contract. Failure to enter into the required agreement and to
make the security deposit as above shall entail forfeiture of the earnest money. No bid shall be finally accepted
until the required amount of security money is deposit. The written agreement to be entered into between the
bidder and the Government shall be the foundation of the rights of both the bidder and the Government and the
contract shail be deemed to be incomplete until the agreement has first been signed by the bidder and then by the
proper officer authorized to enter into the cantract on behalf of the Government. The security deposit will be
refunded after one year from the date of completion of the work and payment of the final bill. This will not carry
any interest. °

Bid must be submitted in sealed covers. Bid documents received after due date and time will not be entertained.
No. bidder will be permitted to furnish his bid in his own manuscript.

The work is to be completed in alf respect within the stipulated date which is mention in DTCN.

2] }‘ o0
Signature of Contractor . Block De :‘o;}lent Officor

Rasgobindpur



15,

20.

21,

22,

23.

a)

b}
c)

d}
e)

f}

g)

h)

24,

All bids received with remain value for a period of one month from the date of receipt of bids or till the date
of drawlf of Agreement whichever is earlier and validity of bids can also be extended if agreed by the bidder and the
Department. '

The date of issue of the notice to the bidder to attend the office of Panchayat samiti Rasgobindpur for signing the
agreement shall be treated as the date of commencement of work, unless otherwise specifically mentioned. The
bidder whose bid is accepted must submit a programme of work immediately after issue of work order for approval
by the Engineer-in-charge.

The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all
documents, which form part of the agreement to be entered into by the accepted bid and detailed standard and
specifications for Orissa and other relevant specifications and.drawings, which are available for sale. Complaint at
afuture date that and specifications have not been seen by the bidder cannot be entertained.

Every bidder is expected before quoting his rates to inspect th'e site of the proposed work. He shauld also inspect
the quarries and approach road to quarries and locality of the work and satisfy himself about the quality and
avallability of materials including the medical aids, labour and foodstuff etc. in every case the materials must comply
with the relevant specifications.

The bidder will be deemed to have satisfied himself that tﬁ_? rates quoted by him in the bid will be adequate to
complete the work according to the specifications and conditions attached to and that he has taken into account
alt conditions, difficulties that may be encountered during its progress and to have quoted labour rates and
materials, entry tax and other duties, leads, lifts, delfts, loading and unloading and freight for materials and ail other
incident charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of
the work and his authorized subordinatas. In the course of awarding a work, the Department may desire the analysis
of the rate arrived for against any item(s) of work. '

Complaints at future date that the availability of materials, labour or any other factor have been misjudged
cannot be entertained. It should be understood clearly that no claim whatsoever will be entertained afterwards on
the plea of non-availability of proper quantity and quality of materials, including foodstuffs or for any other,

The bidder shall bear in full various incidentals, sundries and contingencies necessitated by the work within the
following or similar category.

Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable under various Acts &
Rules including GST, ferry tolls, conveyance charges and other cost on account of land buildings including temporary
building and temporary electric connection to work site as well as construction of coffer dam, construction of
service road, haul read, diversion and its maintenance tili com,'p!etion of work required by the bidder for collection
of materials, storage housing of staff or other purpose of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitation arrangements therein to
the satisfaction of the local health authorities should be arranged by the bidder.

suitable water supply including pipe water supply wherever a'\‘_:ailable should be provided for the staff and Jabour
as well as for the work.

Fees and duties levied by the municipal/ canal or water supply authorities,

Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the
labourer engaged for the work. '

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at work and approaches
in order ta protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions
also become payable due to operation of the Workman's Compensation Act.

The bidder has to arrange adequate lighting arrangement for t;he work wherever necessary at his own cost.
Additional performance security should be deposited by the successful bidder when the bid amount is serfously
unbalanced i.e. less than the estimated cost by more than 10%. In such an event the intending bidder shall have to
deposit prior to canclusion of agreement the additionai performance security to the extent of the differential cost
of the bid amount and 90% of the estimated cost in shape of Post Office Savings Bank Account / National Savings
Certificate/Post Office Time Deposit Account / Kissan Vikash Patra { Deposit receipt of Scheduled Bank duly pledged
in favour of the Block Development Officer, Rasgobindpur failing which the bid shall be liable for rejection under
intimation to the License Issuing Authority. On successful Execution of the quantity / quantities, the additional
performance security shail only be refunded to the bidder or else the same shall be forfeited to Govt. if in the
opinian of the Block Development, the execution of such quantity / guantities is / are not feasibje / necessary for
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completion of the work, the proportionate amount of the additional performance security shall be refunded to the
bidder. Any bank enlisted under the Second Schedule of the R,B.I. Act. 1934 shall be construed as Scheduled Bank.
The Deposit Receipts of Bank other than the Scheduled Banks shail not be acceptable for the purpose. ..

25. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by him. In
addition bidders shall have to submit an affidavit along with the bid regarding authentication of bid documents,
credentials including security deposits/additional performance security deposits. The bidder shall not be allowed
to engage power of Attorney holder for the purpose. -

26. In event of item rate bid each bidder must quote a definite rate for each items of work for subsequent inclusion in
the contract. Bids containing indefinite terms such as estimated rates or schedule of rates or rates on percentage
basis will not be considered. The bidder may at his option quofe reasonable rate for each item of work carefulfy so
that the rate for one item should not be unworkably low and for other too high.

27. All rates shoutd be for finished items of works unless otherwise specifically mentioned in the tender schedule,

28. In case of Item rate bids, the rate should be written both in words and figures and in decimal coinage and in case
of discrepancy in rates between words & figures the rates written in words will prevail. The bidders may alse show
the total of each item and the grand total of the whole bid. In case of discrepancy in the rates quoted against each
item of work in figure and total of each item, the lesser amount shall be treated as valid,

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of such item and
amourit thereto. The bidder has to mention percentage excess or less over the estimated cost {in figures as well as
words) in the prescribed format appended to the bid document, The bidders participated in the bid for more than
one work may offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened,
declared and recorded first. The rebate so offered, shall be considered after opening of all packages called in the
same bid invitation notice.

In case of percentage rate bids, only percentage quoted shall be considered. Percentage quoted by the bidders shall
be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage quoted
in words and figures, then the percentage quoted by the bidder in words shall be taken as correct. if any discrepancy is
found in the percentage quoted in percentage excess/less and total rate quoted by the bidder then percentage will be
taken as correct. The percentage quoted in the bid without mentioning excess or less and not supported with the
corresponding amount will be treated as excess. The bidder will write percentage excess or less. up to one decimal point
only. If he writes the percentage excess or less upto two or more decimal points, the first decimal point shal! only he
considered without rounding off. Where the bidder has omitted to quote the rates either in figures and wards, the
Officer opening the bid should record the omission,

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the
EMD of the bidder shall be forfeited to Government. Bills for percentage rate bids shali be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill. "

The bid should be written legible and free from erasures overwriting or correction of figures and words and all
overwriting should be neatly scored out and rewritten and corrections whenever unavoidable should be done by writing
over the dated initial of the bidder.

29, In accordance with Section 194© of The Income Tax Act 1961, 2% (two percent) of the gross amount of the bill
followed by Surcharge and Education Cess {as admissible) shall be deducted towards Income Tax from the hills
payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in accordance with the
provisions of The Income Tax Act 1961 aleng with the bid. }

30. The bidder shall have to furnish the complete postal address gf his address of his Registered Office as well as Site
Office for making all future correspondences. Any notice or instructions to be given to tender bidder under the
terms of the D.T.C.N/ Agreement shall be deemed to have been served upon him if and only if dispatched by
Registered Post in the address of his registered office / site office or in the mailing address last provided by him.,

31. Labour Cess as admissible shall be deducted from the gross amount of the bili payabie to the bidder.

32. The bid containing extraneous conditions not covered by the invitation notice are liable for rejection and quotations
should be strictly in accordance with the bid invitation notice. Any change in the wording will not be accepted.

33. Conditional bids will not be taken into consideration.

34. On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated executants or
transfer be made by execution of a deed of Power of Attorney (hereinafter called as ‘subletting’) without prior
written approval of the competent of the Department. tn such an event the arrangement may be rescinded. The
bid accepting authority shall keep the following points in view in the event of grant of such permission for subletting,

[ 4:] AL
Signature of Contractor Block Devefopment k’ﬁ?cer
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35,

36.

37.

38.

39.

41.

a2,

43.

45,

Wherever such approvalis granted, the bidder shall not be relieved of any obligation or duty or responsibitity, which
he undertakes under the Agreement.

Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the Contractor himself
can not directly run the Contract. _

In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original Contractor,
Sanctioning autharity shall see he qualifying criteria of the bid including the filled in Proforma annexed vide
ANNEXURE “C’ of DTCN, so as to assess the capability of the Sublette.

Sanctioning authority shall also see the terms and conditions of the agreement between the Contractor and the
Sublette in order to satisfy himself that the Contractor is not subletting the work for carrying a middleman’s profit.
ft shall be observed at the time of subletting that the Government will not be put to any loss on account of
substandard execution due to compromise in the quality of work and materials.

Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connection with the
item rate bid will not be considered. .

Schedule of Quantity accompanies the bid invitation notice : It shall be definitely understood that the Government
do not accept any responsibility for the ‘correctness and completeness’ of this schedule and this schedule is liable
for alternations or omissions, deductions or addition as set forth in the conditions of contract and such omissions,
deductions, additions or alternations shall in no way invalidate / validate the contract and no extra monetary
compensation will be entertained. )

The authority reserves the right to make such increase or decrease in the quantity of items of works mentioned in
the schedule attached to the bid invitation notice as may be considered necessary for the satisfactory completion
of the contract work. All such increase or decrease shall in no way invalidate / vitiate the contract rates. The bidder

shall not be entitles for any compensation on this account except for grant of extension of time wherever
considered necessary. -

items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based an
actual analysis approved by the competent authorities on execution of Supplementary Agreement.

During execution of the work, there is every likelihood of such items of work, which do not find place in the current
schedule of rates or in respect of such items, which are given in the schedule of items for which the bidder has not
quoted his rates. The bidder will have to carry out these items of work. Rates of such items of work which do not
find place in the current schedule of rates referred to above shall be decided by the APD Tech. of the Dist. and the
decision of the APD Tech., shall be conclusive and binding uporithe bidder. The payment on such items of execution
shall be made on drawl of Supplementary Agreement. _

The guantities in respect of the items for which the quoted rates are more than 25% of the estimated rates are not
allowed to be varied by more than five percent. In case, it seems to exceed the limit prior approval of the competent
authority should be obtained in accordance with Para 6.3.15 of OPWD Code {Vol.I)

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or
extra quantity of any item besides, estimated amount, unless written order is obtained from the Engineer-in-charge
and rates settled and supplementary agreement drawn before the extra item(s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered necessary on the exigency of
the circumstances of the work and the bidder is not entitled td any compensation on this account.

Under Section 12 of Contract Labour {Regulation and Abolitiori) Act. 1970 the bidder who undertakes execution of

work through labour, should produce valid license from licensing authority of Labour Department ({labour license)
before drawl of agreement.

In every case in which by virtue of the provisions of Section 12, sub-section {1} of the Workman’s Compensation Act,
1923, Governiment is obliged to pay compensations to a workman employed by the contractor in execution of the
works, Government will recover from the contractor the amount of compensation so paid and without prejudice
to the rights of Government under Section (1) sub-section (2} of the said Act, Government shall be at liberty to
recover the amount or any part thereof by deducting it from the security deposit or from any sum due by
Government to the contractor whether under this contract or otherwise Government may not be bound to contest
any claim made against them under Section 12, sub-section (1) of the said Act except on the written request of the
contractor and upon his giving to Government full security for all cases for which Government might before liable
in consequence contesting such claim. :

Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and will not pay less
than the Fair Wages fixed by Government to the labourers engaged by him for the work. In case of any complaint
by the labourer about the non payment of his wages as per the prevailing Minimum Wages Act, the B.D.Q. shall
have the right to investigate and if the bidder is found to be default, the Block BevelopmentOfficer may recover
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51.

such amount due from the bidder and pay such amount to thé_labour directly under intimation to the local Labour
Office of the Government. The decision of the Block Development Officer is final and binding up on the bidder. An
undertaking to this effect is annexed herewith vide ANNEXURE ‘B’.

The bidder will have to submit the Block Development Officer, Rasgobindpur monthly return of labour both skilted
and unskilled employed by him in the work. The bidder should keep himself in touch with the Engineer in charge
for smooth execution of the work and arrange adequate labour depending on the workioad and working space
avaitable. No claim for detention of labour on any account will be entertained.

Any damaged cause to the work due to ‘any cause’ whatsoever during execution, the bidder will make good until it
is handed over to the Department in complete shape. Any cause shall mean and include’ National Calamities’ of all
kinds.

The bidder shall have to abide by the C.P.W.D. Safety Code Rulés introduced by the Govt. of India Ministry of Works,
Housing and Supply vide order no. 44150 dt. 25.1.1957,

All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his own cost. No payment
will be made for benchmarks, level pillars, profiles, benching and leveling the ground wherever required. The rates
to be quoted should be for finished item of wark inclusive of carriage of all materials and incidental items of works.
After the work is finished all surplus materials & debris should be removed 100m. clear away from the site of the
work. Preliminary work such as G5Ts, mixing platforms etc, should be dismantled and all materials removed from
the site and premises be left neat and clean and this should be.inclusive of the rates.

In view of the addendum to the conditions of contract, vide Works Department Circular No, 24716 Dt. 24.12.2005
the existing / relevant provisions incorporated in this DTCN/Orjginal standard F2 Agreement stands modified to the
extent as detailed herein below. This addendum shall be conclusive and binding upon the bidder and shall form
part of the Agreement.

Time Control.

A.
i)
ii)

i)

v}

Progress of Work and Re-scheduting Programme. ,

The Block Development Officer shall issue the letter of acceptance to the successful bidder. The issue of the letter
of acceptance shall be treated as closure of the bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the bidder.shall submit to the Engineer-in-charge for approval
of a programme commensurate to clause no. (i) showing the general methods, arrangements and timing for all the
activities in the work along with monthly cash flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4 the whole time allowed under the contract has elapsed,
1/2th of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4" of the
whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-charge that (ﬁhe actual progress of the work does not confirm to
the programme to which consent has been given, the bidder shall produce, at the request of the Engineer-in-charge,
a revised programme showing the modifications to such programme necessary to ensure completion of the work
within the time prescribed for completion. If the bidder does not submit an update programme within this period,
the Engineer-in-charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the over due programme has
been submitted. An update or the programme shail be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities. h

The Engineer-in-charge’s approval of the programme shall not aiter the bidder’s obligations. The bidders may revise
the programme and submit it to the Engineer-in-charge again at any time. A revised programme is to show the
effect of Variations and Compensation Events.

Extension of the Completion Date. .

The time allowed for execution of the work as specified in the contract date shall be the essence of the Contract,
The execution of the work shall commence from the 15" day or such time period as mentioned in Letter of Award
after the date on which the Engineer-in-charge issues written order to commence the work or from the date of
handing over of the site whichever is latter. If the bidder commits default in commencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for each
milestone and get it approved by the Department. The chart shall be prepared indirect relation to the time stated
in the Contract documents for completion of items of the work. It shall indicate the forecast of the dates of
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commencement and completion of various trades of section of the work and may be amended as necessary by
agreement between the Engineer-in-charge and bidder within the limitations of time imposed in the contract
document, and further to ensure good progress during the execution of the work, the bidder shall in all cases in
which the time allowed for any work, exceeds one month {save for special jobs for which a separate programme -
has been agreed upon) complete the work as per milestone given in contract data,

In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediately give notice
thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge
to proceed with the work, .

(i) Force majeure, or

(i) Abnormally bad weather, or

(11} Serious loss or damage by fire, or

(iv) Civil commotion, local commeotion of workmen, strike or lockout, affecting any of the trades employed on the work,
or

{v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not forming
part of the Contract, M

{v1) in case a variation is issued which makes it impassible for completion to be achieved by the intended completion
date without the bidder taking steps to accelerate the remaining work and which would cause the bidder to incur
additional cost, or

{vii} Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is beyond the
bidder’s control,

Request for re-schedule and extension of time, to be eligible forrconsideration shall be made by the bidder in writing .
within fourteen days of the happening of the event causing dlf.-lay. The bidder may also, if practicable, indicate in
such a request the period for which extension is desired.

(viii}  Inany such case a fair and reasonable extension of timea for completion of work may be given Such extension
shall be communicated to the bidder by the Engineer-in-charge in writing, within 3 {three) months of the date of
receipt of such request. Non-application by the bidder for extension of time shall not be a bar for giving fair and
reasonable extension by the Enginéer-in-charge and this shall be binding on the bidder.

€. Compensation for Delay. ..

If the bidder fails to maintain the required progress in terms of Clause “A”(Time Control) or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, withaut prejudiced to any
other right or remedy available under the law to the Govefnment on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the APD Tech. {whose decision in writing shal)
be final and binding) may decide on the amount of tendered value of the work for every completed day/month (as
applicable) that the remains below that specific in Clause “A” (Time Control) or that the work remains incomplete.
This will also apply group of items for which a separate period:bf completion has been specified. Compensation @
1.12% per month of delay of work to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this conditian shall not exceed
10% of the Bid Value of werk or to the Bid Value of the item or group of items of work for which a separate period
of completion is originally given. '

The amount of compensation may be adjusted or set-off against any sum payabie to the bidder under this or any
other contract with the Government in case, the bidder does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause “E"{Management Meeting) the amount shown
against that milestones shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without any
notice to the bidder. However, if the bidder catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be withheid. However, no interest
Whatsoever shall be payable on such withheld amount -

52. Atthe time of purchase of bid document the prospective bidder shall have to pay an extra amount towards VAT @
4% of the cost of bid documents confirming to the rate stipulation made in the Odisha VAT Act 2004 & Rules 2005
in addition to the cost of bid document.
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53.

55,

56.

57.

58.

59.

60.
61.

62.

63.

If a bidder remaves any Govt. Material or stores supplied to him from the site of the work in contravention of the
provision of this clause with a view to dispose of the same dishonestly, he shall be in addition to any ather liability
civil or criminal arising out of the contract be liable to pay penalty equivalent to five times of the price of the
material in stock. The penalty so imposed shall be recoverablé at any time from the sum that may be due than or
at any time thereafter become due to the bidder or from his é'écurity deposit or the proceeds of sale thereof. The
bidder will responsible for the misuse ,loss and damage due to any reason whatsoever on any materials of the
Department supplied to him for execution of the work. In case of loss damage or misuse of the departmental
materials issued to him recovery at the rate at that time{i.e. market rate or the issue rate of the Department which
ever will be more Jwill be deducted from the bills or his other dues,

» Over and above these condition including the technical specification the terms and condition rules and regulations

and specifications laid down in Odisha detail Standard & Specification Code are also binding upon the bidder.

In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to furnish the
following information in the proforma enclosed here with vide ANXETURE ‘C’ duly certified by the Executive
Engineer or the competent authorities under whom he has executed the works in order to judge his past
performance. The bidder shall have to furnish adeclaration in a separate sheet regarding conviction/imprisanment
for an offence involving moral turpitude. In the absence of such vitat information the bid shali be finalised in
accordance with merit.

The enus of establishing a credential solely lies with the bidder. The Department shall in no way be held liable for
creating credentials so motto from the official records but to axamine the authenticity of the credentials furnished
by the bidder along with the bid.

No Relationship certificate :

The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any Officer in
the rank of an Asst Engineer and above in the state PWD or Asst. Secy. and above in the Water Resources
Department .If the fact subsequently proves to be false the contract will be rescinded .the earnest maney and the
total security will be forfeited and he shall be liable to make good the loss or damage resulting from such
cancellation. The proforma for no relationship certificate is englosed herewith vide ANNEXURE'DY,

The bidder shall sign as a token of final acceptance of the plan: sections and agreements for the work prior to take
up the work for execution,. .

The bidder has to supply necessary labour and materials for the purpose of alignment laying whenever required at
his own cost. .

The bidder has arrange necessary tools and plants ,vehicles ,machineries such as pumps, road rollers etc required
for the efficient exedcution of work at his own cost. The running charges of such plant and cost of consumables and
conveyance are to be borne by the bidder. The bidder shall have to furnish a list of T&P, vehicles ,machineries
which he owns in the proforma enclosed herewith, vide ANNEXURE’E’.

Under no circumstances, interest shall be chargable for the dues or any additional dues, if any payable for the work.
Protection against fiood.

In case of flash and untimely floods in the river during the period of execution resulting in overtopping of coffer
dam and flooding areathe bidder shall make his own arrangement at his cost to shift the
machinaries,equipments,materials,labour and departmental machineries if hired by the bidder to a safe place.The
work shall have to be resumed after receding of floods and necessary strengthening of coffer dam and the bidder
at his cost will do dewatering. The department may consider.extension of time for completion of the work if the
discontinuance of the work is beyond all reasonable attempts of the bidder to such eventualities.

The debris,sand and other materials ,accurautated in the working area during flash floods or regular floods in the
monsoon shall be removed by the bidder as reguired for continuing the work at his own cost.By any chance,if any
excavated portion that could not be filled with concrete by the bidder,gets filledup during monsoon period with
earth such removal will not be paid further. The bidder will have to re excavate the same at his own cost.

It shall be distinetly understood that it is entirely the responsibility of the bidder to make such arrangements as may
be required from time to time to pratect the men, machinery aterials and the work under progress and the work
for which the measurements were recorded and payment made, against damages either during werking season or
during the flood season. The Department accepts no liability, What so ever for any damage or loss of men, materials,
machinery and the work if such hindrance is caused to the progress of work.

The bidder should provide at his own cost adequate protective measures to the completed works at the end of
working season or work in progress against the probable flood during monsoon till completion and handling over
the entire work,

During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be borne
by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation trench including
hire and running charges of pump will be borne by the bidder.

Dewatering from the foundation for bridges ,culverts ,buildings ,canal structure, river training, work sites etc and
watering for consolidation in roads embankments whenever necessary during execution will have to be done by
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65,

66.

al

b}

the bidder and no extra payment will be made on that account. The term ‘dewatering’ shall mean and inciude the
execution or operation of these items due to standing water as well as due to percolation water,

. Earth work

AJThe earth work quantity will be assessed from cross sections taken at suitable intervals as decided by the
Engineer-in-charge. Initial ievels will be taken with reference to the benchmark, which should be kept at site till
finalization of the contract. Both the parties to the contract should sign the initial cross sections before starting the
work. Final level is to be taken and recorded in Jevel book after completion of the work in all respect and the bidder
is to sign the final levels recorded by the Department in token of acceptance of final measurements. The plotting
of final levels should also include initial level ,<designed level and executed level in three distinct indelible ink. At the
time of recording of such level by the Department, the biddershali have to deploy his qualified Engineers, so as to
assist him to witness the levels.

b} Payment for earth in banking by section measurements, will be made deducting 12.5% (twelve and half) and 5%
{five percent) towards settiements if measurements is taken before monsoon and after one monsoon respectively.
¢} If final measurements of earth is taken after two successive rainy seasons and after due settlements of earth
work, minimum settlements allowance wilt be deducted on actual observation by the Engineer in charge.
d)Borrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder. The
Department is no way liable for any damages caused to any individuals nor any extra payment shall be made ta the
bidder,

eJEarth work beyond the required design section will not be paid.

f)earth available from cutting sections should be utilised in filliong section.

g)The earth work includes all leads, lift and delfts including conveyance by all means i.e, by manual ,mechanical or
both. !

h)Regular refiable borrow pits witness are essential for maintenance for which the bidder shall be responsible. i he
fails to make or maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in
charge, the later may at his option re-ensure the cubic contents of the earth on embankment and deduct from the
hili of the bidder such percentage which may be judge towards shrinkage settlements and also be in such
adjustment as he thinks fit considering all leads and payments be made in the event of entertained by the
Department on the curtailment of earth work extra leads and lifts.

Specification for Breach closing works in river Embankments:-

A}Before breach closing the scour pocket filled with water-should be dewatered and dried .The seat of the
embankment should be ploughed 8" deep before earth is put in for which no extra payment will he made.
Cement Concrete : B

Concrete work will conform to (S-456-2000. Concrete shall corisist of :

General :

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and well mixed
in concrete mixture by weight and brought to proper consistency. In case the quantity of concrete involved in work
is very small, the Engineer-in-charge may allow volumetric proﬁ’ortioning of concrete mix for the restricted quantity.

Mixing :
Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall be as dense
as possible. Mixing shall be continued until there is a uniform mixing of the materials and the concrete is uniform
in colour and consistency. The time of mixing shall confirm to tabie 1 of IS 457-1957.
Materials : e
Sand {Fine Aggregate) \
Sand to be used in the work shall be natural and free from grganic impurities, the maximum size being limit to
4.75 mm. Fineness modules shalf be minimum of 2.2 and specific gravity not less than 2.5, bulk age of wet sand
shall be a maximum of 20%.
Coarse Aggregate .
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific gravity
shall not be less than 2.5 in order to have well graded aggregate it shall conform to the following table.
TABLE
1.5, Sleve % Passing for graded aggregatés of nominal size

40mm 40mm 20mm 16mm 12.5mm

20mm 95100100 - .
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c)

lemm 30-70 95-100 100 -

12.5mm - - 90-100 100

10mm - - ' 90-100
4.75 mm 10-35 25-55 T 30-70 40-85
2.36 mm 0-5 0-10 . 0-10 0-10
Cement ;

Ordinary Portland cement shall be used in all cases except in structure in saline locations where Portland stag
tement shall be used. Other essential requirement to be fulfilled by chemical analysis.

Quality control organization shall be referred to conduct periodic physical/chemical tests of cements to ensure the
quality and such testing charges shall be borne by the bidder.:

Table—-A
sl Grade of Cement level required with coarse aggregate of 20mm & down graded
No. Concrete maximum size (MSA) 40mm & downgraded
1. M-10 207 Kg/Ms 221 Kg./M;
2. M-15 2559 Kg./M3 228 Kg /Ma
3. M-20 329 Kg./Mz - 366 Kg./ Ma

Actual cement level required for the aggregates to be used shall be determined by laberatory test. The mix shall be

designed to produce the grade of concrete having te required workability and characteristic strength as stipulated in
the following tabie.

Table-B
1 Grade of Compressive test strength in N/mmz on 150 mm Minimum
No. Concrete cube conducted in accordance v!}ith IS 456-2000 28 days
Minimum at 7 days
1 M-10 7 ) 10
2. M-15 10 15
3. M-20 13.5 20

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall deduct
the cost of cement from the bill of the bidder at the prevailing prédetermined price of cement for short consumption
of cement. In case, of actual cement used being more than that spéciﬁed in Table-A. the bidder shall be paid for extra
cement used at the predetermined price of cement. Design mix and actual cement level required shall be communicated
to the bidder from the to time in writing by the Engineer-in-charge”

67.

68.

69.

70.

71.

72,

73.

74.

75.

All reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification, 1.R.C. and I.S.I.
Code and should proof 1:2:4 with 6 mm to 18 mm size hard breken granite chips {18mm size not exceedingto 212%)
Shuttering and centering shail be with seasoned nen-sal wood, the inside of which should be lined with suitable
sheeting and be made leak-proof and watertight or alternative'steel shuttering and centering shall be preferred.
Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine mixed and
the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra payment shall be
made,

All the quantities mentioned in the schedule are combined for ground and muiti storied floors in case of muiti-
storied building, the rates should be through for the same

The exposed surface of all the reinforced cement concrete works should be made smooth and no extra charges for

plastering if required to any R.C.C. structures like columns, chajjas, deck slabs, walls or R.C.C. works will be paid for
the purpose. :

The depth of foundation indicated in the drawing are provisional but these may be altered if constdered necessary
in the light of the nature of soil assessed by boring which must be taken in advance of the actual execution to the
instructions.

The thickness of cement concrete in top plugging should be as per the department drawing.

Concrete of strength below 812% of the required strength (as determined by actual test) shall not be accepted.
Materials for lining work should be used in the work only after‘obtaining approval of the Engineer-in-charge,
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76.

77.

78,

79.

80.

81.

82.

83.

84.

85.

86.

87.
88.
89.
90.
91.

92,
93,
. The use of mild steel roller and pins be permitted provided these are made either or gauge-Ill or IV steel in

Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one cubic meter of
cement be taken as 14.42 quintals.

For concerting the bottom plugs of well under water the method of pouring concrete should be either with baskets
or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used for underwater concreting
without any extra cost to the Department,

Curing :

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-charge, at his own
cost. i

The Department shall have the right to inspect the scaffolding and centering made for the work and reject partly or
fully such structures if found defective

In the event of any work tendered for under ‘Food for work Programme’ the payment shall be made in terms of
CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources Circular No. F.C.11I-3/2001 / 22859 Dt.
19.6.2001 read with DOWR resolution No. F.C. 11I-59-2003/27799 dt.11.8.03 and further modifications if any. In the
works covered under Food For Work Programme the biddermshall have to maintain Muster Rolls in support of
Payment of Wages in shape of food grain to the labourers engaged in the work. After issue of food grains by the
Department will be the bidders’ exclusive responsibility for transportation, safe custody and up keepment till the
food grains are provided to the labourers engaged in :the bonafide Government work against proper
acknowledgement in Muster Rolls. The bidder shall have o bear all such incidental charges such as transportation,
storage, handling etc. and cost of empty gunny begs @ Rs.5/- per bag, the rates quoted for the work are to be
inclusive of all such charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE'B'.

The length and section of reinforcement after it is put in position as per design will be measured for the purpose of
payment including weight of binding wire. -

Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Degpartment will suppiy these
vibrators on payment of usual hire charges.

It must definitely understood that the Department shall not accept any responsibility for the correctness and
completeness of the trial borings shown in the cross section.

The bidder shauld employ enough technically skilled persons including qualified Engineer at his own cost and risk
for supervision of the work.

Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will be
made,

The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the bidder is
required to pay for any ancillary work for completion of the item of work confirming te the contract specification it
will be constructed as his exclusive responsibility for specific performance of the contract and nothing extra over
and above the agreement rates will be paid.

The bidder shall engage local labourers on priority basis during execution of work.

Na claim whatsoever will be entertained for any damage caused to work during supply of water in Canal.

The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.

Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.

Altfittings for doors and windows if supplied by the bidder sho'ijld be of best quality and should be got approved by
the Engineer-in-charge before they are used in the work, .

No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed '_t_o rest on the noses of the piers.

accordance with |.R.C. specification M.S. roller and pins of forge metal alternatively be turned from Railway carriage
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and wagon axles (these may be designed according to the formula). P=D 32 where ‘P’ is the permissible load in
tones per inch length or rolter and. ‘D’ is the diameter of the rolier in inches,

95. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment.

96. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication and
permitting easy access the bearings shall be provided to prevent dust or other foreign materials getting into the
barings.

97. Sliding plate bearing shall normally be form anyone metal and combination of plates of different metals which are
likely to result inaction shall not be permitted. Copper plate pressed in between steel plates will not be allowed.

98. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED IN G.O 44 VIS, 13/62 DATED 20.2.1995, .

1.a} Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules 1950, the Contractor

is bound to allow or cause to be allowed to the labourer directly or indirectly employed on the works one day rest for

six days of continuous work and pay wages at the same rates as for duty in the event of default, the Block Development

Officer concerned shall have the right to deduct the sums not paid on account of wages for weekly holidays to any

fabour and pay the same to the persons entitles thereto form any money due to the Contractor.

b) The contractor shall at his own expense pravide or arrange for. the provision of foot wear for any labourer doing

cement mixing work and black topping of roads. The contractor has undertaken to $0, Government shall be entitled to

pravide the same and recover the cost from the Contractor.

2. Pay

(i) in case of delivery: ‘

Leave pay during maternity leave will be at the rate of the worker’s average daily earnings calculated on the
total wages earned on the days the full time work was done during a periad of three months immediately preceding the
date gn which the given notice that she expects 1o be confined or at the rate of twelve annas a day whichever is greater.
{ii} In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the tI;:)taI wages earned on the days when full time work

was done during a period of three months immediately preceding the date of such miscarriage.

(iii) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period nat less than 6

months immediately preceding the date on which she proceeds on leave,

This will apply only to work places which may continue a year or mere,

99. Inspection and Quality Control Tests,

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the
specifications, shall be subject to Inspections, examination and quality control test by the Engineer-in-charge at any
and all times during manufacture and/ or constructions and at any / all places where such manufacture or
constructions are carried on. The Engineer-in-charge shall have the right to reject defective material and
workmanship or require its corrections. Rejected workmanshlp shall be satisfactorily replaced with proper material
without charge thereof and the Contractor shall properly segregate and remove the rejected materiat from the
premises, If the Contractor fails to proceed at once with the replacement of the rejected material and/or the
construction of defective workmanship, the Engineer-in- charge may replace such material and / or correct such
workmanship and charge the cost thereof to the Contractor.

100. Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to execution,
during execution, and after completion of the work as per. the direction of the Engineer-in-charge and the
C.Ds./print outs thereof should be accompanied by the R/A bills and Final bill.

101.Compensation on account of idle labour and [ oridle machin_ery for any reason whatsoever shail not be atlowed
but extension of time shall be considered if the hindrance is not attributable to the bidder.
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102.In the event of non-achievement of proportionate progress confirming to works Department Circular No. 24716 dt.
24.12.2005 incorporated in clause 51 of DTCN instant / appropriate action shall be initiated against the bidder for
recession of the contract under Clasuse2{b) of the F2 agreement on payment liability of the admissible amount
from him,

103.8idders are also required to go through each clause of PWD frd_rn F2 Agreement carefully in addition to the clauses
mentioned herein before bidding. The clauses contained in thé DTCN from part and parcel of the Agreement and
also binding upon the bidder. FORCE MAJIEURE

104.Should failure in performance of any part of this deed/ sut;sequent agreement arises from war, insurrection,
restraint imposed by Government, Act of Legislature of other authority, stoppage of hindrance in the supply of raw
materials, or fuel, explosion, accident, strike, riot, lock-out or other disorganization of labaur or transport, break
down of machine, fload, fire, act of God, or any inevitable or unforeseen event beyond human control directly or
indirectly interfering with the supply of stares or from any cause which may be a reasonable ground for an extension
of time, the competent authority wilt allow such additional time as he considers to be justified in the circumstances
of the case. No compensation will be payable to the bidder for-any loss incurred by him due to these reasons.

105.The royalty of materials will be recovered from the work bills as detailed herein below in case of failure of
production of proper money receipt from Revenue Department. The rates have been extracted from Orissa Minor
Minerals Concession Rules 2004. Any amendment / madification on the following rates shall prevail.

MATERIALS RATE UNIT
{In Rupees)
1. Sand filling 35.00 Each Cum
2. Hard fine 70.00 Each Cum
3. Hard granite metal [.R.C. Gr. 1) 130.00 . Each Cum
4. Hard granite metal |.R.C. Gr. Il| 130.00 Each Cum
5. Hard stone metal 130.00 Each Cum
6. Hard stene boulder 130,00 Each Cum
7. Hard granite boulder 130.00 Each Cum
8. Moorum 35.00 Each Cum
9. Hard granite chips 130.00 Each Cum

106.The authority competent to accept the bid reserves the right of accepting the bid for the whole work for a distinct
part of it or distributing the work between one more bidders.

107.For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been entered into
within the State of Orissa and it is agreed that neither party fifo the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa,

108.The Department reserves the right to verify all statements/credentials furnished along with the bid and to inspect
the bidder’s establishment/workshop so as to evaluate the bidder’s capacity to execute the work and also reserves
the right to defer/reject/accept any or all the Bids without assigning any reason whatsoever. The Department shall
in no way be held liable for such action no.r will make any obligation to inform the bidder the ground for the same.

109.IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS} ACT 1996 AND THE BUILDING
AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996.
a) The Government of India in the Ministry of Labour & Employment has enacted the building and other constn.

Workers (Reguiation of Employment and Conditions of service) Act. 1996 with the objective of regulating the
Employment and Conditions of Service of the Building and other constn. Workers and to provide their safety, health
and welfare measures. The Government of Orissa with a view to enforce the provisions of the Building and Other
constn. Workers 9Regulation of Employment and Conditions of Service) Act, 1996 have formulated rules namely
the QOrissa Building and other Constn. Workers {Regulation of Employment and conditions of service) Rules 2002
and this has been published in the Orissa Gazette vide Government Notification No. 9174-LE dt. 02.08.2002.
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b)

c)

In accordance with the provision under section 3(1) of the Building and other construction workers welfare cess
Act. 1996, the State Government have been pleased to order for collection of cess @ 1% of the cost of construction
incurred by and employer & builder which shall exclude thé‘cost of Jand and any other compensation paid or
payable to a worker or his kin under the workman compensation Act 1923, '
in the light the decision taken by the Government to enforce tﬁé provision of the building and other constn, workers
welfare cess 1996 it is ordered that :-

All Government Departments, Public sector undertakings and other Government Departmental agencies/bodies
carrying out any buildings or other construction works which are covered under section 2{1){d} of the Building and
other construction workers (RE & CS} Act, 1996 shall pay 1% of the amount of the cost approved as per the tender
notification. This amaunt will be deducted from the bill at the time of marking payment to the contractors and such
amount shall be remitted by way of account payee cheque in favour of the Orissa Building and other construction
workers Welfare Board within 30 days making payment along with a forwarding letter addressed to the Secretary-
cum-Chief Executive Officer, the Qrissa Building and other Construction workers Welfare Board, Cffice of the Labour

Commissioner, Qrissa, Bhubaneswar.

110.QUALITY CONTROL AND MONITORING UNDER DOWR,

The quality Control, Monitaring & Assessment works shall be carry out in accordance with the guidelines contained
in the codes and publications of the B.1.S, (Appended) on different subjects read with relevant provisions of any
technical manual issued by the department from time to time on the subject of standards and guality of different
items of work. The Quality Control and Monitoring Organisétions in DOWR is propased to be a 2 tier one as
described below.
Quality Control, Monitoring and Assurance by ImpIementin"_tg Agency(lA) & Project Implementing Unit (PtU)
l.A. is the contractor executing the work. |

P.L.U. covers the field Executive Engineer, E.E. Quantity Control Division of the Project, CRO, Quality Control
Division for territorial field works.

!l State Quality Monitoring cell (SQMC)
Engineer-in-Chief, {P & D) shall be the Chairman of SQMC. The following may be the member of the Cell,

i}

i)
i)

C.E., Designs & Research {to be renamed as C.E., Designs, Research &

Quality Control - Member

C.E., Minor frrigation - Member.

Director, Research {to be renamed as Director, Research & Quality Control
- Nodal Officer. ’

SQMC with the held of experts from the following fields will go ahead with the mission.

a) Retired Engineers of the State Government.
b) Retired Experts from Govt. Engineering Colleges,
A panel of experts is to be formed and approved by the Government., Their service will be utilized as and when
required on day-to-day basis by the Director, Research and Quality Control the nodal officer of the Cell.
I a.Quality Control & Assurance by the Implementing Agency (Contractor})
It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the quality of the
materials to be used, quality of works to be executed as well as the quality of the finished products as per the
specification,
The LA. (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and appeint qualified
personnel for testing of samples.
The |.A. will be responsible for safety in construction, which jncludes watching lightening insurance, health and
envirgnmental protection,
The L.A. shall produce test results/test certificate of the materials used in the works and test results of concrete
and of the finished products as specified. The test resultsféértificates are to be scrutinized by the E.E. hefore
clearing the bills. '
{14] }“,.\w’
Signature of Contractor " Block Devélopment Officer

Rasgobindpur
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The LA. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc. in the approved
laboratory of his own cost & produce the test results. '

In case of any doubt or in absence of the test certificate for the quality of materijals, the Engineer-in-charge of the
work may take up the test at Laboratories of either Central Govt./State Govt./ PSUs/Govt. Institutes on pre GST
firms located nearby. The pre GST Firms are to be approved by the Government for various works. The expense of
tests are to be borne by the LA, "

The work bills may be passed and paid if the quality criteria are full satisfied.

MINIMUM QUALIFYING CRITERIA,

a) Satisfactorily completed (not less than of the original contract value} as a prime contractor i.e. value not less than
Rs. Lakhs at price level (Attested copy of certificate of authenticity is to be enclosed from the
concerned Block Development Officer. Weightage of 10% per year shall be given on cost of completed works of
previous year to bring them to price level. Failure to submit proof in support will result non responsive
of the tender "

b} The bidder should produce documentary evidence regarding availability of the following machineries and
equipments in working condition required for execution of the work (either owned in his name or obtained on hire
purchase scheme or by hiring from the reputed firms/contractors firms}. If the machineries are to be procured for
specific period for completion of the work on lease/mental basis than a copy of registered MOU must attached.
Failure to attach the documentary evidence in support of avdilability of required machineries may result in non
responsive for tender. i

Sl. Name of the equipment Number required
No.

1. ExcaGSTor

2. Tipper / Truck

3. Concrete Mixture

4. Concrete Vibrator

5. H.P. Pump

6. Water tanker

7. Dozer "

8. Vibrator Roller PRR (8 to 10 tones)

¢) Sub-contractors experience and resources shall not be taken into account in determining the bidders compliance

with the qualifying criteria.
ANNEXURE - A’
DESCRIPTION OF WORK PUT TO BID - Amount in Rupees.
L18 Name of Value of | Addl. Place of Security Cost of bid Period of Class of
No. | the Work work. sale & receipt. deposit document + Completion bidder
GST @ 12% entitled for

the hid

1 2 3 4 5 6 7 8 ]

ANNEXURE — ‘B’
Undertaking to pay minimum wages to the labourers.
(Refer clause 45 read with clause 87 of DTCN.)
t undertake to pay minimum wages per day as admissiblg’to the labourers engaged by me. In case the Block

Development Officer is satisfied that the minimum wages confirming to the Minimum Wages Act have not been paid,

the differential amount, of which the decision of the Block Development Officer shall be final, ccyisive and binding

Signature of Contractor

[15] %‘\\faﬁ
' Block Deveiophent Officer

Rasgobindpur



upon me, shall alse become deductable from the bill(s} that has / have become due or may become due to me, for
payment to the labourers who were under paid, in such manner as he B.D.O. may deem proper. The disbursement of
minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or both on proper
acknowledgement in the Muster Rolls maintained by me. | further undertake to be accountable to the Department in

accordance with the text of Clause 87 of DTCN in the event of works taken up under food for Programme work.
Signature of the Bidder
ANNEXURE - 'C’

PERFORMANCE RECORD OF CONTRACTOR
{refer Clause 59 of D.T.C.N.)

1, Name of the Contractor:
2. Registration No. and Date:
3. Class of Contractor ;
4. Llicencing Authority:
5. Licence valid upto :
6. Detaiis of work executed:
5l. [ Jobs under | Agreement Date of Stipulated[_ Whether work | Reasons Amount
No. | execution amount commencement | actual date | is progressing | for delay compensation
of as per if any levied for
completion programme delayed
-1 {Percentage of compfetion if
"« progress) any.
1 2 3 4 5 7] 7 8

7. Whether the contractor has deployed requisite machineries & personnel.
(details of machinery and personnel deployed} : _
8. Whether the contractor has employed qualified Engineers during execution of the work(s)
9. Whether the quality of construction is satisfactory:
10. Amount of reduced rate items, if any:
11. Whether the contractor has capability to make good the loss ih time:
12. Whether the contractor has abandoned any work in the "
Last three years, if yes, the details, thereof : !
13. Whether the contractor has entered into any litigation
In the past if yes, the details thereof :
14. Comments on the capabilities of the contractor.
(i} Technical Proficiency.
(i) Financial soundness
(i) -Mobilization of adequate T&P
(iv) Mobilization of man power
{v) General behavior.
[IEJ &‘7.0-\\'?&
Signature of Contractor Block Development Officer
Rasgobindpur



Name of the Certifying Officer Signature of the Bidder.
With Official Seal.

ANNEXURE - 'D/

Certificate of no relationship as per Clause 60 of DTCN.

I/we do hereby certify that I/We am / are not related to aﬁv officer of P.W.D. of the rank of Asst. Engineer and
above and any officer of the rank of Asst. Security and above in the Panchyat Raj Department I/We am/are aware that
if facts subsequently proved to be false my/our contract will be rescinded with forfeiture of EMD & Security Deposit and
I/We shall be liable to make good the loss or damages resulting frd}rr such canceflation.

I/ We also note that, non-submission of this certificate m'gy render my/our tender liable for rejection.

Signature of the Bidder

To ANNEXURE — ‘E’
THE BLOCK DEVELOPMENT OFFICER
RASGOBINDPUR, MAYURBHAN.

Sub:-  Uist of T & P/Machineries/Vehicles.

Sir,
As required under Clause No.63 of the Detailed Tender Call Notice, | am to furnish herewith the above
information as mentioned below so as assess my capability to execute the work.

List of T & P /Machineries/Vehicles

sl. Details of T & P/ Machineries / Make Year of Number
No, Vehicles the bidder owns manufacture {Unit)
1 2 3 4 5

Yours faithfully

Signature of the Bidder

INSTRUCTIONS TO BIDDER

1 Only "percentage quoted bid" of the hidder shall be considered.
2 Percentage quoted by the bidder shalf be accurately filted in words and figure.
3 If any discrepancy is found between words and figure, rate quoted in words shall be taken as correct.
If any discrepancy is found in the percentage quoted in "percentage excess or less” and "Total amount quoted by
4 the bidder" than the percentage shall be taken as accordingly the bid price shall be corrected which would be
binding upon the bidder. )

If the bidder quoted the percentage without mentioning excess or less and not supported with corresponding

> amount will be treated as excess.
6 The bidder shall write the percentage in excess or fess up te one decimal point only. If the bidder writes the
percentage up to two or more decimal point 1st decimal point shall oniy be considered without rounding off.
2 Where is the bidder omitted to quote the percentage either in words or figure the officer opening the bid should
record the omission and the bid will be rejected.
{17} S
Signature of Contractor Block Devefopment Officer
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(For Office use only.)
Number of over writings

Number of corractions
Number of omissions
EMD

asT

PAN CARD

NRC

Affidavit

Labour License

Sold on Payment of Rs............

shape of D.D. bearing no

towards cost of tender paper vide M/R No

Signature of Contractor

............

— LT

including GST @12.00%

18]
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Block Developme r%fﬂoe:r
Rasgobindpur



BID iIDENTIFICATION NO. RASGOBINDPUR - 01/2019-20
~

COVERNMENT OF ODISHA

PANCHAYATI RAJ & DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK :
Construction of New Model AWC Building at Andhari under
Nakichua G.P.

PANCHAYAT SAMITI;: RASGOBINDPUR.

Contractor %{ Page | 1
: B



Noo1 g;lzIFE OF THE PANCHAYAT SAMITI ,RASGOBINDPUR,DIST—MAYURBHANJ
o ) Date: 1211172020

TENDER CALL NOTICE ANNEXURE- ‘A’

The Block Deviopment Officer, Rasgobindpur on behalf of Goverment of Odisha invites sealed tender gn

percentage (%) rate basis from registered contractors of Odisha PWD/WR/RWD/ i i ity wi
the detalltondar co i | NHMI/CPWD for thefollowing waork in conformity with

Estimated | EMD to ?“t of Class of
Sl nof Name of G.P Name of Work Name of | amount put be Pender c a::ot Period of
Scheme | to tender {in | deposite aper + ontracto Completion
Rs). d(inRs) | GST {in rs

Const. of New Model AWC

1 |Chhatna Building at Kapoi-2 under OMBADC 1306061.00[ 13061.00 |5000+900 "C" & "D"| 3 Months
Chhatna GP
Const. of New Model AWC

2 |Khuntapal Building at Karanjapada under OMBADC 1306061.00| 13061.00 [soco+000 | "c" & "D"| 3 Months
Khuntapal GP
Const. of New Model AWC

3 |Devsole Building at Devsole-2 under OMBADC 1306061.00| 13081.00 [s000+000 | "c™ & "p~ 3 Months
Devsale GP
Const. of New Mode) AWC

4 |Nakichua Buitding at ltamundia under OMBADC 1306061.00] 13061.00 {5000+500 | C" & O~ 3 Months
Nakichua GP
Const. of New Medel AWC

5 {Nakichua Building at Andhari under OMBADC 1306061.00| 13061.00 |5000+900 “C" &"D"| 3 Months
Nakichua GP
Const. of New Model AWC

& |Kamardiha Building at Baunstofa under OMBADGC 1306061.00{ 13061.00 [5600+900 "C"&"D"| 3 Months
Kamardiha GP
Const. of New Model AWG

7 [Kamardiha Building at Uperpurunapani OMBADC 1306061.00| 13061.00 {5000+900 "C" & "“D"] 3 Months
under Kamardiha GP

Terms & Conditions ;
The tender paper can be obtained from the Block Devlapment Officer ,Rasgobindpur on payment of Cost of the Tender paper
1 {non refundable) in shape of Cash.

The Tender paper will be sold from date 12/11/2020 to 27/1 1/2020.0n working days only from 11.00 AM to 4.00 PM in the Office
2 of The Panchyat Samiti,Rasgobindpur.

The sealed Tender paper will be received on working days till 3.00 PM of date 27/14/2020.The same should be submitted either
through registered /speed post addressing to The BDO, Rasgobindpur or same may be dropped in the tender box kept in the

3 Block office, Rasgobindpur during working hour. The sealed envelope shall be superscribed as "Tender Paper”. The undersigned
will not be held responsible for any defay in the postal service.

4 The Tender paper will be opened at 11 AM on date 1/12/2020 in presence of the bidders or their authorised representatives and
Block tender commiittee.

& The EMD is to be deposited in shape of NSC/KVP/POTD/deposit of any Nationalise Bank duly pledged in favour of the Block
deviopment Officer Rasgobindpur,

6 The following documents should be furnished along with the tender paper failing which the tender is liable for rejection.

EMD duly pledged in favour of the BDO,Rasgobindpus.

Attested copy of the Contractor registration certificate.

Attested copy of PAN CARD /labour Lisence/GST clearance certificate.

Money receipt of DTCN (Tender Paper) shall be enclosed in original.

Attested copy of Cast certificate for SC/ST Contractor desirous of availling preference.

. The Engineering Contractor desirous of availling exemption of EMD should submit an affidavit to the effect that he has not
availed exemption of EMD facility more than three times in the current F.Y.,

7 The Bchedule cast/Schedule Tribe/Physically handicapped Contractors desirous to avail the exemption of EMD and price
preferencs {(as applicable) ,should mention this in the Affidavit,

8 If the less rate quoted by the tenderer is more than 10% and within 15% the additional performance security is to be deposited in
shape of NSC/KVP/Bank Draft /banker Cheque which are duly pledged in favour of The BDO,Rasgobindpur at the time of

dropping of tender paper as per revised codal provision i.e.Amended 2013(Vide O.M.12366/W, dated 08/1 1/2013)of OPWD code
medified vide office Memorandurn No. 5288/W dated 04/05/2016 of The Govt. in Works Department,

o a0 oo

Block evﬁopmentOfﬁce{
~-. [Rasgobindpur



10
11

12

13
14
15

The EMD amount will be forfeited if the Tenderer backs out from the offer of acceptance of Tender by the Competent authority

The Tenderer has to show all required ariginal documents at the time of opening of the tender for verification.

The Contractor must have executed similar nature of works and financial tum over in last three years. The tenderers are required
to submit the list of T&P possessed, list of works executed and successfully completed the Civil works during last three years.
The above information should be certified by the concemed authority not below the rank of BDO/Executive Engineer.

An affidavit in support of the authority of document including no relation certificate and detail work programe should be attached
with the tender paper,

If the rate quoted byThe Tenderers is found to be same, Tender Comittee wilt decide the Tender.
Excess bid amount quoted by the bidder ,if any,in respect of any work shall not be accepted.
The authority deserves ail right to reject or cancel any or all Tender without assigning any reasonthereof.

Co NP
e __ ﬁngﬁ!éggﬁffﬁcer
Memo No- %70 Q 4 Di- , L /)r 2 D ’ go lndpur

Copy submitted te the Collector & District Magistrate, Mayurbhanj / Project Director \DRDA, Mayurbhanj for favour of
kind information and necessary aclion.

Zont!
Memo No- 9)905 # Dt ! } . }) 2020 mﬁggsgo in pE:b ioer

Copy submitted to the Sub-Collecter, Bamanghaty,Rairangpur/Sub-Collector Sadar Sub-Division Baripada/Sub-
Collector Kaptipada Sub-Division Udala ISub-CoIIector.Panchpir,Karanjia {P.A _ITDA , Rairangpur/P A [TDA, Karanjia /P.A
ITDA, Udala/ P.A ITDA, Baripada/T. ahasildar, Rasgobindpur / C.D.P.O Rasgobindpur for information with pequest to display the
tender notice in their notice board for wide circulation. ab

e

ﬁma% Iﬁment Ofﬂc:ro fricer

Rasgobindpur

womoro_ 909 1)) 2000

Copy to Office Notice Board for information of all concerned.




BILL OF QUANTITY

Name of Work: Const. of New Model AWC at Andhari
under Nakichua G.P.
SI. it ; . Quantit
No Description of items Unit v Rate Amount
1 2 3 4 5 6
Earthwork in excavation in hard soil or graveily
soil except sheet rock requiring blasting to
proper profile with all feads, lifts and delifts to R!EIJEEN%RCI:SE
proper section and required depth and One SEVENTY SIX
1| masking it fit for laying concrete and depositig Cubic 87.7 176.8 AND 15507.99
the excavated materials away from the work Meter EIGHTYPAISE
site with alf leads and lifts including dewatering ONLY
if necessary from foundation complete as
derected by Engineer-in-charge.
RUPEES THREE
Filling in foundation and plinth with sand, One HUNDRED
2 | watered and rammed including cost, Cubic 42.42 315.8 FIFTEEN AND | 13395.81
conveyance & royality of materials with labour Meter EIGHTY PAISE
and T&P required for the work ONLY
Cement concrete of proportlon (1:3:6) with RUPEES FOUR
40mm & down graded size hand broken H.G. THOUSAND
metal for foundation concrete approved quarry One WO
3 | oneren oo e | cuie | 2 | a1 | oo | sseras
) amiming, & Meter THIRTY TWO
curing etc. complete including cost,
. . . AND TEN
conveyance & royality of materials with labour PAISE ONLY
charges etc. compete in all respect,
Brick work with Fly Ash Bricks in cement
mortar {1:6) in F&P of size 9"'x5"x3" having
crushing strength not less than 70 kg/cm sq.
with dimensional tolerence + 8 percent RUPEES FOUR
including splays cuttting circular moulding One THOUSAND
4 | chamfering and corbelling and simitar such Cubic 15.76 4068.4 SIXTY EIGHT | 64117.98
type of works with al necessary projections Meter AND FOURTY
wateing and curring after immersing the bricks PAISE ONLY
int water at least for six hours before use
including cost , conveyance & rovyality of
materials with labour charges etc. complete in
all respect.
Brick work with Fly Ash Bricks in cement
mortar {1:6) in Superstructure of size 9"x5"x3"
having crush.ing s.treng!:h not fess than 75 RUPEES FOUR
kg/cm sq. with dimensional tolerance + 8 THOUSAND
percent including splays cutting circular Qne ONE
5 | moulding chamfering and corbelling and similar Cubic 60.34 4106.3 HUNDRED SIX 247774.1
such type of works with all necessary Meter AND THIRTY
projections watering and curring after PAISE ONLY
immersing the bricks in water atleast for six
hours before use including cost, conveyance &
royality of materials with labour charges etc.
complete in all respect.
Contractor

BDO



RCC M-20 work with cement concrete with
crushed granite 20mm down grade course
aggreate of approved quality mixing by
concrete mixer including hoisting, lowering and
laying the concrete in position to proper slope
and level and compacting by vibratorsnin

layers not exceeding 0.15m depth including One
& | watering, curing for required period 28 days, Cubic
centering & shuttering and finishing exposed Meter
surface smooth providing grooves wherever
necessary including cost , conveyance, royality
& other taxes of all materials labour , T&P
materials required for this item including hier
& running charges of the machinaries complete
as derected by the Engineer-in-charge,
RUPEES FOUR
THOUSAND
One SEVEN
a Column Base Cubic 12.82 4740.7 HUNDRED 60762.95
Meter THIRTY NINE
AND SEVENTY
PAISE ONLY
RUPEES TEN
THOUSAND
One ONE
Cubic 5.69 10137.1 HUNDRED 57679.99
Meter THIRTY SEVEN
AND TEN
b | Column in Superstructure PAISE ONLY
RUPEES FOUR
THOUSAND
One EIGHT
; HUNDRED
Cubic 9.31 486562 SIXTY FOUR 45289.61
Meter AND SIXTY
TWO PAISE
¢ __| Plinth Beam ONLY
RUPEES TEN
THOUSAND
One ONE
Cubic 3.07 10137.1 HUNDRED 31120.84
Meter THIRTY SEVEN
AND TEN
d Beam PAISE
RUPEES EIGHT
THOUSAND
One SENVENTY
Cubic 2.7 8071.04 AND SIXTY 21790.73
Meter FOUR PAISE
e | Lintal Band ONLY
RUPEES
SEVEN
One HUNDRED
Cubic 17.84 73244 THIRTY TWO | 13066.73
Meter AND FOURTY
FOUR PAISE
ONLY

f Chhaja

Contractor

856



RUPEES EIGHT

THOUSAND
One SIX HUNDRED
Cubic 10.97 8643.22 FOURTY 94816.12
Meter THREE AND
TWENTY TWO
g | Slab PAISE ONLY
Straightening bent up or coild M.5. rod or HYSD
(Fe-415), cutting, bending, cracking, hooking, - RUPEES SIX
welding or jointing (if required), the M.S. rod or THOUSAND
HYSD steel & hinding, tying the grills, hoisting, One HuﬁgEED
lowering & placing in proper position as . 30.74 6176.82 189844.7
required for RCC works including cost Quintal SEVENTY FIVE
! AND EIGHTY
conveyance and taxes of M.S. rod or HYSD stee|
& binding wires of 18 to 20 gauge & labour TWO PAISE
7 | charges required for the work etc. complete, oLy
16mm (5/8"} thick cement plaster (1:6)
finshing smoath to inside rough surface of RUPEES ONE
9"/10" thick brick walls after racking out the One HUNDRED
jointincluding watering & curing with cost, Square 318.2 183.4 EIGHTY THREE | 58357.88
conveyance, royalities & taxes of all materials Meter AND FOURTY
& cost all labour charges required for the work PAISE ONLY
8 | etc. complete.
12mm thick cement plaster {1:6} finishing
smaoth to outside rough surface of 9"/10" RUPEES ONE
thick brick walls after racking out the joint One HUNDRED
including watering & curing with cost, Square 323.7 128.4 ELV:I?LTI:D 41564.36
conveynce, rovalities & taxes of all materials & Meter
cost of all labour charges required for the work FOURTY PAISE
9 | ete. complete. ONLY
6mm thick cement plaster in cement mortar RUPEES ONE
{1:4) to RCC surface finished smoth including One HUNDRED
deep chipping & slury treatment including Square 104.3 144.2 FOURTY FOQUR | 15038.62
punning including cost, conveyance & royality Meter AND TWENTY
10 | of materials. PAISE ONLY
RUPEES TW(O
One HUNDRED
2.5 cm artificial stone flooring with cement Square 65.89 288.9 EIGHTY EIGHT | 19035.62
concrete {1:2:4) including punning using 12mm Meter AND NINTY
11 | size hand broken granites chips. PAISE ONLY
Fixing tiles in floors, treads & landings on 25 RUPEES ONE
mm thick bed of cement mortar (1:1} joined One THOUSAND
with neat cement slurry mixed with pigment to Square 6.91 1051.2 FIFTY ONE 7263.792
match the shade of the tiles including rubbing Meter AND TWENTY
12 | & palishing including cost of tile, PAISE ONLY
RUPEES SIX
Fixing tiles in dados, skirting & in rises of st One "SEVENTY
ixing tiles in dados, skirting & in rises of steps
on 1§mm thick bed of cement plaster {1:3}) Square 25.89 677.2 SEVEN AND 1753271
joined with neat cement sturry mixed with Meter TWENTY PAISE
pigment to match the shade of the tiles ONY
inctuding rubbing & polishing including cost of
13 | tile.

Contractor
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Suppling, fitting & fixing steel angle iron door &
window with steel angle fron frame
manufactured from standard rolled steel angle
section of 40mm x 40mm x 6mm size with
corners of the frame duly mattered &
electrically welded with fishtaile hold fasts
made out of MS round bar to be welded at hte
day with MS hinges of size 100mm 14SWG
thick @ 3nos. & 15mm size 1no. for single &
double leaf shutter, aldrop staple & tower bolt
hinges duly welded to the frame with one coat
of anti corrosive red oxide zinc chrome primer
including cost, conveyance, taxes of all
materials with all labour charges for the work.

One
Kilogram

1196 86.3

RUPEES
EIGHTY Six
AND THIRTY
PAISE ONLY

103232.1

15

Painting two coats with any approved synthetic
enamel paint of approved quality shade &
makeover a coat of priming to new wood
work/iron work including cost of the primer &
paint, sand papering polishing the surface fo
with cost, conveyance, royality, taxes with all
labour charges

One
Square
Meter

61.03 180

RUPEES ONE
HUNDRED
EIGHTY ONLY

10985.4

16

Finishing walls with water proofing cement
painting to exterior surface of wall with
approved shade with two coats to give an even
shade including cost of paint & cost of all
labour with T&P.

One
Square
Meter

150.5 314

RUPEES
THIRTY ONE
AND FOURTY
PAISE ONLY

4726.014

17

Provision of Sanitary works.

No. of
Building

1 10000

RUPEES TEN
THOUSAND
ONLY

10000

18

Electification

No. of
Building

31690

19

Wall painting & Play Equipment

42593

G5T 12% as Admissable

{Item 19)only

Total

1306061

Block Development Officer,
Rasgobindpur

My / our quoted rate is
excess over / less than / equal to the above estimated cost.

NOTES :

% { both in fig and words )

1. The Contractor should not write any thing excepting guoting of percentage & in case anything else regarding
2. Strike out which is not applicable
3. Percentage should be quoted up to 2 (two) digits after the decimal point.

4. Rate of all items are inclusive of cost, carriage, royality & other taxes of material.

Tenderer

No. of Correction :
No. of over writing :
No. of interpolation : ...........

Contractor

B0
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GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS {IFB) IDENTIFICATION NO.01 MBJ./ 2020-21
BLOCK DEVELOPMENT OFFICER,RASGOBINDPUR
DETAILED TENDER CALL NOTICE

The Block Development Officer, Rasgobindpur on behalf of Government of Orissa invites item rate bids for
execution of Civil works as detailed in the ANNEXURE ‘A’ from the Class of bidders registered with the State
Government and bidders of equivatent Grade/Class registered with Central Government / M.E.S. / Railways for
execution of Civit works on production of definite proof from the appropriate autherity. The bidders may submit
bids for any or all of the works annexed hereto.

Bid document consisting of plan, specification, the schedule of quantities and the set of items and conditions of
contract and other necessary documents can be seen in all the offices issuing the bid documents and the office of
the undersigned during office hours every day except in Sundays and Public holidays till the last date of sale and
receipt of bid documents,

Bids must be accompanied by security of the amount {Non-refundable) specified for the work as mentioned in the
Col. No.& of the ANNEXURE A’ in shape of Deposit Receipt from Scheduled Bank/ National Savings Certificate / Post
Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikash Patra duly pledged in favour of the
Block Development Officer, Rasgobindpur failing which the bid-shall be liable for rejection. Bidders desirous to hire
machinery or equipments from outside the State are required to furnish 2% of the amount put to bid as bid security.
The sale of bid document shall start from 12.11.2020 and closé 27.11.2020 on working days only from 11 AM to 4
PM hours in the office of the Block Development Officer, Rasgobindpur on working days only and the bid documents
shall be received up te 3 #M of date 27.11.2020

Bid must be delivered in the Tender Box having |dentification No.1MBJ / 2020-21

Bid information’s can be obtained from website www.mavurbhanj.nic.in and tender paper can be purchased from
the office of the undersigned against non-refundable fee towayds cost of bid docurnent as indicated in the form of
Cash. The cost of bid document and GST should be made in two separate A/C payee Demand Drafts,

Bidding documents requested by mail will be dispatched by Registered Post / Speed Post on Payment of an extra
amount of Rs.500.00 over the cost of bid documents. The Block Development Officer, Rasgobindpur will not be heid
responsible for the postal delay if any in the delivery of the documents or non-receipt of the same in time.

The bid will be opened on 01.12.2020 at 11 AM in the office of the Block Development Officer, Rasgobindpur in the
presence of the bidders who wish to attend. if the office happens to be closed on the last date of receipt of the bids
as specified, the bids will be received and opened on the next working day at the same time and same venue,

8id documents can be purchased from the office of the undersigned against a non-refundable fee towards cost of
bid documents as indicated in the form of cash in shape of two A/C Pavee. Two separate A/C Payee Demand Draft
be made cne for cost of bid document and the other far GST.

The value of the work put to bid is Rs. 13,06,061.00 As per Col. No.5 of ANNEXURE - ‘A’

As per Works Department Circular No. 15443/W Dt. 01.8.2005, all the prospective bidders for the purpose of

participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the amgunt put to bid rounded to the
multiple of Rs.100/- i.e. Rs.13061.00 As per Col. No.5 of ANNEXURE - ‘A’ at the time of submission of hid. The
earnest money should be duly pledged in favour of the Block Development Officer, Rasgobindpur may be in shape
of National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikas
Patra/Deposit Receipt of Scheduled Bank. Bids not accompanied by EMD @ 1% as provided in hereof shalk be

summarily rejected.

N.B. a) No Cheque / Cash payment will be accepted.

b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be constructed as
scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable as E.M.D.

¢) The Engineering bidders shall have to furnish E.M.D. as per Works Department Clarification No, 2246 dt. 03.02.06
and the original Registration Certificate should be produced by the bidder at the time of opening of the bid for
verification, failing which the bid will be liable for rejection. GLrant of concession {s) to Schedule Caste & Schedule
Tribe Bidders shall be admissible in accordance with Works Department Resolution No. 27748 dt. 11.10.1977.
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12.

(i)
{ii)
(i)

(iv)
{v)

{vi)
(vH)

d) Adjustment of earnest money given with other bids previously shall not be entertained.
The bid document needs to be completed and submitted with copies of all the documents as required in the

Invitation for Bids {IFB). Following Is the summary of the copies of documents required to be submitted along with
the completed bid document. ’

Contractor’s Registration Certificate (License)

E.M.D. in the prescribed mode as required under clause 11 of DTCN.

GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612 as required under
clause 14 of DTCN.

Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.

An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.

List of T & P/Vehicles/machineries in the prescribed Proforma as required under clause 63 of DTCN.

Past performance of the Contractor in the prescribed Proforma as required under clause 59 of DTCN.

{viti) A declaration to the effect that there has been no convictionf/imprisonment for an offence involving maoral

{ix)
{x)
{xi)
13,

14.

15.

16.

17.

18,

turpitude.

Na relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.

Compliance to qualifying criteria if any. "

The mailing address of Registered Office/Site office of the bidder as required under clause 30 of DTCN.
The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by the competent authority
as concurred in by Law Deptt. & Finance Deptt. In their UOR No. 848/L dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98
respectively. (Works Deptt. Memo No. 9101/dt.30.03.98) "
As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1% April 2005 in the event of enactment
of the Orissa Value Added Tax Act. 2004 and Rule 2005, captioﬁ ‘Sales Tax’ printed at various clause of DTCN stands
modified as ‘GST'. The bid shall not at the discretion of the competent authorities by considered unless
accompanied by the true copies of GST Registration No. and valid GST clearance certificate in Form 612 issued by
the Sales Tax Authorities and the original thereof to be produced if required at the time of opening of the bid. The
bidder registered in other State Government is required to produce non-assessment certificate obtained from the
Sales Tax Commissioner Government of Orissa at the time of submission of bid document. The rates quoted by the
bidder shall be deemed to be inclusive of GST of all the materials that he will have to procure for performance of
the contract. Deduction of GST at source @ 12% fram the gross amount payable to the bidder shall be made and
credited to the Government in terms of statutory provision U/S 54 of the Orissa GST Act. 2004.
The earnest maney will be retained in case of successful bid and will be dealt with as per the terms and conditions
of the 0.P.W.D. Code and will not carry any interest. The earnest money of the unsuccessful bidder will be refunded
on application after the tender is finally accepted and agreement concluded.

The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of Orissa, shall
within a period of seven days upon intimation given to him of acceptance of his bid make an initial security deposit
in the form of NSC/ Post Office Time Deposit/Post Office Savings Bank Account/ Kissan Vikas Patra / Deposit receipt
of Scheduled Bank and in no other form which including the amount already deposited as earnest money shall be
2% of the value of the bid amount and sign agreement in the P.W.D. form No. F2 (Schedule XLV No.61) for the
fulfillment of the contract in the office of the Block Development Officer, Rasgobindpur. The security deposit
together with the earnest money and the amount withheld atcording to the provision of F2 agreement shall be
retained as security for the due fulfillment of this contract. Failure to enter into the reguired agreement and to
make the security deposit as above shall entail forfeiture of the earnest money. No bid shall be finaily accepted
until the required amount of security money is deposit. The written agreement to be entered into between the
bidder and the Government shall be the foundation of the rights of both the bidder and the Government and the
contract shall be deemed to be incomplete until the agreement has first been signed by the bidder and then by the
proper officer authorized to enter into the contract on behaif of the Government. The security deposit will be
refunded after one year from the date of completion of the work and payment of the final bill. This will not carry
any interest.

Bid must be submitted in sealed covers. Bid documents received after due date and time will not be entertained.
No. bidder will be permitted to furnish his bid in his own manuscript.

The work is to be completed in all respect within the stipulated date which is mention in DTCN.
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19,

20.

21.

22,

23.

a)

b)

c)

d)
e

f)

g

h)

24.

Signature of Contractor Block Developthie éh‘icer

All bids received with remain value for a period of one month from the date of receipt of bids or till the date
of drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the bidder and the
Pepartment.

The date of issue of the notice to the bidder to attend the office of Panchayat samiti Rasgobindpur for signing the
agreement shall be treated as the date of commencement of work, uniess otherwise specifically mentioned. The
bidder whose bid is accepted must submit a programme of work immediately after issue of work order for approval
by the Engineer-in-charge. '

The bidder shall carefully study the tentative drawing anci‘ specifications applicable to the contract and all
documents, which form part of the agreement to be entered into by the accepted bid and detailed standard and
specifications for Orissa and other relevant specifications and drawings, which are available for sale. Complaint at
a future date that and specifications have not been seen by the bidder cannot be entertained.

Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should also inspect
the quarries and approach road to quarries and locality of the work and satisfy himself about the quality and
availability of materials including the medical aids, labour and féodstuff etc. In every case the materials must comply
with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be adequate to
complete the work according to the specifications and conditions attached to and that he has taken into account
all conditions, difficulties that may be encountered during its progress and to have quoted labour rates and
materials, entry tax and other duties, ieads, lifts, delfts, loading and unloading and freight for materials and all other
incident charges necessary for the completion of the work ta,the entire satisfaction of the Engineer-in-charge of
the work and his authorized subordinates. In the course of awarding a work, the Department may desire the analysis
of the rate arrived for against any item(s) of work.

Comgplaints at future date that the availability of materials, labour or any other factor have been misjudged
cannot be entertained. It should be understood clearty that no.claim whatsoever will be entertained afterwards on
the plea of non-availability of proper quantity and quality of materials, including foodstuffs or for any other.

The bidder shall bear in full various incidentals, sundries and_'contingencies necessitated by the work within the
following or simitar category.

Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable under various Acts &
Rules including GST, ferry tolls, conveyance charges and other cost on account of land buildings including temporary
building and temporary electric connection to work site as well as construction of coffer dam, construction of
service road, haul road, diversion and its maintenance till com'bletion of work required by the bidder for collection
of materials, storage housing of staff or other purpose of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitation arrangements therein to
the satisfaction of the local health authorities should be arranged by the bidder.

Suitable water supply including pipe water supply wherever available should be provided for the staff and labour
as welt as for the work.,

Fees and duties levied by the municipal/ canal or water supply-authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid ta the
labourer engaged for the work.

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at work and approaches
in arder to protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions
also become payable due to operation of the Workman’s Compensation Act.

The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.
Additional performance security should be deposited by the successful bidder when the bid amount is seriously
unbalanced i.e. less than the estimated cost by more than 10%. in such an event the intending bidder shall have to
deposit prior to conclusion of agreement the additional performance security to the extent of the differential cost
of the bid amount and 90% of the estimated cost in shape of Post Office Savings Bank Account / National Savings
Certificate/Post Office Time Deposit Account / Kissan Vikash Patra / Deposit receipt of Scheduled Bank duly pledged
in favour of the Block Development Officer, Rasgobindpur failing which the bid shall be liable for rejection under
intimation to the License Issuing Autharity. On successful Execution of the quantity / quantities, the additional
performance security shall only be refunded to the hidder or else the same shall be forfeited to Govt. if in the
apinion of the Block Development, the execution of such quantity / quantities is / are not feasille / necessary for
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completion of the work, the proportionate amount of the additional performance security shall be refunded to the
bidder. Any bank enlisted under the Second Schedule of the R.B.I. Act. 1934 shall be construed as Scheduled Bank.
The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable for the purpose.

25. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by him. In
addition bidders shali have to submit an affidavit along with the bid regarding authentication of bid documents,
credentials including security deposits/additional performance security depasits. The bidder shall not be allowed
to engage power of Attorney holder for the purpose.

26. In event of item rate bid each bidder must quote a definite rate for each items of work for subseguent inclusion in
the contract. Bids containing indefinite terms such as estimated rates or schedule of rates or rates on percentage
basis will not be considered. The bidder may at his aption quote reasonable rate for each item of work carefully 50
that the rate for one item should not be unworkably low and for other too high.

27. Alf rates should be for finished items of works unless otherwise specifically mentioned in the tender schedule.

28. in case of [tem rate bids, the rate should be written both in words and figures and in decimal coinage and in case
of discrepancy in rates between words & figures the rates written in words will prevail. The bidders may also show
the total of each item and the grand total of the whole bid. In case of discrepancy in the rates quoted against each
item of work in figure and total of each item, the lesser amount shall be treated as valid.

in case of Percentage rate contracts the schedule of quantities shall mention estimated rate of such item and
amount thereto. The bidder has to mention percentage excess or less over the estimated cost (in figures as well as
words} in the prescribed format appended to the bid documeit. The bidders participated in the bid for more than
one work may offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened,
declared and recorded first. The rebate so offered, shall be considered after opening of all packages called in the
same bid invitation notice. :

In case of percentage rate bids, only percentage quoted shall be.considered. Percentage quoted by the bidders shall
be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage quoted
in words and figures, then the percentage quoted by the bidder in words shall be taken as correct. If any discrepancy is
found in the percentage quoted in percentage excess/less and total rate quoted by the bidder then percentage will be
taken as correct. The percentage guoted in the bid without mentioning excess or less and not supported with the
corresponding amount will be treated as excess. The bidder will write percentage excess or less. up to one decimal point
only. If he writes the percentage excess or less upto two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the bidder has omitted to quote the rates either in figures and words, the
Officer opening the bid should record the omission. .

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the
EMD of the bidder shall be forfeited to Government. Bills for percentage rate bids shall be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill.

The bid should be written iegible and free from erasures overwriting or correction of figures and words and all
overwriting should be neatly scored out and rewritten and corrections whenever unavoidable should be done by writing
over the dated initial of the bidder.

29, in accordance with Section 194@ of The Income Tax Act 1961, 2% {two percent) of the gross amount of the bill -
foliowed by Surcharge and Education Cess {as admissible) shall be deducted towards Income Tax from the bills
payable to the bidder. The bidder shail have to furnish true copy of PAN Card issued in accordance with the
provisions of The Income Tax Act 1961 along with the bid.

30. The bidder shall have to furnish the complete postal address of his address of his Registered Office as well as Site
Office for making all future correspondences. Any notice or instructions to be given to tender bidder under the
terms of the D.T.C.N/ Agreement shall be deemed to have been served upon him if and only if dispatched by
Registered Post in the address of his registered office / site office or in the mailing address last provided by him.

31. Labour Cess as admissible shall be deducted from the gross amount of the bill payable to the bidder,

32, The bid containing extraneous conditions not covered by the invitation notice are liable for rejection and quotations
should be strictly in accordance with the bid invitation notice. Any change in the wording will not be accepted.

33. Conditicnal bids will not be taken into consideration. .

34. On no account, whole or any part of the contract work shall-be sublet / off lcaded to surrogated executants or
transfer be made by execution of a deed of Power of Attorney (hereinafter called as ‘subletting’) without prior
written approval of the competent of the Department. in such an event the arrangement may be rescinded. The
bid accepting authority shall keep the following points in view in the event of grant of such permisgion for subletting.

C]
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(i)

{ii)
(1)

(iv)

{v)

35.

36.

37.

38.

39,

4].

42,

43,

45

Wherever such approval is granted, the bidder shall not be relieved of any obligation or duty or responsibility, which
he undertakes under the Agreement.

Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the Contractor himself
can not directly run the Contract.

in all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original Cantractor.
Sanctioning authority shall see he qualifying criteria of the-bid including the filled in Proforma annexed vide
ANNEXURE ‘C’ of DTCN, so as to assess the capability of the Sublette.

Sanctioning authority shall also see the terms and conditions of the agreement between the Contractor and the
Sublette in order to satisfy himself that the Contractor is not subletting the wark for carrying a middieman’s profit.
It shall be observed at the time of subletting that the Government will not be put to any less on account of
substandard execution due to compromise in the guality of work and materials.

Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connection with the
itern rate bid will not be considered. '

Schedute of Quantity accompanies the bid invitation notice : It shall be definitely understood that the Government
do not accept any responsibility for the ‘correctness and completeness’ of this schedule and this schedule is liable
for alternations or omissions, deductions or addition as set forth in the conditions of cantract and such omissions,
deductions, additions or alternations shall in no way invalidate / validate the contract and no extra monetary
compensation will be entertained.

The authority reserves the right to make such increase or decrease in the guantity of items of works mentioned in
the schedule attached to the bid invitation notice as may be considered necessary for the satisfactory completion
of the contract work. All such increase or decrease shall in no way invalidate / vitiate the contract rates. The bidder
shall not be entitles for any compensation on this account except for grant of extension of time wherever
considered necessary. .

ltems of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on
actual analysis approved by the competent authorities on execution of Supplementary Agreement.

During execution of the work, there is every likelihood of such items of work, which do not find place in the current
schedule of rates or in respect of such items, which are given ih the schedule of items for which the bidder has not
quoted his rates. The bidder will have to carry out these items of work, Rates of such items of work which da not
find place in the current schedule of rates referred to above shall be decided by the APD Tech. of the Dist. and the
decision of the APD Tech., shall be conclusive and binding upon the bidder. The payment on such items of execution
shall be made on drawl of Supplementary Agreement. "

The quantities in respect of the items for which the quoted rates are more than 25% of the estimated rates are not
allowed to be varied by more than five percent. In case, it seems to exceed the limit prior approval of the competent
authority should be obtained in accordance with Para 6.3.15 of OPWD Code {Vol.l}

It should be understood clearly that no claim whatsoever wilt be entertained in regard to exira items of work or
extra quantity of any item besides, estimated amount, unless written order is obtained from the Engineer-in-charge
and rates settled and supplementary agreement drawn before.the extra item(s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered necessary on the exigency of
the circumstances of the work and the bidder is not entitled td any compensation on this account.

Under Section 12 of Contract Labour {Regulation and Abolitioni} Act. 1970 the bidder who undertakes execution of
work through labour, should preduce valid license from licensing authority of Labour Department (labour license)
before drawl of agreement. :

In every case in which Dy virtue of the provisions of Section 12, sub-section (1} of the Workman’s Compensation Act,
1923, Government is obliged to pay compensations to a workman employed by the contractor in execution of the
works, Government will recover from the contractor the amount of compensation so paid and without prejudice
to the rights of Government under Section {I) sub-section (2} of the said Act, Government shall be at liberty to
recover the amount or any part thereof by deducting it from the security deposit or from any sum due by
Government to the contractor whether under this contract or otherwise Government may not be bound to contest
any claim made against them under Section 12, sub-section (1) of the said Act except on the written request of the
contractor and upon his giving to Government full security for all cases for which Government might before liable
in consequence contesting such claim.

Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and will not pay less
than the Fair Wages fixed by Government io the labourers engaged by him for the work. In case of any complaint
by the labourer apout the non payment of his wages as per the prevailing Minimum Wages Act, the B.D.C. shall
have the right to investigate and if the bidder is found to be default, the Block Bevelopment Offiger may recover
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46.

47.

48.

49.

50.

51.

such amount due from the bidder and pay such amount to the labour directly under intimation to the local Labour
Office of the Government. The decision of the Block Development Officer is finat and binding up on the bidder. An
undertaking to this effect is annexed herewith vide ANNEXURE ‘8’ :
The bidder will have to submit the Block Development Officer, Rasgobindpur monthly return of labour both skilled
and unskilled employed by him in the work, The bidder should keep himself in touch with the Engineer in charge
for smooth execution of the work and arrange adequate labgur depending on the workload and working space
available. No claim for detention of labour on any account will be entertained.

Any damaged cause to the work due to ‘any cause’ whatsoever during execution, the bidder will make good until it
is handed over to the Department in complete shape. Any cause shall mean and include’ National Calamities’ of all
kinds.

The bidder shail have to abide by the C.P.W.D. Safety Code Rules introduced by the Gavt. of India Ministry of Works,
Housing and Supply vide order no. 44150 dt. 25.1.1957.

All preliminary works such as G5Ts, mixing platform etc. are ta be done by the bidder at his own cost. No payment
will be made for benchmarks, level pillars, profiles, benching and leveling the ground wherever required, The rates
to be quoted should be for finished item of work inclusive of carriage of all materials and incidental items of works.
After the work is finished afl surplus materials & debris should be removed 100m. clear away from the site of the
work. Preliminary work such as G5Ts, mixing platforms etc, should be dismantled and all materials removed from
the site and premises be left neat and clean and this should be inclusive of the rates.

In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt. 24.12.2005
the existing / relevant provisions incorporated in this DTCN/Original standard F2 Agreement stands modified to the
extent as detailed herein below. This addendum shall be conglusive and binding upan the bidder and shall form
part of the Agreement.

Time Control.

A,
i}

v)

Progress of Work and Re-scheduling Programme. .

The Block Development Officer shall issue the letter of acceptance to the successful bidder. The issue of the letter
of acceptance shall be treated as closure of the bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge for approval
of a programme commensurate to clause no. {ii) showing the general methods, arrangements and timing for all the
activities in the work along with monthly cash flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4 the whole time aliowed under the contract has elapsed,
1/2th of the whole of the work before 2 of the whole time allowed under the contract has elapsed, 3/4" of the
whole of the work before 3/4' of the whole time allowed under the contract has elapsed.

if at any time it should appear to the Engineer-in-charge that the actual progress of the work does not confirm to
the programme to which consent has been given, the bidder sh_?ll produce, at the request of the Engineer-incharge,
a revised programme showing the madifications ta such programme necessary to ensure completion of the work
within the time prescribed for completion. if the bidder does not submit an update programme within this period,
the Engineer-in-charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the over due programme has
been submitted. An update or the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

The Engineer-in-charge’s approval of the programme shall not alter the bidder’s obligations. The bidders may revise
the programme and submit it to the Engineer-in-charge again at any time. A revised programme is to show the
effect of Variations and Compensation Events.

Extension of the Completion Date. .

The time allowed for execution of the work as specified in the contract date shall be the essence of the Contract.
The executian of the work shall commence from the 15% day or such time period as mentioned in Letter of Award
after the date on which the Engineer-in-charge issues written order to commence the work or from the date of
handing over of the site whichever is latter. If the bidder commits default in commencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit absclutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for each
milestone and get it approved by the Department. The chart shall be prepared indirect refation to the time stated
in the Contract documents for completion of items of the work. It shall indicate the forecas}, of the dates of
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commencement and completion of various trades of section of the work and may be amended as necessary by
agreement between the Engineer-in-charge and bidder within the limitations of time imposed in the contract
document, and further to ensure good progress during the execution of the work, the bidder shall in all cases in
which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon)} complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediately give notice
thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shali do all that may be reasonably required to the satisfaction of the Engineer-in-charge
to praceed with the work.

{i} Force majeure, or

{ii} Abnormally bad weather, or

{iii} Serious loss or damage by fire, or

{iv} Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the work,
or

{v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not forming
part of the Contract.

{vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended completion
date without the bidder taking steps to accelerate the remaining work and which would cause the bidder to incur
additional cost, or _

{vii} Any other cause, which in the absolute discretion of the ayghority mentioned, in Contract date is beyond the
bidder’s control.

Request for re-scheduie and extension of time, to be eligible for consideration shall be made by the bidder in writing
within fourteen days of the happening of the event causing delay. The bidder may also, if practicable, indicate in
such a request the period for which extension is desired.

fviii)  In any such case a fair and reasonable extension of time for completion of work may be given Such extension
shall be communicated to the bidder by the Engineer-in-charge in writing, within 3 {three) months of the date of
receipt of such request. Non-application by the bidder for extension of time shall not be a bar for giving fair and
reasonable extension by the Engineer-in-charge and this shall be binding on the bidder.

C. Compensation for Delay.

If the bidder fails to maintain the required progress in terms of Clause “A”{Time Control) or to complete the work
and clear the site on or before the contract or extended date, of completion, he shall, without prejudiced to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the APD Tech. {whose decision in writing shall
be final and binding} may decide on the amount of tendered value of the work for every completed day/month {as
applicable) that the remains below that specific in Clause “A” {Time Control) or that the work remains incomplete.
This will also apply group of items for which a separate period of completion has been specified. Compensation @
1.12% per month of delay of work to be computed on per Day basis,

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Bid Value of work or to the Bid Value of the item or group of items of work for which a separate period
of completion is originally given. -

The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this or any
other contract with the Government in case, the bidder does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s} in terms of Clause “E”(Management Meeting) the amount shown
against that milestones shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without any
notice to the bidder. However, if the bidder catches up with trie progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent milestone(s},
amount mentioned against each milestone missed subsequently also shall be withheld, However, no interest
Whatsoever shall be payable on such withheld amount

52, At the time of purchase of bid document the prospective bidder shall have to pay an extra amount towards VAT @
4% of the cost of bid documents confirming to the rate stipulation made in the Odisha VAT Act 2004 & Rules 2005
in addition to the cost of bid document.
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53.

54,

55,

56,

57.

58.

59.

61.

62,

63.

b

If a bidder removes any Govt. Material or stores supplied to him from the site of the work in contravention of the

provision of this clause with a view to dispose of the same dishonestly, he shall be in addition to any other liability
civil or criminal arising out of the contract be liable to pay penalty equivalent to five times of the price of the
material in stock. The penalty so imposed shall be recoverable at any time from the sum that may be due than or
at any time thereafter become due to the bidder or from his security deposit or the proceeds of sale thereof, The
bidder will responsible for the misuse ,loss and damage due'__to any reason whatsoever on any materials of the
Department supplied to him for execution of the work. In case of loss damage or misuse of the departmental
materials issued to him recovery at the rate at that time(i.e. market rate or the issue rate of the Department which
ever will be more )will be deducted from the bills or his other dues.
Over and above these condition including the technical specification the terms and condition rules and regulations
and specifications laid down in Odisha detail Standard & Specification Code are also binding upon the bidder.
In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to furnish the
following information in the proforma enclosed here with vide ANXETURE ‘C’ duly certified by the Executive
Engineer or the competent authorities under whom he has executed the works in order to judge his past
performance. The bidder shall have to furnish a declaration in a separate sheet regarding conviction/fimprisonment
for an offence involving morat turpitude. In the absence of such vital information the bid shall be finalised in
accordance with merit. "
The onus of establishing a credential solely lies with the bidder. The Department shall in no way be held liable for
¢creating credentials so motto frem the official records but to examine the authenticity of the credentials furnished
by the bidder along with the bid. .
No Relationship certificate .
The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any Officer in
the rank of an Asst Engineer and above in the state PWD or Asst. Secy. and above in the Water Resources
Department .If the fact subsequently proves to be false the contract will be rescinded .the earnest money and the
total security will be forfeited and he shall be liable to make good the loss or damage resulting from such
cancellation. The proforma for no relationship certificate is enclosed herewith vide ANNEXURE'D’,
The bidder shall sign as a token of final acceptance of the plan, sections and agreements for the work prior to take
up the work for execution. .
The bidder has to supply necessary labour and materials for the purpose of alignment laying whenever required at
his own cost. .
The bidder has arrange necessary tools and plants ,vehicles ,machineries such as pumps, road rollers etc required
for the efficient exedcution of work at his own cost. The running charges of such plant and cost of consumables and
conveyance are to be borne by the bidder. The bidder shall have to furnish a list of T&P, vehicles ,machineries
,which he owns in the proferma enclosed herewith, vide ANNEXURE'E".
Under no circumstances, interest shall be chargable for the dues or any additional dues, if any payable for the work.
Protection against fiood. -
in case of flash and untimely floads in the river during the period of execution resulting in overtopping of coffer
dam and flooding areathe bidder shall make his qy\rn arrangement at his cost to shift the
machinaries, equipments,materials,labour and departmental machineries if hired by the bidder to a safe place.The
work shall have to be resumed after receding of floods and necessary strengthening of coffer dam and the bidder
at his cost will do dewatering. The department may consider extension of time for completion of the work if the
discantinuance of the work is beyond all reasonable attempts of the bidder to such eventualities.
The debris,sand and other materials ,accuraulated in the working area during flash floods or regular floods in the
mansoon shall be removed by the bidder as required for continuing the work at his own cost.By any chance,if any
excavated portion that could not be filled with concrete by the bidder,gets filledup during monsoon perigd with
earth such removal will not be paid further. The bidder will have to re excavate the same at his own cost.

It shall be distinctly understood that it is entirely the responsibility of the bidder to make such arrangements as may
be required from time to time to protect the men, machinery materials and the work under progress and the work
for which the measurements were recorded and payment made, against damages either during working season or
during the flood season. The Department accepis no liability, What so ever for any damage or loss of men, materials,
machinery and the work if such hindrance is caused to the progress of work.

The bidder should provide at his own cost adequate protective measures to the completed works at the end of
working season or work in progress against the probable flood during monsoon till completion and handling over
the entire work.

During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be borne
by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation trench including
hire and running charges of pump will be borne by the bidder.”

Dewatering from the foundation for bridges ,culverts ,buildings ,canal structure, river training, work sites etc and
watering for consolidation in roads embankments whenever necessary during execution will haye to be done by
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64.

65.

66.

the bidder and no extra payment will be made ¢n that account. The term ‘dewatering’ shall mean and include the
execution or operation of these items due to standing water as well as due to percolation water.

Earth work '

A)JThe earth work quantity will be assessed from cross sections taken at suitable intervals as decided by the
Engineer-in-charge. Initial levels will be taken with reference to the benchmark, which should be kept at site till
finalization of the contract. Both the parties to the contract should sign the initial cross sections before starting the
work. Final level is to be taken and recorded in level book after completion of the work in all respect and the bidder
is to sign the final ievels recorded by the Department in token of acceptance of final measurements. The plotting
of final levels should atso include initial level ,designed level and executed level in three distinct indelible ink. At the
time of recording of such level by the Department, the bidder shall have to deploy his qualified Engineers, s¢ as to
assist him to witness the leveis.

b) Payment for earth in banking by section measurements, will be made deducting 12.5% (twelve and half} and 5%
{five percent) towards settlements if measurements is taken before monsoon and after one monsoon respectively.
¢} if final measurements of earth is taken after two successive rainy seasons and after due settlements of earth
work, minimum settlements aliowance will be deducted on actual observation by the Engineer in charge.
d)Borrowing of approved type earth and disposal of cutting. earth are at the cost and risk of the hidder. The
Department is no way liable for any damages caused to any individuals nor any extra payment shall be made to the
bidder.

e)Earth work beyond the required design section will not be paid.

fiEarth available from cutting sections should be utilised in filliong section.

g)The earth work includes all leads, lift and delfts including conveyance by all means i.e, by manual ,mechanical or
both.

h)Regular reliable baorrow pits withess are essential for maintenance for which the bidder shall be responsible. If he
fails to make or maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in
charge, the later may at his option re-ensure the cubic contents of the earth on embankment and deduct from the
bill of the bidder such percentage which may be judge towards shrinkage settlements and also be in such
adjustment as he thinks fit considering all leads and payments be made in the event of entertained by the
Department on the curtailment of earth work extra leads and lifts.

Specification for Breach closing works in river Embankments:

A)Before breach closing the scour pocket filled with water should be dewatered and dried .The seat of the
embankment should be ploughed 8” deep before earth is put in for which no extra payment will be made.
Cement Concrete :

Concrete work will conform to IS-456-2000. Concrete shall consist of :

General : "

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and well mixed
in concrete mixture by weight and brought to proper consistency. In case the quantity of concrete involved in work
is very small, the Engineer-in-charge may aliow volumetric proportioning of concrete mix for the restricted quantity.

Mixing :

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall be as dense
as possible. Mixing shall be continued until there is a uniform#mixing of the materials and the concrete is uniform
in colour and consistency. The time of mixing shall confirm to table 1 of 15 457-1957.

Materials :
a) Sand (Fine Aggregate)
Sand to be used in the work shall be natural and free from 'érganic impurities, the maximum size being limit to
4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulk age of wet sand
shall be a maximum of 20%, ’
b) Coarse Aggregate
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific gravity
shall not be less than 2.5 in order to have well graded aggregate it shall conform to the following table.
TABLE
1.5. Sieve % Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 95-100 100 - -
[9(1 ,\\,'aﬂ
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16mm 30-70 95-100 100

12.5mm - - 90-100 100

10mm - - 90-100
4.75 mm 10-35 25-55 30-70 40-85
2.36 mm 0-5 0-10 010 0-10
Cement

Ordinary Portland cement shall be used in ali cases except in structure in saline locations where Portland slag
cement shall be used. Cther essential requirement to be fulfilled by chemical analysis.

Quatity control organization shall be referred to conduct periodic physical/chemical tests of cements to ensure the
quality and such testing charges shali be borne by the bidder.

Table-A
sl Grade of Cement level required with coarse aggregate of 20mm & down graded
No. Concrete maximum size (MSA) 40mm & downgraded
1. M-10 207 Kg/Ms 221 Kg./Ms
2. M-15 259 Kg./Ma 228 Kg./M3
3. M-20 329 Kg./Ms 366 Kg./ Ms

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix shall be
designed to produce the grade of concrete having to required workability and characteristic strength as stipulated in
the following table.

Table - B.
sl. Grade of Compressive test strength in N/mmsz on 150 mm Minimum
No. Concrete cube conducted in accordance with 1S 456-2000 28 days
Minimum at 7 days
1. M-10 7 10
2. M-15 10 i 15
3. M-20 13.5 _ 20

.- In case of actual cement use being less than the cement level specified in Tabie-A, the Department shall deduct

the cost of cement from the bill of the bidder at the prevailing predetermined price of cement for short consumption
of cement. In case, of actual cement used being more than that specified in Table-A. the bidder shall be paid for extra
cement used at the predetermined price of cement. Design mix and actual cement level required shall be communicated
to the bidder from the to time in writing by the Engineer-in-charge.

67.

68.

69.

70.

71.

72,

73,
74,
75,

All reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification, I.R.C. and L.S.L
Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips {18mm size not exceeding to 212%)
Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined with suitable
sheeting and be made leak-proof and watertight or alternative steel shuttering and centering shall be preferred.
Cement concrete in roof stab beams and wherever prescribed by the Engineer-in-charge will be machine mixed and
the hidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra payment shall be
macde.

All the quantities mentioned in the schedule are combined for ground and multi storied floors in case of multi-
storied building, the rates should be through for the same

The exposed surface of ail the reinforced cement concrete works should be made smooth and no extra charges for
plastering if required to any R.C.C. structures like columns, chajjas, deck slabs, walls or R.C.C. works will be paid for
the purpose.

The depth of foundation indicated in the drawing are provisional but these may be altered if considered necessary
in the light of the nature of soil assessed by boring which must be taken in advance of the actual execution to the
instructions.

The thickness of cement concrete in top plugging should be as per the department drawing.

Concrete of strength below 812% of the required strength {as Igetermined by actual test) shall not be accepted.
Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-charge.

[10] e
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76.

7.

78,

79.

80.

81.

82.

83.

84,

85.

86.

a7.
38.
89.
. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.
91.

92.
93.
94,

Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one cubic meter of
cement be taken as 14.42 quintals.

For concerting the bottom plugs of well under water the method of pouring concrete should be either with baskets
or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used for underwater concreting
without any extra cost to the Department.

Curing :

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-charge, at his own
cost.

The Department shalt have the right to inspect the scaffolding and centering made for the work and reject partly or
fully such structures if found defective

In the event of any work tendered for under ‘Feod for work Programme’ the payment shall be made in terms of
CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources Circular No. F.C.INI-3/2001 / 22859 Dt.
19.6.2001 read with DOWR resolution No. F.C. 111-59-2003/27799 dt.11.8.03 and further modifications if any. In the
works covered under Food For Work Programme the bidder shall have to maintain Muster Rolls in support of
Payment of Wages in shape of foed grain to the labourers engaged in the work. After issue of food grains by the
Department will be the bidders’ exclusive responsibility for transportation, safe custody and up keepment till the
food grains are provided to the labourers engaged in the bonafide Government work against proper
acknowledgement in Muster Rolls. The bidder shall have o bear all such incidental charges such as transportation,
storage, handling etc. and cost of empty gunny begs @ Rs.5/- per bag, the rates quoted for the work are to be
inctusive of all such charges. A Profarma of undertaking is appended to the Agreement vide ANNEXURE'B’.

The length and section of reinforcement after it is put in position as per design will be measured for the purpose of
payment inciuding weight of binding wire.

Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will supply these
vibrators on payment of usual hire charges. '

(t must definitely understood that the Department shall noE accept any responsibility for the correctness and
completeness of the trial borings shown in the cross section.

The bidder sheuld employ enough technically skilled persons ?_ncluding gualified Engineer at his own cost and risk
for supervision of the work.

Grubbing out roots and clearing shrub jungles, if any, will be dgne by the bidder for which no extra payment will be
made.

The bidder is entitled to be paid only at the rates guoted by him far execution of the item of work. If the bidder is
required to pay for any ancillary work for completion of the item of work confirming to the contract specification it
will be constructed as his exclusive responsibility for specific performance of the contract and nothing extra over
and abave the agreement rates will be paid.

The bidder shall engage local labourers on priority basis during execution of work.

No claim whatsgever will be entertained for any damage caused to work during supply of water in Canal.

The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.

All fittings for doors and windows if supplied by the bidder should be of best quality and should be got approved by
the Engineer-in-charge before they are used in the work.

No claim will be entertained in respect of difficulties due to saa&ud blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

The use of mild steel roller and pins be permitted provideti these are made either or gauge-lll or IV steel in
accordance with I.R.C. specification M.S, roller and pins of forge metal alternatively be turned from Railway carriage
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and wagon axles (these may be designed according to the formula). P=D 32 where ‘P’ is the permissible load in
tanes per inch length or roller and. ‘D’ is the diameter of the roller in inches.

95. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment.

96. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication and
permitting easy access the bearings shail be provided to pre\:ent dust or other foreign materials getting into the
barings.

97. Siiding plate bearing shall normally be form anyone metal and combination of plates of different metals which are
flikely to result inaction shall not be permitted. Copper plate pressed in between steel plates will not be allowed.

98, ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE {SAID CLAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED IN G.O 44 VIIS. 13/62 DATED 20.2.1995.

1.a} Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules 1950, the Contractor

is bound to allow or cause to be allowed to the labourer directiy cj:,r indirectly employed on the works one day rest for

six days of continuous work and pay wages at the same rates as for duty in the event of default, the Block Development

Officer concerned shall have the right to deduct the sums not paid on account of wages for weekly holidays to any

jabour and pay the same to the persons entitles thereto form any money due to the Contractor.

b} The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer doing

cement mixing work and black topping of roads. The contractor has undertaken to so, Government shall be entitled to

provide the same and recover the cost from the Contractor.

2. Pay

(i) in case of delivery:

Leave pay during maternity leave will be at the rate of thé worker’s average daily earnings calculated on the
total wages earned on the days the full time work was done during; period of three months immediately preceding the
date on which the given notice that she expects to be confined or at the rate of twelve annas a day whichever is greater.
{ii} In case of miscarriage: _

Leave pay at the rate of average daily earning calculated on the total wages earned 6n the days when full time work

was done during a period of three months immediately preceding the date of such miscarriage.

(iii) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less than 6

months immediately preceding the date on which she proceeds on.leave.

This will apply only ta work places which may continue a year or more.

99. Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the
specifications, shall be subject to Inspections, examination and 'quality control test by the Engineer-in-charge at any
and all times during manufacture and/ or constructions and at any / all places where such manufacture or
constructions are carried on. The Engineer-in-charge shall have the right to reject defective material and
workmanship or require its corrections. Rejected workmanshipi shall be satisfactorily replaced with proper material
without charge thereof and the Contractor shall properly segregate and remove the rejected material from the
premises. If the Contractor fails to proceed at once with thé replacement of the rejected material and/or the
construction of defective workmanship, the Engineer-in-charge may replace such material and / or correct such
workmanship and charge the cost thereof to the Contractor. |

100. Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to execution,
during execution, and after completion of the work as per the direction of the Engineer-in-charge and the
€.Ds./print outs thereof should be accompanied by the R/A bills and Final bill.

101.Compensation on account of idie labour and / or idle machinery for any reason whatsoever shall not be allowed
but extension of time shall be considered if the hindrance is ngt attributable to the bidder.
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~ 102.In the event of non-achievement of proportionate progress confirming to works Department Circular No. 24716 dt.

24.12.2005 incorporated in clause 51 of DTCN instant / appropriate action shall be initiated against the bidder for

recession of the contract under Clasuse2(b) of the F2 agreement on payment liability of the admissible amount
from him.

103.Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition to the clauses

mentioned herein before bidding. The clauses contained in the DTCN from part and parcel of the Agreement and
also binding upon the bidder. FORCE MAJIEURE

104.Should failure in performance of any part of this deed/ subsequent agreement arises fram war, insurrection,

restraint imposed by Government, Act of Legislature of other authority, stoppage of hindrance in the supply of raw
materials, or fuel, explosion, accident, strike, riot, lock-out or other disorganization of labour or transport, break
down of machine, flood, fire, act of God, or any inevitable or unforeseen event beyond human control directly or
indirectly interfering with the supply of stores or from any cause which may be a reasonable ground for an extension
of time, the competent authority will allow such additional time as he considers to be justified in the circumstances
of the case. No cempensation will be payable to the bidder for any lass incurred by him due to these reasons.

105.The royalty of materials will be recovered from the work bills as detailed herein below in case of failure of

production of proper money receipt from Revenue Department. The rates have been extracted from Orissa Minor
Minerals Concession Rules 2004. Any amendment / modification on the following rates shali prevail.

MATERIALS RATE UNIT
{In Rupees)
1. Sand filling 35.00 Each Cum
2. Hard fine 70.00 Each Cum
3. Hard granite metal LR.C. Gr. Il 130.00 Each Cum
4. Hard granite metal L.R.C. Gr. Ml 130.00 Each Cum
5. Hard stone metal 130.00 Each Cum
6. Hard stone boulder 130.00 Each Cum
7. Hard granite boulder 130.00 Each Cum
8. Moorum 35.00 Each Cum
9, Hard granite chips 130.00 Each Cum

106.The authority competent to accept the bid reserves the right of accepting the bid for the whole work for a distinct

part of it or distributing the work between one more bidders.

107.For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been entered into

within the State of QOrissa and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.

108.The Department reserves the right to verify all statements;‘credent\als furnished along with the bid and to inspect

the bidder’s establishment/workshop so as to evaluate the bidder’s capacity to execute the work and also reserves
the right to defer/reject/accept any or all the Bids without assigning any reason whatsoever. The Department shall
in no way be held liabie for such action nor will make any obligation to inform the bidder the ground for the same.

109.IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS} ACT 1996 AND THE BUILDING

a}

AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996. ..
The Government of India in the Ministry of Labour & Employment has enacted the building and other consin.

Workers {Regulation of Employment and Conditions of Service} Act. 1996 with the objective of regulating the
Employment and Conditions of Service of the Building and other constn. Workers and to provide their safety, health
and welfare measures. The Government of Orissa with a view'to enforce the provisions of the Building and Other
constn. Workers 9Regulation of Employment and Conditions of Service} Act, 1996 have formulated rules namely
the Orissa Building and other Constn. Workers {Regulation of Employment and conditions of service) Rules 2002
and this has been published in the Orissa Gazette vide Government Notification No. 9174-LE dt. 02.08.2002.
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b}

c)

In accordance with the provision under section 3(1) of the Building and other construction workers welfare cess
Act. 1996, the State Government have been pleased to order for collection of cess @ 1% of the cost of construction
incurred by and employer & builder which shall exclude the cost of land and any other compensation paid or
payable to a worker or his kin under the workman compensati;pn Act 1923,

In the light the decision taken by the Government to enforce the provision of the building and other constn, workers
welfare cess 1996 it is ordered that :-

All Government Departments, Public sector undertakings and other Government Departmental agencies/bodies
carrying aut any buildings or other construction works which are covered under section 2(1)(d) of the Building and
ather construction workers (RE & CS) Act, 1996 shall pay 1% of the amount of the cost approved as per the tender
natification. This amount will be deducted from the biil at the time of marking payment to the contracters and such
amount shall be remitted by way of account payee cheque in favour of the Orissa Building and 6ther construction
workers Welfare Board within 30 days making payment along with a forwarding fetter addressed to the Secretary-
cum-Chief Executive Officer, the Orissa Building and other Construction workers Welfare Board, Office of the Labour
Commissioner, Orissa, Bhubaneswar.

110.QUALITY CONTROL AND MONITORING UNDER DOWR.

1. State Quality Monitoring cell {(SQMC)

The quality Control, Monitoring & Assessment works shall be c;rrv out in accordance with the guidelines contained
in the codes and publications of the B.1.S. (Appended) on different subjects read with relevant provisions of any
technical manual issued by the department from time to timedon the subject of standards and quality of different
items of work. The Quality Control and Monitoring Organisétions in DOWR is proposed to be a 2 tier one as
described below. y
Quality Control, Monitoring and Assurance by Implementing Agency{lA) & Project Implementing Unit (PIU)
1A, is the contractor executing the work.

P.I.U. covers the field Executive Engineer, E.E. Quantity Control Division of the Project, CRO, Quality Control
Division for territerial field works.

Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member of the Cell.

i}

i)
if)

C.E., Designs & Research [to be renamed as C.E., Designs, Research &

Quality Control - Member

C.E., Minor Irrigation - Member.

Director, Research (to be renamed as Director, Research & Qu'ality Control
- Nodal Officer.

SQMC with the held of experts from the following fields will go ahead with the mission.

a) Retired Engineers of the State Government.
b) Retired Experts from Govt. Engineering Colleges.
A panel of experts is to be formed and approved by the Government., Their service will be utilized as and when
required on day-to-day basis by the Director, Research and Quality Control the nodal officer of the Cell.
). a.Quality Control & Assurance by the Implementing Agency (Contractor}
(t shall be the prime responsibility of the impiementing Agency {the contractor) to ensure the quality of the
materials to be used, quality of works to be executed as well as the quality of the finished products as per the
specification. _
The I.A. {for works costing Rs, 10.00 lakhs and above shall set up a field QC laboratory and appoint qualified
personnel for testing of samples.
The I.A. will be responsible for safety in construction, which includes watching lightening insurance, health and
environmental protection.
The I.A. shali produce test results/test certificate of the materials used in the works and test results of concrete
and of the finished products as specified. The test results/certificates are to be scrutinized by the E.E. before
clearing the bills. '
{14} A
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The 1.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc. in the approved
laboratory of his own cost & produce the test results.

In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-charge of the
work may take up the test at Laboratories of either Central &ovt./State Govt./ PSUs/Govt. Institutes on pre GST
firms located nearby. The pre GST Firms are to be approved by the Government for various works. The expense of
tests are to be borne by the LA,

The work bills may be passed and paid if the quality criteria are full satisfied.

111.MINIMUM QUALIFYING CRITERIA.
a) Satisfactorily completed {not less than of the original contract value) as a prime contracter i.e. value not less than

Rs.._ _  lakhsat price tevel {Attested copy of certificate of authenticity is to be enclosed from the
concerned Block Development Officer. Weightage of 16% per year shall be given on cost of completed works of
previous year ta bring them to price level. Failure to submit proof in support will result non responsive
of the tender "

b) The bidder should produce documentary evidence regarding availability of the following machineries and
equipments in working condition required for execution of the;work (either owned in his name or obtained gn hire
purchase scheme or by hiring from the reputed firms/contractors firms). If the machineries are to be procured for
specific period for completion of the wark on lease/mental basis than a copy of registered MOU must attached.
Failure to attach the documentary evidence in support of availability of required machineries may result in non
responsive for tender. o

sl Name of the equipment Number required

=2
e

ExcaG5Tor

Tipper / Truck
Concrete Mixture
Concrete Vibrator
H.P. Pump

Water tanker

Dozer

U T o o

Vibrator Roller PRR {8 to 10 tones)

c) Sub-contractors experience and resources shall not be taken into account in determining the bidders compliance
with the qualifying criteria. _
ANNEXURE - ‘A’

DESCRIPTION OF WORK PUTTOBID . Amount In Rupees.

sl. Name of Value of | Addl. Place of Security ; Cost of bid Period of Class of
No. | the Work work. sale & receipt. deposit document + Completion bidder
GST @ 12% entitled for
the bid
1 2 3 4 5 6 7 8

ANNEXURE - ‘B’
Undertaking to pay minimum wages to the labourers.
{Refer clause 45 read with clayse 87 of DTCN.)
| undertake to pay minimum wages per day as admissible to the labourers engaged by me. In case the Block

Development Officer is satisfied that the minimum wages confirming to the Minimum Wages Act have not been paid,

the differential amount, of which the decision of the Block Development Officer shall be final, conglusive and binding
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upon me, shall also become deductable from the bill(s) that has / have become due or may become due to me, for

payment to the fabourers who were under paid, in such manner as he B.D.C. may deem proper. The disbursement of

minimum wages ta the labourers means and includes the payment in shape of Cash / Food grain or both on proper

acknowledgement in the Muster Rolls maintained by me. | further undertake to be accountable to the Department in

accordance with the text of Clause 87 of DTCN in the event of works taken up under food for Programme work.

ANNEXURE —‘C’

Signature of the Bidder

PERFORMANCE RECORD OF CONTRACTOR

{refer Clause 59 of D.T.C.N.}

1. Name of the Contractor:
2. Registration No. and Date:
3. Class of Contractor :
4. Licencing Authority:
5. Licence valid upto :
6. Details of work executed: i
Sl. | Jobs under | Agreement Date of Stipulated/ | Whether work | Reasons Amount
No. | execution amount commencement | actual date | is progressing | for delay | compensation
of as per if any levied for
completion | programme delayed
{Percentage of completion if
progress) any.
1 2 3 4 5 6 7 8
7. Whether the contractor has deployed requisite machineries & personnel.
(details of machinery and personnel deployed) : |
8. Whether the contractor has employed qualified Engineers during execution of the work(s)
9. Whether the quality of construction is satisfactory:
10. Amount of reduced rate items, if any:
11. Whether the contractor has capability to make good the loss ig time:
12. Whether the contractor has abandoned any work in the
Last three years, if yes, the details, thereof :
13. Whether the contractor has entered into any litigation
In the past if yes, the details thereof :
14. Comments on the capabilities of the contractor.
{i) Technical Proficiency.
{ii) Financial soundness
(i) Mebilization of adequate T&P
(iv) Mobilization of man power
(v) General behavior.
[16] e
Signature of Contractor Block Devel men Officer

Rasgobindpur




Name of the Certifying Officer : Signature of the Blidder.
with Official Seal.

ANNEXURE - ‘D’
Certificate of no relationship as per Clause 60 of DTCN.

t/we do hereby certify that I/We am / are not related to any officer of P.W.D. of the rank of Asst. Engineer and
abave and any officer of the rank of Asst. Security and above in the Panchyat Raj Department |/We am/are aware that
if facts subsequently proved to be false my/our contract will be rescinded with forfeiture of EMD & Security Deposit and
I/We shall be liable to make good the loss or damages resulting from such cancellation,

i/ We also note that, non-submission of this certificate may render my/our tender lizble for rejection.

Signature of the Bidder

To ANNEXURE - ‘€’
THE BLOCK DEVELOPMENT OFFICER .
RASGOBINDPUR, MAYURBHANI.

Sub:-  List of T & P/Machineries/Vehicles.

kJ

Sir,
As required under Clause Nop.63 of the Detailed Tender Call Notice, | am to furnish herewith the above

information as mentioned below so as assess my capability to execute the work.

List of T & P /Machineries/Vehicles

sl Details of T & P/ Machineries / Make . Year of Number
No. Vehicles the bidder owns manufacture {Unit})
1 2 3 4 5

Yours faithfully

Signature of the Bidder

INSTRUCTIONS TO BIDDER

1 Only "percentage quoted bid" of the bidder shall be considered.
2 Percentage quoted by the bidder shall be accurately filled in words and figure.
3 If any discrepancy is found between words and figure, rate quoted in words shall be taken as correct.
If any discrepancy is found in the percentage quoted in "percentage excess or less" and "Total amount quoted by
4 the bidder" than the percentage shall be taken as accordingly the bid price shall be corrected which would be
binding upon the bidder.

If the bidder quoted the percentage without mentioning excess or less and not supported with corresponding

5 .
amount will be treated as excess.

6 The bidder shall write the percentage in excess or less up t@ one decimal point only. If the bidder writes the
percentage up to two or more decimal point 1st decimal point shall only be considered without rounding off.

7 Where is the bidder omitted to quote the percentage either in words or figure the officer opening the bid should

record the omission and the bid will be rejected.

[17] d}f A
Signature of Contractor . Block Dev pme”f‘bﬂicer

Rasgobindpur
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{For Office use only.}
Number of over writings

Number of corrections
Nurnber of omissions
EMD

GST

PAN CARD

NRC

Affidavit

Labour License

Sold on Payment of Rs................... Rupees. sarensns QANY N
shape of D.D. bearing no dt including GST @12.00%
towards cost of tender paper vide M/R No Dt .

18]

Signature of Contractor

“To N30
Block Development Officer

Rasgobindpur



COVERNMENT OF ODISHA
PANCHAYATI RAJ& DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK :
Construction of New Model AWC at Baunshatofa-l|,

Under Kamardiha
G-Pll

PANCHAYAT SAMITI;: RASGOBINDPUR.

P
Contracior _ /{h)‘ Page | 1
b



OFFICE OF THE PANCHAYAT SAMITI ;RASGOBINDPUR,DIST-MAYURBHAN.
No.01/.2020-21 Date: 12/11/2020

TENDER CALL NOTICE ANNEXURE- 'A’

The Block Deviopment Officer, Rasgobindpur on behalf of Goverment of Qdisha invites sealed tender on
percentage (%) rate basis from registered contractors of Odisha PWD/WR/RWD/NHMIZCPWD for thefoliowing work in conformity with
the detail tender cail notice.

Estimated | EMD to $:::!:: Class of
Name of | amount put be Period of
Sl nof Name of G.P Name of Work Scheme | to tender (In | deposite | Paper + [Contracto Complation
Re). |[d{inRrs)|{GET (ny rs
—RBs)
Const. of New Model AWC
1 |Chhatna Building at Kapoi-2 under OMBADC 1306061.00| 13061.00 |5000+900 "C" &"D"! 3 Months
Chhatna GP
Const. of New Model AWC
2 |Khuntapal Building at Karanjapada under OMBADC 1306061.00] 13061.00 [5000+900 |"C" & "D"| 3 Months
Khuntapal GP
Const. of New Model AWC
3 [Devsole Building at Devsole-2 under OMBADC 1306061.00| 13061.00 [5000+000 "C"&"D"{ 3 Months
Devsole GP
Const. of New Model AWGC
4  [Nakichua Building at itamundia under OMBADC 1306061.00{ 13061.00 |5000+900 "C" & "D"| 3 Months
Nakichua GP
Const. of New Model AWC
5 |Nakichua Building at Andhari under OMBADC 1306061.00[ 13061.00 |5000+900 "C"&"D"| 3 Months
Makichua GP
Const. of New Model AWC
6 [Kamardiha Building at Baunstofa under OMBADC 1306061.00| 13061.00 |5000+500 "C"&"D"| 3Months
Kamardiha GP
Const. of New Model AWC
7 |Kamardiha Building at Uperpurunapani OMBADC 1306061.00] 13061.00 [5000+900 |"C" & "D"| 2 Months
under Kamardiha GP

Terms & Conditions ;
The tender paper can be obtained from the Block Deviopment Officer ,Rasgobindpur on payment of Cost of the Tender paper
1 (non refundable) in shape of Cash.

The Tender paper will be sold from date 12/11/2020 to 27/11/2020.0n working days only from 11.00 AM to 4.00 PM in the Office
2 of The Panchyat Samiti, Rasgobindpur.

The sealed Tender paper will be received on working days till 3.00 PM of date 27/11/2020.The same should be submitted either
through registered /speed post addressing to The BDO, Rasgobindpur or same may be drepped in the tender box kept in the

3 Block office, Rasgobindpur during working hour.The seated envelope shall be superscribed as "Tender Paper”.The undersigned
will not be held responsible for any delay in the postal servica.

4 The Tender paper will be opened at 11 AM on date 1/12/2020 in presence of the bidders or their authorised representatives and
Block tender committee.

§ The EMD is to be deposited in shape of NSC/KVP/POTD/deposit of any Nationalise Bank duly pledged in favour of the Block
deviopment Officer ,Rasgobindpur.

6 The following documents should be fumished along with the tender paper failing which the tender is liable for rejection.

EMD duly pledged in favour of the BDO,Rasgobindpur.

Attested copy of the Contractor registration certificate.

Attested copy of PAN CARD /labour Lisence/GST clearance certificate.

Money receipt of DTCN (Tender Paper) shall be enclosed in original.

Attested copy of Cast certificate for SC/ST Contractor desirous of availling preference.

. The Engineering Contractor desirous of availling exemption of EMD shoukd submit an afiidavit to the effect that he has not
availed exemption of EMD facility more than three times in the current F.Y.

7 The Schedule cast/Schedule Tribe/Physically handicapped Contractors desirous to avail the exemption of EMD and price
preference (as applicable} ,should mention this in the Affidavit.

8 Ifthe less rate quoted by the tenderer is more than 10% and within 15% the additional performance security is to be deposited in
shape of NSC/KVP/Bank Draft /banker Cheque which are duly pledged in favowr of The BDO,Rasgabindpur at the time of
dropping of tender paper as per revised codal provision i.e.Amended 2013(Vide O.M.12366/W dated 08/1 1/2013)of OPWD code
modified vide office Memorandum No. 5288/, dated 04/05/2016 of The Govt. in Works Depantment.

o ap oow

-y

' Block Devefopment Officer

Rasgobindpur
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The EMD amount will be forfeited if the Tenderer backs out from the offer of acceptance of Tender by the Competent authority

The Tenderer has to show all required eriginal documents at the time of opening of the tender for verification.

The Contractor must have executed similar nature of works and financial tum over in last three years. The tenderers are required
to submit the list of T&P possessed,list of works executed and successfully completed the Civil works during last three years.
The above infarmation should be certified by the concernad authority not below the rank of BDO/Executive Enginesr.

An affidavit in support of the authority of document ingtuding no relation certificate and detail work programe should be altached
with the tender paper.
ifthe rate quoted byThe Tenderers is found to be same, Tender Comittee will decide the Tender.
Excess bid amount quoted by the bidder ,if any,in respect of any work shall not be accepted.
The authority deserves alf right to reject or canced any or all Tender without assigning any reason thereof.

- Wt
Block pén ffices
RasReREYBYiRiSBt

Memo No- %02. i Dit- ”. ,}r 2020

Copy submitted to the Collector & District Magistrate, Mayurbhanj / Project Director DRDA,Mayurbhanj for favour of
kind information and necessary action.

- ®
BReN emmwfﬁcer
Ra i r
Memo No- ?76)08 # Dt~ ,,r })t 2_620 h mwnm
the Sub-Coflector, Bamanghaty,Rairangpur/Sub-Coflector Sadar Sub-Division Baripada/Sub-

Copy submitted to
Collector Kaptipada Sub-Division Udala !Sub-ColIector,Panchpir.Karanjia /PA_ITDA, Rairangpur/P.A ITDA, Karanjia /P.A
DA, Udala/ P.A ITDA, Baripada/Tahasildar, Rasgobindpur / C.D.P.O Rasgobindpur for information with reguest to display the

tender notice in their notice board for wide circulation.
o i
%’g PEras fflcoy
$g% lnaf;ur

Memo No- %qog / Dt- l',.. ,’- 2025

Capy to Office Notice Board for information of all concerned.

\
' sﬂﬁ’@fﬁ/ﬁ%m

sgobindpur



BILL OF QUANTITY

Const. of New Mode! AWC at

Name of Work: Baunstofa-2 under Kamardiha G.P.
sl. . . . ) :
No Description of items Unit Quantity Rate Amount
1 2 3 4 5 6
Earthwork in excavation in hard soil or gravelly
50il except sheet rock requiring blasting to proper RUPEES ONE
profile with all teads, lifts and delifts to proper One HUNDRED
1 | section and required depth and masking it fit for Cubic 87.7 176.83 SEVENTY SIX 15507.991
laying concrete and depositing the excavated Mater AND EIGHTY
materials away from the work site with all leads THREE OMNLY
and lifts including dewatering if necessary from
feundation complete as directed by Engineer-in-
charge.
RUPEES THREE
One HUNDRED
2 | fifling in foundation and plinth with sand, Cubic 42.42 315.79 FIFTEENAND | 13395.812
watered and rammed including cost, conveyance Meter SEVENTY NINE
&royality of materials with labour and T&P PAISE ONLY
reguired for the work
Cement concrete of proportion (1:3:6) with RUPEES FOUR
40mm & down graded size hand broken H.G. One THOUSAND
3 | metal for foundation concrete approved guarry Cubic 21 4232.1 TWO HUNDRED 888741
including hoisting, lowering & laying concrete to Meter THIRTY TWO
the reguired level ramming, watering , curing etc. AND TEN PAISE
complete including cost, conveyance &royality of ONLY
materials with labour charges etc. compete in all
respect.
Brick work with Fiy Ash Bricks in cement mortar
{1:6) in F&P of size 9"'x5"x3" having crushing
strength not less than 70 kg/cm sg. with RUPEES FOUR
dimensional tolerance+ § percent including One THOUSAND
4 | splays cuttting circuiar moulding chamfering and Cubic 15.76 4068.4 SIXTY EIGHT 64117.984
corbelling and similar such type of works with al Meter AND FOURTY
necessary projections watering and curring after PAISE ONLY
iromersing the bricks in water at least for six
hours hefore use including cost , conveyance
&rovyality of materials with labour charges etc.
camplete in all respect.
1

Contractor




Brick work with Fly Ash Bricks in cement mortar
{1:6) in Superstructure of size 3"x5"x3" having
crushing strength not less than 75 kg/cm sg. with RUPEES FOUR
dimensicnal tolerance + 8 percent including One THOQUSAND
splays cutting circular moulding chamfering and Cubic 60.34 4106.3 | ONEHUNDRED | 247774.14
corbelling and similar such type of works with all Meter SIX AND THIRTY
necessary projections watering and curring after PAISE ONLY
immersing the bricks in water at least for six
hours before use including cost, conveyance
&royality of materials with labour charges etc.
complete in all respect.
RCC M-20 work with cement concrete with
crushed granite 20mm down grade course
aggregate of approved quality mixing by concrete
mixer including hoisting, lowering and laying the
concrete in position to proper slope and level and One
compacting by vibrator in layers not exceeding Cubic
0.15m depth inctuding watering, curing for Meter
required period 28 days, centering& shuttering
and finishing exposed surface smooth providing
grooves wherever necessary including cost,
conveyance, royality& other taxes of all materials
labour , T&P materials required for this item
including hier& running charges of the
machinaries complete as directed by the
Engineer-in-charge.
RUPEES FOUR
THOUSAND
One SEVEN
Column Base Cubic -12.82 4739.7 HUNDRED 60762.954
Meter THIRTY NINE
AND SEVENTY
PAISE ONLY
RUPEES TEN
One THOUSAND
Cubic 5.69 10137.1 | ONE HUNDRED | 57679.985
Meter THIRTY SEVEN
. AND TEN PAISE
Column in Superstructure
RUPEES FOUR
THOUSAND
One EIGHT
Cubic 9.31 4864.6 | HUNDRED SIXTY | 45289.612
Meter FOUR AND
SIXTY PAISE
Flinth Beam ONLY
RUPEES TEN
One THOUSAND
Cubic 3.07 10137.1 | ONE HUNDRED | 31120.836
Meter THIRTY SEVEN
AND TEN PAISE
Beam ...
2 N

Contractor



RUPEES EIGHT
One THOUSAND
Cubic 2.7 8070.6 | SENVENTY AND | 21790.728
Meter SIXTY PAISE
e Lintel Band ONLY
RUPEES SEVEN
One THl:zNDﬁEo
. HIRTY
;l;?:r . 17.84 732.44 AND FOURTY 13066.73
FOUR PAISE
f Chajja ONLY
: RUPEES EIGHT
THOUSAND SIX
e | 97 | 86432 |  MUNDRED | o e16.123
M‘;t; 10. 3321 rouRTY THREE '
AND TWENTY
g Slab PAISE ONLY
Straightening bent up or coild M.S. rod or HYSD
{Fe-415), cutting, bending, cracking, hooking, RUPEES SIX
welding or jointing (if required), the M.S. rod or THOUSAND
HYSD steei & binding, tying the grilis, hoisting, One 30.74 61758 | ONEHUNODRED 189844.71
lowering & placing in proper position as required | Quinta! ' SEVENTY FIVE
for RCC works including cost, conveyance and AND EIGHTY
taxes of M.5. rod or HYSD steel & binding wires of PAISE ONLY
18 to 20 gauge & labour charges required for the
7 | work etc. complete,
RUPEES ONE
16mm (5/8") thick cement plaster (1:6) finishing One HUNDRED
smooth to inside rough surface of 9"'/10" thick Square 13182 183.4 EIGHTY THREE | 58357.88
brick walls after racking out the joint including Meter AND FOURTY
watering & curing with cost, conveyance, PAISE ONLY
royalities& taxes of ail materials & cost all labour
8 | charges required for the work etc. complete.
RUPEES ONE
12Zmm thick cement plaster {1:6) finishing smoath One HUNDRED
1o outside rough surface of 9"/10" thick brick Square | 323.7 128.4 | TWENTY E!GHT | 41564.364
walls after racking out the joint including watering | Meter AND FQURTY
& curing with cost, conveyance, royality & taxes PAISE ONLY
of all materials & cost of all labour charges
9 | required for the work etc. complete.
RUPEES ONE
6mm thick cement plaster in cement mortar (1:4) One HUNDRED
to RCC surface finished smooth including deep Square 104.3 1442 FOURTY FOUR | 15038.618
chipping &slurry treatment including punning Meter AND TWENTY
10 | including cost, conveyance &rovality of materials. PAISE ONLY
3
Contractor BRO




RUPEES TWO
Cne HUNDRED
2.5 cm artificiai stone flooring with cement Square 6589 288.9 EIGHTY EIGHT | 19035.621
concrete (1:2:4) including punning using 12mm Meter AND NINTY
11 | size hand broken granites chips. PAISE ONLY
RUPEES ONE
Cne THOUSAND
Fixing tiles in floors, treads & landings on 25 mm Square 6.91 1051.2 FIFTY QONE AND 7263.792
thick bed of cement mortar {1:1) joined with neat Meter TWENTY PAISE
cement slurry mixed with pigment to match the ONLY
shade of the tiles including rubbing & polishing
12 | including cost of tile.
RUPEES 51X
Fixing tiles in dados, skirting & in rises of steps on One HUNDRED
12mm thick bed of cement plaster (1:3) joined Square 25.89 677.2 SEVENTY SEVEN | 17532.708
with neat cement slurry mixed with pigment to Meter ' AND TWENTY
match the shade of the tiles including rubbing & PAISE ONY
13 | polishing including cost of tile.
Suppling, fitting & fixing steel angle iron door &
window with steel angle iron frame manufactured
from standard rolled steel angle section of 40mm
¥ 40mm x bmm size with corners of the frame RUPEES EIGHTY
duly mattered & electrically welded with fishtaile . One 1196 86.3 SIX AND THIRTY | 103232.06
hold fasts made out of MS round bar to be Kilogram PAISE ONLY
welded at hte day with MS hinges of size 100mm
145WG thick @ 3nos, & 15mm size 1no. for single
& double leaf shutter, aldrop staple & tower bailt
hinges duly weided to the frame with one coat of
anti corrosive red oxide zinc chrome primer
inciuding cost, conveyance, taxes of all materials
14 | with all Iabour charges for the work.
Painting two coats with any approved synthetic One RUPEES ONE
enamel paint of approved quality shade & Square 61.03 180 HUNDRED 10985.4
A Meter EIGHTY QNLY
makeover a coat of priming to new wood
work/iron work including cost of the primer &
paint, sand papering polishing the surface fo with
cost, conveyance, royality, taxes with all labour
15 | charges
Finishing walls with water proofing cement One RU(PJI;EES)I::)RTY
painting to exterior surface of watl with approved Square 150.5 314 FOURTY PA(SE 4726.014
shade with two coats to give an even shade Meter ONLY
including cost of paint & cost of all labour with
[ 16 | T&P, A
4 )lv/
Contractor BDO



No. of RUPEES TEN
Bu“;ﬁn 1 10000 THOUSAND 10000
& ONLY
17 | Provision of Sanitary works.
No. of 1
Building
18 | Electification 31690
19 | Wall painting & Play Equipment 42593
GST 12% as Admissable
P (Total ttem -19 only) Total 1306061.2

Block Development Officer,
Rasgobindpur

My / our guoted rate is

excess over / less than / equal to the above estimated cost.

NOTES :

% ( both in fig and words }

1. The Contractor should not write any thing excepting quating of percentage & in case anything else regarding

2. Strike out which is not applicable

3. Percentage should be quoted up to 2 {two) digits after the decimal point.

4. Rate of all items are inclusive of cost, carriage, royahity& other taxes of material.

Tenderer

No. of Carrection : ......ccuvveeeen....

NO. of OVEr WHHING & coviviiee e seve

No. of interpolation : ..o

Contractor
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GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS (IFB) IDENTIFICATION NO.01 MBJ./ 2020-21
BLOCK DEVELOPMENT OFFICER,RASGOBINDPUR
DETAILED TENDER CALL NOTICE

The Block Development Officer, Rasgobindpur on behalf of Government of Orissa invites item rate bids for
execution of Civil works as detailed in the ANNEXURE ‘A’ from the Class of bidders registered with the State
Government and bidders of equivalent Grade/Class registered with Central Government / M.E.S. / Railways for
execution of Civil works on production of definite proof from the appropriate authority. The bidders may submit
bids for any or all of the works annexed hereto.

Bid document consisting of plan, specification, the schedule of quantities and the set of items and conditions of
contract and other necessary documents can be seen in all the offices issuing the bid documents and the office of
the undersigned during office hours every day except in Sundays and Public holidays till the {ast date of sale and
receipt of bid documents,

Bids must be accompanied by security of the amount (Nan- refundab!e] specified for the work as mentioned in the
Col. No.6 of the ANNEXURE ‘A’ in shape of Deposit Receipt from Scheduled Bank/ National Savings Certificate / Post
Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikash Patra duly pledged in favour of the
Block Development Officer, Rasgobindpur failing which the bid shall be liabte for rejection. Bidders desirous to hire
machinery ar equipments from outside the State are required to furnish 2% of the amount put to bid as bid security.
The sale of bid document shall start from 12.11.2020 and close 27.12.2020 on working days only from 11 AM to 4
PM hours in the office of the Block Development Officer, Rasgobindpur on working days only and the bid documents
shall be received up to 3 PM of date 27.11,2020

Bid must be delivered in the Tender Box having tdentification No.1M8J / 2020-21

Bid information’s can be obtained from website www.mayurbhanj.nic.in and tender paper can be purchased from
the office of the undersigned against non-refundable fee towards cost of bid document as indicated in the form of
Cash. The cost of bid document and GST should be made in two separate A/C payee Demand Drafts.

Bidding documents requested by mail will be dispatched by Registered Post / Speed Post ¢n Payment of an extra
amount of Rs.500.00 over the cost of bid documents. The Block Development Officer, Rasgobindpur will not be held
responsible for the postal delay if any in the delivery of the documents or non-receipt of the same in time.

The bid will be opened on 01.12.2020 at 11 AM in the office of the Block Development Officer, Rasgebindpur in the
presence of the bidders who wish to attend. If the office happens to be ctosed on the last date of receipt of the bids
as specified, the bids will be received and opened on the next working day at the same time and same venue.

Bid documents can be purchased from the office of the undersigned against a non-refundabie fee towards cost of
bid documents as indicated in the form of cash in shape of two A/C Payee. Two separate A/C Payee Demand Draft
be made one for cost of bid document and the other for GST. -

The value of the work put to bid is Rs. 13,06,061.00 As per Col. No.5 of ANNEXURE — ‘A’

As per Works Department Circular No. 15443/W Dt. 01.8.2005, afl the prospective hidders for the purpose of
participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the amount put to bid rounded to the
multiple of Rs,100/- i.e. Rs.13061.00 As per Col. No.5 of ANNEXURE — ‘A’ at the time of submission of bid. The
earnest money should be duly pledged in favour of the Block Development Qfficer, Rasgobindpur may be in shape
of National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikas
Patra/Depaosit Receipt of Scheduled Bank. Bids not accompamed by EMD @ 1% as provided in hereof shall be

summarily rejected,

N.B. a) No Cheque / Cash payment will be accepted.

b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be constructed as
Scheduled Bank, The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable as E.M.D.
¢} The Engineering bidders shall have to furnish £.M.D. as per Warks Department Clarification No. 2246 dt. 03.02.06
and the original Registration Certificate should be produced by the bidder at the time of opening of the bid for
verification, failing which the bid will be liable for rejection. Grant of concession (s) to Schedule Caste & Schedule
Tribe Bidders shall be admissible in accordance with Works Department Resolution No. 27748 dt, 11.10.1977.

1] | W

Signature of Contractor Biock Developmenht Officer

Rasgobindpur



12,

i)
(i)
(i)

(iv}
(v}

{vi}
(vii}

d) Adjustment of earnest money given with other bids previouély shall not be entertained.
The bid document needs to be compieted and submitted with copies of all the documents as required in the
Invitation for Bids {IFB). Following is the summary of the copies of documents required to be submitted atong with
the completed bid document. .
Contractor's Registration Certificate (License)
E.M.D. in the prescribed mode as required under clause 11 of DTCN.
GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612 as required under
c¢lause 14 of DTCN.
Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.
An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.
List of T & P/Vehicles/machineries in the prescribed Proforma as required under clause 63 of DTCN.
Past performance of the Contractor in the prescribed Proforma as required under clause 59 of DTCN.

{wiii} A declaration to the effect that there has been no conviction/imprisonment for an offence involving moral

{ix)
)
(i)
13.

14,

15.

16.

17,

18,

turpitude.

No relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.

Compliance to qualifying criteria if any. N

The mailing address of Registered Office/Site office of the bidder as required under clause 30 of DTCN.
The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by the competent autharity
as concurred in by Law Deptt. & Finance Deptt. In their UOR No. 848/L dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98
respectively. (Works Deptt. Memo No. 9101/dt.30.03.98)
As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1% Aprit 2005 in the event of enactment
of the Crissa Value Added Tax Act. 2004 and Rule 2005, caption ‘Sales Tax’ printed at various clause of DTCN stands
modified as ‘GST’. The bid shalt not at the discretion of the competent authorities by considered unless
accempanied by the true copies of GST Registration No. and valid GST clearance certificate in Form 612 issued by
the Sales Tax Authorities and the original thereof to be produced if required at the time of opening of the bid. The
bidder registered in other State Government is required to produce non-assessment certificate obtained from the
Sales Tax Commissioner Government of Orissa at the time of submission of bid document. The rates quoted by the
bidder shall be deemed to be inclusive of GST of all the materjals that he will have to procure for performance of
the contract. Deduction of GST at source @ 12% from the gross amount payable to the bidder shall be made and
credited to the Government in terms of statutory provision U/S 54 of the Orissa GST Act, 2004,
The earnest money will be retained in case of successful bid and will be deaht with as per the terms and conditions
of the O.P.W.D. Code and will not carry any interest. The earnest money of the unsuccessful bidder will be refunded
on application after the tender is finally accepted and agreement concluded.
The bidder whaose bid is selected for acceptance and who has no fixed depaosit with the Government of Orissa, shall
within a period of seven days upon intimation given to him of acceptance of his bid make an initial security deposit
in the form of NSC/ Post Office Time Deposit/Post Office Savings Bank Account/ Kissan Vikas Patra / Deposit receipt
of Scheduled Bank and in no ather form which including the amount already deposited as earnest money shall be
2% of the value of the bid amount and sign agreement in the P.W.D. form No. F2 {Schedule XLV No.61) for the
fulfiliment of the contract in the office of the Block Development Officer, Rasgobindpur. The security deposit
together with the earnest money and the amount withheld according to the provision of F2 agreement shall be
retained as security for the due fulfillment of this contract. Failure to enter into the required agreement and to
make the security deposit as above shall entail forfeiture of the earnest money. No bid shall be finally accepted
until the required amount of security money is deposit. The written agreement to he entered into between the
bidder and the Government shall be the foundation of the rights of both the bidder and the Government and the
contract shall be deemed to be incomplete until the agreement has first been signed by the bidder and then by the
proper officer authorized to enter into the contract on behalf of the Government. The security deposit will be
refunded after one year from the date of completion of the work and payment of the final bill. This will not carry
any interest.
Bid must be submitted in sealed covers. Bid documents received after due date and time will not be entertained.
No. bidder will be permitted to furnish his bid in his own manuscript.
The work is to be completed in all respect within the stipulated date which is mention in DTCN.
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19,

20.

21,

22,

23.

a)

b}
c)

d)
e)

f}

g

h)

24,

All bids received with remain value for a period of one month from the date of receipt of bids ar till the date
of drawl of Agreement whichever is earlier and validity of bldS can alsa be extended if agreed by the bidder and the
Department.

The date of issue of the notice to the bidder to attend the office of Panchayat samiti Rasgobindpur for signing the
agreement shall be treated as the date of commencement of work, uniess otherwise specificafly mentioned. The
bidder whose bid is accepted must submit a programme of work immediately after issue of work order for approval
by the Engineer-in-charge.

The bidder shall carefully study the tentative drawing and specifications applicable to the contract and alf
documents, which form part of the agreement to be entered into by the accepted bid and detailed standard and
specifications for Orissa and other relevant specifications and drawings, which are available for sale. Complaint at
a future date that and specifications have not been seen by the bidder cannot be entertained.

Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should also inspect
the guarries and approach road to quarries and locality of the work and satisfy himself about the quality and
availability of materials including the medical aids, labour and foodstuff etc. In every case the materials must comply
with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be adequate to
complete the work according to the specifications and conditions attached to and that he has taken inte account
all conditions, difficulties that may be encountered during its progress and to have guoted labour rates and
materials, entry tax and other duties, leads, lifts, delfts, loading,and unloading and freight for materials and alt other
incident charges necessary for the completion of the work 1o the entire satisfaction of the Engineer-in-charge of
the work and his authorized subordinates. in the course of awarding a work, the Department may desire the analysis
of the rate arrived for against any item{s) of work.

Complaints at future date that the availability of materials, Jabour or any other factor have been misjudged
cannot be entertained. it should be understood clearly that no claim whatsoever will be entertained afterwards on
the plea of non-availability of proper quantity and quality of materials, including foodstuffs or for any other.

The bidder shall bear in full various mudentals, sundries and contingencies necessitated by the work within the
following or similar category. -

Rent, royalties and other charges of materials octroi duty, entry tax, alt other taxes payable under various Acts &
Rules including GST, ferry tolls, conveyance charges and other cost on account of land buildings including tempaorary
building and temporary electric connection to work site as well as construction of coffer dam, construction of
service road, haul road, diversion and its maintenance till completion of work required by the bidder for collection
of materials, storage housing of staff or other purpose of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitation arrangements therein 1o
the satisfaction of the local heaith authorities shoutd be arranged by the bidder.

Suitable water supply including pipe water supply wherever available should be provided for the staff and labour
as well as for the work.

Fees and duties levied by the municipai/ canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the
lahourer engaged for the work,

Suitabte fencing, barriers, signals including paraffin and electric signals wherever necessary at work and approaches
in grder to protect public and employees from accident

Compensation including cast of any suit for injury to persons or property due to neglect of any major precautions
also become payable due to operation of the Workman’s Compensation Act.

The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.
Additional performance security should be deposited by the successful bidder when the bid amount is seriously
unbalanced i.e. less than the estimated cost by more than 10%. In such an event the intending bidder shall have to
deposit prior to conclusion of agreement the additional performance security to the extent of the differential cost
of the bid amount and 90% of the estimated cost in shape of Post Office Savings Bank Account / National Savings
Certificate/Post Office Time Deposit Account / Kissan Vikash Patra / Deposit receipt of Scheduled Bank duly pledged
in favour of the Block Development Officer, Rasgobindpur failing which the bid shall be liable for rejection under
intimation to the License Issuing Authority. On successful Execution of the quantity / quantities, the additional
performance security shall only be refunded to the bidder or else the same shall be forfeited to Govt. if in the
opinion of the Block Development, the execution of such quantity / quantities is / are not feasible / necessary for
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completion of the work, the proportionate amount of the additionai performance security shall be refunded to the
bidder. Any bank enlisted under the Second Schedule of the R.B.J. Act. 1934 shall be construed as Scheduled Bank.
The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable for the purpose,

25, The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by him. In
addition bidders shall have to submit an affidavit along with the bid regarding authentication of bid documents,
credentials including security deposits/additional performance security deposits. The bidder shall not be allowed
to engage power of Attorney holder for the purpose.

26. In event of item rate bid each bidder must quote a definite rate for each items of work for subsequent inclusion in
the contract. Bids containing indefinite terms such as estimated rates or schedule of rates or rates on percentage
hasis will not be considered. The bidder may at his option quote reasonable rate for each item of work carefully so
that the rate for one item should not be unworkably low and for other too high,

27. All rates should be for finished items of works unless otherwise specifically mentioned in the tender schedute,

28. In case of Item rate bids, the rate should be written both in words and figures and in decimal coinage and in case
of discrepancy in rates between words & figures the rates written in words will prevail. The bidders may atso show
the total of each item and the grand total of the whole bid. In case of discrepancy in the rates quoted against each
item of work in figure and total of each item, the lesser amount shall be treated as valid.

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of such item and
amount thereto. The bidder has to mention percentage excess or less over the estimated cost (in figures as well as
words} in the prescribed format appended to the bid documer_\t The bidders participated in the bid for more than
one work may offer conditionat rebate. Rebate offer submitted in separate sealed envelope shall be opened,
declared and recorded first, The rebate so offered, shall be considered after opening of all packages called in the
same bid invitation notice.

in case of percentage rate bids, only percentage quoted shall be considered. Percentage quoted by the bidders shall
be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage quoted
in words and figures, then the percentage quoted by the bidder in words shall be taken as correct. If any discrepancy is
found in the percentage guoted in percentage excess/less and total rate quoted by the bidder then percentage will be
taken as correct. The percentage quoted in the bid without mehtioning excess or less and not supported with the
corresponding amount will be treated as excess. The bidder will write percentage excess or less. up to one decimal point
only. If he writes the percentage excess or less upto two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the bidder has omitted jo quote the rates either in figures and words, the
Officer opening the bid should record the omission.

If the bidder is not willing 1o accept the amount so fixed in the above manner and declines to execute the work the
EMD of the bidder shall be forfeited to Government. Bills for percentage rate bids shall be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of
the hill,

The bid should be written legible and free from erasures overwriting or correction of figures and words and all
overwriting should be neatly scored out and rewritten and corrections whenever unavoidable should be done by writing
over the dated initial of the bidder.

29. In accordance with Section 194© of The Income Tax Act 1961, 2% (two percent) of the gross amount of the bill
followed by Surcharge and Education Cess {as admissible) shall be deducted towards Income Tax from the hills
payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in accordance with the
provisions of The Income Tax Act 1961 along with the bid. .,

30. The bidder shall have to furnish the complete postal address ef his address of his Registered Office as well as Site
Office for making all future correspondences. Any notice or instructions to be given to tender bidder under the
terms of the D.T.C.N/ Agreement shall be deemed to have been served upon him if and only if dispatched by
Registerad Post in the address of his registered office / site office or in the mailing address last provided by him.

31. lLabour Cess as admissible shall be deducted from the gross amount of the bill payable to the bidder.

32, The bid containing extranecus conditions not covered by the invitation natice are liable for rejection and quotations
should be strictly in accordance with the bid invitation netice. Any change in the wording will not be accepted.

33. Conditional bids will not be taken into consideration.

34, On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated executants or
transfer be made by execution of a deed of Power of Attorney (hereinafter called as ‘subtetting’) without prior
written approval of the competent of the Department. In such an event the arrangement may be rescinded. The
bid accepting authority shall keep the following points in view in the event of grant of such permisgion for subletting.
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(ii)
(iii}

(iv)

(v}

35,

36.

37.

38,

39,

41.

42,

43.

45.

Wherever such approval is granted, the bidder shall not be relieved of any obligation or duty or respensibility, which
he undertakes under the Agreement,

Subletting shall be permitted only in excepticnal cases and for recorded reasons as to why the Contractor himself
can not directly run the Contract. :

In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original Contractor.
Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma annexed vide
ANNEXURE ‘C’ of DTCN, so as to assess the capability of the Sublette.

Sanctioning authority shall also see the terms and conditions of the agreement between the Contractor and the
Sublette in order to satisfy himself that the Contractor is not subletting the work for carrying a middleman’s profit.
It shall be observed at the time of subletting that the Govérnment will not be put to any loss on account of
substandard execution due to compromise in the quality of work and materials.

Letters etc. found in the tender box raising and lowering the rates or dealing with any peint in connection with the
item rate hid will not be considered.

Schedule of Quantity accompanies the bid invitation notice : It shall be definitely understood that the Government
do not accept any responsibility for the ‘correctness and completeness’ of this schedule and this schedule is liable
for alternations or omissions, deductions or addition as set forth in the conditions of contract and such omissions,
deductions, additions or alternations shall in no way invalidate / validate the contract and no extra monetary
compensation will be entertained.

The authority reserves the right to make such increase or decrease in the quantity of items of works mentioned in
the schedule attached to the bid invitation notice as may be considered necessary for the satisfactory completion
of the contract work. All such increase or decrease shall in no way invalidate / vitiate the contract rates. The bidder
shall not be entitles for any compensation on this account except for grant of extension of time wherever
considered necessary. .

Items of work not covered by the bid invitation notice shall ke paid at the prevailing schedule of rates based on
actual analysis approved by the competent authorities an execution of Supplementary Agreement.

During execution of the work, there is every likelihood of such items of work, which do not find place in the current
schedule of rates or in respect of such items, which are given in the schedule of items for which the bidder has not
quoted his rates. The bidder will have to carry out these items of work. Rates of such items of work which do not
find place in the current schedule of rates referred to above shall be decided by the APD Tech. of the Dist. and the
decision of the APD Tech., shall be conclusive and binding upon the bidder. The payment on such items of execution
shall be made on drawl of Supplementary Agreement.

The guantities in respect of the items for which the quoted rates are more than 25% of the estimated rates are not
allowed to be varied by more than five percent. In case, it seems to exceed the limit prior approval of the competent
authority should be obtained in accordance with Para 6.3.15 of OPWD Code (Vol.1)

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or
extra quantity of any item besides, estimated amount, unless written order is obtained from the Engineer-in-charge
and rates settled and supplementary agreement drawn before the extra item(s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered necessary on the exigency of
the circumstances of the work and the bidder is not entitled to any compensation on this account,

Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the hidder who undertakes execution of

work through labour, should produce valid license from licensing authority of Labour Department (labour license)
before drawl of agreement.

In every case in which by virtue of the provisions of Section 12, sub-section {1} of the Workman’s Compensation Act,
1923, Government is obliged to pay compensations to a workman employed by the contractor in execution of the
works, Government will recover from the contractor the amount of compensation so paid and without prejudice
to the rights of Government under Section (I} sub-section (2) of the said Act, Government shall be at liberty to
recover the amount or any part thereof by deducting it from the security depasit or from any sum due by
Government to the contractor whether under this contract or otherwise Government may not be bound to contest
any claim made against them under Section 12, sub-section (1) of the said Act except on the written request of the
contractor and upon his giving to Government full security for all cases for which Government might befgre liable
in consequence contesting such claim.

Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and will not pay less
than the Fair Wages fixed by Government to the labourers engaged by him for the work. In case of any complaint
by the labourer about the non payment of his wages as per the prevailing Minimum Wages Act, the B.D.Q. shall
have the right to investigate and if the bidder is found to be default, the Block Development Officer may recover
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46,

a47.

49,

50.

51.

such amount due from the bidder and pay such amount to the labour directly under intimation to the local Labour
Office of the Government. The decision of the Block Development Officer is final and binding up on the bidder. An
undertaking to this effect is annexed herewith vide ANNEXURE 'B’.

The bidder will have to submit the Block Development Officer, Rasgobindpur monthly return of labour both skilled
and unskilled employed by him in the work. The bidder should keep himself in touch with the Engineer in charge
for smooth execution of the work and arrange adequate labeur depending on the workload and working space
available, No claim for detention of labour on any account will be entertained.

Any damaged cause to the work due to ‘any cause’ whatsoevet during execution, the bidder will make good until it
is handed over to the Department in complete shape. Any cause shali mean and include’ National Calamities’ of all
kinds.

. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India Ministry of Warks,

Housing and Supply vide order no. 44150 dt. 25.1.1957.

All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his own cost. No payment
will be made for benchmarks, level pillars, profiles, benching and leveling the ground wherever required. The rates
to be quoted should be for finished item of work inclusive of carriage of all materials and incidental items of works.
After the work is finished all surptus materials & debris should be removed 100m. clear away from the site of the
work, Prefiminary work such as GSTs, mixing platforms etc, should be dismantied and ail materials removed from
the site and premises be left neat and clean and this should be inclusive of the rates.

In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt. 24.12.2005
the existing / relevant provisions incorporated in this DTCN/Original standard F2 Agreement stands meodified to the
extent as detailed herein below. This addendum shall be conclusive and binding upon the bidder and shall form
part of the Agreement.

Time Control.

A,
i}

ii)

i)

iv)

v)

Progress of Work and Re-scheduling Programme, :

The Block Development Officer shall issue the letter of acceptance to the successful bidder. The issue of the letter
of acceptance shalt be treated as closure of the bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge for approval
of a programme commensurate to clause no. {ii) showing the general methods, arrangements and timing for all the
activities in the work along with monthiy cash flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4 the whole time allowed under the contract has elapsed,
1/2th of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4™ of the
whole of the work befare 3/4% of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-charge that the actual progress of the work does not confirm to
the programme to which consent has been given, the bidder shall produce, at the request of the Engineer-in-charge,
a revised programme showing the modifications to such programme necessary to ensure completion of the work
within the time prescribed for completion. If the bidder does not submit an update programme within this period,
the Engineer-in-charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the over due programme has
been submitted. An update or the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

The Engineer-in-charge’s approval of the programme shall not aiter the bidder’s obtigations. The bidders may revise
the programme and submit it to the Engineer-in-charge again at any time. A revised programme is to show the
effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the work as specified in the cantract date shall be the essence of the Contract.
The execution of the work shali commence from the 15% day or such time period as mentioned in Letter of Award
after the date on which the Engineer-in-charge issues written order tc commence the work or from the date of
handing over of the site whichever is latter. If the bidder commits default in commencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit & Time and Progress Chart for each
milestone and get it appraved by the Bepartment. The chart shall be prepared indirect relation to the time stated
in the Contract documents for completion of items of the werk. It shall indicate the forecast of the dates of
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commencement and comptetion of various trades of section of the work and may be amended as necessary by
agreement between the Engineer-in-charge and bidder within the limitations of time imposed in the contract
document, and further to ensure good progress during the execution of the work, the bidder shall in all cases in
which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediately give notice
thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably requrred to the satisfaction of the Engineer-in-charge
to proceed with the work.

{i} Force majeure, or

{ii) Abnormally bad weather, or

{iii} Sericus Joss or damage by fire, or

{iv) Civil commotion, jocal commotion of workmen, strike or lockout, affecting any of the trades employed on the work,
or

{v} Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not forming
part of the Contract.

{vi) In case a variation is issued which makes it impossible for completnon ta be achieved by the intended completion
date without the bidder taking steps to accelerate the rematmng work and which would cause the bidder to incur
additional cost, or .

(vii) Any ather cause, which in the absolute discretion of the autharity mentioned, in Contract date is beyond the
bidder’'s control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder in writing
within fourteen days of the happening of the event causing c!play. The bidder may aiso, if practicable, indicate in
such a request the period for which extension is desired.

(vii)  In any such case a fair and reasonable extension of time for completion of work may be given Such extension
shall be communicated to the bidder by the Engineer-in-charge in writing, within 3 (three) menths of the date of
receipt of such reguest. Non-application by the bidder for extension of time shall not be a bar for giving fair and
reasonable extension by the Engineer-in-charge and this shall be binding on the bidder.

C. Compensation for Delay.

If the bidder fails to maintain the required progress in terms of Clause “A”(Time Control} or to complete the work
and clear the site on or before the contract or extended date of completion, he shail, without prejudiced to any
other right or remedy available under the law to the Gove}_nment on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the APD Tech. (whose decision in writing shall
be final and binding) may decide on the amount of tendered value of the work for every completed day/month (as
applicable} that the remains below that specific in Clause “A” {Time Control) or that the work remains incomplete.
This will also apply group of items for which a separate period_iof completion has been specified. Compensation @
1.12% per month of detay of work to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Bid Value of work or to the Bid Value of the item or group of items of work for which a separate period
of completion is originally given.

The amgunt of compensation may be adjusted or set-off against any sum payable to the bidder under this or any
other contract with the Gavernment in case, the bidder does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause “E"{Management Meeting) the amount shown
against that milestenes shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shail be automatic without any
notice to the bidder. However, if the bidder catches up with the progress of work on the subsequent milestone{s),
the withheld amount shall be released. In case the bidder fails to make up for the delay in subseguent milestane(s),
amount mentiened against each milestone missed subsequently also shall be withheld. However, no interest
Whatsoever shall be payable on such withheld amount

52. At the time of purchase of bid document the prospective bidder shall have to pay an extra amount towards VAT @
4% of the cost of bid documents confirming to the rate stipulation made in the Odisha VAT Act 2004 & Rules 2005
in addition to the cost of bid document.
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53.

54,

55.

56.

57.

58.

59.

60.
61.

62,

63.

if a bidder removes any Govt. Material or stores supplied to him from the site of the work in contravention of the
provision of this clause with a view to dispose of the same dishonestly, he shall be in addition to any other liability
civil or criminal arising out of the contract be liable to pay penalty equivalent to five times of the price of the
material in stock. The penalty so imposed shall be recoverable at any time from the sum that may be due than or
at any time thereafter become due to the bidder or from his security deposit or the proceeds of sale thereof, The
bidder will responsible for the misuse ,loss and damage due to any reason whatsoever on any materials of the
Department supplied to him for execution of the work. In case of loss damage or misuse of the departmenta
materials issued to him recovery at the rate at that time(i.e. market rate or the issue rate of the Department which
ever will be more Jwill be deducted from the bills or his other dues.

Over and above these condition including the technical specification the terms and condition rules and regulations
and specifications laid down in Odisha detail Standard & Specification Code are also binding upon the bidder.

In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have ta furnish the
following information in the proforma enclosed here with vide ANXETURE ‘C' duly certified by the Executive
Engineer or the competent authorities under whom he has executed the works in order to judge his past
perfarmance. The bidder shall have to furnish a declaration in a separate sheet regarding conviction/imprisonment
for an offence involving moral turpitude. In the absence of such vital information the bid shall be finalised in
accordance with merit. .

The onus of establishing a credential solely lies with the bidder. The Department shall in no way be held liable for
creating credentials so motto from the official records but to examine the authenticity of the credentials furnished
by the bidder along with the bid.

No Retationship certificate “

The bidder shali have to furnish a certificate along with the bid to the effect that he is not related to any Officer in
the rank of an Asst Engineer and above in the state PWD or Asst. Secy. and above in the Water Resources
Department .f the fact subsequently proves to be false the contract will be rescinded .the earnest money and the
total security will be forfeited and he shall be liable to make good the loss or damage resulting from such
cancellation. The proforma for no relationship certificate is enclosed herewith vide ANNEXURE'D',

The hidder shall sign as a token of final acceptance of the plan, sections and agreements for the work prior to take
up the work for execution. i

The hidder has to supply necessary labour and materials for the purpose of alignment laying whenever required at
his own cost.

The bidder has arrange necessary tools and plants ,vehicles ,machineries such as pumps, road rollers etc required
for the efficient exedcution of work at his own cost. The running charges of such plant and cost of consumables and
conveyance are to be borne by the bidder. The bidder shall have to furnish a list of T&P, vehictes ,machineries
;which he owns in the proforma enclosed herewith, vide ANNEXURE'E’.

Under no circumstances, interest shall be chargable for the dues or any additional dues, if any payable for the work.
Protection agalnst flood.

In case of flash and untimely floods in the river during the period of execution resulting in overtopping of coffer
dam and flooding areathe bidder shall make his own  arrangement at his cost te shift the
machinaries,equipments,materials,labour and departmental machineries if hired by the bidder to a safe place.The
work shall have to be resumed after receding of floods and necessary strengthening of coffer dam and the bidder
at his cost will do dewatering. The department may consider extension of time for completion of the work if the
discontinuance of the work is beyond all reasonable attempts of the bidder to such eventualities.

The debris,sand and other materials ,accuraulated in the working area during flash floods or regutar floods in the
monsoon shall be removed by the bidder as required for continuing the work at his own cost.By any chance,if any
excavated portion that could not be filled with concrete by the bidder,gets filledup during monsoon period with
earth such removal will not be paid further, The bidder will have to re excavate the same at his own cost.

it shall be distinctly understood that it is entirely the responsib'i’lity of the bidder te make such arrangements as may
be required from time to time to protect the men, machinery materials and the work under progress and the work
for which the measurements were recorded and payment made, against damages either during working season or
during the flood season. The Department accepts no liability, What so ever for any damage or loss of men, materials,
machinery and the work if such hindrance is caused to the progress of work.

The bidder should provide at his own cost adequate protective measures to the completed works at the end of
working season or work in progress against the probable ﬂood during monsoon till completion and handling over
the entire work. .

During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be borne
by the bidder. Only the designed sectional quantity wilt be paid, Dewatering from the foundation trench including
hire and running charges of pump will be barne by the bidder,

Dewatering from the foundation for bridges ,culverts ,buildiriés ,canal structure, river training, work sites etc and
watering for consolidation in roads embankments whenever necessary during execution will have to be done by
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65.

66.

the bidder and no extra payment will be made on that account. The term "dewatering’ shail mean and include the
execution or gperation of these items due to standing water as well as due to percolation water.

. Earth work

AlThe earth work quantity will be assessed from cross sections taken at suitable intervals as decided by the
Engineer-in-charge. Initial levels wilt be taken with reference to the benchmark, which should be kept at site till
finalization of the contract. Both the parties to the contract should sign the initial cross sections before starting the
work. Final level is to be taken and recorded in level book after completion of the work in all respect and the bidder
is to sign the final levels recorded by the Department in token of acceptance of final measurements. The plotting
of final levels should also include initial level ,designed level and executed level in three distinct indelible ink. At the
time of recording of such level by the Department, the bidder shall have to deploy his qualified Engineers, so as to
assist him to witness the levels,

b) Payment for earth in banking by section measurements, will be made deducting 12.5% (twelve and half} and 5%
{five percent) towards settlements if measurements is taken before monsoen and after one monscon respectively.
¢) If final measurements of earth is taken after two successive rainy seasons and after due settiements of earth
waork, minimum settlements allowance will be deducted on actual observation by the Engineer in charge.
diBorrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder. The
Department is no way liable for any damages caused to any individuals nor any extra payment shall be made to the
bidder.

e)Earth work beyond the required design section will not be paid.

f)Earth available from cutting sections should be utilised in filliong secticn.

g)The earth work includes all leads, lift and delfts including conveyance by all means i.e, by manual ,mechanicat or
both. _

h)Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be responsible. If he
fails to make or maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in
charge, the later may at his option re-ensure the cubic contents of the earth on embankment and deduct from the
bill of the bidder such percentage which may be judge towards shrinkage settlements and aiso be in such
adjustment as he thinks fit considering ail leads and payments be made in the event of entertained by the
Department on the curtailment of earth work extra leads and_l_ifts.

Specification for Breach closing werks in river Embankements:

A)Before breach closing the scour pocket filled with water.should be dewatered and dried .The seat of the
embankment should be ploughed 8” deep before earth is put in for which no extra payment will be made.
Cement Concrete :

Concrete work will conform to 15-456-2000. Concrete shall consist of :

General ; ,

Concrete shall be composed of cement, sand, coarse aggregate, water admixture {if any) as specified and well mixed
in concrete mixture by weight and brought to proper consistency. In case the quantity of concrete involved in work
is very small, the Engineer-in-charge may allow volumetric pro;’fortioning of concrete mix for the restricted quantity.

Mixing :

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shail be as dense
as possible. Mixing shall be continued until there is a uniform mixing of the materials and the concrete is uniform
in colour and consistency. The time of mixing shall confirm to table 1 of IS 457-1957.

Materials :
o) Sand (Fine Aggregate) '
sand to be used in the work shall be natural and free from organic impurities, the maximum size being limit to
4.75 mm. Fineness madules shall be minimum of 2.2 and specific gravity not less than 2.5, bulk age of wet sand
shall be a maximum of 20%.
b} Coarse Aggregate
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific gravity
shalt not be less than 2.5 in order to have welt graded aggregate it shall confoerm to the following table.
TABLE
1.5. Siave % Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 95-100 100 - -
9] ALW
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16mm 30-70 95-100 100 -

12.5mm - ) 90-100 100 .

10mm - - 90-100
4.75 mm 10-35 25-55 30-70 40-85
2.36 mm 0-5 0-10 " 010 0-10
Cement

Ordinary Partland cement shall be used in all cases except in structure in saline locations where Portland slag
cement shall be used. Other essential requirement to be fulfilled by chemical analysis.

Quality control organization shall be referred to conduct periédic physical/chemical tests of cements to ensure the
quality and such testing charges shall be borne by the bidder.

Table — A
sl Grade of Cement level required with coarse aggregate of 20mm & down graded
No. Concrete maximum size (MSA} 40mm & downgraded
1. M-10 207 Kg/Ms . 221 Kg./Ma
2. M-15 259 Kg./Ms |, 228 Kg./Ms
3

M-20 329 Kg./Ms 366 Kg./ Mz

Actual cement level required for the aggregates to be used shall-be determined by labeoratory test. The mix shall be
designed to produce the grade of concrete having to required workakbility and characteristic strength as stipulated in
the following table.

Table - B
sl. Grade of Compressive test strength in N/mms on 150 mm Minimum
No. Concrete cube conducted in accordance with 15 456-2000 28 days
Minimusm at 7 days
1 M-10 7 10
2. M-15 10 15
3. M-20 13.5 20

N.8.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall deduct
the cost of cement from the bill of the bidder at the prevailing predetermined price of cement for short consumption
of cement. In case, of actual cement used being more than that sﬁeciﬁed in Table-A. the bidder shall be paid for extra
cement used at the predetermined price of cement. Design mix and actual cement level required shall be communicated
to the bidder from the to time in writing by the Engineer-in-charge.

67.

68.

69.

70,

7.

72

73.
74.

All reinforcement cement concrete work shall conform to Orissa Detaited Standard Specification, [LR.C. and L.5.1.
Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips (18mm size not exceeding to 212%)
Shuttering and centering shall be with seasoned non-sal wood, the inside of which shouid be lined with suitable
sheeting and be made leak-proof and watertight or alternative steel shuttering and centering shall be preferred.
Cement concrete in roof slab beams and wherever prescribed By the Engineer-in-charge will be machine mixed and
the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra payment shall be
made.

All the quantities mentioned in the schedule are combined for ground and multi storied floors in case of multi-
storied building, the rates should be through for the same '

The exposed surface of all the reinforced cement concrete works should be made smeoth and no extra charges for

plastering if required to any R.C.C. structures like columns, chajjas, deck slabs, walls or R.C.C. works will be paid for
the purpose,

The depth of foundation indicated in the drawing are provisional but these may be altered if considered necessary
in the light of the nature of soil assessed by boring which musj.‘t be taken in advance of the actual execution to the
instructions.

The thickness of cement concrete in top plugging should be as per the department drawing.

Concrete of strength below 812% of the required strength (as determined bv'actual test) shall not be accepted.

75. Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-charge.
[10] A
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76.

77,

78.

79.

80.

81.

82,

83.

85.

86.

87.
88.
89.
90.
91,

92.
93,

Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one cubic meter of
cement be taken as 14.42 quintals.

For concerting the battom plugs of wel! under water the method of pouring concrete should be either with baskets
or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used for underwater concreting
without any extra cost to the Department.

Curing :

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-charge, at his own
cost.

The Department shall have the right to inspect the scaffolding and centering made for the work and reject partly or
fully such structures if found defective

In the event of any work tendered for under ‘Food for work Programme’ the payment shali be made in terms of
CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources Circular No. F.C.1I-3/2001 / 22859 Dt.
19.6.2001 read with POWR resolution No. F.C. 111-59-2003/27799 dt.11.8.03 and further modifications if any. In the
works covered under Food For Work Programme the bidder shall have to maintain Muster Rolis in support of
Payment of Wages in shape of food grain to the labourers engaged in the work. After issue of food grains by the
Department will be the bidders’ exclusive responsibility for transportation, safe custody and up keepment till the
focd grains are provided to the labourers engaged in the bonafide Government work against proper
acknowledgement in Muster Rolls. The bidder shall have o bear alt such incidental charges such as transportation,
storage, handling etc. and cost of empty gunny begs @ Rs.5/- per bag, the rates guoted for the work are to be
inclusive of ail such charges. A Proforma of undertaking is appénded to the Agreement vide ANNEXURE'S',

The length and section of reinforcement after it is put in positibn as per design will be measured for the purpose of
payment including weight of binding wire. )

Concrete should be vibrated with skin vibrator and pan vibr';tor. If available, the Department will supply these
vibrators on payment of usual hire charges.

It must definitely understood that the Department shall not accept any responsibility for the correctness and
completeness of the trial borings shown in the cross section. -

The bidder should employ enough technically skilled persons including qualified Engineer at his own cost and risk
for supervision of the work.

Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will be
made.

The bidder is entitled ta be paid only at the rates quoted by him for execution of the item of work. If the bidder is
required to pay for any ancillary work for completion of the item of work confirming to the contract specification it
will be constructed as his exclusive responsibility for specific performance of the contract and nothing extra over
and above the agreement rates will be paid. ’

The bidder shalt engage local labourers on priority basis during execution of work.

No claim whatsoever will be entertained for any damage caused to work during supply of water in Canal.

The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.

Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.

All fittings for doors and windows if supplied by the bidder sho‘:uld be of best quality and should be got approved by
the Engineer-in-charge before they are used in the work.

No ctaim will be entertained in respect of difficulties due to sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shali be aliowed to rest on the noses of the piers.

. The use of mild steel roller and pins be permitted provided these are made either or gauge-lll or W steel in

accordance with |.R.C. specification M.S. rolier and pins of forge metai alternatively be turned from Raiiway carriage
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and wagon axles {these may be designed according to the formula). P=D 32 where ‘P’ is the permissible load in
tones per inch fength or roller and. ‘D’ is the diameter of the roller in inches.

95. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment.

96. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication and
permitting easy access the bearings shall be provided to prev.ent dust or other foreign materials getting into the
barings.

97. Sliding plate bearing shall normally be form anyone metal and combination of plates of different metals which are
likely to result inaction shall not be permitted. Copper plate pressed in between steel plates will not be allowed.

98. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED iN G.O 44 VIIS. 13/62 DATED 20.2,1995.

1.a} Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central} Rules 1950, the Contractor

is bound to allow or cause to be allowed to the labourer directly or indirectly empioyed on the works one day rest for

six days of continuous work and pay wages at the same rates as forduty in the event of default, the Block Development

Officer concerned shall have the right to deduct the sums not paid on account of wages for weekly holidays to any

labour and pay the same to the persons entitles thereto form any money due to the Contractor,

b) The cantractor shall at his own expense provide or arrange for the provision of foot wear for any labourer doing

cement mixing work and black topping of roads. The contractor hés undertaken to so, Government shall be entitled to

provide the same and recover the cost from the Contractor.

2, Pay

{i) in case of delivery:

Leave pay during maternity leave will be at the rate of the worker’s average daily earnings calculated on the
total wages earned on the days the full time work was done during.a period of three months immediately preceding the
date on which the given notice that she expects to be confined or at the rate of twelve annas a day whichever is greater.
{ii) In case of miscarriage: .I
Leave pay at the rate of average daily earning calculated on the total wages earned on the days when full time work
was done during a period of three months immediately preceding the date of such miscarriage.

{iii) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less than &

months immediately preceding the date on which she proceeds on leave.

This will apply enly to work places which may continue a year or more.

99. Inspection and Quality Control Tests.

Except as otherwise provided In hereof all materials and workmanship, if not otherwise designated by the
specifications, shall be subject to Inspections, examination andl;quality control test by the Engineer-in-charge at any
and all times during manufacture and/ or constructions and at any / all places where such manufacture or
constructions are carried on. The Engineer-in-charge shall have the right to reject defective material and
warkmanship or require its corrections. Rejected workmanshib shall be satisfactorily replaced with proper material
without charge thereof and the Contractor shall properly segregate and remove the rejected material from the
premises, If the Contractor fails to proceed at once with the replacement of the rejected material and/or the
construction of defective workmanship, the Engineer-in-charge may replace such material and / or correct such
workmanship and charge the cost thereof to the Contractor,

100. Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to execution,
during execution, and after completion of the work as per the direction of the Engineer-in-charge and the
C.Ds./print auts thereof should be accompanied by the R/A bills and Final bitl.

101.Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall not be allowed
but extension of time shall be considered if the hindrance is not attributable to the bidder.
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102.In the event of non-achievement of proportionate progress confirming to works Department Circular No. 24716 dt.

24.12.2005 incorporated in ¢lause 51 of DTCN instant / appropriate action shall be initiated against the bidder for
recession of the contract under Clasuse2(b) of the F2 agreement on payment liability of the admissible amount
from him.

103.Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition to the clauses

mentioned herein before bidding. The clauses contained in the DTCN from part and parce! of the Agreement and
also binding upon the bidder. FORCE MAJEURE

104.Shoutd failure in performance of any part of this deed/ subsequent agreement arises from war, insurrection,

restraint imposed by Government, Act of Legislature of other authority, stoppage of hindrance in the supply of raw
materials, or fuel, explosion, accident, strike, riot, lock-out or other disorganization of labour or transport, break
down of machine, flood, fire, act of God, ar any inevitable or unforeseen event beyond human cantrol directly or
indirectly interfering with the supply of stores or from any cause which may be a reasonabie ground for an extension
of time, the competent authority will allow such additional time as he considers to be justified in the circumstances

of the case. No compensation will be payable ta the bidder for any loss incurred by him due to these reasons.

105.The royalty of materials will be recovered from the work bills as detailed herein below in case of failure of

production of proper money receipt from Revenue Department. The rates have been extracted from Crissa Minor
Minerals Concession Rules 2004. Any amendment / modification on the following rates shall prevail.

MATERIALS RATE UNIT
{In Rupees)
1. Sand filling 35.00 Each Cum
2. Hard fine 70.00 Each Cum
3. Hard granite metal LR.C. Gr. Il 130.00 Each Cum
4. Hard granite metal LR.C. Gr. 1l 130.00 Each Cum
5. Hard stone metal 130.0C Each Cum
6. Hard stone boulder 130.00 Each Cum
7. Hard granite houlder 130.00 Each Cum
8. Moorum 35.00 Each Cum
9. Hard granite chips 130.00 Each Cum

106.The authority competent to accept the bid reserves the right of accepting the bid for the whole work for a distinct

part of it or distributing the wark between one more bidders.

107.For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been entered into

within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Crissa.

108.The Department reserves the right to verify all statements/credentials furnished along with the bid and te inspect

the bidder's establishment/workshop so as to evaluate the bidder’s capacity to execute the work and also reserves
the right to defer/reject/accept any or all the Bids without assigning any reason whatsoever. The Department shall

in no way be held liabie for such action nor will make any obligation to inform the bidder the ground for the same.

109.IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS {R.E. & CS} ACT 1996 AND THE BUILDING

a)

AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996. ..
The Government of india in the Ministry of tabour & Employment has enacted the building and other constn.

Workers (Regulation of Employment and Conditions of Service} Act. 1996 with the objective of regulating the
Employment and Conditions of Service of the Building and other constn. Workers and to provide their safety, health
and welfare measures, The Government of Orissa with a view'to enforce the provisions of the Building and Other
constn. Workers 9Regulation of Employment and Conditions .of Service} Act, 1996 have formulated rules namely
the Orissa Building and other Constn. Workers (Regulation of Employment and conditions of service) Rules 2002
and this has been published in the Orissa Gazette vide Government Notification No. 9174-LE dt. 02.08.2002.
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b) In accordance with the provision under section 3{1} of the Building and other construction workers welfare cess
Act. 1996, the State Government have been pieased to order for collection of cess @ 1% of the cost of construction
incurred by and employer & builder which shall exclude the cost of land and any other compensation paid or
payable to @ worker or his kin under the workman compensation Act 1923.

¢} Inthe light the decision taken by the Government to enforce the provision of the building and other constn, workers

welfare cess 1996 it is ordered that :-
All Government Departments, Public sector undertakings and other Government Departmental agencies/bodies
carrying out any buildings or other construction works which are covered under section 2{1){d} of the Building and
other construction workers (RE & C5) Act, 1996 shall pay 1% of the amount of the cost approved as per the tender
notification. This amount will be deducted from the hill at the time of marking payment to the contractors and such
amount shall be remitted by way of account payee cheque in-favour of the Orissa Building and other construction
workers Welfare Board within 30 days making payment along with a forwarding letter addressed to the Secretary-
cum-Chief Executive Officer, the Orissa Building and other Construction workers Welfare Board, Office of the Labour
Commissioner, Orissa, Bhubaneswar, '

110.QUALITY CONTROL AND MONITORING UNDER DOWR.

The quality Control, Monitoring & Assessment works shall be carry out in accordance with the guidelines contained
in the codes and publications of the B.1.S. (Appended) on dif%érent subjects read with relevant provisions of any
technical manual issued by the department from time to time on the subject of standards and quality of different
items of work. The Quality Control and Monitoring Organisations in DOWR is proposed to be a 2 tier one as
described below,
Quality Control, Monitoring and Assurance by Implementing Agency(1A} & Project Implementing Unit (RIU}
I.A. is the contractor executing the work,

P.1.U. covers the fieid Executive Engineer, £.E. Quantity Cont'fol Divisicn of the Project, CRO, Quality Control
Division for territorial field works.
Il. State Quality Monitoring cell {SQOMC)
£ngineer-in-Chief, (P & D) shall be the Chairman of SOMC. The followung may be the member of the Cell.
i) C.E., Designs & Research (to be renamed as C.E., Designs, Research &

Ctuality Control - Member
ii} C.E., Minor Irrigation - Member.
iii} Director, Research (to be renamed as Director, Research & Quality Control
- Nodal Officer,

SQMC with the held of experts from the following fields will go ahead with the mission.

a) Retired Engineers of the State Government.

b} Retired Experts from Govt. Engineering Colleges.
A panel of experts is to be formed and approved by the Government., Their service will be utilized as and when
required on day-to-day basis by the Director, Research and Quality Control the nodat officer of the Cell.

I. & Quality Control & Assurance by the Implementing Agency {Contractor}
It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the quality of the
materials to be used, quality of works to be executed as well as the quality of the finished products as per the
specification, .
The LA, {for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratary and appoint qualified
personnel for testing of samples.
The L.A. wilt be responsible for safety in construction, which includes watching lightening insurance, health and
environmental protection.
The I.A. shall produce test results/test certificate of the materials used in the works and test results of concrete
and of the finished products as specified. The test results,’r_iertificates are to be scrutinized by the E.E. before
clearing the bills.
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The LA. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc. in the approved
taboratory of his own cost & produce the test results. ’

in case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-charge of the
work may take up the test at Laboratories of either Central Govt./State Govt./ PSUs/Govt. Institutes on pre GST
firms ocated nearby. The pre GST Firms are to be approved by the Government for various works. The expense of
tests are to be borne by the LA,

The work bills may be passed and paid if the quality criteria are full satisfied.

111.MINIMUM QUALIFYING CRITERIA.
a) Satisfactorily completed (not less than of the original contract value) as a prime contractor i.e. value not less than

Rs. takhs at price leve! (Attested copy of certificate of authenticity is to be enclosed from the
concerned Block Development Officer. Weightage of 10% per year shall be given on cost of completed works of
previous year to bring them to price level. Failure to submit proof in support will result nen respensive

of the tender

b) The bidder should produce documentary evidence regarding availability of the following machineries and
equipments in working condition required for execution of the work {either owned in his name or obtained on hire
purchase scheme or by hiring from the reputed firms/contractors firms). If the machineries are to be procured for
specific period for completion of the work on lease/mental basis than a copy of registered MOU must attached.
Failure to attach the documentary evidence in support of availability of required machineries may result in non
responsive for tender.

sl, Name of the equipment Number required

z2
]

ExcaGSTor

Tipper / Truck
Concrete Mixture
Cancrete Vibrator
H.P. Pump

Water tanker

Dozer

= I L i

Vibrator Roller PRR {8 to 10 tones)

¢} Sub-contractors experience and resources shall not be taken into account in determining the bidders compliance
with the qualifying criteria.

ANNEXURE - ‘A’

DESCRIPTION OF WORK PUT TO BID Amount in Rupees,
sl. Name of Value of | Addl, Place of Security Cost of bid Period of Class of
No. | the Work work, sale & receipt. deposit decument + Completion bidder
GST@ 12% entitled for
the bid
1 2 3 4 5 6 7 8

ANNEXURE - B’
Undertaking to pay minimum wages to the labourers.
{Refer clause 45 read with clause 87 of DTCN.)
| undertake to pay minimum wages per day as admissible to the labourers engaged by me. In case the Block

Development Officer is satisfied that the minimum wages confirming to the Minimum Wages Act have not been paid,
the differential amount, of which the decision of the Block Development Officer shall be final, conglusive and binding
{15] W0
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upon me, shali also become deductable from the bill{s) that has / have become due or may become due to me, for
payment to the labourers who were under paid, in such manner as he B.D.O. may deem proper. The disbursement of
minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or both on proper
acknowledgement in the Muster Rolls maintained by me. | further undertake to be accountable 1o the Department in

accordance with the text of Clause 87 of DTCN in the event of works taken up under food for Programme work.
Signature of the Bidder
ANNEXURE - ‘'C’

PERFORMANCE RECORD OF CONTRACTOR
(refer Clause 59 of D.T.C.N.}

1. Name of the Contractor:
2. Registration No, and Date:
3. Class of Contractor:
4. Licencing Authority:
5. Licence valid upto !
6. Details of work executed:
Sl. | Jobs under | Agreement Date of Stipulated/ | Whether work | Reasons Amount
No. | executlon amount commencement | actual date | is progressing | for delay compensation
of as per if any levied for
completion | programme delayed
{Percentage of completion if
progress} any.
1 2 3 4 5 6 7 8

7. Whether the contractor has deployed requisite machineries &.personnel‘
(details of machinery and persennel deployed} :
8. Whether the contractor has employed qualified Engineers during execution of the work(s)
9. Whether the quality of construction is satisfactory:
10. Amount of reduced rate items, if any:
11. Whether the contractor has capability to make good the loss in time:
12. Whether the contractor has abandoned any work in the
Last three years, if yes, the details, thereof :
13, Whether the contractor has entered into any litigation
In the past if yes, the details thereof :
14, Comments on the capabilities of the contractor.
{i) Technical Preficiency.
(ii) Financial soundness

{iii) Mobilization of adequate T&P

{iv) Mabilization of man power
{v} General behavior.
[16] et
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Name of the Certifying Officer Signature of the Bidder.
with Official Seal. '

ANNEXURE - 'D/
Certificate of no relationship as per Clause 60 of DTCN.

i/we do hereby certify that i/We am / are not related to any officer of P.W.D. of the rank of Asst. Engineer and
above and any officer of the rank of Asst. Security and above in the Panchyat Raj Department I/We amjare aware that
if facts subseguently proved to be false my/our contract will be rescinded with forfeiture of EMD & Security Deposit and
I/We shall be liable toa make good the loss or damages resulting from such canceliation.

{/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

Signature of the Bidder

To ANNEXURE ~ ‘F’
THE BLOCK DEVELOPMENT QFFICER
RASGOBINDPUR, MAYURBHAN).

Sub:-  List of T & P/Machineries/Vehicles.

Sir,
As required under Clause No.63 of the Detailed Tender Call Notice, | am to furnish herewith the above

information as mentioned below so as assess my capability to execute the work.

List of T & P /Machineries/Vehicles

sl Details of T & P/ Machineries / Make Year of Number
No. Vehicles the bidder owns manufacture {Unit)
1 2 3 4 5
Yours faithfully
Signature of the Bidder

INSTRUCTIONS TO BIDDER

1 Only "percentage quoted bid" of the bidder shall be considered.

2 Percentage quoted by the bidder shalt be accurately filled in words and figure.

3 If any discrepancy is found between words and figure, rate quoted in words shall be taken as correct.
If any discrepancy is found in the percentage quoted in "percentage excess of less" and "Total amount quoted by

4 the bidder" than the percentage shall be taken as accordingly the bid price shall be corrected which would be
binding upon the bidder,

5 If the bidder quoted the percentage without mentioning excess or less and not supported with correspanding
amount will be treated as excess.

6 The bidder shall write the percentage in excess or Jess up to one decimal point only. If the bidder writes the

percentage up to two or more decimat point 1st decimal peint shall only be considered without raunding off.
Where is the bidder omitted to quote the percentage either in words or figure the officer apening the bid should
record the omission and the bid will be rejected.
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(For Office use only.}
Number of over wyitings

Number of corrections
Number of omissions
EMD

GST

PAN CARD

NRC

Affidavit

Labour License

sold on Payment of Rs......ccovreeninees Rupees

——1 LAl

shape of D.D. bearing no dt

towards cost of tender paper vide M/R No

Dt

including GST @12.00%

Signature of Contractor

{18}

WA

Block Development Officer
Rasgobindpur



BID IDENTIFICATION NO. RASGOBINDPUR - 01/2019-20

COVERNMENT OF ODISHA

PANCHAYATI RAJ & DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK :
Construction of New Model AWC Building at Uparpurunapani under
Kamardiha G.P.

PANCHAYAT SAMITI;: RASGOBINDPUR.

Contractor

9\{% Page | 1



OFFICE OF THE PANCHAYAT SAMIT! ,RASGOBINDPUR,DIST-MAYURBHANJ
N0.01/.2020-21 Date: 12/11/2020

TENDER CALL NOTICE ANNEXURE- "A’

The Block Deviepment Officer, Rasgobindpur on behalf of Goverment of Odisha invites sealed tender on
percentaga (%) rate basis from registered cantractors of Odisha PWDAWR/RWDINH/MI/CPWD for thefollowing work in canformity with
the detail tender call notice.

Estimated | EMD to ?::;:: Class of
Name of | amount put be Period of
SIno| Name of G.P Name of Work Scheme | to tender (In | deposite GPS:_PG" "l' Contr;acto Completion
Rs). d (In Rs} (In
Bs)
Const. of New Model AWC
1 |Chhatna Building at Kapoi-2 under OMBADC 1306061.00| 13061.00 |s000+900 | “C" & "D"| 3 Months
Chhatna GP
Const. of New Modet AWC
2 |Khuntapal Building at Karanjapada under OMBADC 1306061.00| 13061.00 [5000+900 "C"&"D"{ 3Months
Khuntapal GP
Const. of New Model AWC
3 |Devsole Building at Devsole-2 under OMBADC 1306061.00} 13061.00 |5000+900 "C"&"D"| 3 Months
Devsole GP
Const. of New Model AWC
4  |Nakichua Building at ltamundia under OMBADC 1306061.00( 13061.00 |5000+90c [ "C" & “D"| 3 Months
Nakichua GP
Const. of New Model AWC
5§ |MNakichua Building at Andhari under OMBADC 1306061.00 13061.00 |5000+900 “C" &"D"| 3 Months
Nakichua GP
Const. of New Model AWC
6 |Kamardiha Building at Baunstofa under OMBADC 1306061.00| 13061.00 |5000+900 "C" &"D"] 3Months
Kamardiha GP
Const. of New Model AWC
7 |Kamardiha Building at Uperpurunapani OMBADC 1306061.00[ 13061.00 [5000+900 “C" &"D"| 3 Months
under Kamardiha GP

Terms & Conditions :
The tender paper can be obtained from the Block Deviopment Officer ,Rasgobindpur on payment of Cost of the Tender paper
1 {non refundable) in shape of Cash.

The Tender paper will be sold from date 12/11/2020 to 27/11/2020.0n working days only from 11.00 AM to 4.00 PM in the Office
2 of The Panchyat Samiti, Rasgobindpur.

The sealed Tender paper will be received on working days till 3.00 PM of date 27/11/2020.The same should be submitted sither
through registered /speed post addressing to The BDO, Rasgobindpur or same may be drepped in the tender box kept in the

3 Block office ,Rasgobindpur during working hour.The sealed envelope shall be superscribed as "Tender Paper”. The undersigned
will not be held responsible for any delay in the postal service.

4  The Tender paper will be opened at 11 AM on date 1/12/2020 in presence of the bidders or their autharised representatives and
Block tender committee.

5 The EMD is to be deposited in shape of NSC/KVP/POTD/deposit of any Nationalise Bank duly pledged in favour of the Block
devieprnent Officer ,Rasgobindpur.

€ The following documents should be furnished along with the tender paper failing which the tender is iiable for rejection.

EMD duly pledged in favour of the BDO,Rasgobindpur.

Attested copy of the Contractor registration certificate.

Attested copy of PAN CARD /labour Lisence/GST clearance certificate.

Money receipt of DTCN (Tender Paper) shall be enclosed in originat.

Attested copy of Cast certificate for SC/ST Contractor desirous of availling preference.

The Engineering Contractor desirous of availiing exemption of EMD should submit an affidavit to the effect that he has not
avalled exemption of EMD facility more than three times in the current F.Y.

7 The Schedule cast/Schedule Tribe/Physically handicapped Contractors desirous to avail the exemption of EMD and price
preference {as applicable) ,should mention this in the Affidavit.

8 Ifthe less rate quoted by the tenderer is more than 10% and within 15% the additional performance security is to be deposited in
shape of NSC/KVP/Bank Draft /banker Cheque which are duly pledged in favour of The BDO,Rasgobindpur at the time of
drapping of tender paper as per revised codat provision i.e.Amended 2013(Vide O.M.12366/W dated 08/11/2013)of OPWD code
modified vide office Memorandum No. 5288/W,dated 04/05/2016 of The Govt, in Works Department.

~® oo o

-

Block Development Officer

Rasgobindpur
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The EMD amount will be forfeited if the Tenderer backs out from the offer of acceptance of Tender by the Competent authority

The Tenderer has to show ail required original documents at the time of opening of the tender for verification.

The Contractor must have executed similar nature of works and financial tum over in last three years. The tenderers are required
to submit the list of T&P possessed,list of works executed and successfully completed the Civil works during last three years.
The above information should be certified by the concerned authority not below the rank of BDO/Executive Engineer.

An affidavit in support of the authority of document inciuding no ralation certificate and detail work programe should be attached
with the tender paper.

If the rate quoted byThe Tenderers is found to be same, Tender Comittee will decide the Tender.
Excess bid amount quoted by the bidder ,if any,in respect of any work shall not be accepted.
The authority deserves ail right to reject or cancel any or all Tender without assigning any reason thereof.

,,.D
A .
st SR e
RasdiEm r -
Mmoo DTOA o 4. ).2020

Copy submitted to the Collector & District Magistrate, Mayurbhanj / Project Director DRDA Mayurbhanj for favour of
kind information and necessary action.

i
ﬁ‘“'t Officer

giissk Loy
Rasggbi @hﬂﬂ&u
29025 o 11, ). 2622 Reo
Copy submitted to the Sub-Collector, Bamanghaty, Rairangpur/Sub-Collector Sadar Sub-Division Baripada/Sub-

Callector Kaptipada Sub-Division Udata :‘Sub—Colfectar,Panchpir,Kafanjia /P.A . ITDA , Rairangpur/P A ITDA, Karanjig P.A
{TDA, Udala/ P.A ITDA, Baripada/Tahasildar, Rasgobindpur/ C.D.P.O Rasgobindpur for information with request to display the

tender notice in their notice board far wide circulation. ?’
W icer
oRleskDew %&9““’:,
Retriomniest

Memo No-

Memo No- Q,Qﬁf/ i Dt )/, f). QﬁZD

Capy to Office Notice Board for information of all concemed.

%cer
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BILL OF QUANTITY

Const. of New Model AWC at

Name of Work: Uparpurunapani under Kamardiha G.P.
Sk i . : .
No Description of items Unit Quantity Rate Amount
1 2 3 4 5 6
Earthwork in excavation in hard soil or gravelly soil RUPEES ONE
except sheet rock requiring blasting to proper profile One HUNDRED
1 | with ali leads, lifts and delifts to proper section and Cubic 87.7 176.83 SEVENTY SIX 15507.99
required depth and masking it fit for laying concrete Meter AND EIGHTY
and depositig the excavated materials away from the THREE PAISE
work site with all leads and lifts including dewatering if ONLY
necessary from foundation complete as derected by
Engineer-in-charge.
RUPEES
THREE
Filling in foundation and plinth with sand, watered and One HUNDRED
2 { rammed including cost, conveyance &royality of Cubic 42.42 315.79 FIFTEENAND 13395.81
materials with labour and T&P required for the work Meter SEVENTY
NINE PAISE
ONLY
RUPEES FOUR
Cement concrete of proportion (1:3:6) with 40mm THOUSAND
&down graded size hand broken H.G. metal for Onf.' TWO
3 . X Cubic 21 4232.1 HUNDRED 38874.1
foundation concrete approved quarry including
‘e - - . Meter THIRTY TWO
hoisting, lowering & laying concrete to the required AND TEN
fevel ramming, watering , curing etc. complete
. . . : ) PAISE ONLY
including cost, conveyance &royality of materials with
labour charges etc. compete in all respect.
Brick work with Fly Ash Bricks in cement mortar (1:6)
in F&P of size 9"x5"x3" having crushing strength not
less than 70 kg/cm sq. with dimensional tolerence+ 8 RUPEES FOUR
percent including splays cuttting circular moulding One THOUSAND
4 | chamfering and corbelling and similar such type of Cubic 15.76 4068.4 | SIXTY EIGHT 64117.98
waorks with al necessary projections wateing and Meter AND FOURTY
curring after immersing the bricks in water at least for PAISE ONLY
six hours before use including cost , conveyance
&royality of materials with labour charges etc.
complete in all respect.
1

Contractor




Brick work with Fly Ash Bricks in cement mortar {1:6)
in Superstructure of size 9"'x5"x3" having crushing

strength not less than 75 kg/cm sq. with dimensional RUPEES FOUR
tolerance + 8 percent including splays cutting circular One THOUSAND
5 | moulding chamfering and corbelling and similar such Cubic 60.34 | 41063 ONE 247774.1
type of works with all necessary projections watering Meter HUNDRED SIX
and curring after immersing the bricks in water atleast AND THIRTY
for six hours before use including cost, conveyance PAISE ONLY
&royality of materials with labour charges etc.
complete in all respect.
RCC M-20 work with cement concrete with crushed
granite 20mm down grade course aggreate of
approved guality mixing by concrete mixer including
hoisting, lowering and laying the concrete in position
to proper slope and level and compacting by One
& | vibratorsnin layers not exceeding 0.15m depth Cubic
including watering, curing for required period 28 days, Meter
centering& shuttering and finishing exposed surface
smooth providing grooves wherever necessary
including cost , conveyance, royality& other taxes of all
materials labour , T&P materials required for this item
including hier& running charges of the machinaries
complete as derected by the Engineer-in-charge.
RUPEES FOUR
THOUSAND
One SEVEN
a Column Base Cubic 12.82 4739.7 HUNDRED 60762.95
Meter THIRTY NINE
AND SEVENTY
PAISE ONLY
RUPEES TEN
THOUSAND
One ONE
Column in Superstructure Cubic 5.69 10137.1 HUNDRED 57679.99
Meter THIRTY SEVEN
AND TEN
b PAISE
RUPEES FOUR
THOUSAND
One EIGHT
Plinth Beam Cubic 9.31 4864.6 HUNDRED 45289.61
Meter SIXTY FOUR
AND SIXTY
c PAISE OMLY
RUPEES TEN
THOUSAND
One ONE
Beam Cubic 3.07 101371 HUNDRED 31120.84
Meter THIRTY SEVEN
AND TEN
d PAISE
RUPEES
One EIGHT
Lintal Band Cubic 2.7 8070.6 THOUSAND 21790.73
Meter SENVENTY
e AND SIXTY A
2

Contractor

&




PAISE ONLY

RUPEES
SEVEN
Cne HUNDRED
Chhaja Cubic 17.84 732.44 THIRTY TWO 13066.73
Meter AND FOQURTY
FOUR PAISE
f QONLY
RUPEES
EIGHT
THOUSAND
One $IX HUNDRED
Slab Cubic 10.97 8643.2 94816.12
Meter FOURTY
THREE AND
TWENTYPAISE
ONLY
g
Straightening bent up or coild M.S. rod or HYSD {Fe- RUPEES SIX
415), cutting, bending, cracking, hooking, welding or THOUSAND
jointing {if required), the M.S. rod or HYSD steel & One ONE
binding, tying the grills, hoisting, lowering & placingin | quintal | %74 6175.8 HUNDRED 189844.7
proper position as required for RCC works including SEVENTY FiVE
cost, conveyance and taxes of M.S. rod or HYSD steel & AND EIGHTY
binding wires of 18 to 20 gauge & labour charges PAISE ONLY
7 | required for the work etc. complete.
RUPEES ONE
16mm {5/8") thick cement plaster {1:6} finshing HUNDRED
smooth to inside rough surface of 9"/10" thick brick One EIGHTY
8 | walls after racking out the joint including watering & Square 318.2 183.4 THREE AND 58357.88
curing with cost, conveyance, royaiities& taxes of all Meter FOURTY
materials & cost all Jabour charges required for the PAISE ONLY
work etc. complete.
RUPEES ONE
12mm thick cement plaster (1:6) finishing smooth to HUNDRED
outside rough surface of 9"/10" thick brick walls after One TWENTY
9 | racking out the joint including watering & curing with Square | 323.71 1284 EIGHT AND 41564.36
cost, conveynce, royalities& taxes of all materials & Meter FOURTY
cost of all labour charges required for the work etc. PAISE ONLY
complete.
RUPEES ONE
HUNDRED
One FOURTY
10 | 6mm thick cement plaster in cement mortar {1:4} to Square | 104.29 | 144.2 FOUR AND 15038.62
RCC surface finished smoth including deep chipping Meter TWENTY
&slury treatment including punning including cost, PAISE ONLY
conveyance &royality of materials.
3
Contractor D




RUPEES TWOD

2.5 cm artificial stone flooring with cement concrete One HUNDRED
11 | (1:2:4} including punning using 12mm size hand Square 65.89 288.9 EIGHTY EIGHT 19035.62
broken granites chips. Meter AND NINTY
PAISE ONLY
Fixing tiles in floors, treads & landings on 25 mm thick One ‘:'l:IF(;ELIJE:A?\Ir:JE
12 bed of c?ment_morltar (1:1} joined with neat cement Square 6.91 1051.2 FIETY ONE 7263.792
slurry mixed with pigment to match the shade of the
tiles including rubbing & polishing including cost of tile. Meter AND TWENTY
PAISE ONLY
RUPEES 51X
SEVENTY
13 Fixing tiles in dados, skirting & in rises of steps on Square 2589 677.2 SEVEN AND 1753271
12mm thick bed of cement plaster (1:3) joined with Meter TWENTY
neat cement slurry mixed with pigment to match the PAISE ONY
shade of the tiles including rubbing & polishing
including cost of tile.
Suppling, fitting & fixing steel angle iron door &
window with steel angle iron frame manufactured
from standard rolled steel angle section of 40mm x RUPEES
40mm x 6mm size with corners of the frame duly One EIGHTY $1X
14 | mattered & efectrically welded with fishtaile hold fasts | Kiiogram | 11962 | 863 | <o | 1032321
made out of MS round bar to be welded at hte day PAISE ONLY
with MS hinges of size 100mm 145WG thick @ 3nos. &
15mm size 1no. for single & double leaf shutter, aldrop
staple & tower bolt hinges duly welded to the frame
with one coat of anti corresive red oxide zinc chrome
primer including cost, conveyance, taxes of all
materials with all labour charges for the work.
Painting two coats with any approved synthetic
enamel paint of approved quality shade & makeover a One RUPEES ONE
15 | coat of priming to new wood work/iron work including Square 61.03 180 HUNDRED 10985.4
cost of the primer & paint, sand papering polishing the Meter EIGHTY ONLY
surface fo with cost, conveyance, royality, taxes with
all labour charges
Finishing walls with water proofing cement painting to One RUPEES .
exterior surface of wall with approved shade with two THIRTY ON
16 coats to give an even shade including cost of paint & ?32:: 150.51 314 AND FOURTY 4726.014
cost of all labour with T&P. PAISE ONLY
RUPEES TEN
17 | Provision of Sanitary works. N.O' Pf 1 10000 THOUSAND 10000
Building
ONLY
[\
4

Contractor

b




No. of

18 | Electification Buildi
ulieing 31690
19 | Wall painting & Play Equipment 47593
G5T 12% as Admissable
{Item 19 Only} Total 1306061

Block Development Officer,

Rasgobindpur

My / our quoted rate is
excess over / less than / equal to the above estimated cost.

NOTES :

% { both in fig and words )

1. The Contractor should not write any thing excepting quoting of percentage & in case anything else regarding

2. Strike out which is not applicable

3. Percentage should be quoted up to 2 {two) digits after the decimal point.

4. Rate of all items are inclusive of cost, carriage, royality& other taxes of material,

Tenderer

No. of Correction : ...

No. of over Wrting @ ...t

Mo, of INterpolation : .. v e

Contractor

boO
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GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS (IFB) IDENTIFICATION NO.01 MB)./ 2020-21
BLOCK DEVELOPMENT OFFICER,RASGOBINDPUR
DETAILED TENDER CALL NOTICE

The Biock Development Officer, Rasgobindpur on behalf of Government of Orissa invites item rate bids for
execution of Civil works as detailed in the ANNEXURE ‘A’ from the Class of bidders registered with the State
Government and bidders of equivalent Grade/Class registered with Central Government / M.E.S. / Railways for
execution of Civil works on production of definite proof from the appropriate authority. The bidders may submit
bids for any or all of the works annexed hereto.

Bid document consisting of plan, specification, the schedule of quantities and the set of items and conditions of
contract and other necessary documents can be seen in all the offices issuing the bid documents and the office of
the undersigned during office hours every day except in Sundays and Public holidays till the last date of sale and
receipt of bid documenis. N

Bids must be accompanied by security of the amount {Non-refundable) specified for the work as mentioned in the
Col. No.6 of the ANNEXURE ‘A’ in shape of Deposit Receipt from Scheduled Bank/ National Savings Certificate / Post
Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikash Patra duly pledged in favour of the
Block Development Officer, Rasgobindpur failing which the bid shall be liable for rejection, Bidders desirous to hire
machinery or equipments from outside the State are required to furnish 2% of the amount put to bid as bid security.
The sate of bid document shalf start from 12.11.2020 and close 27.11.2020 on working days only from 11 AM to 4
PM hours in the office of the Block Development Officer, Rasgobindpur on working days only and the bid documents
shall be received up to 3 PM of date 27.11.2020 B

Bid must be delivered in the Tender Box having Identification No.1MBJ / 2020-21

Bid information’s can be obtained from website www.mayurbhani.nic.in and tender paper can be purchased from
the office of the undersigned against non-refundable fee towards cost of bid document as indicated in the form of
Cash. The cost of bid document and GST shoutd be made in two separate A/C payee Demand Drafts.

Bidding documents requested by mail will be dispatched by Registered Post / Speed Post on Payment of an extra
amount of Rs.500.00 over the cost of bid documents. The Block Development Officer, Rasgobindpur will not be held
responsibie for the postal delay if any in the delivery of the documents or non-receipt of the same in time.

The bid will be opened on 01,12.2020 at 11 AM in the office of the Block Development Officer, Rasgobindpur in the
presence of the bidders who wish to attend. If the office happens to be closed on the kast date of receipt of the bids
as specified, the bids will be received and opened on the next working day at the same time and same venue.

Bid documents can be purchased from the office of the undersigned against a non-refundable fee towards cost of
hid documents as indicated in the form of cash in shape of two A/C Payee. Two separate A/C Payee Demand Draft
be made one for cost of bid docurment and the other for GST. -

The value of the work put to bid is Rs. 13,06,061.00 As per Col. No.5 of ANNEXURE — "4’

As per Works Department Circular No. 15443/W bt. 01.8.2005, al the prospective bidders for the purpose of
participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the amount put to bid rounded to the
multiple of Rs.100/- i.e. Rs.13061.00 As per Col. No.5 of ANNEXURE ~ ‘A’ at the time of submission of bid. The

earnest money should be duly pledged in favour of the Block Development Officer, Rasgobindpur may be in shape

of National Savings Certificate / Post Office Savings Bank Accolint / Post Office Time Deposit Account / Kissan Vikas
Patra/Deposit Receipt of Scheduled Bank. Bids not accompanied by EMD @ 1% as provided in hereof shatl be
summarily rejected. :

N.B. a) No Cheque / Cash payment will be accepted.

b} Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be constructed as
scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shali not be acceptabie as EM.D.
c) The Engineering bidders shall have to furnish E.M.D. as per Works Department Clarification No, 2246 dt. 03.02.06
and the original Registration Certificate should be produced by the bidder at the time of opening of the bid for
verification, failing which the bid will be liable for rejection. Gfant of concession (5) to Schedule Caste & Schedule
Tribe Bidders shall be admissible in accordance with Works Department Resolution No. 27748 dt, 11.10.1977.

1] et X

Signature of Contractor ) Block Dev opm@g't Officer

Rasgobindpur
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13.

14.

15,
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17.

18,

Sign

d) Adjustment of earnest money given with other bidé previously shalt not be entertained.
The bid document needs to be completed and submitted with copies of all the documents as required in the
Invitation for Bids (IFB). Following is the summary of the copies of documents required to be submitted along with
the completed bid document.

Contractor's Registration Certificate {License) _

£.M.D. in the prescribed mode as required under clause 11 of DTCN.

GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612 as required under

clause 14 of DTCN.

Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.

An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.

List of T & P/vehicles/machineries in the prescribed Proforma as required under clause 63 of DTCN.

Past performance of the Contractor in the prescribed Proforma as required under clause 59 of DTCN.

A declaration to the effect that there has been no convictionfimprisonment for an offence involving maral

turpitude, ;

No relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.

Compliance to qualifying criteria if any.

The mailing address of Registered Office/Site office of thehidder as required under clause 30 of DTCN.
The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by the competent authority
as concurred in by Law Deptt. & Finance Deptt. In their UOR No. 848/L dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98
respectively. (Works Deptt. Memo No. 9101/dt.30.03.98)
As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1% April 2005 in the event of enactment
of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption ‘Sales Tax’ printed at various clause of DTCN stands
modified as 'GST. The bid shall not at the discretion of the competent autharities by considered unless
accompanied by the true copies of GST Registration No. and valid GST clearance certificate in Form 612 issued by
the Sales Tax Authorities and the original thereof to be produced if required at the time of opening of the bid. The
bidder registered in other State Government is required to produce non-assessment certificate obtained from the
sales Tax Commissioner Government of Orissa at the time of submission of bid document. The rates quoted by the
bidder shall be deemed to be inclusive of GST of all the materials that he will have to procure for performance of
the contract. Deduction of GST at source @ 12% from the gross amount payable to the bidder shall be made and
credited to the Government in terms of statutory provision U/S 54 of the Orissa GST Act. 2004.
The earnest money will be retained in case of successful bid and will be dealt with as per the terms and conditions
of the O.P.W.D. Code and will not carry any interest. The earnest money of the unsuccessfui bidder will be refunded
on application after the tender is finally accepted and agreement concluded.
The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of Orissa, shall
within a period of seven days upon intimation given to him of acceptance of his bid make an initial security deposit
in the form of NSC/ Post Office Time Deposit/Post Office Savings Bank Account/ Kissan Vikas Patra / Depasit receipt
of Scheduled Bank and in no other farm which including the amount already deposited as earnest money shall be
2% of the value of the bid amount and sign agreement in the P.W.D. form No. F2 {Schedule XLV No.61) for the
fulfillment of the contract in the office of the Block Development Qfficer, Rasgobindpur, Yhe security deposit
together with the earnest money and the amount withheld according to the provision of F2 agreement shall be
retained as security for the due fulfillment of this contract. Failure to enter into the required agreement and to
make the security deposit as above shall entait forfeiture of the earnest money. No bid shall be finally accepted
until the required amount of security money is deposit. The written agreement to be entered into between the
bidder and the Government shall be the foundation of the rig‘hts of both the bidder and the Government and the
contract shall be deemed to be incomplete until the agreement has first been signed by the bidder and then by the
proper officer authorized to enter into the contract on behalf of the Government. The security deposit will be

refunded after one year from the date of completion of the work and payment of the final bill. This will not carry
any interest, "

Bid must be submitted in sealed covers. Bid documents received after due date and time will not be entertained.
No. bidder will be permitted to furnish his bid in his own manuscript.

The work is to be completed in all respect within the stipulated date which is mention in DTCN.

2] Q X1
ature of Contractor ‘ Block Devefmwcer

Rasgobindpur
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24,

All bids received with remain value for a period of one month from the date of receipt of bids or tilk the date
of draw! of Agreement whichever is earfier and validity of bids can also be extended if agreed by the bidder and the
Department.

The date of issue of the notice to the bidder to attend the office of Panchayat samiti Rasgobindpur for signing the
agreement shall be treated as the date of commencement of work, unless otherwise specifically mentioned. The
bidder whose bid is accepted must submit a programme of work immediately after issue of work order for approval
by the Engineer-in-charge.

The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all
documents, which form part of the agreement to be entered into by the accepted bid and detailed standard and
specifications for Orissa and other refevant specifications and drawings, which are available for sale. Complaint at
a future date that and specifications have not been seen by the bidder cannot be entertained.

Every bidder is expected before quoting his rates 1o inspect the site of the proposed work. He should alse inspect
the quarries and approach road to quarries and locality of the work and satisfy himself about the quality and
availability of materials including the medical aids, labour and foodstuff etc. In every case the materiats must comply
with the relevant specifications. ‘

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be adequate to
complete the work according to the specifications and conditions attached to and that he has taken into account
all conditions, difficulties that may be encountered during its progress and to have quoted labour rates and
materials, entry tax and other duties, leads, lifts, delfts, loading and unloading and freight for materials and all other
incident charges necessary for the completion of the work 0 the entire satisfaction of the Engineer-in-charge of
the work and his authorized subordinates. In the course of awarding a work, the Department may desire the analysis
of the rate arrived for against any item{s) of work. :

Complaints at future date that the availability of materials, labour or any other factor have been misjudged
cannot be entertained. It should be understood clearly that no claim whatsoever will be entertained afterwards on
the plea of non-availability of proper quantity and quality of materials, including foodstuffs or for any other.

The bidder shall bear in full various incidentals, sundries and contingencies necessitated by the work within the
following or similar category.

Rent, royalties and other charges of materials octrai duty, entry tax, all other taxes payable under various Acts &
Rules including GST, ferry tolls, conveyance charges and other cost on account of tand buildings including temparary
building and temporary electric connection to work site as well as construction of coffer dam, construction of
service road, haul road, diversion and its maintenance till completion of work required by the bidder for collection
of materials, storage housing of staff or ather purpose of the work.

tabour camps or huts necessary to a suitable scale including conservancy and sanitation arrangements therein to
the satisfaction of the local health authorities should be arranged by the bidder.

Suitable water supply including pipe water supply wherever available should be provided for the staff and labour
as well as for the work. .

fFees and duties levied by the municipal/ canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the
labourer engaged for the wark.

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at work and approaches
in order to protect public and employees from accident a

Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions
also become payable due to operation of the Workman's Compensation Act.

The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.
Additional performance security shouid be deposited by the successful bidder when the bid amount is seriously
unbaianced i.e. less than the estimated cost by more than 10%. [n such an event the intending bidder shall have to
deposit prior to conclusion of agreement the additional performance security to the extent of the differential cost
of the bid amount and 90% of the estimated cost in shape of Post Office Savings Bank Account / National Savings
Certificate/Post Office Time Deposit Account / Kissan Vikash Patra / Deposit receipt of Scheduted Bank duly pledged
in favour of the Block Development Officer, Rasgobindpur failing which the bid shall be liable for rejection under
intimation to the License Issuing Autharity. On successful Execution of the quantity / quantities, the additionat
performance security shall only be refunded to the bidder or else the same shall be forfeited to Govt. if in the
opinion of the Block Development, the execution of such quantity / quantities is / are not feap{ble / necessary for
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completion of the work, the preportionate amount of the additional performance security shali be refunded to the
bidder. Any bank enlisted under the Second Schedule of the R.B.1. Act. 1934 shall be construed as Scheduled Bank,
The Deposit Receipts of Bank other than the scheduled Banks shall not be acceptable for the purpose.
25. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by him. In
" addition bidders shall have to submit an affidavit along with Ehe bid regarding authentication of bid documents,
credentials including security deposits/additional performance security depasits. The bidder shall not be allowed
to engage power of Attarney holder far the purpose.

26. |n event of item rate bid each bidder must quote a definite rate for each items of work for subsequent inclusion in
the contract. Bids containing indefinite terms such as estimated rates or schedule of rates or rates on percentage
basis will not be considered. The bidder may at his option quote reasonable rate for each item of work carefully so
that the rate for one item should not be unworkably low and for other too high.

27. All rates should be for finished items of works unless otherwise specifically mentioned in the tender schedule,

28. In case of \tem rate bids, the rate should be written both in words and figures and in decimal coinage and in case
of discrepancy in rates between words & figures the rates written in words will prevail. The bidders may also show
the total of each item and the grand total of the whole bid. [n case of discrepancy in the rates quoted against each
item of work in figure and total of each item, the lesser amount shall be treated as valid.

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of such item and
amount thereto. The bidder has to mention percentage excess or less over the estimated cost (in figures as well as
words) in the prescribed format appended to the bid document. The bidders participated in the bid for more than
one work may offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened,
declared and recorded first. The rebate so offered, shall be considered after opening of all packages called in the
same bid invitation notice.

(n case of percentage rate bids, only percentage quoted shall beconsidered. Percentage quoted by the bidders shall
be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage guoted
in words and figures, then the percentage quoted by the bidder in words shall be taken as correct. If any discrepancy is
found in the percentage quoted in percentage excess/less and total rate quoted by the bidder then percentage will be
taken as correct. The percentage quoted in the bid without metitioning excess or less and not supported with the
corresponding amount will be treated as excess. The bidder will write percentage excess or less. up to one decimal point
only. if he writes the percentage excess of less upto two or more.decimal points, the first decimal point shall only be
considered without rounding off. Where the bidder has omitted to quote the rates either in figures and waords, the
Officer opening the bid should record the omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the
EMD of the bidder shall be forfeited to Government. Bills for percentage rate bids shali be prepared at the estimated
rates for individual items only and the percentage excess of less shall be added or subtracted from the gross amount of
the bill. )

The bid should be written legible and free from erasures ove;;wfiting or correction of figures and words and all
overwriting should be neatty scored out and rewritten and corrections whenever unavoidable should be done by writing
over the dated initial of the bidder.

29. In accordance with Section 194© of The Income Tax Act 1961, 2% {two percent} of the gross amount of the hill
followed by Surcharge and Education Cess {as admissible) shall be deducted towards Income Tax from the hills
payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in accordance with the
provisions of The income Tax Act 1961 along withthebid. ~ '

30. The bidder shall have to furnish the complete postal address of his address of his Registered Office as well as Site
Office for making all future correspondences. Any nofice or instructions to be given to tender bidder under the
terms of the D.T.C.N/ Agreement shall be deemed to have been served upan him if and only if dispatched by
Registered Post in the address of his registered office / site office or in the mailing address last provided by him.

31. Labour Cess as admissible shall be deducted from the gross amount of the bill payable to the bidder.

32. The bid cantaining extraneous conditions not covered by the invitation notice are liable for rejection and quotations
should be strictly in accordance with the bid invitation notice. Any change in the wording will nat be accepted.

13. Conditional bids will not be taken inte consideration.

34. On no account, whole or any part of the contract work shall be sublet / off loaded o surrogated executants or
transfer be made by execution of a deed of Power of Attorney (hereinafter called as ‘subletting’) without prior
written approval of the competent of the Department. In such an event the arrangement may be rescinded. The
bid accepting autharity shall keep the following points in view in the event of grant of such permisgion for subletting.
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(iii}

(iv)

(v}

35.

36.

37.

38

by

39.

40

41.

42,

43

45,

Wherever such approval is granted, the bidder shall not be relieved of any obligation or duty or responsibility, which
he undertakes under the Agreement.

Subletting shal! be permitted only in exceptional cases and for recorded reasons as to why the Cantractor himself
can not directly run the Contract.

In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original Contractor.
Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma annexed vide
ANNEXURE ‘¢’ of DTCN, so as to assess the capability of the Sublette,

Sanctioning authority shall also see the terms and conditions of the agreement between the Contractor and the
Sublette in order to satisfy himself that the Contractor is not subletting the work for carrying a middleman’s profit.
It shall be observed at the time of subletting that the Government will not be put to any loss on account of
substandard execution due to compromise in the quality of work and materiais.

tetters etc. found in the tender box raising and lowering the rates or dealing with any point in connection with the
item rate bid will not be considered,

Schedule of Quantity accompanies the bid invitation notice : it’shall be definitely understood that the Government
do not accept any responsibility for the ‘correctness and completeness’ of this schedule and this schedule is liabfe
for alternations or omissions, deductions or addition as set forth in the conditions of contract and such omissions,
deductions, additions or alternations shall in no way invalidate / validate the contract and no extra monetary
compensation will be entertained.

The authority reserves the right to make such increase or decrease in the quantity of items of works mentioned in
the schedule attached to the bid invitation notice as may be considered necessary for the satisfactory completion
of the cantract work. All such increase or decrease shall in no way invalidate / vitiate the contract rates. The bidder
shall nat be entitles for any compensation on this account except for grant of extension of time wherever
considered necessary.

Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on
actual analysis approved by the competent authorities on execution of Supplementary Agreement.

During execution of the work, there is every likelihood of such items of work, which do not find place in the current
schedule of rates or in respect of such items, which are given in the schedule of items for which the bidder has not
quoted his rates. The bidder will have to carry out these items of work. Rates of such items of work which do not
find place in the current schedule of rates referred to above shall be decided by the APD Tech. of the Dist. and the
decision of the APD Tech., shall be conclusive and binding upon the bidder. The payment on such items of execution
shall be made gn drawl of Supplementary Agreement. '

The quantities in respect of the items for which the quoted rates are more than 25% of the estimated rates are not
allowed to be varied by more than five percent. In case, it seems to exceed the limit prior approval of the competent
authority should be obtained in accordance with Para 6.3.15 of OPWD Code {Vol.l)

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or
extra quantity of any item besides, estimated amount, unless written order is obtained from the Engineer-in-charge
and rates settled and supplementary agreement drawn before'the extra item(s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered necessary on the exigency of
the circumstances of the work and the bidder is not entitled to any compensation on this account,

Under Section 12 of Contract Labour {Regulation and Abolition} Act. 1970 the bidder who undertakes execution of
work through labour, should produce valid license from licensing authority of Labour Department {labour license)
before drawl of agreement.

In every case in which by virtue of the provisions of Section 12, sub-section (1) of the Workman's Compensation Act,
1923, Government is obliged to pay compensations to a workman employed by the contractor in execution of the
works, Government will recover from the contractor the amount of compensation so paid and without prejudice
to the rights of Government under Section (1} sub-section (2} of the said Act, Government shall be at liberty to
recover the amount or any part thereof by deducting it from the security deposit or from any sum due by
Government to the contractor whether under this contract or othermse Government may not be bound to contest
any claim made against them under Section 12, sub-section ()'of the said Act except on the written request of the
contractor and upon his giving to Government full security for all cases for which Government might before liable
in consequence contesting such claim.

Biclders are required to abide by the fair wages clauses as lntroduced by Government of Orissa and will not pay less

than the Fair Wages fixed by Government to the labourers engaged by him for the work. in case of any complaint
by the labourer about the non payment of his wages as per the prevailing Minimum Wages Act, the B.D.O. shall
have the right to investigate and if the bidder is found to be defauit, the Block Development Offfder may recover
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47.

49,

50.

51.

-

such amount due from the bidder and pay such amount to the labour directly under intimation to the local Labour
Office af the Government. The decision of the Block Development Officer is final and binding up on the bidder. An
undertaking to this effect is annexed herewith vide ANNEXURE: ‘B'.

The bidder will have to submit the Block Development Ofﬁcer,'Rasgobindpur monthly return of labour both skilled
and unskilled employed by him in the work. The bidder should keep himself in touch with the Engineer in charge
for smooth execution of the work and arrange adequate labour depending on the workload and working space
available. No claim for detention of labour on any account will be entertained.

Any damaged cause to the work due to “any cause’ whatsoever during execution, the bidder will make good until it
is handed over to the Department in complete shape. Any cause shall mean and include’ National Calamities’ of all
kinds. -

The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India Ministry of Works,
Housing and Supply vide order no. 44150 dt. 25.1.1957.

All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his own cost. No payment
wilt be made for benchmarks, level piliars, profiles, benching and leveling the ground wherever required. The rates
to be quoted should be for finished item of work inclusive of carriage of all materials and incidental items of works.
After the work is finished all surplus materials & debris should be removed 100m. clear away from the site of the
wark. Preliminary work such as GSTs, mixing platforms etc, should be dismantled and all materials removed from
the site and premises be left neat and clean and this should be inclusive of the rates.

In view of the addendum to the conditions of contract, vide Warks Department Circular No. 24716 Dt. 24.12.2005
the existing / relevant provisions incorporated in this DTCN/Original standard F2 Agreement stands modified to the
extent as detailed herein below. This addendum shall be conclusive and binding upon the bidder and shall form
part of the Agreement.

Time Control,

A.
i)
it)

iii)

iv)

Progress of Work and Re-scheduling Programme. -

The Block Development Officer shall issue the letter of acceptance to the successfut bidder. The issue of the letter
of acceptance shall be treated as closure of the bid process and commencement of the contract,

Within 15 days of issue of the letter of acceptance, the bidder shali submit to the Engineer-in-charge for approval
of a programme commensurate to clause no. (ii} showing the general methods, arrangements and timing for all the
activities in the work along with monthly cash flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4 the whole time allowed under the contract has elapsed,
1/2th of the whole of the work before ¥% of the whole time allowed under the contract has elapsed, 3/4% of the
whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

if at any time it should appear to the Engineer-in-charge that the actual progress of the work does not confirm to
the programme to which consent has been given, the bidder shall produce, at the request of the Engineer-in-charge,
a revised programme showing the modifications to such programme necessary to ensure completion of the work
within the time prescribed for completion. If the bidder does riot submit an update programme within this period,
the Engineer-in-charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the over due programme has
been submitted. An update or the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

The Engineer-in-charge’s approval of the programme shall not alter the bidder’s obligations. The bidders may revise
the programme and submit it to the Engineer-in-charge again at any time. A revised programme is to show the
effect of Variations and Compensation Events,

Extension of the Completion Date.

The time allowed for execution of the work as specified in the contract date shall be the essence of the Contract.
The execution of the work shall commence from the 15" day or such time period as mentioned in Letter of Award
after the date on which the Engineer-in-charge issues written order to commence the work or fram the date of
handing over of the site whichever is latter. If the bidder commjts default in commencing the execution of the wark
as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for each
milestane and get it approved by the Department. The chart shall be prepared indirect relation to the time stated
in the Contract documents for completion of items of the work. It shall indicate the forecast of the dates of
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commencement and completion of various trades of section of the work and may be amended as necessary by
agreement between the Engineer-in-charge and bidder within the limitations of time imposed in the comract
document, and further to ensure good progress during the execution of the work, the bidder shall in all cases in
which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per milestone given in contract data,

In case of delay occurred due to any of the reasons mentiongd below, the bidder shall immediately give notice
thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge
to proceed with the work.

{i} Force majeure, or

(i} Abnormally bad weather, or

{iii) Serious loss or damage by fire, or

{iv) Civil commotion, locali commotion of workmen, strike or lackout, affecting any of the trades employed on the work,
or '

{v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not forming
part of the Contract. .

(vi} In case a variation is issued which makes it impossible for completion to be achieved by the intended completion
date without the bidder taking steps to accelerate the remaining work and which would cause the bidder to incur
additional cost, or

{vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is beyond the
bidder's control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder in writing
within fourteen days of the happening of the event causing delay. The bidder may also, if practicable, indicate in
such a request the period for which extension is desired. '

[viii)  In any such case a fair and reasonable extension of time for completion of wark may be given Such extension
shall be communicated to the bidder by the Engineer-in-charge in writing, within 3 {three} months of the date of
receipt of such request. Non-application by the bidder for extension of time shall not be a bar for giving fair and
reasonable extension by the Engineer-in-charge and this shall be binding on the bidder.

C. Compensation for Delay.

If the bidder fails to maintain the required progress in terms q__f Clause *A"(Time Control} or to compiete the wark
and clear the site on or before the cantract or extended date of completion, he shall, without prejudiced to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the APD Tech. {whose decision in writing shall
be final and binding) may decide on the amount of tendered value of the work for every completed day/month (as
applicable] that the remains below that specific in Clause “A” (Time Control) or that the work remains incomgplete.
This will also apply group of items for which a separate period of completion has been specified. Compensation @
1.12% per month of delay of work to be computed on per Day basis.

Pravided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Bid Value of work or to the Bid Value of the item or group of items of work for which a separate period
of completion is originally given. .

The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this or any
other contract with the Government in case, the bidder does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause "E”(Management Meeting) the amount shown
against that milestones shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without any
notice to the bidder. However, if the bidder catches up with the progress of work on the subsequent milestonels),
the withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be withheld. However, no interest
Whatsoever shall be payable on such withheld amount

I’

52. At the time of purchase of bid document the prospective bidder shall have to pay an extra amount towards VAT @
4% of the cost of bid documents confirming to the rate stipulation made in the Odisha VAT Act 2004 & Rules 2005
in addition to the cost of bid document. =
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61.
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63.

If a bidder removes any Govt. Material or stores supplied to him from the site of the work in contravention of the
provision of this clause with a view to dispose of the same dishonestly, he shall be in addition to any other liability
civil or criminal arising out of the contract be liable to pay penalty equivalent 1o five times of the price of the
material in stock. The penalty s¢ imposed shall be recoverablg at any time from the sum that may be due than or
at any time thereafter become due to the bidder or from his security deposit or the proceeds of sale thereof, The
bidder will responsible for the misuse ,loss and damage due 'to any reason whatsoever on any materials of the
Department supplied to him for execution of the work. In case of loss damage or misuse of the departmental
materials issued to him recovery at the rate at that time{i.e. market rate or the issue rate of the Department which
ever will be more Jwill be deducted from the bills or his other dues.

Over and above these condition including the technical specification the terms and condition rules and reguiations
and specifications laid down in Odisha detail Standard & Specification Code are also binding upon the bidder.

In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to furnish the
following information in the proforma enclosed here with vide ANXETURE ‘C’ duly certified by the Executive
Engineer or the competent authorities under whom he has executed the works in order to judge his past
performance. The bidder shall have to furnish a declaration in 3 separate sheet regarding conviction/imprisonment
for an offence involving mora! turpitude. In the absence of such vital information the bid shall be finalised in
accordance with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in no way be held liable for
creating credentials so motto from the official records but to examine the authenticity of the credentials furnished
by the bidder along with the bid.

No Relationship certificate

The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any Officer in
the rank of an Asst Engineer and above in the state PWD or Asst. Secy. and above in the Water Resources
Department .if the fact subsequently proves to be false the contract will be rescinded .the earnest money and the
total security will be forfeited and he shall be liable to make good the loss or damage resulting from such
cancellation. The proforma for na relationship certificate is englosed herewith vide ANNEXURE'D'".

The bidder shall sign as a token of final acceptance of the plan, sections and agreements for the work prior to take
up the work for execution.

The bidder has to supply necessary labour and materials for the purpose of alignment laying whenever required at
his own cost.

The bidder has arrange necessary tools and plants ,vehicles ,machineries such as pumps, road rollers etc required
for the efficient exedcution of work at his own cost. The running charges of such plant and cost of consumables and
conveyance are to be borne by the bidder. The bidder shall have to furnish a list of T&P, vehicles ,machineries
,which he owns in the proforma enclosed herewith, vide ANNEXURE'E’.

Under no circumstances, interest shall be chargable for the dues or any additional dues, if any payable for the work,
Protection against flood.

In case of flash and untimely floods in the river during the period of execution resulting in overtopping of coffer
dam and flooding areathe bidder shall make his own  arrangement at his cost to shift the
machinaries,equipments,materials,labour and departmental machineries if hired by the bidder to a safe place.The
work shall have to be resumed after receding of floods and necessary strengthening of coffer dam and the bidder
at his cost will do dewatering. The department may consider -extension of time for completion of the work if the
discontinuance of the work is beyond all reasonable attempts of the bidder to such eventualities.
The debris,sand and other materials ,accuraulated in the working area during flash floods or regular floods in the
monsoon shall be removed by the bidder as required for continuing the work at his own cost.By any chance,if any
excavated portion that could not be filled with concrete by the bidder,gets filledup during monsoon period with
earth such removal wilt not be paid further. The bidder will have to re excavate the same at his own cost.

It shalt be distinctly understood that it is entirely the responsibility of the bidder to make such arrangements as may
be required from time to time to protect the men, machinery materials and the work under progress and the work
for which the measurements were recorded and payment made, against damages either during working season or
during the flood season. The Department accepts no liability, What so ever for any damage or loss of men, materials,
machinery and the work if such hindrance is caused to the progress of work.
The bidder should provide at his own cost adequate protective measures 10 the completed works at the end of
working season or wark in progress against the probable flood during monscon till completion and handling over
the entire work.

During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be borne
by the bidder. Only the designed sectional quantity will be pai‘d. Dewatering from the foundation trench including
hire and running charges of pump will be borne by the bidder.

Dewatering from the foundation for bridges ,culverts ,buildings ,canal structure, river training, work sites etc and
watering for consolidation in roads embankments whenever necessary during execution will have to be done by
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the bidder and no extra payment wilt be made on that account. The term ‘dewatering’ shall mean and include the
execution or operation of these items due to standing water as well as due to percolation water.

Earth wark :

A)The earth work quantity will be assessed from cross sections taken at suitable intervals as decided by the
Engineer-in-charge. Initial leveis will be taken with reference to the benchmark, which should be kept at site till
finalization of the contract. Both the parties to the contract should sign the initial crass sections before starting the
work. Final level is 10 be taken and recorded in level book after’completion of the work in all respect and the bidder
is to sign the final levels recorded by the Department in token of acceptance of final measurements. The plotting
of final levels should also include initial level ,designed level and executed level in three distinct indelible ink. At the
time of recording of such level by the Department, the bidder shal! have to deploy his qualified Engineers, so as to
assist him to witness the levels, )

b) Payment for earth in banking by section measurements, will be made deducting 12.5% {twelve and half} and 5%
(five percent) towards settlements if measurements is taken before monsoon and after one monsoon respectively.
¢) If final measurements of earth is taken after two successive rainy seasons and after due settlements of earth
work, minimum settlements allowance will be deducted on actual observation by the Engineer in charge.
d)Borrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder. The
Department is no way liable for any damages caused to any individuals nar any extra payment shall be made to the
bidder. '

e)Earth work beyond the required design section will not be paid.

f)Earth available from cutting sections should be utilised in filliong section.

g)The earth work includes all leads, lift and delfts including copveyance by all means i.e, by manual ,mechanical or
both.

h)Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be responsible. If he
fails to make or maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in
charge, the later may at his option re-ensure the cubic contents of the earth on embankment and deduct from the
bill of the bidder such percentage which may be judge towards shrinkage settiements and aiso be in such
adjustment as he thinks fit considering all leads and payments be made in the event of entertained by the
Department on the curtailment of earth work extra leads and lifts.

Specification for Breach closing works in river Embankments:

A)Before breach closing the scour pocket filled with water should be dewatered and dried .The seat of the
embankment should be ploughed 8" deep before earth is put in for which no extra payment wili be made.
Cement Concrete : .

Concrete work will conform to 15-456-2000. Concrete shall consist of :

General :

Conerete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and well mixed
in concrete mixture by weight and brought to proper consistency. In case the quantity of concrete involved in work

is very small, the Engineer-in-charge may allow volumetyic proportioning of concrete mix for the restricted quantity.

Mixing : _

Concrete shall be mixed in a mechanical mixer with a mixing t':ime not less than 2% minutes and shall be as dense
as possible. Mixing shall be continued until there is a uniform-mixing of the materials and the concrete is uniform
in colour and consistency. The time of mixing shall confirm to table 1 of (S 457-1957.

Materials :

a) Sand (Fine Aggregate)

Sand to be used in the work shall be natural and free from organic impurities, the maximum size being limit to
4.75 mm. Fineness modules shall be minimum of 2.2 and spécific gravity not less than 2.5, bulk age of wet sand
shall be a maximum of 20%.

b) Coarse Aggregate .
Maximum size of coarse aggregate shali be 40mm and downgraded to have well graded aggregate. Specific gravity
shall not be less than 2.5 in order to have well graded aggregate it shall conform to the following table.

TABLE .
1.5, Sieve % Passing for graded aggregates of nominal size
40mm 40mm 20mm ~ 16mm 12.5mm
20mm 95-100 100 - -
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16mm 30-7¢ 95-100 100 -

12.5mm - - 90-100 100

10mm - - 90-100
4.75 mm 10-35 25-55 30-70 40-85
2.36 mm 0-5 0-10 0-10 0-10
Cement

Ordinary Portland cement shall be used in all cases except in structure in saline locations where Portland slag
cement shall be used. Other essential requirement to be fulfitled by chemical analysis.

Quality control organization shall be referred to conduct periddic physical/chemical tests of cements to ensure the
quality and such testing charges shall be borne by the bidder.

Table—A
sl Grade of Cement level required with coarse aggregate of 20mm & down graded
No. Concrete maximum size [MSA] 40mm & downgraded
1. M-10 207 Kg/Ms 221 Kg./Ms
2, M-15 259 Kg./Ms 228 Kg./Ms
3. M-20 329Kg./Ms 366 Kg./ Ms

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix shall be
designed to produce the grade of concrete having to required workability and characteristic strength as stipulated in
the following table. )

Table- 8
Sk Grade of Compressive test strength in N/mmz on 150 mm Minimum
No. Concrete cube conducted in accordance with IS 456-2000 28 days
Minimum at 7 days
1. M-10 7 i0
2. M-15 10 ' 15
3. M-20 13.5 ; 20

N.B.:- In case of actual cement use being less than the cement tevel specified in Table-A, the Department shall deduct
the cost of cement from the bill of the bidder at the prevailing predetermined price of cement for short consumption
of cement. In case, of actual cement used being more than that specified in Table-A. the bidder shall be paid for extra
cement used at the predetermined price of cement. Design mix and actual cement level required shall be communicated
to the bidder from the to time in writing by the Engineer-in-charge.

67.

68.

69.

70.

71.

72.

73.
74,
75.

Al reinforcement cement concrete work shail conform to Orissa Detailed Standard Specification, I.R.C. and L.5.i.
Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips (18mm size not exceeding 1o 212%)
Shuttering and centering shall be with seasoned non-sal wodd, the inside of which should be lined with suitable
sheeting and be made leak-proof and watertight or alternative steel shuttering and centering shall be preferred.
Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge wifl be machine mixed and
the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra payment shall be
made. )

All the guantities mentioned in the schedule are combined for ground and multi storied fioors in case of multi-
storied building, the rates should be through for the same

The exposed surface of all the reinforced cement concrete works should be made smooth and no extra charges for
plastering if required 1o any R.C.C. structures like columns, chajjas, deck slabs, walls or R.C.C. works will be paid for
the purpose, )

The depth of foundation indicated in the drawing are provisioﬁal but these may be altered if considered necessary
in the light of the nature of soil assessed by boring which must be taken in advance of the actual execution to the
instructions. -

The thickness of cement concrete in top plugging should be as per the department drawing.

Concrete of strength below 812% of the required strength {as determined by actual test) shall not be accepted.
Materials for lining work should be used in the work only after.obtaining approval of the Engineer-in-charge.

{10
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76.

77.

78.

79,

80.

81.

82.

83.

84.

85.

86.

87.
. No claim whatsoever will be entertained for any damage caused to work during supply of water in Canal.
89.
. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.
91,

92,
93.
94.

Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one cubic meter of
cement be taken as 14.42 quintals, '

For concerting the bottam plugs of well under water the method of pouring concrete should be either with baskets
or boxes or bags as directed by the Engineer-in-charge. 10% extta cement should be used for underwater concreting -
without any extra cost to the Department.

Curing :

Curing of all cement works will be done by the, bidder as per f_he instruction of the Engineer in-charge, at his own
cast.

The Department shall have the right to inspect the scaffolding _i;nd centering made for the work and reject partly or
fully such structures if found defective

in the event of any work tendered for under ‘Food for work Programme the payment shall be made in terms of
CASH AND / OR GRAIN in accordance with Deptt. Of Water, Resources Circular No. F.C.1HI- 3/2001 / 22859 Dt.
19.6.2001 read with DOWR resolution No. F.C. 111-59-2003/27799 dt.11.8.03 and further modifications if any. In the
works covered under Food For Work Programme the bidder shall have to maintain Muster Rolls in support of
Payment of Wages in shape of food grain to the labourers engaged in the work. After issue of food grains by the
Department will be the bidders’ exclusive responsibility for transportation, safe custody and up keepment till the
food grains are provided to the labourers engaged in the bonafide Government work against proper
acknowiedgement in Muster Rolls. The bidder shall have o bear all such incidental charges such as transportation,
storage, handling etc. and cost of empty gunny begs @ Rs.Sf- per bag, the rates quoted for the work are to be
inclusive of all such charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE'B'.

The length and section of reinforcement after itis putin positibn as per design will be measured for the purpose of
payment including weight of binding wire.

Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will supply these
vibrators on payment of usual hire charges. _

It must definitely understood that the Department shall not accept any responsibility for the correctness and
completeness of the trial borings shown in the cross section. .',

The bidder should employ enough technically skilled persons including gualified Engineer at his own cost and risk
for supervision of the work.

Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will be
made.

The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the bidder is
required to pay for any ancillary wark for completion of the item of work confirming to the contract specification it
will be constructed as his exclusive responsibility for specific performance of the contract and nothing extra over
and above the agreement rates will be paid.

The bidder shall engage loca! labourers on priority basis duriné execution of work.

The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.

All fittings for doors and windows if supplied by the bidder should be of best quality and should be got approved by
the Engineer-in-charge before they are used in the work.

No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

The use of mild steel roller and pins be permitted provided these are made either or gauge-lll or IV steel in
accordance with I.R.C. specification M.S. roller and pins of forge metal alternatively be turned from Railway carriage
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and wagon axles (these may be designed according to the fc;.fmula). P=D 32 where ‘P’ is the permissible load in
tones per inch length or raller and. ‘D’ is the diameter of the roller in inches.

95. Locks and groves shail be provided in the bearings se as prevent them from getting out of the alignment.

96. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication and
permitting easy access the bearings shall be provided to prevent dust or other foreign materials getting into the
barings.

97. Sliding plate bearing shall normally be form anyone metal and combination of plates of different metals which are
jikely to result inaction shall not be permitted. Copper plate pressed in between steel plates will not be allowed.

98. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED IN G.O 44 VIS, 13/62 DATED 20.2.1995.

1.a} Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules 1950, the Contractor

is bound to allow or cause to be aliowed to the labourer directly or indirectly employed on the works one day rest for

six days of continuous work and pay wages at the same rates as for duty in the event of defauit, the Block Development

Officer concerned shall have the right to deduct the sums not palu‘id on account of wages for weekly holidays to any

([abour and pay the same to the persens entitles thereto form any money due to the Contractor.

b} The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer doing

cement mixing work and black topping of roads. The contractor ha;s undertaken to so, Government shall be entitled to

provide the same and recover the cost from the Contractor.

2, Pay

{i) in case of delivery:

Leave pay during maternity leave will be at the rate of the worker’s average daily earnings calculated on the
total wages earned on the days the full time work was done during a period of three months immediately preceding the
date on which the given notice that she expects to be confined or at the rate of twelve annas a day whichever is greater.
i} In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days when full time work

was done during a period of three months immediately preceding the date of such miscarriage.

(iii) Conditions for the grant of maternity: )

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less than 6

months immediately preceding the date on which she proceeds on Ieave

This will apply only to work places which may continue a year or more.

99, Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanshlp, if not otherwise designated by the
specifications, shall be subject to Inspections, examination and quality control test by the Engineer-in-charge at any
and all times during manufacture and/ or constructions and at any / all places where such manufacture or
constructions are carried on. The Engineer-in-charge shall have the right to reject defective material and
workmanship or require its corrections. Rejected workmanship shall be satisfactorily replaced with proper material
without charge thereof and the Contractor shall preperly segregate and remove the rejected material from the
premises. If the Contractor fails to proceed at once with the replacement of the rejected material and/or the
construction of defective warkmanship, the Engineer-in-charge may replace such material and / or cosrect such
workmanship and charge the cost thereof to the Contractor. )

100. Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to execution,
during execution, and after completion of the work as per the direction of the Engineer-in-charge and the
C.Ds./print outs thereof should be accompanied by the R/A bills and Final bill.

101.Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall not be allowed
but extension of time shall be considered if the hindrance is not attributable to the bidder.
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102.In the event of non-achievement of proportionate progress confirming to works Department Circular No. 24716 dt.
24.12.2005 incorporated in clause 51 of DTCN instant / appropriate action shall be initiated against the bidder for
recession of the contract under Clasuse2(b) of the F2 agreement on payment liability of the admissible amount
from him.

103.Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition to the clauses
mentioned herein before bidding. The clauses contained in the DTCN from part and parcel of the Agreement and
also binding upen the bidder. FORCE MAJEURE

104.Should failure in performance of any part of this deed/ subsequent agreement arises from war, insurrection,
restraint imposed by Government, Act of Legislature of other authority, stoppage of hindrance in the supply of raw
materials, or fuel, explosion, accident, strike, riot, lock-out or other disorganization of labour or transport, break
down of machine, flood, fire, act of God, or any inevitable or unforeseen event beyond human control directly or
indirectly interfering with the supply of stores or from any causé which may be a reasonable ground for an extension
of time, the competent authority will allow such additional time as he considers 1o be justified in the circumstances
of the case. No compensation will be payable to the bidder fo?any loss incurred by him due to these reasons.

105.The royalty of materials will be recovered from the work bills as detailed herein below in case of failure of
production of proper money receipt from Revenue Department. The rates have been extracted from Orissa Minor
Minerals Concession Rules 2004. Any amendment / modification on the foilowing rates shall prevail.

MATERIALS RATE UNIT
{In Rupees)
1. Sand filling 35.00 Each Cum
2. Hard fine 70.00 Each Cum
3, Hard granite metal .LR.C. Gr. ll 130.00 Each Cum
4. Hard granite metal 1.R.C, Gr. 1l 130:00 Each Cum
5. Hard stone metal 130.00 Each Cum
6. Hard stone boulder 130.00 Each Cum
7. Hard granite boulder 130.00 Each Cum
8. Moorum 3500 Each Cum
g. Hard granite chips 130.00 Each Cum

106.The authority competent to accept the bid reserves the right of accepting the bid for the whale work for a distinct
part of it or distributing the work between one more bidders. -

107.For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been entered into
within the State of Orissa and it is agreed that neither party to the contract wil! be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.

108.The Department reserves the right to verify all statements/credentials furnished along with the bid and 1o inspect
the bidder's establishment/workshop so as to evaluate the bidder's capacity to execute the work and also reserves
the right to defer/reject/accept any or all the Bids without assiéning any reason whatsoever. The Department shall
in no way be held liable for such action nor will make any obligation to inform the bidder the ground for the same.

109, IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS) ACT 1996 AND THE BUILDING

AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996.
a} The Government of India in the Ministry of Labour & Employment has enacted the building and other constn.

Workers {Regulation of Employment and Conditions of Serv_i'ce} Act. 1996 with the objective of regulating the
Employment and Conditions of Service of the Building and othé‘r constn. Workers and to provide their safety, health
and welfare measures. The Government of Orissa with a view to enforce the provisions of the Building and Other
constn. Workers 9Regulation of Employment and Conditions 'of Service) Act, 1996 have formulated ruies namely
the Orissa Building and other Constn. Workers (Regulation of Employment and conditions of service) Rules 2002
and this has been published in the Orissa Gazette vide Government Notification No. 9174-LE dt. 02.08.2002.
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b} In accordance with the p'rovision under section 3{1) of the Building and other construction workers welfare cess
Act. 1996, the State Government have been pleased to order fgr collection of tess @ 1% of the cost of construction
incurred by and employer & builder which shall exclude thé cost of land and any other compensation paid or
payable to a worker or his kin under the workman compensation Act 1923.

¢) Inthelight the decision taken by the Government to enforce th;e provision of the building and other constn, workers

welfare cess 1996 it is ordered that :-
All Government Departments, Public sector undertakings and other Government Departmental agencies/bodies
carrying out any buildings or other construction works which are covered under section 2{1)(d) of the Building and
other construction workers {RE & CS) Act, 1996 shall pay 1% of the amount of the cost approved as per the tender
notification. This amount will be deducted from the bill at the time of marking payment to the contractors and such
amount shalf be remitted by way of account payee cheque in favour of the Orissa Building and other construction
workers Welfare Board within 30 days making payment along with a forwarding letter addressed to the Secretary-
cum-Chief Executive Officer, the Orissa Building and other Construction workers Welfare Board, Office of the Labour
Commissioner, Orissa, Bhubaneswar. )

110.QUALITY CONTROL AND MONITORING UNDER DOWR.

The quality Control, Monitoring & Assessment works shall be c"{arr\;r out in accordance with the guidelines contained
in the codes and publications of the B.L.S. {Appended) on different subjects read with relevant provisions of any
technical manual issued by the department from time to time,on the subject of standards and quality of different
items of work. The Quality Control and Monitosing Organisétions in DOWR is praposed to be a 2 tier one as
described below.
Quality Control, Monitoring and Assurance by lmplementir{g Agency(lA) & Project Implementing Unit {PIU)
I.A. is the contractor executing the work.

P.I.U. covers the field Executive Engineer, E.E. Quantity Control Division of the Project, CRO, Quality Control
Division for territorial field works.
II. State Quality Monitoring cell {(SQMC}
Engineer-in-Chief, {P & D) shall be the Chairman of SQMC. The folléwing may be the member of the Cell.
i} C.E., Designs & Research {to be renamed as C.E., Designs, Research &

Quality Control - Member
il} C.E., Minor (rrigation - Member.
#ii) Director, Research (to be renamed as Director, Research & O.tiality Control
- Nodal Officer.

SQMC with the held of experts from the following fields will go ahead with the mission.

a} Retired Engineers of the State Government. .

b) Retired Experts from Govt. Engineering Colleges.
A panel of experts is to be formed and approved by the Government., Their service will be utilized as and when
required on day-to-day basis by the Director, Research and Quality Control the nodal officer of the Cell.

I. & Quality Control & Assurance by the Implementing Agency {Contractor)
It shalt be the prime responsibility of the implementing Agency {the contractor) to ensure the quality of the
materials to be used, quality of works to be executed as well as the quality of the finished products as per the
specification.
The I.A. {for works costing Rs. 10.00 lakhs and above shall set up a fieid QC laboratory and appoint qualified
personnel for testing of samples.
The 1.A. will be responsible for safety in construction, which.includes watching lightening insurance, health and
environmenta! protection.
The I.A. shalt produce test results/test certificate of the materials used in the works and test results of concrete
and of the finished products as specified. The test results;’cértiﬁcates are to be scrutinized by the E.E. before
clearing the bills.
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The I.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc. in the approved
laboratory of his own cost & produce the test results.

In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-charge of the .
work may take up the test at Laboratories of either Central Govt./State Govt./ PSUs/Gavt. Institutes on pre GST
firms located nearby. The pre GST Firms are to be approved by the Government for various works. The expense of
tests are to be borne by the LA,

The work bills may be passed and paid if the quality criteria are full satisfied.

111.MINIMUM QUALIFYING CRITERIA.

a) Satisfactorily completed {not less than of the original contract value) as a prime contractor i.e. value not fess than
Rs. Lakhs at price level {Attested copy of certificate of authenticity is to be enclosed from the
concerned Block Development Officer. Weightage of 10% per year shail be given on cost of completed works of
previous year to bring them to price level. Failure to submit proof in support will result non responsive
of the tender *

b) The bidder should produce documentary evidence regarding availability of the following machineries and
equipments in working condition required for execution of the work {either owned in his name or obtained en hire
purchase scheme or by hiring from the reputed firms/contractors firms). If the machineries are to be procured for
specific period for completion of the work on lease/mental basis than a copy of registered MOU must attached.
Failure to attach the documentary evidence in support of availability of required machineries may result in non
responsive for tender.

Sk Name of the equipment Nuinber required

2
e

ExcaGSTor

Tipper / Truck
Concrete Mixture
Concrete Vibrator
H.F. Pump

Water tanker

Dozer

e N & kW N

Vibrator Roller PRR (8 to 10 tones)

¢) Sub-contractors experience and resources shall not be taken into account in determining the bidders compliance
with the qualifying criteria.

ANNEXURE — ‘A’

DESCRIPTION OF WORK PUTTO BID  ~ Amount in Rupees.

sl. Name of Value of | Addl. Place of Security Cost of bid Period of Class of
No. ;| the Work work. sale & receipt. deposit | document + Completion bidder
GST @ 12% entitled for
the bid
1 2 3 4 5 16 7 8

ANNEXURE - ‘B’
Undertaking to pay minimum wages to the labourers.
{Refer clause 45 read with clause 87 of DTCN.}
| undertake to pay minimum wages per day as admissible to the labourers engaged by me. In case the Block

Development Officer is satisfied that the minimum wages conﬁrm‘i:ng to the Minimum Wages Act have not been paid,
the differential amount, of which the decision of the Block Development Officer shall be final, con lusive and binding
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upon me, shalk also become deductable from the bill{s) that has / have become due or may become due to me, for
payment to the labourers who were under paid, in such manner as he B.D.O. may deem proper. The disbursement of
minimum wages to the labourers means and includes the paymeht in shape of Cash / Food grain or both on proper

acknowledgement in the Muster Rolls maintained by me. | further undertake to be accountable to the Department in

accordance with the text of Clause 87 of DTCN in the event of works taken up under food for Programme work,

ANNEXURE - C’
PERFORMANCE RECORD OF CONTRACTOR
{refer Clause 59 of D.'T.C.N.]

Signature of the Bidder

1. Name of the Contractor:
2. Registration No. and Date:
3. Class of Contractor:
4, Llicencing Authority:
5. Licence valid upto:
6. Details of work executed:
§l. | Jobs under | Agreement Date of Stipulated/ | Whether work | Reasons Amount
No. | execution amount commencement | actual date | is progressing | for delay compensation
of as per if any levied for
completion { programme delayed
{Percentage of completion if
- progress) any.
1 2 3 4 5 16 7 8

7. Whether the contractor has deployed requisite machineries & personnel.

(details of machinery and personnel deplayed) :
8. Whether the contractor has employed qualified Engineers during execution of the work(s)
9, Whether the quality of construction is satisfactory:
10. Amount of reduced rate items, if any:
11. Whether the contractor has capability to make good the loss in time:
12. Whether the contractor has abandoned any work in the '
Last three years, if yes, the details, thereof :
13. Whether the contractor has entered into any litigation
tn the past if yes, the details thereof :

14. Comments on the capabilities of the contractor.

(i)

(i)
{iii}
(i)
(v)

Technical Proficiency.
Financial soundness
Mobilization of adequate T&P
Mobilization of man power
General behavior.

Yo

Block Development Officer
Rasgobindpur
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Name of the Certifying Officer Signature of the Bidder.
with Official Seal,

ANNEXURE - D’
Certificate of no relationship as per Clause 60 of DTCN.

\/we do hereby certify that |/We am / are not related to any officer of P.W.D. of the rank of Asst. Engineer and
above and any officer of the rank of Asst. Security and above in thé Panchyat Raj Department 1/We am/are aware that
if facts subsequently proved to be false my/our contract will be resg’_inded with forfeiture of EMD & Security Deposit and
I/We shall be liable to make good the loss or damages resuiting from such cancellation.

I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

Signature of the Bidder

To ANNEXURE - 'E’
THE BLOCK DEVELOPMENT OFFICER
RASGOBINDPUR, MAYURBHAN).

Sub:-  List of T & P/Machineries/Vehicles.

Sir, .
As required under Clause No.63 of the Detailed Tender Call Notice, | am to furnish herewith the above

information as mentioned below so as assess my capability to execute the work.

tist of T & P /Machineries/Vehicles

sl. Details of T & P/ Machineries / Make Year of Number
No. vehicles the bidder owns manufacture {Unit)
1 2 3 4 5

Yours faithfully

signature of the Bidder

INSTRUCTIONS TO BIDDER
1 Only "percentage quoted bid" of the bidder shall be considered.
2 Percentage quoted by the bidder shall be accurately filled in words and figure.
3 If any discrepancy is found between words and figure, ratelquoted in words shall be taken as correct.
If any discrepancy is found in the percentage quoted in "percentage excess of less" and "Total amount quoted by
4 the bidder" than the percentage shall be taken as accordingly the bid price shall be corrected which would be
binding upon the bidder.
5 If the bidder quoted the percentage without mentioning excess or less and not supported with corresponding
amount will be treated as excess. -
6 The bidder shall write the percentage in excess or less up to one decimal point only. If the bidder writes the
percentage up to two or more decimat point 1st decimal point shall only be considered without rounding off.
7 Where is the bidder omitted to quote the percentage either in words or figure the officer opening the bid should
record the omission and the bid will be rejected.
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{For Office use only.)
Number af over writings

Number of corrections
Number of omissions
EMD

GST

PAN CARD

NRC

Affidavit

Labour License

sold on Payment of Rs Rupees. . only in
shape of D.D. bearing no dt including GST @12.00%
towards cost of tender paper vide M/R NO...oeevevccrnne N+ S
{18
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