BID IDENTIFICATION NO. KULIANA (CHANDUA) -1 /2 y — 2.5

GCOVERNMENT OF ODISHA

PANCHAYATI RAJ&DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK :
Construction of Additional Class Room at Govt. UP School, Nabedhi under
Kuliana GP.

PANCHAYAT SAMITI;: KULIANA(CHANDUA).

Contractor Page | 1
BDO



Letter no-

M ES

Date- \"\~ T -24

INVITATIONS FOR BIDS (IFB)

Bid Identification No.1/3-45 BDO KULIANA(CHANDUA)-
The Block Development Officer, KULIANA(CHANDUA) Invites percentage rate bid tender on behalf of Governor of
Odisha from registered and eligible Civil Contractor of the state PWD (R&B)/WR/Rural Works/MI/CPWD for the
following work eventually to be drawn up in the PWD Pl Form in confirming with the detailed Tender Call Notice.

JFFICE OF THE PANCHAYAT SAMITI: KULIANA(CHANDUA)
At/P.0.-CHANDUA,Dist.- Mayurbhanj, Odisha
E-Mail-ori-kuliana@nic.in

GENDAPOKHARI GP

Approx. ! Period
Sl. Value of the work | Class of EMD in Cost of Bid
No Name of the Work Rs. In Bidder Rupees Document (in Co:::ple
Lakhs) Rupees) tion
1 2 %) 4 5 6 7
CONST. OF ADDITIONAL CLASS ROOM AT
SUNAMUHIN HIGH SCHOOL, PR
I | anason ohoen ki, | 1452898:00 C'&'D' | 14400.00 | 6.000.00 Gmf”‘h
GP
CONST. OF ADDITIONAL CLASS ROOM AT
2 | JAGANNATHPUR  HIGH SCHOOL | 1433898.00 ‘C’ & ‘D’ | 14400.00 6,000.00 6
" | GENDAPOKHARI GP months
CONST. OF ADDITIONAL CLASS ROOM AT
3 | NMBM HIGH SCHOOL, ADASILI UNDER | 1433898.00 ‘C & ‘D’ | 14400.00 6,000.00 6
" | PARULIA GP . i months
CONST. OF ADDITIONAL CLASS ROOM AT
4 | PADHIARIPUR HIGH SCHOOL, | 1433898.00 ‘C’&‘D’ | 14400.00 6,000.00 9
" | PADHIRIPUR UNDER KUCHEI GP months
CONST. OF ADDITIONAL CLASS ROOM AT
5 | PANCHAYAT HIGH SCHOOL, KUABUDA | 1433898.00 ‘C'&‘D’ | 14400.00 | 6,000.00 6
* | UNDER KUABUDA GP months
CONST. OF ADDITIONAL CLASS ROOM AT e 6
6 | DUBHIA UP SCHOOL UNDER KUCHEI gp | 1311017.00 C&D" | 13200.00 800000 | wionths
CONST. OF ADDITIONAL CLASS ROOM AT
7 | BAUNSAKATIA UP SCHOOL UNDER | 1311017.00 ‘C’& ‘D' | 13200.00 6,000.00 6
" | BAIGANBADIA GP months
CONST. OF ADDITIONAL CLASS ROOM AT
8 | GOVT. UP SCHOOL NABEDHI UNDER | 1311017.00 ‘C &‘D' | 13200.00 6,000.00 mof:ths
KULIANA GP
CONST. OF ADDITIONAL CLASS ROOM AT o 6
? | ADASILI UPS UNDER PARULIA GP 1311017.00 ¢'&'D" | 13200.00 6,000.00 | . onths
CONST. OF ADDITIONAL CLASS ROOM AT i 6
10 | GHODAPAL PS UNDER PARULIA GP 1311017.00 C&D" | 13200.00 BOR0E0 | onils
CONST. OF ADDITIONAL CLASS ROOM AT S 6
11 | BADHALDIAKAND PS UNDER PARULIA Gp | 1311017.00 C&D" | 13200.00 600000 | crorths
CONST. OF ADDITIONAL CLASS ROOM AT ¥
12 | GOVT. UPS BALARAMPUR UNDER | 1311017.00 ‘C&‘D’ | 13200.00 6.000.00 | _°.
| PURUNAPANI GP
CONST. OF ADDITIONAL CLASS ROOM AT ¢
13 | JAGANNATHPUR PS UNDER | 1311017.00 ‘C&‘D" | 13200.00 6,000.00 | i

f

-Cost of Tender Paper: Bids must be accompanied by paper cost of the tender amount specified for the
work in the table (Col No.6).the paper cost is to be pledge in shape of bank draft (non-refundable) in
favour of BDO, KULIANA(CHANDUA), and payable at -KULIANA(CHANDUA).
Earnest Money Deposit: The bid must be accompanied with E.M.D amount as specified against each work
in shape of NSC/POTD/KVP/POSB/Fixed Deposit receipt of the scheduled commercial bank duly pledged
in favour of BDO, KULIANA(CHANDUA).




'FFICE OF THE PANCHAYAT SAMITI: KULIANA(CHANDUA)
At/P.0.-KULIANA(CHANDUA),Dist.- Mayurbhanj, Odisha
E-Mail-ori-KULIANA(CHANDUA)@nic.in
Sale and Receipt of Tender Paper: The sale of the Bid documents willbe made from the date of
publication i.e.from dt: 17.08.2024to 30.08.2024up to 05.00 P.M.(on working days only). Bid should be
received at the Office of theBlock Development Officer, KULIANA(CHANDUA), Mayurbhanj,PIN-
757014throughSpeed post/Regd. Postonly(No tender paper will received by hand service) andsuper
scribed as“ NAME OF THE WORK"BID IDENTIFICATION NO-B.D.O, KULIANA(CHANDUA)-.(Written
in Capital letter) on the Body of cover. The last date of receipt of the bid documents will be
dt:30.08.2024 up to 05.00. P.M.
Date of Opening of the tender Paper: The Bids will open onDt. 31.08.2024at 11.00 A.M.atthe,
Conference Hall, Panchayat Samiti, KULIANA(CHANDUA),MAYURBHAN) in the presence of the bidders
who wish to attend. If the office happens to be closed (holiday) on the date of receipt/opening of the
bids as specified, the bids will be received/opened on the next working day at the same time and venue
without further notice. However, date of tender paper opening may be postponed as per the
convenience of the authority by intimating all the concerned tenderers through notice affixing to notice
board at Office of the Block Development Officer, KULIANA(CHANDUA),Mayurbhanj.
Additional Performance Security Deposit: Additional Performance Security shall be obtained from the
bidder when the bid amount is less than the estimated cost put to tenders per works deptt. Letter No.
4710 .dt12.04.2022 In such an event, only the successful bidder who has quoted less bid price/rates than
the estimate cost put to tender shall have to furnish the exact amount of differential cost i.e., Estimated
cost put to tender minus the quoted amount as additional performance security (APS) in shape of
N.S.C/K.V.P/Postal time deposit pass book/Term Deposit receipt duly pledged in favour of BDO,
KULIANA(CHANDUA)within 7(seven) days, otherwise the bid shall be cancelled and the security deposit
shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder.

Bellow 5% . No Additional Performance Security

From 5% & above and below 10%

50% of (Difference between estimated cost put to tender
and Bid amount.

From 10% and above

150% of (Difference between estimated cost put to
tender and Bid amount.

6.

i

The following Documents should be furnished with the tender paper failing which the tender is liable for
Rejection.

A) EMD Pledged in favour of BDO KULIANA(CHANDUA).

B) Self Attested copy of valid Contractor Registration Certificate.

C) Self Attested copy of valid Pan Card &GST Certificate.

D) SC/ST Contractors submit original Affidavit in support of cast certificate and attested copy

Of Cast certificate.

E) Bank Draft towards cost of Tender paper in favour of BDO, KULIANA(CHANDUA).

F) P.H Contractor should submit original Affidavit in support of PH certificate regarding EMD

Exemption.

G) An Affidavit in support of the authority of documents including no relation certificate should be

attached with Tender Paper.
Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavit
as regards, the fact of availing award of work without submission of EMD/ISD during the current financial
year. He should also produce original contract licence at the time of opening of tender document to make
necessary entry to that effect as such facilities are limited to three participation in tender during a financial
year. Otherwise, their tender will be liable for rejection.
The SC/ST Contractors desirous of availing preference should submit an original affidavit in support of
caste certificate and attested copy of caste certificate, Otherwise their tender will be liable for rejection.
G.S5.T. as applicable shall be paid extra over and above the work value. The Contractor shall however be
required to submit the TAX INVOICE along with the R.A. / final bill released of the G.5.T. amount by the
department.

10. Shortfall of any required documents, Tender paper is liable for rejection.




'FFICE OF THE PANCHAYAT SAMITI: KULIANA(CHANDUA)
At/P.0.-KULIANA(CHANDUA),Dist.- Mayurbhanj, Odisha
E-Mail-ori-KULIANA(CHANDUA)@nic.in

11. A bidder can submit only one tender paper for a particular work. Submission of more than one tender
paper by a bidder for a particular tender will liable for rejection of all such tender papers.

12. Other details can be seen in the bidding document.

13. The authority reserves the right to reject any or all the tenders without assigning any reason thereof.

14. Bid documents will be available atDistrict NIC website i.e. Www.mayurbhanj.nic.inand will be *

accompanied by the paper cost of the Tender paper in shape of Demand Draft Payable at
KULIANA(CHANDUA),Mayurbhanj and DTCN with all required documents of bidder as mentioned in
Tender call Notice to be sent to the Office of theBlock Development Officer, KULIANA(CHANDUA).

W‘f CH%+ ] (
et Block Development,Dfficéf] | 0% |-

A KULIANA(CHANDUA), Mayurbhanj/ )

Memo No. dY F|  /Date. |HJD?J&'1

Copy in duplicate forwarded to the JointDirector (Advertisement), 1&P.R.Deptt.Bhubaneswar for information

and necessary action. It is requested to please arrange for publication of above tender notice in two local Oriya Dailies
on or before dt. 17.08.2024. The complementary copies for the same be sent to this office for record/ﬁ

.
W/ Block Development Officer, [7 ; ﬁ% ‘ﬂ'
f; # )V

KULIANA(CHANDUA), Mayurbhanj
Memo No. a\"?q /Date. ll'”"‘g 12'-1

Copy to the Collector & District Magistrate, Mayurbhanj / Superintendent of Police,Mayurbhanj / Project
Director-cum-EO,Zilla Parishad,Mayurbhanj/CDM & PHO,Mayurbhanj/Chief Engineer & Basin Manager, B.S.&.B. Basin,
Laxmiposi/  Superintending  Engineer, Irrg. Circle, BARIPADA /Executive Engineer, M.l.  Division,
BARIPADA Superintending Engineer/Executive Engineer, (R&B) Division, BARIPADA/Rairangpur/ N.H. Division,
BARIPADA/Executive Engineer, Mayurbhanj Irrigation Division, BARIPADA/ Executive Engineer, R.W.S&S Division,
BARIPADA/ Superintending Engineer, RWD,BARIPADA/Rairangpur/Karanjia, Executive Officer, BARIPA }{Municipality
for information and wide circulation.

Block Development Officer, I‘ﬂﬂg 4[
KULIANA(CHANDUA), Mayurbhanj }
Memo No. &Y #3 /Date. ELDB’ ,9\ /

Copy to All tender committee members for information and requested to present for opening of the tenders in

the given date,time &Venue. "
Block Development Officer, l j I'D g}’]’ﬂ

KULIANA(CHANDUA), Mayurbhanj

Memo No. & YFY /Date. | ‘1) 0 f 7
Copy to office Notice Board tender filé & C.P KULIANA(CHANDUA) Block for assist for uploading the DTCN

and bid documents at NIC,Mayurbhanj.

Block Development Officer, } A] 1§ @4
KULIANA(CHANDUA), Mayurbhanj



10.
11.

R/ Wﬁ

GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS (IFB) IDENTIFICATION NO.MBJY/ 2024-25
BLOCK DEVELOPMENT OFFICER,KULIANA(CHANDUA)
DETAILED TENDER CALL NOTICE

Ihe Block Development Offlcer, KULIANA(CHANDUA)on behalf of Government of Orissa invites percentage rate bids
or execution of Civil works as detalled in the ANNEXURE ‘A’ from the Class of bidders registered with the State
Government and bidders of equivalent Grade/Class registered with Central Government / M.E.S. / Railways for
executlon of Civil works on production of definite proof from the appropriate authority. The bidders may submit
bids for any or all of the works annexed hereto.

Bid document consisting of plan, specification, the schedule of quantities and the set of items and conditions of
contract and other necessary documents can be seen In all the offices issuing the bid documents and the office of
the undersigned during office hours every day except in Sundays and Public holidays till the last date of sale and
recelpt of bid documents.

Bids must be accompanied by security of the amount (Non-refundable) specified for the work as mentioned in the
Col. No.6 of the ANNEXURE ‘A’ in shape of Deposit Receipt from Scheduled Bank/ National Savings Certificate /
Post Office Savings Bank Account / Post Office Time Deposit Account / KissanVikashPatra duly pledged in favour of
the Block Development Officer, KULIANA(CHANDUA)failing which the bid shall be liable for rejection. Bidders
desirous to hire machinery or equipments from outside the State are required to furnish 2% of the amount put to
bid as bid security.

The sale of bid document shall start from 17.08.2024 and close 30.08.2024on workingdays only from11 AM to5
PM hours in the office of the Block Development Officer, KULIANA(CHANDUA)on working days only and the bid
documents shall be received up to 5 PM of date 32.08.2024.

Bid must be delivered in the Tender Box having Identification No.MBJY 2024-25

Bid information’s can be obtained from website www.mayurbhanj.nic.inand tender paper can be purchased from
the office of the undersigned against non-refundable fee towards cost of bid document as indicated in the form of
Cash. The cost of bid document and GST should be made in two separate A/C payee Demand Drafts.

Bidding documents requested by mail will be dispatched by Registered Post / Speed Post on Payment of an extra
amount of Rs.500.00 over the cost of bid documents. The Block Development Officer, KULIANA(CHANDUA)will not
be held responsible for the postal delay if any in the delivery of the documents or non-receipt of the same in time.
The bid will be opened 0n31.08.2024 at 11 AMin the office of the Block Development Officer,
KULIANA(CHANDUA)in the presence of the bidders who wish to attend. If the office happens to be closed on the last
date of receipt of the bids as specified, the bids will be received and opened on the next working day at the same

time and same venue.
Bid documents can be purchased from the office of the undersigned against a non-refundable fee towards cost of

bid documents as indicated in the form of cash in shape of two A/C Payee. Two separate A/C Payee Demand Draft
be made one for cost of bid document and the other for GST.

The value of the work put to bid is Rs. 1311017.00As per Col. No.3 of ANNEXURE — ‘A’

As per Works Department Circular No. 15443/W Dt. 01.8.2005, all the prospective bidders for the purpose of

participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the amount put to bid rounded to
the multiple of Rs.100/- i.e. Rs.13200.00 As per Col. No.5 of ANNEXURE — ‘A’ at the time of submission of bid. The
earnest money should be duly pledged in favour of the Block Development Officer, KULIANA(CHANDUA)may be in
shape of National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit Account /
KissanVikasPatra/Deposit Receipt of Scheduled Bank. Bids not accompanied by EMD @ 1% as provided in hereof

shall be summarily rejected.
N.B. a) No Cheque / Cash payment will be accepted.
b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be constructed as

scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable as E.M.D.
¢) The Engineering bidders shall have to furnish E.M.D. as per Works Department Clarification No. 2246 dt.
03.02.06 and the original Registration Certificate should be produced by the bidder at the time of opening ?he

bid for verification, failing which the bid will be liable for rejection. Grant of concession (s) 6@'{ aste

1]
Signature of Contractor W Block Developmey? Officer
KULIANA(CHANDUA)

Asst. Exe. Engineer
Kuliana (Chandua)

- B i T L



12.

(i)
(i)
(iii)
(iv)
(v)
(vi)
(vii)
(viii)
(ix)
(x)

(i)
13.

14,

15.

16.

17.

Sign

&Schedule Tribe Bidders shall be admissible in accordance with Works Department Resolution No. 27748 dt.
11.10.1977.
d) Adjustment of earnest money given with other bids previously shall not be entertained.
The bid document needs to be completed and submitted with copies of all the documents as required in the
Invitation for Bids (IFB). Following is the summary of the copies of documents required to be submitted along with
the completed bid document.

Contractor’s Registration Certificate (License)

E.M.D. in the prescribed mode as required under clause 11 of DTCN.

GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612 as required under

clause 14 of DTCN.

Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.

An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.

List of T & P/Vehicles/machineries in the prescribed Proforma as required under clause 63 of DTCN,

Past performance of the Contractor in the prescribed Proforma as required under clause 59 of DTCN.

A declaration to the effect that there has been no conviction/imprisonment for an offence involving moral

turpitude,

No relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.

Compliance to qualifying criteria if any.

The mailing address of Registered Office/Site office of the bidder as required under clause 30 of DTCN.
The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by the competent
authority as concurred in by Law Deptt. & Finance Deptt. In their UOR No. 848/L dt. 31.05.97 & UOR No. 202/WFD
dt. 6.3.98 respectively. (Works Deptt. Memo No. 9101/dt.30.03.98)
As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1 April 2005 in the event of enactment
of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption ‘Sales Tax’ printed at various clause of DTCN
stands modified as ‘GST’. The bid shall not at the discretion of the competent authorities by considered unless
accompanied by the true copies of GST Registration No. and valid GST clearance certificate in Form 612 issued by
the Sales Tax Authorities and the original thereof to be produced if required at the time of opening of the bid. The
bidder registered in other State Government is required to produce non-assessment certificate obtained from the
Sales Tax Commissioner Government of Orissa at the time of submission of bid document. The rates quoted by
the bidder shall be deemed to be inclusive of GST of all the materials that he will have to procure for performance
of the contract. Deduction of GST at source @ 18% from the gross amount payable to the bidder shall be made
and credited to the Government in terms of statutory provision U/S 2(119) of the Orissa GST Act. 2017.
The earnest money will be retained in case of successful bid and will be dealt with as per the terms and conditions
of the O.P.W.D. Code and will not carry any interest. The earnest money of the unsuccessful bidder will be
refunded on application after the tender is finally accepted and agreement concluded.

The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of Orissa,
shall within a period of seven days upon intimation given to him of acceptance of his bid make an initial security
deposit in the form of NSC/ Post Office Time Deposit/Post Office Savings Bank Account/ KissanVikasPatra /
Deposit receipt of Scheduled Bank and in no other form which including the amount already deposited as earnest
money shall be 2% of the value of the bid amount and sign agreement in the P.W.D. form No. F2 (Schedule XLV
No.61) for the fulfillment of the contract in the office of the Block Development Officer, KULIANA(CHANDUA). The
security deposit together with the earnest money and the amount withheld according to the provision of F2
agreement shall be retained as security for the due fulfillment of this contract. Failure to enter into the required
agreement and to make the security deposit as above shall entail forfeiture of the earnest money. No bid shall be
finally accepted until the required amount of security money is deposit. The written agreement to be entered into
between the bidder and the Government shall be the foundation of the rights of both the bidder and the
Government and the contract shall be deemed to be incomplete until the agreement has first been signed by the
bidder and then by the proper officer authorized to enter into the contract on behalf of the Government. The
security deposit will be refunded after one year from the date of completion of the work and payment of the final
bill. This will not carry any interest.
Bid must be submitted in sealed covers. Bid documents received after due date and time will not be en{tg
No. bidder will be permitted to furnish his bid in his ow manuscript. \
r d rzlx \
ature of Contractor AR /1g- Block Development O
KULIANA(CHANDUA)

N

Asst. Eie. 'Ehgineer
Kuliana (Chandua)



18.
19.

20.

21.

22.

23,

a)

b)
c)

d)
e)

g

h)

24,

Signature of Contractor "N’ A Q- Block Development )

The work is to be completed in all respect within the stipulated date which is mention in DTCN.
All bids received with remain value for a period of one month from the date of receipt of bids or till the date

of drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the bidder and
the Department.

The date of issue of the notice to the bidder to attend the office of Panchayat samiti KULIANA(CHANDUA) for
signing the agreement shall be treated as the date of commencement of work, unless otherwise specifically
mentioned. The bidder whose bid is accepted must submit a programme of work immediately after issue of work
order for approval by the Engineer-in-charge.

The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all
documents, which form part of the agreement to be entered into by the accepted bid and detailed standard and
specifications for Orissa and other relevant specifications and drawings, which are available for sale. Complaint at
a future date that and specifications have not been seen by the bidder cannot be entertained.

Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should also inspect
the quarries and approach road to quarries and locality of the work and satisfy himself about the quality and
availability of materials including the medical aids, labour and foodstuff etc. In every case the materials must
comply with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be adequate to
complete the work according to the specifications and conditions attached to and that he has taken into account
all conditions, difficulties that may be encountered during its progress and to have quoted labour rates and
materials, entry tax and other duties, leads, lifts, delfts, loading and unloading and freight for materials and all
other incident charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-
charge of the work and his authorized subordinates. In the course of awarding a work, the Department may
desire the analysis of the rate arrived for against any item(s) of work.

Complaints at future date that the availability of materials, labour or any other factor have been misjudged
cannot be entertained. It should be understood clearly that no claim whatsoever will be entertained afterwards
on the plea of non-availability of proper quantity and quality of materials, including foodstuffs or for any other.
The bidder shall bear in full various incidentals, sundries and contingencies necessitated by the work within the
following or similar category.

Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable under various Acts &
Rules including GST, ferry tolls, conveyance charges and other cost on account of land buildings including
temporary building and temporary electric connection to work site as well as construction of coffer dam,
construction of service road, haul road, diversion and its maintenance till completion of work required by the
bidder for collection of materials, storage housing of staff or other purpose of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitation arrangements therein to
the satisfaction of the local health authorities should be arranged by the bidder.

Suitable water supply including pipe water supply wherever available should be provided for the staff and labour
as well as for the work.

Fees and duties levied by the municipal/ canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the
labour engaged for the work.

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at work and
approaches in order to protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions
also become payable due to operation of the Workman's Compensation Act.

The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.
Additional performance security should be deposited by the successful bidder when the bid amount is seriously
unbalanced i.e. less than the estimated cost by more than 10%. In such an event the intending bidder shall have
to deposit prior to conclusion of agreement the additional performance security to the extent of the differential
cost of the bid amount and 90% of the estimated cost in shape of Post Office Savings Bank Account / National
Savings Certificate/Post Office Time Deposit Account / KissanVikashPatra / Deposit receipt of Scheduled Bank duly
pledged in favour of the Block Development Officer, KULIANA(CHANDUAfailing which the bid shall be liable for
rejection under intimation to the License Issuing Authority. On successful Execution of the quantity / quantities,
the additional performance security shall only be refunded to the bidder or else the same shall be forfeite

Y

v~ R

Y/ A\ KULIANA(CHANDUA)
Asst. Exe. Engineesr
KUnliana (Chanouéed)




Govt. if in the opinion of the Block Development, the execution of such quantity / quantities is / are not feasible /
necessary for completion of the work, the proportionate amount of the additional performance security shall be
refunded to the bidder. Any bank enlisted under the Second Schedule of the R.B.I. Act. 1934 shall be construed as
Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable for the
purpose.

25. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by him. In
addition bidders shall have to submit an affidavit along with the bid regarding authentication of bid documents,
credentials including security deposits/additional performance security deposits. The bidder shall not be allowed
to engage power of Attorney holder for the purpose.

26. In event of item rate bid each bidder must quote a definite rate for each items of work for subsequent inclusion in
the contract. Bids containing indefinite terms such as estimated rates or schedule of rates or rates on percentage
basis will not be considered. The bidder may at his option quote reasonable rate for each item of work carefully
so that the rate for one item should not be unworkably low and for other too high.

27. All rates should be for finished items of works unless otherwise specifically mentioned in the tender schedule.

28. In case of Item rate bids, the rate should be written both in words and figures and in decimal coinage and in case
of discrepancy in rates between words & figures the rates written in words will prevail. The bidders may also
show the total of each item and the grand total of the whole bid. In case of discrepancy in the rates quoted
against each item of work in figure and total of each item, the lesser amount shall be treated as valid.

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of such item and
amount thereto. The bidder has to mention percentage excess or less over the estimated cost (in figures as well
as words) in the prescribed format appended to the bid document. The bidders participated in the bid for more
than one work may offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened,
declared and recorded first. The rebate so offered, shall be considered after opening of all packages called in the
same bid invitation notice.

In case of percentage rate bids, only percentage quoted shall be considered. Percentage quoted by the bidders shall
be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage
quoted in words and figures, then the percentage quoted by the bidder in words shall be taken as correct. If any
discrepancy is found in the percentage quoted in percentage excess/less and total rate quoted by the bidder then
percentage will be taken as correct. The percentage quoted in the bid without mentioning excess or less and not
supported with the corresponding amount will be treated as excess. The bidder will write percentage excess or less,
up to one decimal point only. If he writes the percentage excess or less upto two or more decimal points, the first
decimal point shall only be considered without rounding off. Where the bidder has omitted to quote the rates either
in figures and words, the Officer opening the bid should record the omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the
EMD of the bidder shall be forfeited to Government. Bills for percentage rate bids shall be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount
of the bill.

The bid should be written legible and free from erasures overwriting or correction of figures and words and all
overwriting should be neatly scored out and rewritten and corrections whenever unavoidable should be done by
writing over the dated initial of the bidder.

29. In accordance with Section 1940 of The Income Tax Act 1961, 2% (two percent) of the gross amount of the bill
followed by Surcharge and Education Cess (as admissible) shall be deducted towards Income Tax from the bills
payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in accordance with the
provisions of The Income Tax Act 1961 along with the bid.

30. The bidder shall have to furnish the complete postal address of his address of his Registered Office as well as Site
Office for making all future correspondences. Any notice or instructions to be given to tender bidder under the
terms of the D.T.C.N/ Agreement shall be deemed to have been served upon him if and only if dispatched by
Registered Post in the address of his registered office / site office or in the mailing address last provided by him.

31. LabourCess as admissible shall be deducted from the gross amount of the bill payable to the bidder.

32. The bid containing extraneous conditions not covered by the invitation notice are liable for rejection and
quotations should be strictly in accordance with the bid invitation notice. Any change in the wording will not be

accepted.
33. Conditional bids will not be taken into consideration. ~~/ )
o --\‘Y"I Y
Signature of Contractor N (M Block Development Officér
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On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated executants or
transfer be made by execution of a deed of Power of Attorney (hereinafter called as ‘subletting’) without prior
written approval of the competent of the Department. In such an event the arrangement may be rescinded. The
bid accepting authority shall keep the following points in view in the event of grant of such permission for
subletting. Wherever such approval is granted, the bidder shall not be relieved of any obligation or duty or
responsibility, which he undertakes under the Agreement.

Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the Contractor himself
can not directly run the Contract.

In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original Contractor.
Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma annexed vide
ANNEXURE ‘C’ of DTCN, so as to assess the capability of the Sublette.

Sanctioning authority shall also see the terms and conditions of the agreement between the Contractor and the
Sublette in order to satisfy himself that the Contractor is not subletting the work for carrying a middleman’s
profit.

It shall be observed at the time of subletting that the Government will not be put to any loss on account of
substandard execution due to compromise in the quality of work and materials.

Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connection with
the item rate bid will not be considered.

Schedule of Quantity accompanies the bid invitation notice : It shall be definitely understood that the
Government do not accept any responsibility for the ‘correctness and completeness’ of this schedule and this
schedule is liable for alternations or omissions, deductions or addition as set forth in the conditions of contract
and such omissions, deductions, additions or alternations shall in no way invalidate / validate the contract and no
extra monetary compensation will be entertained.

The authority reserves the right to make such increase or decrease in the quantity of items of works mentioned in
the schedule attached to the bid invitation notice as may be considered necessary for the satisfactory completion
of the contract work. All such increase or decrease shall in no way invalidate / vitiate the contract rates. The
bidder shall not be entitles for any compensation on this account except for grant of extension of time wherever
considered necessary.

Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on
actual analysis approved by the competent authorities on execution of Supplementary Agreement.

During execution of the work, there is every likelihood of such items of work, which do not find place in the

current schedule of rates or in respect of such items, which are given in the schedule of items for which the
bidder has not quoted his rates. The bidder will have to carry out these items of work. Rates of such items of work
which do not find place in the current schedule of rates referred to above shall be decided by the APD Tech. of
the Dist. and the decision of the APD Tech., shall be conclusive and binding upon the bidder. The payment on such
items of execution shall be made on drawl of Supplementary Agreement.

The quantities in respect of the items for which the quoted rates are more than 25% of the estimated rates are
not allowed to be varied by more than five percent. In case, it seems to exceed the limit prior approval of the
competent authority should be obtained in accordance with Para 6.3.15 of OPWD Code (Vol.1)

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or
extra quantity of any item besides, estimated amount, unless written order is obtained from the Engineer-in-
charge and rates settled and supplementary agreement drawn before the extra item(s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered necessary on the exigency of
the circumstances of the work and the bidder is not entitled to any compensation on this account.

Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who undertakes execution of
work through labour, should produce valid license from licensing authority of Labour Department (labour license)
before drawl of agreement.

. In every case in which by virtue of the provisions of Section 12, sub-section (I) of the Workman’s Compensation

Act, 1923, Government is obliged to pay compensations to a workman employed by the contractor in execution of
the works, Government will recover from the contractor the amount of compensation so paid and without
prejudice to the rights of Government under Section (1) sub-section (2) of the said Act, Government shall be at
liberty to recover the amount or any part thereof by deducting it from the security deposit or from any sum due
by Government to the contractor whether under this contract or otherwise Government may not be bound to
contest any claim made against them under Section 12, sub-section (I) of the said Act except on the written

A
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request of the contractor and upon his giving to Government full security for all cases for which Government
might before liable in consequence contesting such claim.
Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and will not pay

less than the Fair Wages fixed by Government to the labourers engaged by him for the work. In case of any
complaint by the labourer about the non payment of his wages as per the prevailing Minimum Wages Act, the
B.D.0. shall have the right to investigate and if the bidder is found to be default, the Block Development Officer
may recover such amount due from the bidder and pay such amount to the labour directly under intimation to
the local Labour Office of the Government. The decision of the Block Development Officer is final and binding up
on the bidder. An undertaking to this effect is annexed herewith vide ANNEXURE ‘B’.

The bidder will have to submit the Block Development Officer, KULIANA(CHANDUA) monthly return of labour both
skilled and unskilled employed by him in the work. The bidder should keep himself in touch with the Engineer in
charge for smooth execution of the work and arrange adequate labour depending on the workload and working
space available. No claim for detention of labour on any account will be entertained.

Any damaged cause to the work due to ‘any cause’ whatsoever during execution, the bidder will make good until
it is handed over to the Department in complete shape. Any cause shall mean and include’ National Calamities’ of
all kinds.

The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India Ministry of
Works, Housing and Supply vide order no. 44150 dt. 25.1.1957,

All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his own cost. No payment
will be made for benchmarks, level pillars, profiles, benching and leveling the ground wherever required. The
rates to be quoted should be for finished item of work inclusive of carriage of all materials and incidental items of
works.

After the work is finished all surplus materials & debris should be removed 100m. clear away from the site of the
work. Preliminary work such as GSTs, mixing platforms etc, should be dismantled and all materials removed from
the site and premises be left neat and clean and this should be inclusive of the rates.

In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt. 24.12.2005
the existing / relevant provisions incorporated in this DTCN/Original standard F2 Agreement stands modified to
the extent as detailed herein below. This addendum shall be conclusive and binding upon the bidder and shall
form part of the Agreement.

Time Control.

A.
i)

ii)

iii)

iv)

v)

Signature of Contractor X ,.'r‘-? i _, Block Development Officer

Progress of Work and Re-scheduling Programme.
The Block Development Officer shall issue the letter of acceptance to the successful bidder. The issue of the letter
of acceptance shall be treated as closure of the bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge for approval
of a programme commensurate to clause no. (ii) showing the general methods, arrangements and timing for all
the activities in the work along with monthly cash flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4 the whole time allowed under the contract has
elapsed, 1/2th of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4™
of the whole of the work before 3/4" of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-charge that the actual progress of the work does not confirm to
the programme to which consent has been given, the bidder shall produce, at the request of the Engineer-in-
charge, a revised programme showing the modifications to such programme necessary to ensure completion of
the work within the time prescribed for completion. If the bidder does not submit an update programme within
this period, the Engineer-in-charge may withhold the amount of 1% of the contract value from the next payment
certificate and continue to withhold this amount until the next payment after the date on which the over
dueprogramme has been submitted.An update or the programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

The Engineer-in-charge’s approval of the programme shall not alter the bidder’s obligations. The bidders may
revise the programme and submit it to the Engineer-in-charge again at any time. A revised programme is to show
the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowedfor execution of the work as specified in the contract date shall be the essence of the Contra
The execution of the work shall commence from the 15" day or such time period as mentioned in Letter of

J > \,{6]

KULIANA(CHANDUA)

Asst. Exe. Engineer
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after the date on which the Engineer-in-charge issues written order to commence the work or from the date of
handing over of the site whichever is latter. If the bidder commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for each
milestone and get it approved by the Department. The chart shall be prepared indirect relation to the time stated
in the Contract documents for completion of items of the work. It shall indicate the forecast of the dates of
commencement and completion of various trades of section of the work and may be amended as necessary by
agreement between the Engineer-in-charge and bidder within the limitations of time imposed in the contract
document, and further to ensure good progress during the execution of the work, the bidder shall in all cases in
which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per milestone given in contract data,

In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediatelygive notice
thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge
to proceed with the work.

(i) Force majeure, or

(i) Abnormally bad weather, or

(iii) Serious loss or damage by fire, or

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the
work, or

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not
forming part of the Contract.

(vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended completion
date without the bidder taking steps to accelerate the remaining work and which would cause the bidder to incur
additional cost, or

(vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is beyond the
bidder’s control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder in
writing within fourteen days of the happening of the event causing delay. The bidder may also, if practicable,
indicate in such a request the period for which extension is desired.

(viii)  In any such case a fair and reasonable extension of time for completion of work may be given Such extension
shall be communicated to the bidder by the Engineer-in-charge in writing, within 3 (three) months of the date of
receipt of such request. Non-application by the bidder for extension of time shall not be a bar for giving fair and
reasonable extension by the Engineer-in-charge and this shall be binding on the bidder.

C. Compensation for Delay.

If the bidder fails to maintain the required progress in terms of Clause “A”(Time Control) or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, without prejudiced to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the APD Tech. (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed
day/month (as applicable) that the remains below that specific in Clause “A” (Time Control) or that the work

remains incomplete.
This will also apply group of items for which a separate period of completion has been specified. Compensation @
1.12% per month of delay of work to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Bid Value of work or to the Bid Value of the item or group of items of work for which a separate period
of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this or any
other contract with the Government in case, the bidder does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause “E”(Management Meeting) the amount shown
against that milestones shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without any
notice to the bidder, However, if the bidder catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case\\the bidder fails to make up for the delay in subseﬁ'@m
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Signature of Contractor

milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However, no
interest Whatsoever shall be payable on such withheld amount

At the time of purchase of bid document the prospective bidder shall have to pay an extra amount towards VAT
@ 4% of the cost of bid documents confirming to the rate stipulation made in the Odisha VAT Act 2004 & Rules
2005 in addition to the cost of bid document.

If a bidder removes any Govt. Material or stores supplied to him from the site of the work in contravention of the
provision of this clause with a view to dispose of the same dishonestly, he shall be in addition to any other
liability civil or criminal arising out of the contract be liable to pay penalty equivalent to five times of the price of
the material in stock. The penalty so imposed shall be recoverable at any time from the sum that may be due than
or at any time thereafter become due to the bidder or from his security deposit or the proceeds of sale thereof.
The bidder wills responsible for the misuse, loss and damage due to any reason whatsoever on any materials of
the Department supplied to him for execution of the work. In case of loss damage or misuse of the departmental
materials issued to him recovery at the rate at that time(i.e. market rate or the issue rate of the Department
which ever will be more )will be deducted from the bills or his other dues.

Over and above this condition including the technical specification the terms and condition rules and regulations
and specifications laid down in Odisha detail Standard & Specification Code are also binding upon the bidder.

In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to furnish
the following information in the proforma enclosed here with vide ANXETURE ‘C’ duly certified by the Executive
Engineer or the competent authorities under whom he has executed the works in order to judge his past
performance. The bidder shall have to furnish a declaration in a separate sheet regarding
conviction/imprisonment for an offence involving moral turpitude. In the absence of such vital information the
bid shall be finalised in accordance with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in no way be held liable for
creating credentials so motto from the official records but to examine the authenticity of the credentials
furnished by the bidder along with the bid.

No Relationship certificate
The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any Officer in
the rank of an Asst Engineer and above in the state PWD or Asst. Secy. and above in the Water Resources
Department .If the fact subsequently proves to be false the contract will be rescinded .the earnest money and
the total security will be forfeited and he shall be liable to make good the loss or damage resulting from such
cancellation. The proforma for no relationship certificate is enclosed herewith vide ANNEXURE'D’.

The bidder shall sign as a token of final acceptance of the plan, sections and agreements for the work prior to take
up the work for execution.

The bidder has to supply necessary labour and materials for the purpose of alignment laying whenever required
at his own cost.

The bidder has arrange necessary tools and plants ,vehicles ,machineries such as pumps, road rollers etc required
for the efficient exe4cution of work at his own cost. The running charges of such plant and cost of consumables
and conveyance are to be borne by the bidder. The bidder shall have to furnish a list of T&P, vehicles,
machineries, which he owns in the proforma enclosed herewith, vide ANNEXURE’E’,

Under no circumstances, interest shall be chargeable for the dues or any additional dues, if any payable for the
work.

Protection against flood.

In case of flash and untimely floods in the river during the period of execution resulting in overtopping of coffer
dam and flooding area, the bidder shall make his own arrangement at his cost to shift the
machinaries,equipments,materials,labour and departmental machineries if hired by the bidder to a safe place.The
work shall have to be resumed after receding of floods and necessary strengthening of coffer dam and the bidder
at his cost will do dewatering. The department may consider extension of time for completion of the work if the
discontinuance of the work is beyond all reasonable attempts of the bidder to such eventualities.

The debris,sand and other materials ,accuraulated in the working area during flash floods or regular floods in the
monsoon shall be removed by the bidder as required for continuing the work at his own cost.By any chance,if any
excavated portion that could not be filled with concrete by the bidder,getsfilledup during monsoon period with
earth such removal will not be paid further. The bidder will have to re excavate the same at his own cost.

It shall be distinctly understood that it is entirely the responsibility of the bidder to make such arrangements as
may be required from time to time to protect the men, machinery materials and the work under progress and the
work for which the measurements were recorded and payment made, against damages either during working
season or during the flood season. The Department accepts no liability, What so ever for any damage orloss.of
men, materials, machinery and the work if such hiq:;drance is caused to the progress of work. [
A N8l
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The bidder should provide at his own cost adequate protective measures to the completed works at the end of
working season or work in progress against the probable flood during monsoon till completion and handling over
the entire work.

62. During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be
borne by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation trench
including hire and running charges of pump will be borne by the bidder.

63. Dewatering from the foundation for bridges, culverts ,buildings ,canal structure, river training, work sites etc and
watering for consolidation in roads embankments whenever necessary during execution will have to be done by
the bidder and no extra payment will be made on that account. The term ‘dewatering’ shall mean and include the
execution or operation of these items due to standing water as well as due to percolation water.

64. Earth work
A)The earth work quantity will be assessed from cross sections taken at suitable intervals as decided by the
Engineer-in-charge. Initial levels will be taken with reference to the benchmark, which should be kept at site till
finalization of the contract. Both the parties to the contract should sign the initial cross sections before starting
the work. Final level is to be taken and recorded in level book after completion of the work in all respect and the
bidder is to sign the final levels recorded by the Department in token of acceptance of final measurements. The
plotting of final levels should also include initial level ,designed level and executed level in three distinct indelible
ink. At the time of recording of such level by the Department, the bidder shall have to deploy his qualified
Engineers, so as to assist him to witness the levels.

b) Payment for earth in banking by section measurements will be made deducting 12.5% (twelve and half) and 5%
(five percent) towards settlements if measurements are taken before monsoon and after one monsoon
respectively.

c) If final measurements of earth is taken after two successive rainy seasons and after due settlements of earth
work, minimum settlements allowance will be deducted on actual observation by the Engineer in charge.
d)Borrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder. The
Department is no way liable for any damages caused to any individuals nor any extra payment shall be made to
the bidder.

e)Earth work beyond the required design section will not be paid.

f)Earth available from cutting sections should be utilised in filling section.

g)The earth work includes all leads, lift and delfts including conveyance by all means i.e, by manual ,mechanical or
both.

h)Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be responsible. If
he fails to make or maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in
charge, the later may at his option re-ensure the cubic contents of the earth on embankment and deduct from
the bill of the bidder such percentage which may be judge towards shrinkage settlements and also be in such
adjustment as he thinks fit considering all leads and payments be made in the event of entertained by the
Department on the curtailment of earth work extra leads and lifts.

65. Specification for Breach closing works in river Embankments:

A)Before breach closing the scour pocket filled with water should be dewatered and dried .The seat of the
embankment should be ploughed 8” deep before earth is put in for which no extra payment will be made.

66. Cement Concrete :

Concrete work will conform to 1S-456-2000. Concrete shall consist of :

General :

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and well
mixed in concrete mixture by weight and brought to proper consistency. In case the quantity of concrete involved
in work is very small, the Engineer-in-charge may allow volumetric proportioning of concrete mix for the

restricted quantity.

Mixing :

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2} minutes and shall be as dense
as possible. Mixing shall be continued until there is a uniform mixing of the materials and the concrete is uniform
in colour and consistency. The time of mixing shall confirm to table 1 of IS 457-1957.

Materials : :
a) Sand (Fine Aggregate) 5 Py _ //
O \ e Ve
Asst. Exe. Engineﬁ h
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Sand to be used in the work shall be natural and free from organic impurities, the maximum size being limit to
4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulkage of wet sand
shall be a maximum of 20%.

b) Coarse Aggregate
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific
gravity shall not be less than 2.5 in order to have well graded aggregate it shall conform to the following table.

TABLE
1.S. Sieve % Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 95-100 100 - -
16mm 30-70 95-100 100 -
12.5mm - - 90-100 100
10mm - - 90-100
4.75 mm 10-35 25-55 30-70 40-85
2.36 mm 0-5 0-10 0-10 0-10

¢) Cement
Ordinary Portland cement shall be used in all cases except in structure in saline locations where Portland slag
cement shall be used. Other essential requirement to be fulfilled by chemical analysis.
Quality control organization shall be referred to conduct periodic physical/chemical tests of cements to ensure
the quality and such testing charges shall be borne by the bidder.

Table-A
sl. Grade of Cement level required with coarse aggregate of 20mm & down graded
No. Concrete maximum size (MSA) 40mm & downgraded
3 M-10 207 Kg/M; 221 Kg./M,
2 M-15 259 Kg./M; 228 Kg./M;
3 M-20 329 Kg./M; 366 Kg./ M3

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix shall be
designed to produce the grade of concrete having to required workability and characteristic strength as stipulated in
the following table.

Table-B
sk Grade of Compressive test strength in N/mm; on 150 mm Minimum
No. Concrete cube conducted in accordance with IS 456-2000 28 days
Minimum at 7 days
1, M-10 7 10
2 M-15 10 15
3. M-20 135 20

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall deduct

the cost of cement from the bill of the bidder at the prevailing predetermined price of cement for short consumption

of cement. In case, of actual cement used being more than that specified in Table-A. the bidder shall be paid for extra
cement used at the predetermined price of cement. Design mix and actual cement level required shall be
communicated to the bidder from the to time in writing by the Engineer-in-charge.

67. All reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification, I.R.C. and I.S.I.
Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips (18mm size not exceeding to
212%)

68. Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined with suitable
sheeting and be made leak-proof and watertight or alternative steel shuttering and centering shall be preferred.

69. Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine mixed
and the bidder should arrange his own conc\rete mixture, vibrator, pumps etc. for which no extra pavmeﬁt_ sha_j[ be

made. @ b p
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70. All the quantities mentioned in the schedule are combined for ground and multi storied floors in case of multi-
storied building, the rates should be through for the same
71. The exposed surface of all the reinforced cement concrete works should be made smooth and no extra charges

for plastering if required to any R.C.C. structures like columns, chajjas, deck slabs, walls or R.C.C. works will be
paid for the purpose.

72. The depth of foundation indicated in the drawing are provisional but these may be altered if considered necessary
in the light of the nature of soil assessed by boring which must be taken in advance of the actual execution to the
instructions.

73. The thickness of cement concrete in top plugging should be as per the department drawing.

74. Concrete of strength below 812% of the required strength (as determined by actual test) shall not be accepted.

75. Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-charge.

76. Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one cubicmeter of
cement be taken as 14.42 quintals.

77. For concerting the bottom plugs of well under water the method of pouring concrete should be either with
baskets or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used for underwater
concreting without any extra cost to the Department.

78. Curing:

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-charge, at his own
cost.

79. The Department shall have the right to inspect the scaffolding and centering made for the work and reject partly
or fully such structures if found defective

80. In the event of any work tendered for under ‘Food for work Programme’ the payment shall be made in terms of
CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources Circular No. F.C.111-3/2001 / 22859 Dt.
19.6.2001 read with DOWR resolution No. F.C. 111-59-2003/27799 dt.11.8.03 and further modifications if any. In
the works covered under Food For Work Programme the bidder shall have to maintain Muster Rolls in support of
Payment of Wages in shape of food grain to the labourers engaged in the work. After issue of food grains by the
Department will be the bidders’ exclusive responsibility for transportation, safe custody and upkeepment till the
food grains are provided to the labourers engaged in the bonafide Government work against proper
acknowledgement in Muster Rolls. The bidder shall have o bear all such incidental charges such as transportation,
storage, handling etc. and cost of empty gunny begs @ Rs.5/- per bag, the rates quoted for the work are to be
inclusive of all such charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE’B’.

81. The length and section of reinforcement after it is put in position as per design will be measured for the purpose
of payment including weight of binding wire.

82. Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will supply these
vibrators on payment of usual hire charges.

83. It must definitely understood that the Department shall not accept any responsibility for the correctness and
completeness of the trial borings shown in the cross section.

84. The bidder should employ enough technically skilled persons including qualified Engineer at his own cost and risk
for supervision of the work.

85. Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will
be made.

86. The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the bidder is
required to pay for any ancillary work for completion of the item of work confirming to the contract specification
it will be constructed as his exclusive responsibility for specific performance of the contract and nothjn_g__‘ ex{;ra ,/""

over and above the agreement rates will be paid. .
87. The bidder shall engage local labourers on priority"leasis-durigg execution of work.

X M1y
I f_“ ' Block Development Officer
Asst. Exe. Engineer KULIANA(CHANDUA)
Kuliana (Chandua),

Signature of Contractor ik



88. No claim whatsoever will be entertained for any damage caused to work during supply of water in Canal.

89. The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.

90. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.

91. All fittings for doors and windows if supplied by the bidder should be of best quality and should be got approved
by the Engineer-in-charge before they are used in the work.

92. No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of wells.

93. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

94, The use of mild steel roller and pins be permitted provided these are made either or gauge-lll or IV steel in
accordance with I.R.C. specification M.S. roller and pins of forge metal alternatively be turned from Railway
carriage and wagon axles (these may be designed according to the formula). P=D 32 where ‘P’ is the permissible
load in tones per inch length or roller and. ‘D’ is the diameter of the roller in inches.

95. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment.

96. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication and
permitting easy access the bearings shall be provided to prevent dust or other foreign materials getting into the
barings.

97. Sliding plate bearing shall normally be form anyone metal and combination of plates of different metals which are
likely to result inaction shall not be permitted. Copper plate pressed in between steel plates will not be allowed.

98. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED IN G.O 44 VIIS. 13/62 DATED 20.2.1995.

1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules 1950, the

Contractor is bound to allow or cause to be allowed to the labourer directly or indirectly employed on the works one

day rest for six days of continuous work and pay wages at the same rates as for duty in the event of default, the Block

Development Officer concerned shall have the right to deduct the sums not paid on account of wages for weekly

holidays to any labour and pay the same to the persons entitles thereto form any money due to the Contractor.

b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer doing

cement mixing work and black topping of roads. The contractor has undertaken to so, Government shall be entitled to

provide the same and recover the cost from the Contractor.

2. Pay

(i) in case of delivery:

Leave pay during maternity leave will be at the rate of the worker’s average daily earnings calculated on the
total wages earned on the days the full time work was done during a period of three months immediately preceding
the date on which the given notice that she expects to be confined or at the rate of twelve annas a day whichever is
greater.

(ii) In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days when full time work

was done during a period of three months immediately preceding the date of such miscarriage.

(iii) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less than 6

months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.

99. Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the
specifications, shall be subject to Inspections, examination and quality control test by the Engineer-in-charge at
any and all times during manufacture and/ or constructions and at any / all places where such manufacture or

constructions are carried on. The Engineer-in-c\harge shall have the right to reject defective material
\ 3 N\
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I~ Block Development Officer ;

Asst. Exe. Engineer KULIANA(CHANDUA)
Kuliana (Chandua)

Signature of Contractor



workmanship or require its corrections. Rejected workmanship shall be satisfactorily replaced with proper
material without charge thereof and the Contractor shall properly segregate and remove the rejected material
from the premises. If the Contractor fails to proceed at once with the replacement of the rejected material and/or
the construction of defective workmanship, the Engineer-in-charge may replace such material and / or correct
such workmanship and charge the cost thereof to the Contractor.

100.Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to execution,
during execution, and after completion of the work as per the direction of the Engineer-in-charge and the
C.Ds./print outs thereof should be accompanied by the R/A bills and Final bill.

101.Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall not be allowed
but extension of time shall be considered if the hindrance is not attributable to the bidder.

102.In the event of non-achievement of proportionate progress confirming to works Department Circular No. 24716
dt. 24.12.2005 incorporated in clause 51 of DTCN instant / appropriate action shall be initiated against the bidder
for recession of the contract under Clasuse2(b) of the F2 agreement on payment liability of the admissible
amount from him.

103.Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition to the
clauses mentioned herein before bidding. The clauses contained in the DTCN from part and parcel of the
Agreement and also binding upon the bidder. FORCE MAJEURE

104.Should failure in performance of any part of this deed/ subsequent agreement arises from war, insurrection,
restraint imposed by Government, Act of Legislature of other authority, stoppage of hindrance in the supply of
raw materials, or fuel, explosion, accident, strike, riot, lock-out or other disorganization of labour or transport,
break down of machine, flood, fire, act of God, or any inevitable or unforeseen event beyond human control
directly or indirectly interfering with the supply of stores or from any cause which may be a reasonable ground for
an extension of time, the competent authority will allow such additional time as he considers to be justified in the
circumstances of the case. No compensation will be payable to the bidder for any loss incurred by him due to
these reasons.

105.The royalty of materials will be recovered from the work bills as detailed herein below in case of failure of
production of proper money receipt from Revenue Department. The rates have been extracted from Orissa Minor
Minerals Concession Rules 2004. Any amendment / modification on the following rates shall prevail.

MATERIALS RATE UNIT
(In Rupees)
1. Sandfilling 35.00 Each Cum
2. Hardfine 70.00 Each Cum
3. Hard granite metal I.R.C. Gr. I 130.00 Each Cum
4. Hard granite metal I.R.C. Gr. 1ll 130.00 Each Cum
5. Hard stone metal 130.00 Each Cum
6. Hard stone boulder 130.00 Each Cum
7. Hard granite boulder 130.00 Each Cum
8. Moorum 35.00 Each Cum
9. Hard granite chips 130.00 Each Cum

106.The authority competent to accept the bid reserves the right of accepting the bid for the whole work for a distinct
part of it or distributing the work between one more bidders.

107.For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been entered
into within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit
in regard to the matter by this contract at any place outside the State of Orissa.

108.The Department reserves the right to verify all statements/credentials furnished along with the bid and toinspect
the bidder’s establishment/workshop so as to evaluate the bidder’s capacity to execute the work and also
reserves the right to defer/reject/accept any or all the Bids without assigning any reason whatsoev he

o AN a \VN13]
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Department shall in no way be held liable for such action nor will make any obligation to inform the bidder the
ground for the same.

109.IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS) ACT 1996 AND THE BUILDING
AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996.
a) The Government of India in the Ministry of Labour& Employment has enacted the building and other constn.

Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the objective of regulating the
Employment and Conditions of Service of the Building and other constn. Workers and to provide their safety,
health and welfare measures. The Government of Orissa with a view to enforce the provisions of the Building and
Other constn. Workers 9Regulation of Employment and Conditions of Service) Act, 1996 have formulated rules
namely the Orissa Building and other Constn. Workers (Regulation of Employment and conditions of service)
Rules 2002 and this has been published in the Orissa Gazette vide Government Notification No. 9174-LE dt.
02.08.2002.

b) In accordance with the provision under section 3(1) of the Building and other construction workers welfare cess
Act. 1996, the State Government have been pleased to order for collection of cess @ 1% of the cost of
construction incurred by and employer & builder which shall exclude the cost of land and any other compensation
paid or payable to a worker or his kin under the workman compensation Act 1923,

c) In the light the decision taken by the Government to enforce the provision of the building and other constn,

workers welfare cess 1996 it is ordered that :-
All Government Departments, Public sector undertakings and other Government Departmental agencies/bodies
carrying out any buildings or other construction works which are covered under section 2(1)(d) of the Building and
other construction workers (RE & CS) Act, 1996 shall pay 1% of the amount of the cost approved as per the tender
notification. This amount will be deducted from the bill at the time of marking payment to the contractors and
such amount shall be remitted by way of account payee cheque in favour of the Orissa Building and other
construction workers Welfare Board within 30 days making payment along with a forwarding letter addressed to
the Secretary-cum-Chief Executive Officer, the Orissa Building and other Construction workers Welfare Board,
Office of the Labour Commissioner, Orissa, Bhubaneswar.

110.QUALITY CONTROL AND MONITORING UNDER DOWR.

The quality Control, Monitoring & Assessment works shall be carry out in accordance with the guidelines
contained in the codes and publications of the B.l.S. (Appended) on different subjects read with relevant
provisions of any technical manual issued by the department from time to time on the subject of standards and
quality of different items of work. The Quality Control and Monitoring Organizations in DOWR is proposed to be a
2 tier one as described below.
Quality Control, Monitoring and Assurance by Implementing Agency (IA) & Project Implementing Unit (PIU)
LA, is the contractor executing the work.

P.L.U. covers the field Executive Engineer, E.E. Quantity Control Division of the Project, CRO, Quality Control
Division for territorial field works.
II. State Quality Monitoring cell (SQMC)
Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member of the Cell.
i) C.E., Designs & Research (to be renamed as C.E., Designs, Research &

Quality Control - Member
ii) C.E., Minor Irrigation - Member.
iii) Director, Research (to be renamed as Director, Research & Quality Control
- Nodal Officer.

SQMC with the held of experts from the following fields will go ahead with the mission.

a) Retired Engineers of the State Government. f ¢

b) Retired Experts from Govt. Engineering Colleges. \ v L :
Na X e Q)/

Signature of Contractor N ¢\
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A panel of experts is to be formed and approved by the Government. Their service will be utilized as and when
required on day-to-day basis by the Director, Research and Quality Control the nodal officer of the Cell.

I.  a.Quality Control & Assurance by the Implementing Agency (Contractor)
It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the quality of the
materials to be used, quality of works to be executed as well as the quality of the finished products as per the
specification.
The L.A. (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and appoint qualified
personnel for testing of samples.
The I.A. will be responsible for safety in construction, which includes watching lightening insurance, health and
environmental protection.
The I.A. shall produce test results/test certificate of the materials used in the works and test results of concrete
and of the finished products as specified. The test results/certificates are to be scrutinized by the E.E. before
clearing the bills.
The I.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc.in the approved
laboratory of his own cost & produce the test results.
In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-charge of the
work may take up the test at Laboratories of either Central Govt./State Govt./ PSUs/Govt. Institutes on pre GST
firms located nearby. The pre GST Firms are to be approved by the Government for various works. The expense of
tests are to be borne by the LA,
The work bills may be passed and paid if the quality criteria are full satisfied.

111.MINIMUM QUALIFYING CRITERIA.

a) Satisfactorily completed (not less than of the original contract value) as a prime contractor i.e. value not less than
Rs. Lakhs at price level (Attested copy of certificate of authenticity is to be enclosed from the
concerned Block Development Officer. Weightage of 10% per year shall be given on cost of completed works of
previous year to bring them to price level. Failure to submit proof in support will result non
responsive of the tender

b) The bidder should produce documentary evidence regarding availability of the following machineries and
equipments in working condition required for execution of the work (either owned in his name or obtained on
hire purchase scheme or by hiring from the reputed firms/contractors firms). If the machineries are to be
procured for specific period for completion of the work on lease/mental basis than a copy of registered MOU
must attached. Failure to attach the documentary evidence in support of availability of required machineries may
result in non responsive for tender.
sl Name of the equipment Number required

=
5

ExcaGSTor

Tipper / Truck
Concrete Mixture
Concrete Vibrator
H.P. Pump

Water tanker
Dozer

Vibrator Roller PRR (8 to 10 tones)

Lo L R L

c) Sub-contractors experience and resources shall not be taken into account in determining the bidders compliance
with the qualifying criteria. ; ;

ANNEXURE - ‘A’

[15]
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DESCRIPTION OF WORK PUT TO BID

Amount in Rupees.

Sl. Name of Value of | Addl. Place of Security Cost of bid Period of Class of
No. | the Work work. sale & receipt. deposit document + Completion bidder
GST @ 18% entitled for
the bid
1 2 3 4 5 6 8

Development Officer is satisfied that the minimum wages confirming to the Minimum Wages Act have not been paid,
the differential amount, of which the decision of the Block Development Officer shall be final, conclusive and binding
upon me, shall also become deductable from the bill(s) that has / have become due or may become due to me, for
payment to the labourers who were under paid, in such manner as he B.D.O. may deem proper. The disbursement of

minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or both on proper

| undertake to pay minimum wages per day as admissible to the labourers engaged by me. In case the Block

ANNEXURE - ‘B’

Undertaking to pay minimum wages to the labourers.
(Refer clause 45 read with clause 87 of DTCN.)

acknowledgement in the Muster Rolls maintained by me. | further undertake to be accountable to the Department in

accordance with the text of Clause 87 of DTCN in the event of works taken up under food for Programme work.

ANNEXURE -‘C’

Signature of the Bidder

PERFORMANCE RECORD OF CONTRACTOR
(refer Clause 59 of D.T.C.N.)

1. Name of the Contractor:

2. Registration No. and Date:

3. Class of Contractor :

4, Licencing Authority:

5. Licence valid upto :

6. Details of work executed:

Sl. | Jobs under | Agreement Date of Stipulated/ | Whether work | Reasons Amount

No. | execution amount commencement | actual date | is progressing | for delay compensation
of as per if any levied for

completion programme delayed
(Percentage of completion if
progress) any.
1 2 3 4 5 6 F 8
7. Whether the contractor has deployed requisite machineries & personnel.
(details of machinery and personnel deployed) :

8. Whether the contractor has employed qualified Engineers during execution of the work(s)

9. Whether the quality of construction is satisfactory:

10. Amount of reduced rate items, if any:

11. Whether the contractor has capability to make good the loss in time:

Signature of Contractor

& ﬁ-..,__ [16]
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12. Whether the contractor has abandoned any work in the
Last three years, if yes, the details, thereof :

13. Whether the contractor has entered into any litigation
In the past if yes, the details thereof :

14. Comments on the capabilities of the contractor.
(i) Technical Proficiency.
(ii) Financial soundness
(iii) Mobilization of adequate T&P
(iv) Mobilization of man power

(v) General behavior.

Name of the Certifying Officer
With Official Seal.

Certificate of no relationship as per Clause 60 of DTCN.

Signature of the Bidder.

ANNEXURE - ‘D’

I/we do hereby certify that I/We am / are not related to any officer of P.W.D. of the rank of Asst. Engineer

and above and any officer of the rank of Asst. Security and above in the Panchyat Raj Department |/We am/are aware

that if facts subsequently proved to be false my/our contract will be rescinded with forfeiture of EMD & Security

Deposit and I/We shall be liable to make good the loss or damages resulting from such cancellation.

I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

To
THE BLOCK DEVELOPMENT OFFICER
KULIANA(CHANDUA), MAYURBHANJ.
Sub:-  List of T & P/Machineries/Vehicles.

Sir,

Signature of the Bidder

ANNEXURE - ‘E’

As required under Clause No.63 of the Detailed Tender Call Notice, | am to furnish herewith the above

information as mentioned below so as assess my capability to execute the work.

List of T & P /Machineries/Vehicles

sl. Details of T & P/ Machineries / Make Year of Number
No. Vehicles the bidder owns manufacture (Unit)
1 2 3 4 5
Yours faithfully
Signature of the Bidder (wb
-
[17]
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INSTRUCTIONS TO BIDDER

3 Only "percentage quoted bid" of the bidder shall be considered.
2 Percentage quoted by the bidder shall be accurately filled in words and figure.
3 If any discrepancy is found between words and figure, rate quoted in words shall be taken as correct.
If any discrepancy is found in the percentage quoted in "percentage excess or less" and "Total amount quoted by
4 the bidder" than the percentage shall be taken as accordingly the bid price shall be corrected which would be
binding upon the bidder.

If the bidder quoted the percentage without mentioning excess or less and not supported with corresponding

3 amount will be treated as excess.
6 The bidder shall write the percentage in excess or less up to one decimal point only. If the bidder writes the
percentage up to two or more decimal point 1st decimal point shall only be considered without rounding off.
4 Where is the bidder omitted to quote the percentage either in words or figure the officer opening the bid should
record the omission and the bid will be rejected.
(For Office use only.)

Number of over writings
Number of corrections
Number of omissions
EMD

GST

PAN CARD

NRC

Affidavit

Labour License

Sold on Payment of Rs Rupees only in
shape of D.D. bearing no dt including GST @18.00%
towards cost of tender paper vide M/R No Dt

"\,_

ey, X
LAY L)

Asst. E.xe. Engineer f/ A
Kuliana (Chandua) l

[18]
Signature of Contractor Block Development Officer
KULIANA(CHANDUA)



Construction of Addl. Class room (ACR) building at Govt. UPS, Nabedhi under Kuliana G.P

(1Cement:3Sand) jointed with neat cement slury
mixed with pigment to matche shades of the tiles

Page 1of 2

and Fifty-Eight paise only

TENDER OF SCHEDULE
& NAME OF ITEMS luniT| anr. | Rate | RATEINFIGURE | AMOUNTIN Rs.
1 E/W excavation for foundation in Hard soil with an Rupees Two Hundred
linitial lead and lift including rough,dressing & Cum /| 34.494 269.70 Sixty-nine and Seventy 9303.00
levelling complete. paise only - -
2 Sand filling in found. & plinth with well watered and Rupees One Thousand
Irammed with all cost,conveyance royalty etc. Cum  50.941 1105.97 One Hundred five and 56339.00
complete. Ninety-seven paise only |
3 PCC (1:3:6) with 40 mm HG(hb) metal in found & Rupees Six Thousand Four
\plinth all etc. complete. Cum 12300  6455.06 |Hundred Fifty-five and Six 85854.00
| paise only |
4 |F.A Brick works with CM(1:6) in S/S with all Rupees Five Thousand Six
cost,conveyance royalty etc. complete in Cum! 9.077 5614.86 Hundred Fourteen and 50965.00
Substructure - _ o Eighty-sixpaiseonly | 2
5 |RCC M20 grade with 20mm & down graded 10mm Rupees
chips with all cost,conveyance royalty etc Six Thousand Five
rompete. Curiy) 2898 So85:20 Hundred Sixty-Five and RSN
| Thirty paise only :
6 | supplying fitting ,binding and placing uncoated Rupees Eight Thousand
HYSD bar reinforcement as per technical Qntl, | 28.961 | 8390.20 Three Hundred Ninety | 242986.00
|specification with labour charge | | and Twenty paise only
7 F.A Brick works with CM(1:6) in S/S with al 1 . Rupees Five Thousand Six
cost,conveyance royalty etc. complete. Cum | 19.611 = 5647.86 Hundred Forty-Seven and 110762.00
Eighty-Six paise only
8 |16 mm thick C.P in C.M(1:6) over brick work with all Rupees Two Hundred
cost,conveyance royalty etc. complete Sgm 129.592  275.80  Seventy-Five and Eighty 35741.00
paise only
g9 12 mm thick C.P in C.M(1:6) over brick work with all ' Rupees One Hundred
|cost,conveyance royalty etc. complete. Sgm 88587  192.25  Ninety-Two and Twenty- 17031.00
Five paise only i
' 10 |Rigid Smooth centering and shuttering for RCC work- ===
|and dismentling them after casting etc. complete.
|
:BeamJ’Column Rupees One Thousand '
Sgm 81.141 1232.46  Two Hundred Thirty-Two 100003.00
and Forty-Six paise only
Slab/Chaijja - il R " Rupees Seven Hundred -
Sgm | 93.125 798.94 Ninety-Eight and Ninety- 74401.00
. Fourpaiseonly | o
R.C.C. lintels. Rupees Six Hundred |
Sgm | 11.922 614.21  Fourteen and Twenty-One 7323.00
| paise only
'R.C.C. fdn., plinth bend, column base, mass Rupees Two Hundred
oncrete, precasted slab etc. Sgm 39.714 269.54  Sixty-Nine and Fifty-Four 10705.00
| paise only
11 20 mm thick C.P in C.M(1:4) for Grading Plaster with Rupees Three Hundred
all cost,conveyance royalty etc. complete. Sgm 88.146 300.32 ; ) 26472.00
and Thirty-Two paise only
12 |6 mm thick C.P in C.M(1:4) to RCC surface etc. | Rupees Two Hundred
complete. Sgm  119.920 211.48 Eleven and Forty-Eight 25361.00
| - | paise only
13 | Providing fitting & fixing vetrified Tiles in floor of size
\600mmXB00mm of approved make confirming to Rupees One Thousand
18:13755 laid on 20mm thick cement mortar (1:4) Sqm  77.470 1147.58 One Hundred Forty-Seven £8903.00
|and filling joints with white cement of approved and Fifty-Eight paise only
___|quality _ . ]
14 |Fixing vitrified tiles in dados skriting and riser of
steps on 12mm thick cement plaster 1:3 | Rupees One Thousand
Sgm | 8.526 1276.58 | Two Hundred Seventy-Six 10884.00




15

17

18

19

|Supplying, fitting & fixing of Ceramic Tiles of
'minimum 16mm thick and above 0.10 sgm of
approved make in floors over 25mm thick bed of

cement mortar 1:1 jointed with cement slurry mixed Rupees One Thousand
|with pigments to match the shade of the tiles, Sgm  7.800 1220.57 Two Hundred Twenty and 9520.00
including rubbing & polishing etc. complete including Fifty-Seven paise only

‘cost, conveyance, taxes & royalties of all materials,
labour with T&P complete in all respect.(Data for 10

'Sqm) .

'Wall Painting two coats with approved Distemper || ' | Rupees One Hundred |

over a coat of Water Bound Wall cement Primer on ' Sgm  200.830  165.42  Sixty-Five and Forty-Two 33221.00
Plastered Surfacein Ground Floor paise only

"Exterior Wall painting 2 coats of weather coat paint

i Rupees One Hundred
over a coat of primer of approved shade on new s 25 e s i P
\work to give an even shade including cost of paint 9™ 128 7% eventy-Four and Seventy i

Per 1Sgm ( labour only) paise only

'Providing and fixing MS grill in door and window ' Rupees Ninty-three and '
Iincluding with all cost,conveyance royalty etc. | S | 428400 | Rz ~ Twenty-two paise only |
|Painting two coats with any approved paint on new

39935.00

' Rupees Two Hundred
wood works & grills. Sqm| 31.140 = 254.77 | Fifty-Four and Seventy- i 7934,00
Seven paise only

20

| 21
22

iSuppIying fitting and fixing of stainless steel of 304
grade in hand railing using 50mm dia of 2mm thick
circular pipe with Balustrade of size 32mm x 32mm x ThreaT p |
2mm @ 0.90 mtrs C/C and stainless square pipe "‘upees ree’ housa.n
\bracing of size 32mm x 32mm x 2mmin3rowsin | Rmt 3.500  3588.33 Five Hundred Eighty-Eight
staircase as per approved design and specification, and Thirty-Three paise
\buffing, polishing etc with coist, conveyance, taxes only

|of all materials, labour and T&P required for the work| |

'all complete in all respect

Provision for Black board of size (3.66x1.20)m ] | s | | 5000.00
|Provision for Display board B B | L8 | 3000.00

12559.00

23
24

|Provision for Balapainting ' LS _ 3600.00
'Provision for Concealed Wiring electrification with
fitting & fixing of good quality products LS 30539 00

Total = 1 1017 00

(Total Rupees Thirteen lakh Eleven Thousand Seventeen onl
Tdkal 24 (Twenty four) items approved only

S\

My four quoted rate is % (both irf figures and words) excess over /

7,

Signature of the Contractor h,v Signature of the Block Dewv cer

NOTES:-

1

The contractor should not write anything excepting quoting of percentage and incase anything else regarding tender rate is
mentioned,the tender is liable for rejection.

Strike out which is not applicable.

Percentage should be quoted upto 2 (two) digits after the decimal point.

Rate of all items are inclusive of cost,carriage,royalty and other taxes of material.

Tenderer

NG. of COrection ... i

NO. Of OVET WHTING . vcvcieiessaissssnsnsssensmssssssssssinass

No. of Interpolation. ...

v

Signature of the Contractor Signature of the Block Development Officer

Kullana \ﬁ\

Sold to 5ri contractor on payment of cost of tender paper

Rs.

(Rupees

and vide M.R. No. dt,

53
Asst. Exe. Englneer

Page 2 0f 2 Kullana (Chandua)
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