OFFICE OF THE MORADA PANCHAYAT SAMITI: CHITRADA

Letter NO: 1419 /BDO-MORADA/2025//Dated: 24/06/2025

To,
The DEGM, OSWAN Cell,
Mayurbhanj District Centre
Collectorate Building, Baripada-757001
Mayurbhanj, Orissa,

Sub:  Publication of Tender on the Mayurbhanj District Website
Dear Sir/Madam,

Kindly find enclosed herewith the soft copies of Bi lingual contents (in English &QOdia),
verified, found to be correct and virus / malware free {In PDF files (*.pdf format, maximum size 3
MB)} written in CD-ROM and hard copies of the TENDER Title (in English) “Construction of G.P.LLF

Building -Curn- Market Complex at Morada and Sureidihi G.P. (in Odia) “ gifl d8Ide g9ouel g

g d¥¢ fganapl Gellgl to be published on the Mayurbhanj District Website from dt:
25/06/2025 at 10 AM and to be deleted from the web site from dt: 16/07/2025 at 5.00 PM.

This information may kindly be displayed in the Mayurbhanj District Website under the following
section: [Tick the suggested Section]

Departments

Culture

Tourism

Tenders /Quotation v
Recruitments/Results
Docurnents

Citizen Services

Any other Suitable Section

YVYVVVYVYYY

With repards,

Block nit Officer, Morada.
Mayurbhanj
Enclosures:
l. Hard Copy of Tender call notice.

2. Soft Copy of notice.




OFFICE OF THE MORADA PANCHAYAT SAMIT{, CHITRADA, MAYURBHAN)

Letter No: _|420 [//Date: 24/06/2025
Tender Call Notice No.03 / PSIM 2025 Date. 24/06/2025

ANNEXURE- A
TENDER CALL NOTICE

The Block Development Officer, Morada on behalf of the Government of Odisha invites seated

tender on percentage (%) rate basis from registered contractors of Odisha PWD/WR/RWD/NH/MI/CPWD
for the following work In conformity with the detall tender call notice.

Estimated
amount put to Costof
EMD to be Stlpulated
SL. Nameof G. P Name of Work tander deposited Tender Class of Perlod of
No {InRs} {In Rs} Paper(in Contractor Comalatlon
(Excluding Rs.) P
G5T)

“Construction of GPLF

building-Cum- Market 1A o Ny
1 | Morada. Complex at Morada G.P. 25,21,032.00 1% | 6000.00 c'&"D 180days

under Morada Block”

“Construction of GPLF

building -Cum- Market v now g w
2 | Sureidthi. Complex at Sureldihl G.P. 25,21,032.00 1% | 6000.00 c"&"D 180days

under Morada Block”

1.

The Tendsr Paper consisting of Plans, Spacification, Schedule of Quantities and tha set of Terms & conditions
of the contract and other necessary documents can be obtalned from the Block Pevelopment Officer, Morada
during office hours every day except on Sunday & public holldays till last date of sale & recelpt of Tender
Paper. The Tender Paper can be purchased on payment of Cost of the Tender Paper {Non-Refundable) In
shape of Demand Draft issuad from any nationalized Bank drawn tn favour of Block development Officer,
Morada payable at Bank of India, Chitrada Branch/deposited by Cash.

The detailis given below: -
End Date for Submisslon Date & Time of
Avallability of Tender Paperfor | ,¢pid documents, Tender opening of
Bid bidding. Paper Cost Etc. as per tend
Procurement ender,
Officer identlficatlon DTCN dropping on tha
* No. Fro T OHlce Tender BOX Technlcal Bid &
rom o Otherwise tonderwill be Einancial Bid.
roejected.
1 2 3 4 5 8
25/06/2025 16/07/2025 Up 1710712025
B.D.O, Morada. | 032/PSM 2025 At10.00AM 0 5.00 PM 16!07!?025 up to 5.00PM At11.00AM

4«

The followlng documents shoutd be furnished along with the tender paper failing which the Tender
is liable for rejection.

Self Attested copy of the Contractor Registration Certificate.

Self Attested copy of PAN CARD. )

Money receipt of (Tender Paper) shall be enclosed in original.

Attested copy of Caste certificate for SC/ST Contractor desirous of availing preference.

Self Attested copy of active GST Registration Certificate.

The Schedule Caste/Schedule Tribe/Physically handicapped Contractors desirous to avail the
exemption of EMD and price preference (as applicable}, should mention in the Affldavit.

Clause No-36 in O.P.W.D Code Voll. -ll, if the rate quoted by the bidder is less than 15% of the
tendered amount then such a bid shall be rejected and the tender shall be finalized basing on
merits of rest bids, but if more than one bid is quoted at 14.99% (Decimals up to number will be
taken for all particle purpose) less than the estimate cost, the tender accepting authority will
finalize the tender through a transparent lottery system ,where all bldders/their authorized

representatives and the concerned Block Development Officer /his authorized Offlcers will
remain present.

N: B~ If all the tender work will be not completed within fixed peried mention in the tender Schedule

the

work agreement and work order will be automatically cancelled.




5. Inview of the above the state Government is pleased to fix following rate of Additional
Performance Security,

1 Range of difference between the estimated | Additional Performance Security to be

No cost put to tender and Bid amount deposited by the successful bidder

I. Below 5% No Additional Performanca Security

il From 5% and above and below 10% 0% of (Difference between estimated cost
put to tender and Bid Amount)

ifi. From10% and above 150% of {Difference between estimated cost
put to tender and Bid Amount)

6. The Tenderer has to show all required original documents at the time of opening of the tender for
verification.

7. An affidavit in support of the Authority of document “Nao relation Certificate” (not below the rank of
Assistant Engineer.

8. If, the rate quoted by the Bidders is found to be same, the Block Tender Committee will declde the
Tender.

9. Excess Bid amount quoted by the Bidders, if any, inrespect of any work shall not be accepted.

10. The bidders have to mentioned the name of the Tender work with serial number and detailed
address of bidder on the sealed envelope before droppingin the Tender box.

11. The Authority deserves all right to reject or cancel any or all Tender without assigning any reason

thereof.
D4t 625

opment Officer,
Morada

Block

MemoNo. 1R | //Date. 2470672025

Copy farwarded to the | & PR Department, Odisha with a request for publication the tender call
notice No.03/PSM dt.24/06/2025 In two dally Qdlya News Paper & One English Newspaper for ane day on or
bafore dt.25.06.2025. After publication submit GST billin duplicate to the undersigned for necessary payment

at this level.
ne/ o4lLte s
Block Devel Officer,

Motrada
Memo No. ] 22 /Date. 24/06/2025
Copy submitted to the Collector & District Magistrate, Mayurbhanj/ the CDO-Cum EO,
Zilla Parishad, Mayurbhan] for favour of kind information and necessary action.

Block Bevelopment Officer,
: Morada

MemoNo. 423 _ /pate. 24/06/2025

Copy submitted to the Sub- Collector, Baripada 7 PA, ITDA, Baripada/ Tahasildar, Morada /

CDPO, Morada for kind information with request to lay the tender Noticd in their Notice Board for

wide publication.

fesce 5

Block Development Officer,
Morada

MemoNo. 19 2Y  //Date. 24/08/2025

Copy to the DEGM, OSWAN Cell, Collectorate, Mayurbhan]

r information and necessary
action. :
PAVIE N
ent Officer, -’
Morada

Bl

Memo No. [DAS  s/Date. 24706/2025

Copy to Offlce Notice Board for information of all concern

ALy g

Block Development Officer,
Morada
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10.
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12,
13.

14,

15.

GOVERNMENT OF ODISHA

DEPARTMENT OF PANCHYAT RAJ& DRINKING WATER
INVITATION FOR BIDS (IFB) IDENTIFICATION NO.03, MORADA/MBYJ. / 2025-26

BLOCK DEVELOPMENT OFFICER, MORADA
DETAILED TENDER CALL NOTICE

The Block Development Officer, Morada on behalf of Government of Orissa Invites percentage (%} rate bids for execulion of Civil works
as detailed in the ANNEXURE ‘A’ from the Class of bidders registered with the State Government and bidders of equivalent Grade/Class
registered with Central Govemnment / M.E.S. / Railways for execution of Civil works on preduction of definite proof from the appropriate
authority. The bidders may submit bids for any or all of the works annexed hereto.
Bid document consisting of plan, specification, the schedule of quaniities and the set of items and conditions of conlract and other
necessary documents ¢an be seen in all the offices issuing the bid documents and the office of the undersigned during office hours
every day except in Sundays and Public holidays till the Jast dale of sale and receipt of bid documens,
Bids must be accompanied by security of the amount (Non-refundable) specified for the work as mentioned in the Col. No.5 of the
ANNEXURE "A’ in shape of Deposit Receipt from Scheduled Bank/ National Savings Ceriificate / Post Office Savings Bank Account /
Post Office Time Deposit Account / Kissan Vikash Patra/FDR/TDR/DD duly pledged in favour of the Block Development Officer, Morada
failing which the bid shall be liable for rejection. The Bidders desirous fo hire machinery or equipment from outside Lhe slate are required
o furnish 2% of the amount put to bid as Bid security.
The sale of bid document shall start from dt.25/06/2025 and close Dt.16/07/2025 on working days only from 10,00 AM to 5.00 PM hours
in the office of the Block Development Officer, Morada cn working days only and (he bid documents shall be received up to 5.00 PM of
dale 16/07/2025, :
Bid must be defivered in the Tender Box having Identification No.03 1 2025-26
Bid informalion's can be obtained from website www.mayurbhanj.odisha.aov.inand tender paper can be purchased from the office of
the undersigned against non-refundable fee towards cost of bid document as indicated in the form of Cash/DD in favour of Block
Development Officer, Morada payable at BOJ, Chilrada, branch.
The bid will be opened on dt.17/07/2025 at 11.00 AM in ihe office of the Block Development Officer, Morada in the presence of the
bidders who bidding to altend. If the office happens to be closed on the last date of receipt of the bids as specified, the bids will be
received and opened on the next working day at the same time and same venue.
Bid documents can be purchased from the office of the undersigned against a non-refundable fee towards cost of bid documents as
indicaled in the form of cash / Demand Draft in favour of Block Development Officer, Morada payable at BO|, Chilrada, branch.
The value of the work put to bid is Rs. As per Col. No.4 of ANNEXURE — ‘A’
The bid document needs to be compleled and submitted with copies of all the documents as required in the Invitation for Bids {iFB).
Following is the summary of the copies of documents required 1o be submitted along with the completed bid document.

Contractor’s Registration Certificate (License)

GST Registration Certificate of the bidder.

Pan Card issued by the Incoma Tax Authority,

A declaration to the effect that there has been no conviction/imprisonment for an offence Involving moral turpitude,
No relationship certificate In the prescribed Proforma as required under clause 55 of DTCN.
Compliance to qualifying criteria if any,

Bid must be submitted in sealed cavers. Bid documenls received afier due date and lime will not be entertained. No. bidder will be
permitted fo fuish his bid in his own manuscript.

The work is {o be completed in all respect within the stipulated date which is mention in DTCN.

All bids received with remain value for a period of three months from the date of receipt of bids or fill the dale of drawl of Agreement

whichever is earfier and validity of bids can also be extended if agreed by {he bidder and the Department,

The date of issue of the notice to the bidder to Panchayat Samiti Morada for signing the agreement shall be treated as the dale of
commencement of work, unless otherwise specifically mentioned. The bidder whose bid is accepled must submit a programme of work
immediately after issue of work order for approval by the Engineer-in-charge.

The bidder shall carefully study the lentative drawing and specifications applicable o the contract and all documents, which form part of
the agreement to be enlered into by the accepted bid and detailed standard and specifications for Orissa and other relavant

specificalions and drawings, which are available for sale, Complaint at a future dafe that and specifications have not been seen by the
biddar cannot be entertained,

[
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16.

17.

a)

b)

c)
d)

9)
h)
18

19.

20.

Every bidder is expecled before quoting his rates to inspect the site of the proposed work, He should also inspect the quarries and
approach road to quarries and locality of the work and salisfy himself about the quality and availability of materials including the medical
alds, labour and foodstuif ete. in every case the materials must camply with the relevant specifications.

The bidder will be deemed to have salisfied himself that the rates quoted by him in the bid will be adequate to complete the work
according fo the specifications and conditions attached to and that he has taken into account all conditions, difficulties that may be
encountered during its progress and to have quoted labour rates and malerials, enlry fax and other duties, leads, lifis, delfts, loading and
unloading and freight for materials and all other incident charges necessary for lhe completion of the work to the entire satisfaction of the
Engineer-in-charge of the work and his authorized subordinates. In the caurse of awarding a work, the Department may desire the
analysis of the rate arrived for against any item(s) of work,

Complaints at future dale that the availability of materials, labour or any other facltor have been misjudged cannot be enteriained. It
should be understood clearly that no claim whatsoever will be entertained afterwards on the plea of non-availability of proper quantity
and quality of materials, including foodstufis or for any other.

The bidder shall bear in full various incidentals, sundries and conlingencies necessitated by the work within the following or similar
category.

Rent, royalties and other charges of materials octrol duty, enlry tax, all other taxes payable under various Acts & Rules including GST,
ferry tolls, conveyance charges and other cost on account of land buildings including temporary building and lemporary electric
conneclion to work sile as well as construclion of coffer dam, censtruction of service road, haul road, diversion and its mainfenance till
complefion of work required by the bidder for collection of materials, storage housing of staff or other purpose of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitation asrangements therein to the satisfaction of the
local health authorities should be arranged by the bidder,

Suitable water supply including pipe waler supply wherever available should be provided for the staff and labour as well as for the work,
Fees and dulies levied by the municipalf canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operalions and medical aid to the labourer engaged for the
work.

Suitable fencing, barriers, signals including parafiin and electiic signals wherever necessary at work and approaches in order to protect
public and employees from accident

Compensation including cost of any suit for injury fo persons or property due to neglect of any major precautions also become payable
due to operalion of the Workman's Compensation Act,
The bidder has to arrange adequale lighting arangement for the wark wherever necessary at his own cost.

In view of the above the state Government is pleased to fix following rate of Additional Performance Security.

S Range of difference between the Additional Performance Securily to be deposited by the
No estimated cost put to tender and Bid | successful bidder

amount
i, Below 5% No Additional Performance Security

ii. From 5% and above and below 10% | 50% of (Difference between estimated cost put to tender
and Bid Amount)

iif. From10% and above 150% of (Difference between estimated cost put to tender
and Bid Amount)

(NB: Refer to works department Odisha O.M .4559 dated 5.4.2021

The bidders shall have fo sign on each page of tender schedule, DTCN and the credentials submitted by hitn. In addition, bidders shall
have to submit an affidavit along with the bid regarding authenticalion of bid documents, credentials including security
depositsfaddilional performance security deposits, The bidder shall not be allowed fo engage power of Attomey holder for the purpose.
In event of item rale bid each bidder must quole a definite rate for each item of work for subsequent inclusion in the contract., Bids
containing indefinite terms such as estimated raltes or schedule of rates or rates on percentage basis will not be considered. The bidder
may at his option quote reasonable rate for each item of work carefully so that the rate for one item should not be unworkably fow and
for other too high.

. All rates should be for finished ilems of works unless otherwise specificaliy mentioned in the tender schedule.

In case of liem rate bids, the rate should be written both in words and figures and in decimal coinage and in case of discrepancy in rales
between words & figures the rates written in words wil prevail. The bidders may also shaw the lotal of each item and the grand fotal of
the whole bid. In case of discrepancy in the rales quoted against each item of wotk in figure and total of each item, the lesser amount
shall be lreated as valid,

In case of Percentage rale contracts the schedule of quantities shall mention estimated rate of such item and amount thereto, The
bidder has to mention percentage excess or less over the estimated cost (in figures as well as words) in the prescribed format appended
to the bid document. The bidders parlicipated in the bid for more than one work may offer condilional rebate. Rebate offer submitted in
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23.

24,

25,
26,

27.
28,

{i

(ih
(iif)

(iv)
29,

30‘

310

32,
33,

separate sealed envelope shall be opened, declared and recorded first. The rebale so offered, shall be considered after opening of all
packages called in the same bid invitation notice.

In case of percentage rate bids, only percentage quated shall be considered. Percentage quoted by the bidders shall be accurately
filed in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage quoted in words and figures, then
the percenlage quoted by the bidder in words shall be taken as comect. If any discrepancy is found in the percenlage quoted in
percentage excessfless and {otal rate quoted by the bidder then percentage will be taken as comect. The percentage quoted in the bid
without mentioning excess or less and not supported with the corresponding amount will be trealed as excess. The bidder will write
percentage excess of less. up to one decimal point only. If he writes the percentage excess or less up to two or more decimal points, (he
first decimal point shall only be considered without rounding off. Where the bidder has omitted to quole the rales either in figures and
words, the Officer apening the bid should record the omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the EMD of the
bidder shall be forfeited fo Government, Bills for percentage rale bids shall be prepared at (he estimaled rates for individual items only
and the percentage excess or less shall be added or subtracted from the grass amount of the bill,

The bid should be writien legible and free from erasures averwriting er correction of figures and words and all overnwriling should be
nealy scored out and rewritten and comections whenever unavoidable should be done by writing over the dated initial of the bidder.
In accordance with Section 1949 of The income Tax Act 1961, 2% {two percent) of the gross amount of the bill foliowed by Surcharge
and Education Cess (as admissible) shall be deducted towards Income Tax from the bills payable to the bidder, The bidder shall have to
furnish frue copy of PAN Card issued in accordance with the provisions of The Income Tax Act 1961 along with the bid.
The bidder shall have to fumish the complete postal address of his address of his Registered Office as well as Site Office for making all
future correspondences. Any notice or instructions to be given to te bidder under the terms of the D.T.C.N/ Agreement shall be deemed
to have been served upon him if and only if dispatched by Registered Post in the address of his registered office / site office or in the
mailing address last provided by him.
Labour Cess as admissible shall be deducted from the gross amount of the bl payable fo the bidder.
The bid conlaining extraneous conditions not covered by the invitalion nolice are liable for rejection and quolations should be strictly in
accordance with the bid invitation notice. Any change in the wording will not be accepled.
Conditional bids will not be taken into constderation.
On no account, whole or any part of the contract work shall be sublet / off loaded to surrogaled executants or Iransfer be made by
execution of a deed of Power of Attomey (hereinafter called as 'subletling’) without prior writien approval of the compelent of the
Department. In such an event the arrangement may be rescinded. The bid accepling aulhority shall keep the following points in view in
the event of grant of such pemmission for subletting. Wherever such approval is granted, the bidder shall not be relieved of any abligalion
or duty or responsibility, which he undertakes under the Agreement.
Subletling shall be permitted only in exceptional cases and for recorded reasons as to why lhe Contracior himself cannot direclly run
the Contract.
In all cess, Sublette shall be a Contractor of the same or higher capacity or class as lhe original Contractor.
Sanclioning authority shall also see the terms and conditions of the agreement between the Contractor and the Subletle in order to
salisfy himself that the Conlractor is not subletting he work for carrying a middleman's profit.
It shall be observed at lhe time of subletfing that the Govemment will not be put to any loss on account of substandard execution due to
compromise in the quality of work and materials.
Letters etc. found in the fender box raising and lowering the rates or dealing with any point in connection with the item rate bid wil nof be
considered,
Schedule of Quanlity accompanies the bid invitation nofice: It shall be definitely understood that the Government do not accept any
responsibility for the ‘correctness and completeness' of this schedule and this schedule is liable for alternations or omissions, deductions
or addition as set forth in the conditions of contract and such omissions, deductions, additions or altemations shall in no way invalidate /
validate the contract and no extra monetary compensation will be enlertained.
The authority reserves the right to make such increase or decrease in the quantity of items of works mentioned in the schedule attached
to the bid invitation notice as may be considered necessary for the safisfactory completion of the contract work. All such increase or
decrease shall in no way invalidate / viliale the coniract rates. The bidder shall not be entitled for any compensation on this account
except for grant of extension of time wherever considered necessary,
ltems of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on aciual analysis approved

by the competent autharities on execution of Supplemenlary Agreement.
During execution of the work, there is every likelihood of such items of work, which do not find place in the current schedule of rates or in

respect of such ilems, which are given in the schedule of items for which the bidder has nat quoted his rales, The bidder will have to
carry out these items of work. Rates of such items of work which do not find place in the current schedule of rates referred to above shall
be decided by the APD Tech, of the Dist. and the decision of the APD Tech., shall be conclusive and binding upen the bidder. The
payment on such items of execution shall be made on drawl of Supplemenlary Agreement.

3]



O 34,

35,
36,

37‘

38,

39,

40,
41.

42,

It should be understood clearly that no claim whatsoever will be entertained In regard fo exlra items of work or extra quantity of any item
besides, estimated amount, unless written order is oblained from the Engineer-in-charge and rales seffled and supplementary
agreement drawn before the extra item(s) of work are taken up,

The work may be splitted up and distribuied among several Agencies if considered necessary on the exigency of the circumstances of
the work and the bidder is not enlitled to any compensation on this account

Under Section 12 of Contract Labour (Regulation and Abolifion} Act. 1970 the bidder who underiakes execution of work through labour,
should produce valid license from licensing authoriy of Labour Department (labour license) before drawl of agreement.

In every case in which by viriue of the provisions of Section 12, sub-section (1) of the Workman's Compensation Act, 1923, Govemment
is obliged to pay compensations o a workman employed by the contractor in execution of the works, Government will recover from the
conlractor the amount of compensation so paid and without prejudice to the rights of Gavernment under Section (1) sub-section (2) of the
said Act, Government shall be at liberty to recover the amount or any pat thereof by deducting it from the security deposit or from any
sum due by Government o the contractor whether under this contract or otherwise Govermnment may not be bound o contest any claim
made against them under Section 12, sub-section {J) of the said Act except on the wrilten request of the cantractor and upon his giving
to Govermment full security for all cases for which Government might before liable in consequence contesling such claim.

Bidders are requited to abide by the fair wages clauses as infroduced by Govemment of Orissa and will not pay less than the Fair

Wages fixed by Government fo the labourers engaged by him for the wark. In case of any complaint by the labourer about the non-
payment of his wages as per {he prevailing Minimum Wages Act, the B.D.O. shall have the tight to investigate and if the bidder is found
to be default, the Block Development Officer may recover such amount due from the bidder and pay such amount fo the labour direcily
under intimation to the local Labour Office of the Government. The decision of the Block Development Officer is final and binding up on
the bidder. An underiaking to this efiect is annexed herewith vide ANNEXURE ‘B’

The bidder will have to submit the Block Development Officer, Morada monthly return of labour both skilled and unskilled employed by
him in the work. The bidder should keep himself In touch with the Engineer in charge for smooth execution of the work and amange
adequate labour depending on the workload and working space avaifable. No claim for detention of labour on any account will be
enterlained.

Any damaged cause lo the work due to ‘any cause’ whatsosver during execution, the bidder will make good uniil it is handed over to the
Department in complete shape. Any cause shall mean and include’ National Calamities of all kinds.

The bidder shall have o abide by the C.P.W.D. Safely Code Rules inkroduced by the Govt of India Ministry of Works, Housing and
Supply vide order no. 44150 dt, 25.1.1957.

All preliminary works such as GSTs, mixing platform elc. are to be done by the bidder at his own cost. No payment will be made for
benchmarks, level pillars, profiles, benching and leveling the ground wherever required. The rales to be quoled shoutd be for finished
item of work inclusive of camiage of all materials and incidental items of works.

After the work is finished all surplus materials & debris should be removed 100m. clear away from the site of the work. Prefiminary work
such as GSTs, mixing platforms elc, should be dismantied and all materials removed from the site and premises be left neat and clean
and this should be inclusive of the rates.

In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt. 24.12.2005 the existing / relevant
provisions incarporated in this DTCN/Original standard F2 Agreement stands modified to the exient as delziled herein below. This
addendum shall be conclusive and binding upon the bidder and shall form part of the Agreement.

Time Control.

A,
i
i

i)

iv)

Pragress of Work and Re-scheduling Programme,

The Block Development Officer shall issue the letler of acceptance fo the successful bidder, The issue of the letter of acceptance shall
be trealed as closure of the bid process and commencement of the conlract,

Within 15 days of issue of the letler of acceptance, the bidder shall submit to the Engineer-in-charge for appioval of a programme
commensurate to clause no. (ji) showing the general methods, arangements and timing for all the aclivities tn the work along with
monthly cash flow forecast.

To ensure good progress during the execulion of the work the bidders shall be bound in all cases in which the lime allowed for any work
exceeds one month to complete, 1/4 the whote time allowed under the contract has elapsed, 1/2th of the whole of the work before ¥ of
the whole time allowed under the confract has elapsed, 3/4% of the whole of the work before 3/4th of the whole time allowed under the
confract has elapsed.

If at any time it should appear to the Engineer-in-charge that the aclual progress of the work does not confirm to the programme fo
which consent has been given, the bidder shall produce, at the request of the Engineer-in-charge, a revised programme showing the
modifications to such programme necessary {o ensure completion of the work within the time prescribed for completion. If the bidder
does not submit an updale programme within this period, the Engineer-in-charge may withhold the amount of 1% of the confract value
from the next payment certificate and continue to withho!d this amount until the next payment after the date on which the overdue
pregramme has been submitted.an update or the programme shall be a programme showing the actual progress achieved on each
aclivily and the effect of the progress achieved on the fiming of the remaining work including any changes to the sequence of the
aclivities.

4]



O

v)  The Engineer-in-charge's approval of the programme shall not alter the bidder’s obligations. The hidders may revise the programme and
submit it to the Engineer-in-charge again at any time. A revised programme s to show the effect of Variations and Compensation
Events.

B. Extension of the Completion Date,

The time allowed for execution of the work as specified in the conlract date shall be the essence of the Conlract. The execution of the
work shall commence from the 15% day or such time period as mentioned in Letter of Award after the date on which the Engineer-in-
charge issues written order to commence the work or from the dale of handing over of the site whichever is later. If the bidder commits
defaultin commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the Eamest Money Deposit and Performance Guarantee/Security Deposit absolulely.

As soon as possible after the confract is concluded the bidder shall submit a Time and Progress Chart for each milesione and get it
approved by the Depariment. The chart shall be prepared indirect refation to the time stated in the Contract documents for completion of
ltems of the work. It shall indicate the forecast of the dates of commencement and complelion of various trades of section of the work
and may be amended as necessary by agreement between the Engineer-in-charge and bidder within the limitations of time imposed in
the conlract document, and further to ensure good progress during Lhe execution of the work, the bidder shall in all cases in which the
time allowed for any work, exceeds one month (save for special jobs for which a separate programme has been agreed upon}) complete
the work as per milestone given in contract data.

In case of detay occurred due to any of the reasons mentioned below, the bidder shall immedialely give nolice thereof in wriling to the
Engineer-in-charge but shall nevertheless use constanily his best endeavors to prevent or make good the defay and shall do all that may
be reasonably required to the satisfaction of the Engineer-in-charge to proceed with the work.

{i} Force majeure, or

{ii) Abnormally bad weather, or

{iti} Serious loss or damage by fire, or

{iv) Civil commotion, local commolion of workmen, strike or lockout, affecting any of the trades employed on the work, or

(v) Delay on the part of other contraclors or tradesmen engaged by Engineer-in-charge in executing work not forming part of the Conlract.

{vi) In case a varialion is issued which makes it impossible for complelion to be achieved by lhe intended complefion date without the bidder
taking steps to accelerate the remaining work and which would cause the bidder to incur additional cost, or

(vii) Any ofher cause, which in the absolute discrefion of the authority mentioned, in Gonlract date is beyond the bidder's control,

Request for re-schedule and exlension of fime, to be eligible for consideration shall be made by the bidder in writing within fourieen days
of the happening of the event causing delay. The bidder may also, if practicable, indicate in such a request lhe period for which
extension is desired,

{vitf}in any such case a fair and reasonabte exiension of time for completion of work may be given Such extension shall be communicated to
lhe bidder by the Engineer-in-charge in writing, within 3 (thre) months of the date of receipt of such request. Non-application by the
bidder for extensien of ime shall not be a bar for giving fair and reasonable extension by the Engineer-in-charge and (his shall be
binding on the bidder.

C. Compensation for Delay.

If the bidder fails fo maintain the required progress in terms of Clause "A"{Time Control) or to complele the work and clear the site on or
before the conlract or extended date of completion, he shall, without prejudiced to any other right or remedy available under the law to
the Government on account of such breach, pay as agreed compensation the amount calculated at the rates stipulated below as the
APD Tech. (whose decision in wrifing shall be final and binding) may decide on the amount of tendered valve of the work for every
completed day/month (as applicable} that the remains below that specific in Clause *A* {Time Confrol) or that the work remains
fncomplete,

This will also apply group of items for which a separate period of completion has been specified. Compensation @ 1.12% per month of
delay of work to be computed on per Day basis.

Provided always that the tofal amount of compensation for delay to be paid under this condition shall not exceed 10% of the Bid Value of
wark or {o the Bid Value of the ifem or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this or any other contract with the
Government in case, the bidder does not achieve a pariicular mileslone mentioned in contract data, or the rescheduled milestone(s) in
terms of Clause “E” {(Management Meeting) the amount shown against that milestones shall be withheld, to be adjusted against the
compensation levied at the final grant of exlension of time. Withholding of this amount on faflure to achieve a milestone shall be
automatic without any notice to (he bidder. However, if the bidder catches up with the progress of work on Lhe subsequent mitestone(s),
the withheld amount shall be released. In case lhe bidder fails to make up for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be wilhheld. However, no interest Whatsoever shall be payable on such withheld
amount,

D. Management Meetings
Either the Engineer or the bidder may require the other lo altend a maragement meeting. The business of a management shall be to
review the plans for remaining work and to deal with matters raised in accordance with he early warning procedurre.

The Engineer shall record the business of management meetings and is to provide copies of his record to those aftending the meeling
and to the Employer, The responsibility of the parties for aclions 1o be taken is to be decided by the Engineer either at the management
meetling or after the management meeling and should be stated in writing o all who attended the meeting.
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In case of delay in acquisition of land/anding over possession of work site no compensation will be admissible but extension of time will
be allowed if applied in the proper format.

The Depariment shall have the right to supply at any time in the interest of the work any departments material to be used in the work in
addition to those mentioned in Clause No.54 and {he bidder shalt use such materials at the stock issue rate fixed by the Depariment or
market rate whichever is higherGovernment approved Quality Control Laboralory for acceptance before procurement in bulk. Such
lesting charges shall be bomne by the bidder.

The measurement for amoring stone shall be recorded at two slages Le. the weight of each stone will be recorded hefore dumping. The
area so dumped should be justified by level section measurement and payment shall be admissible in the lowest of the two weighments,
The bidder will arrange the permit for the forest/ Revenue Department for quarrying of materials, if necessary, at his own cost.

Over and above this condition including the technical specification the terms and condition rules and regulations and specifications laid

down in Qdisha detail Standard & Specification Code are also binding upon the bidder.

In accordance with Works Depariment circular no.15446 dt 1.08.2005 the intending bidder shall have to furnish the following information

in the proforma enclosed here with vide ANXETURE ‘C' duly certified by the Executive Engineer or the competent authorities under

whom he has executed the works in order to judge his past performance. The bidder shall have to furnish a declaration in a separate

sheet regarding convictionfimprisonment for an offence involving moral {urpifude. In the absence of such vital information the bid shall

be finafised in accordance with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in no way be held liable for creating credentials so

motto from the official records but to examine the authenticity of the credentials furmished by the bidder along with the bid.

No Relationship certificate

The bidder shall have to furnish a cerfificale along with the bid to the effect that he is not refaled to any Officer in the rank of an Asst

Engineer and above in the stale PWD or Asst. Secy. and above in the Water Resources Department .If the fact subsequently proves

to be false the contract will be rescinded .the earnest money and the fotal security will be forfeited and he shall be liable fo make good

the loss or damage resuling from such cancellation. The proforma for no relationship certificate is enclosed herewith vide

ANNEXURE'D",

» The bidder shall sign as a token of final acceptance of the plan, sections and agreements for the work prior o take up the work for

execulion.

. The bidder has to supply necessary labour and malerials for the purpose af alignment laying whenever required at his own cost.
» The bidder has to arange necessary tools and plants, vehicles, machineries required for the efficient execution of work at his own cost.

The running charges of such plant and cost of consumables and conveyance are to be borne by the bidder.

. In the event of delay in supply of departmenlal materials and supply of design reasonable extensions of time shall anly be granted on

the application of bidder. No claim for monetary compensation will be entertained under any circumstances.

. Under no circumstances, interest shall be chargeabte for the dues or any additional dues, if any payable for the work.
. Protection against flood,

in case of flash and untimely floods in the river during the period of execution resulling in overtopping of coffer dam and flooding area,
the bidder shall make his own arrangement at his cost lo shift the machineries, equipmenls, materials, labour and departmental
machineries if hired by the bidder to a safe place. The work shall have to be resumed after receding of floods and necessary
strengthening of coffer dam and the bidder at his cost will do dewatering. The department may consider extension of time for complstion
of the work if the discontinuance of the work is beyond all reasonable attempls of the bidder to such eveniualities,
The debris, sand and other malerials, accuraulated in the working area during flash floods or regular floods in the monsoon shall be
removed by the bidder as required for continuing the work at his own cost. By any chance, if any excavated portion that could not be
filled with concrete by the bidder, gels filled up during monsoon period with earth such removal will not be pald furiher. The bidder will
have to re excavate the same at his own cost.

it shall be distinctly understood that it is entirely the responsibility of the bidder to make such arrangements as may be required from
time to fime to protect the men, machinery materials and the work under progress and the work for which the measurements were
recorded and payment made, against damages either during working season or during the flood season. The Depariment accepls no
liability, What so ever for any damage or loss of men, malerials, machinery and the work if such hindrance is caused to the progress of
viork,

The bidder should provide at his own cost adequale protective measures to the completed works at the end of working season or work
in progress against the probable flood during mensoon il completion and handling over the entire work.

During excavalion of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be bome by the bidder. Only
the designed seclional quantity will be paid. Dewatering from the foundation trench including hire and running charges of pump will be
bome by the bidder.

Dewalering from the foundation for bridges, culverls, buildings, canal structure, river training, work sites ete and watering for
consolidation in roads embankments whenever necessary during execution will have to be done by the bidder and no extra payment will
be made on that account. The term ‘dewalering' shall mean and include the execution or operatian of these items due lo standing waler
as well as due to percolation water.

Earih work

A) The earth work quantity will be assessed from cross sections taken at suitable intervals as decided by the Engineer-in-charge. Initial
levels will be taken with reference till the benchmark, which should be kept at site fill finalization of the contract. Both the parties to the
contract should sign the initial cross sections before starting the work. Final level is to be faken and recorded in level book after
completion of the work in all respect and the bidder is to sign the final levels recorded by the Department in token of acceptance of final
measurements. The plolting of final levels should also includs initial leval, design level and executed leve! in three distinct indelible ink.
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b)

At fne time of recording of such level by the Depariment, the bidder shall have to deploy his qualified Engineers, so as fo assist him fo
vilness the levels.

b) Payment for earth in banking by section measurements, will be made deducting 12.5% (twelve and half) and 5% (five percent)
towards settlements if measurements are taken before monsoon and afier one monsoon respectively,

¢) If final measurements of earth are taken after two successive rainy seasons and after due setllements of earth work, minimum
selifements allowance vill be deducted on aclual observation by the Engineer in charge.

d)Borrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder. The Depariment is no way liable
for any damages caused to any individuals nor any extra payment shall be made to the bidder.

e} Earth work beyond the required design section will not be paid.

f) Earth available from culting sections should be ufilised in filing section.

g} The earth work includes all leads, lift and delfts including conveyance by all means i.e., by manual, mechanical or both.

h) Regular reffable borrow pils witness are essential for maintenance for which the bidder shall be responsible. If he fails fo make or
maintain borrow pits and wilness in the reliable manner to the salisfaction of the Engineer in charge, the later may at his option re-
ensure the cubic confents of the earth on embankment and deduct from the bill of the bidder such percentage which may be judge
towards shrinkage seftiements and also be in such adjustment as he thinks fit considering all leads and payments be made in the event
of entertained by the Depariment on the curtailment of earth work exira leads and Ffis,

Specification for Breach closing works in river Embankments:

A) Before breach closing the scour pocket filed with water should be dewalered and dried. The seat of the embankment should be
ploughed 8" deep before earth is put in for which no extra payment will be made.

Cement Concrete:
Concrete work will conform to 1S-456-2000, Concrele shall consist of:

General:

Conciele shall be composed of cement, sand, coarse aggregate, water admixlure (if any) as specified and well mixed in congrete
mixture by weight and brought to proper consistency. In case the quantity of concrete invalved in work is very small, the Engineer-in-
charge may allow volumetric proportioning of concrete mix for the restricied quantity.

Mixing;
Concrele shall be mixed in a mechanical mixer with a mixing time not less than 2} minutes and shall be as dense as possible, Mixing

shall be continued until there is a uniform mixing of the materials and the concrete is uniform in colour and consistency. The time of
mixing shall confirm fo fable 1 of IS 457-1957.

Materials:
Sand (Fine Aggregate) }
Sand fo be used in Lhe work shall be nalural and free from organic impurities, the maximum size being fimit to 4.75 mm. Fineness
modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulkage of wet sand shall be a maximum of 20%.
Coarse Aggregate
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific gravity shall not be less
than 2.5 in order fo have well graded aggregate it shall conform to the following table.

TABLE
1.8, Sieve % Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 85-100 100 - -
16mm 30-70 95-100 100 -
12.5mm - - 90-100 100
10mm - - 80-100
475 mm 10-35 25-55 30-70 40-85
236 mm 0-5 0-10 0-10 0-10
Cement

Ordinary Portfand cement shall be used in all cases except in structure in saline locations where Portland slag cement shall be used.
Cther essential requirement to be fulfilled by chemical analysis,

Quality control organization shall be referred to conduct periodic physical’chemical tests of cemenls to ensure the quality and such
testing charges shall be bome by the bidder.
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Tabla=A

Sl No, Grade of Cement level required with coarse aggregate of 20mm & down graded
Concrete maxImum slze (MSA) 40mm & downgraded
1. M-10 207 Kg/Ma 221 Ka.Ms
2 M-15 258 Kg.Ma 228 Kg.Ms
3 M-20 329 Kg./Ms 366 Kg.f M3

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix shall be designed to produce the
grade of concrete having to required workability and characteristic strength as stipulated in the following table.

Table~B
8l No. Grade of Compressive test strength In Nimms; on 150 mm Minimum
Concreta cube conducted in accordance with IS 456-2000 28 days
Minimum at 7 days
1. M-10 7 10
2, M-15 10 15
3 M-20 13.5 20

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall deduct the cost of cement
from the bill of the bidder at the prevailing predetermined price of cement for short consumption of cement. In case, of actual cement used
being more than that specified in Table-A. the bidder shall be paid for extra cement used at the predetermined price of cement. Design mix
and actual cement level required shall be communicated to the bidder from the to fime n wriling by the Engineer-in-charge.

61. All reinforcement cement concrete work shall confarm to Orissa Detziled Standard Specification, 1.R.C. and 1.8.I, Cade and should proof
1:2:4 with 6 mm to 18 mm size hard broken granite chips (18mm size not exceeding to 212%)

62. Shuliering and centering shall be with seasoned non-Sal wood, the inside of which should be lined with suitable sheeting and be made
leak-proof and walertight or altemative steel shuttering and cenlering shall be preferred.,

63. Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine mixed and the bidder shoufd
amange his own concrete mixiure, vibrator, pumps ele. for which no extra payment shall be made.

64. All the quantities mentioned in the schedule are combined for ground and multf storied floors in case of mult-storied building, the rates
should be through for the same

65. The exposed surface of all the reinforced cement concrete works should be made smooth and no extra charges for plastering if required

to any R.C.C. structures like columns, chajjas, deck slabs, walls or R.C.C. works will be paid for the purpose.

66. The depth of foundation indicated in the drawing are provisional but these may be allered if considered necessary in Lhe light of the
nature of soil assessed by boring which must be taken in advance of the actual execulion to the instructions,

67. ‘The thickness of cement concrete in top plugging should be as per the depariment drawing.

68. Concrele of slrength below 812% of he required strength (as determined by aclual test) shall not be accepted.

69, Malerials for lining work should be used in the work anly after obtaining approval of the Engineer-in-charge.

70, Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one cubic meter of cement be taken as
14.42 quintals,

71. For concerting the bollom plugs of well under water the method of pouring concrele should be either with baskels or boxes or bags as
directed by the Engineer-in-charge. 10% exira cement should be used for underwater concreting without any exira cost to lhe
Department.

72, Curing:

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-charge, at his own cost.

73. The Department shall have the right to inspect the scaffolding and centering made for the work and reject partly or fully such structures if
found defective

74. The length and seclion of reinforcement after it is put in position as per design will be measured for the purpose of payment including
weight of binding wire.

75. Concrele should be vibrated with skin vibrator and pan vibrator. If available, the Department will supply these vibrators on payment of
usual hire charges.

76. It must definitely understand that the Department shalt not accept any responsibility for the correctness and completeness of the lral
borings shown in the cross seclion.
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71. The bidder should employ enough technically skilled persons including qualified Engineer at his own cost and risk for supervision of the

O Work.

78, Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will be made.

79. The hidder is entitied to be paid only at the rates quoted by him for execution of the item of work. If the bidder is required o pay for any
ancillary work for completion of the item of work confirming to the contract specification it will be constrircled as his exclusive
respansibility for specific performance of the conlract and nething exira over and above the agreement rales will be paid.

80. The bidder shall engage local labourers on priority basis during execution of wark.

81. No claim whatsoever will be enteriained for any damage caused to work during supply of waler in Canal.

82. The bidder has to make good damages caused to canal banks for cariage of malerials at his own cost.

83. Anydamage or loss of the materials during carriage and the cost thereof are fo he bome by the bidder,

84, Al fittings for doors and windows if supplied by the bidder should be of best quality and should be got approved by the Engineer-in-
charge before they are used in the work.

85. No claim will be enfertained in respect of difficulties due fo sand blowing met with during sinking of wells.

86. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

87. The use of mild steel roller and pins be permitied provided these are made either or gauge-lll or IV steel in accordance with LR.C.
specification M.S, roller and pins of forge metal allernafively be tumed from Railway carriage and wagon axles (these may be designed
according to the formuta), P=D 32 where 'P' is the permissible load in tones per inch length or roller and. 'D* is the diameter of the roller
ininches,

88. Locks and groves shall be provided in the bearings 50 as prevent them from getting out of the alignment.

89. For proper maintenance of meallic bearings suitably designed boxes having necessary grease for lubrication and permitting easy
access Lhe bearings shall be provided to prevent dust or ofher foreign materials gelting info the barings.

90. Sliding ptate bearing shall normally be form anyone metal and combination of ptates of different melals which are Iikely to result inaction
shall not be permitted. Copper plate pressed in between steel plates will not be allowed.

91. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED IN G.0 44 VIiS. 13/62 DATED 20.2.1995. .

1.3) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages {Central) Rules 1950, the Conlractor is bound to allow or

cause to be allowed to the Iabourer directly or indirectly employed on the works one day rest for six days of continuous work and pay wages

at the same rates as for duly in the event of default, the Block Development Officer concerned shall have the right to deduct the sums not

paid on account of wages for weekly holidays to any labour and pay the same to the persons entifles thereto form any money due (o the

Contractor,

b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any labour doing cement mixing work and

black topping of roads. The coniracior has underaken to so, Govemment shall be entitled to provide the same and recover the cost from the

Contraclor.

2, Pay

(i) in case of delivery:

Leave pay during matemity leave will be at the rate of the worker's average dafly eamings calculated on the total wages earned on
the days the full time work was done during a period of three months immediately preceding the date on which the given notice that she
expects to be confined or at the rate of twelve annas a day whichever s greater.

(il} In case of miscarriage:

Leave pay at the raie of average daily earning calculated on the fotal wages eamed on the days when full fime work was done during a
period of three months immediately preceding the date of such miscaniage.

(iil) Conditions for the grant of imaternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less than 6 months immediately
preceding the dale on which she proceeds on leave.

This will apply only fo work places which may continue a year or mare,
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Inspection and Quality Controf Tests,

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the specificaions, shall be subject
to Inspections, examination and quality conltrol fest by the Engineer-in-charge at any and all fimes during manufacture andf or
constructions and at any / all places where such manufacture or constructions are camied on. The Engineer-in-charge shall have the
right to reject defective malerial and workmanship or require its corrections. Rejected workmanship shall be satisfactorily replaced with
proper malerial without charge thereof and the Contractor shall properly segregate and remove the rejected material from the premises.
If the Coniractor fails {o proceed at once with the replacement of the rejected material andfor the construction of defective workmanship,
the Engineer-in-charge may replace such material and / or corvect such warkmanship and charge the cost thereof to the Contractor.

Substantial still photographs and / or Video recording be done by the bidder at his own cost prior fo execution, during execution, and
after completion of the work as per Ihe direction of the Engineer-in-charge and the C.Ds. /Print ouls thereof should be accompanied by
the RfA bills and Final bill.

Compensation on account of idte labour and / or idle machinery for any reason whalsoever shall not be allowed but exiension of time
shall be considered if the hindrance is not atiributable to the bidder.

In the event of non-achievement of proportionate progress confirming o works Depariment Circutar No. 24716 dt 24.12.2005
incorporated in clause 51 of DTCN instant / appropriate action shall be initiated against the bidder for recession of the contract under
Clasuse2(b) of the F2 agreement on payment liability of the admissible amount from him,

Bidders are also required fo go through each clause of PWD from E2 Agreement carefully in addition o the clauses mentioned herein
before bidding. The clauses contained in the DTCN from part and parcel of the Agreement and also binding upon the bidder.

Should failure in performance of any part of this deed/ subsequent agreement arises from war, insurrection, restraint imposed by
Govemment, Act of Legislature of other authority, stoppage of hindrance in the supply of raw materials, or fugl, explosion, accident,
strike, riot, lock-out or other disorganization of labour or fransport, breakdown of machine, flood, fire, act of God, or any inevitable or
unforeseen event beyond human control direclly or indirectly interfering with the supply of slores or from any cause which may be a
reasonable ground for an extension of time, the competent authority will allow such additional ime as he considers fo be justified in the
circumstances of the case. No compensation will be payable to the bidder for any loss incurred by him due fo these reasons,

The autherity competent to accept the bid reserves the right of accepling the bid for the whote work for a distinct part of it or distributing
the work between one more bidders,

For the purpose of jurisdiction in the event of any dispute the conlract would be deemed to have been entered into within the State of
Orissa and it is agreed that neither party to the contract will be competent to bring a sit in regard fo the matter by this conlract at any
place oufside the State of Orissa.

100. The Department reserves the right fo verify all statements/credentials furnished aleng with the bid and io inspect the bidders

establishment/workshop so as to evaluate the bidder's capacily {o execute the work and also reserves the right to defer/reject/accept
any or all he Bids without assigning any reason whatsoever. The Department shall in no way be he!d liable for such action nor will make
any obligation to inform the bidder the ground for the same.

101. IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS) ACT 1995 AND THE BUILDING AND

a)

OTHER CONSTN, WORKERS WELAFARE CESS ACT 1996.

The Government of India in the Ministry of Labour& Employment has enacted the building and other construction, Workers {Regulation
of Employment and Conditions of Service) Act. 1995 with the objective of regulating the Employment and Conditions of Service of the
Buifding and other construction. Workers and to provide their safety, health and welfare measures. The Government of Crissa with a
view to enforce (he provisions of the Building and Other construction. Workers 9Regulation of Employment and Conditions of Service)
Act, 1996 have formulaled rules namely the Orissa Building and other Conslant. Workers (Regulation of Employment and conditions of
service) Rules 2002 and this has been published in the Orissa Gazette vide Government Nolification No. 9174-LE gt, 02.08.2002,
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b) In accordance with the provision under section 3(1) of the building and other construction workers welfare Cess Act. 1996, the State
Government have been pleased to order for collection of Cess @ 1% of the cost of consiruction incurred by and employer & builder
which shall exclude the cost of land and any other compensation paid or payable to @ worker or his kin under the workman
compensalion Act 1923,

¢} In the fight the decision taken by the Government to enforce the provision of the bullding and other constant, workers welfare cess 1998

itis ordered that - '
All Govemment Depariments, Public secfor undertakings and other Govemment Deparimental agencies/bodies camying out any
buildings or oiher construction works which are covered under section 2(1){d) of the building and other conslruction workers {RE & CS)
Act, 1996 shall pay 1% of the amount of the cost approved as per the tender notification. This amount will be deducled from the bil at
the time of marking payment to lhe contractors and such amount shall be remitted by way of account payee cheque in favour of the
Orissa Building and other construction workers Welfare Board within 30 days making payment along with a forwarding lefter addressed
to the Secretery-cum-Chief Execulive Officer, the Orissa Bullding and other Construclion workers Welfare Board, Office of the Labour
Commissianer, Orissa, Bhubaneswar,

102. QUALITY CONTROL AND MONITORING UNDER DOWR.

The quality Conlrol, Moniloring & Assessment works shall be caried out in accordance with the guidelines contained in the codes and
publications of the B.LS. (Appended) on different subjecls read with relevant provisions of any technical manual issued by the
depariment from time to time on the subject of standards and quelity of different items of work. The Quality Control and Monitoring
Organizalions in DOWR is proposed to be a 2 fier one as described below.
Quality Control, Monitoring and Assurance by Implementing Agency (iA) & Praject Implementing Unit (PIL)

LA. is the contraclor execuling the work. _

P.LU. covers the field Execulive Engineer, E.E. Quantity Control Division of the Project, CRO, Quality Conlrol Division for
territorial field works.

II. State Quality Monitoring cell (SGMC)

Engineer-in-Chief, (P & D) shall be the Chalrman of SQMC. The following may be the member of the Cell,

I}  CE, Designs & Research {to be renamed as C.E., Designs, Research &Quality Conirol - Member

i) G.E., Minor Iigation - Member.

fii)  Director, Research {lo be renamed as Director, Research & Quality Conirol - Nodal Officer.

SQMC with the help of experts from (he following fietds will go ahead with the mission.

a) Relired Engineers of the State Government,

b) Retired Experts from Govi. Engineering Colleges.

A panel of experts is to be formed and approved by the Govemment., Their service will be utilized as and when required on day-to-day
basis by the Director, Research and Quality Control the nodal officer of the Cell.

l. - a Quality Conlrol & Assurance by the Implementing Agency (Contractor)

It shall be the prime responsibility of the implementing Agency (the contracior} to ensure the quality of the materials {o be used, quality
of works lo be executed as well as the quality of the finished products as per the specification.

The LA. {for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and appoint qualified personnel for testing of
samples,

The LA. will be responsible for safety in construction, which includes watching lightening insurance, health and environmental
protection.

The LA. shall produce test resulisftest cerlificate of the materials used in the works and lest resulls of concrete and of the finished
products as specified. The test resulls/certificates are to be scrutinized by the E.E. before clearing the bills.

The LA, shalt take up the quality control tesls L. tests for fine aggregate/course aggregate eic.in the approved laboratory of his own
cost & produce the test resulis,

In case of any doubt or in absence of the test cerificate for the quality of materials, the Engineer-in-charge of the work may take up the
test at Laboratories of either Central Govt./State Govt/ PSUs/Govt, Instilutes on pre GST fims located nearby. The pre GST Firms are
to be approved by the Govemment for various works. The expense of tesls are to be borne by the A,

The work bilis may be passed and paid if the quality crileria are full satisfied,

11}




ANNEXURE - ‘B’
Undertaking to pay minimum wages to the labourers.
(Refer clause 45 read with clause 87 of DTCN.)

| undertake to pay minlmum wages per day as admissible to the labourers engaged by me. In case the Block Development
Officer Is satisfied that the mInimum wages confirming to the Minimum Wages Act have not been pald, the differentiat amount, of
which the decision of the Block Development Officer shall be final, conclusive and binding upon me, shall also become deductable
from the bill(s) that has f have become due or may hecome due to me, for payment to the labourers who were under paid, in such
manner as he B.D.O, may deem proper. The disbursement of minimum wages to the labourers means and includes the payment in
shape of Cash / Food grain or both on proper acknowledgement in the Muster Rolls maintained by me. | further undertake to be
accountable to the Department in accordance with the text of Clause 87 of DTCN In the event of works taken up under food for
Programme work.

Signature of the Bidder

ANNEXURE - ‘D’
Certificate of No relationship as per Clause 55 of DTCN.

liwe do hereby certify that ¥We am / are not related to any officer of P.W.D. of the rank of Asst. Engineer and above and any officer
of the rank of Asst. Security and above in the Panchyall Raj Depariment IiWe am/are aware that if facls subsequently proved to be false
my/our contract will be rescinded with forfeiture of EMD & Security Deposit and ¥We shall be liable to make good fhe loss or damages
resulling from such cancellation.

I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

Signature of the Bidder

[2]




INSTRUCTIONS TO BIDDER

1 Only "percentage quoted bid" of the bidder shall be considered.
2 Percentage quoted by the bidder shall be accurately filled in words and figure.
3 I any discrepancy is found between words and figure, rate quoted in words shall be taken as comect.
4 IFany discrepancy is found in the percentage quoted in “percenlage excess or less" and "Total amount quoted by the bidder
lhan the percentage shall be taken as accordingly the bid price shall be corrected which would be binding upon the bidder,
5 If the bidder quoted the percentage without mentioning excess or less and not supported with corresponding amount will be
freated as excess.
6 The bidder shall write the percentage in excess o less up to two decimal point only,
7 Where is the bidder omitted to quole the percentage either in words or figure the officer opening the bid should record the
omission and the bid will be rejecied,
{For Ofiice use only.)
Number of aver wrilings
Number of corrections
Number of omissions
EMD
GST
PAN CARD
NRC
Affidavit
Labour License
Sold on Payment of Rs. 6,000/~ Rupees Six Thousand}) only in shape of Cash /D.D. bearing
No dt v - towards cost of tender paper vide M/R NOu.vcovvrseenrresssons

Dtecciirinresissennesanss 0F B.D.O., Morada.

Signature of Bidder,

Block development officer, Morada,
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BILL OF QUANTITIES
Construction of GPLF Office Building Cum Market

6AME OF THE WORK : complex at Morada GP under Morada Block
Estimated Cost Rs. 25,21,032.00
E.M.D to be deposited Rs. 25,210 .00
Cost of Tender Paper Rs. 6,000.00
Dt.of sale & Recipt of tender paper 25/06/2025 to 16/07/2025
Class of Contractor B and “C"
I\? ; ITEM OF WORK Quantity | Unit Rate Amount
1 2 3 4 5 6
Earth work in excavation of foundation in hard soil
1 |within initial lead and lift including rough dressing| g5.51 One Rs. 270.90| Rs. 17,746.66
and breaking clods etc. complete. cum
Sand filing in foundation and plinth with well One
2 |watered and rammed elc. complete. 61.31 cum | RS 1.172.80 | Rs. 71,810.50
Cement concrete (1:3:6) with 4cm size hard granite
metal of approved quality and approved quarry in
foundation including hoisting laying concrete with One

3 |cost conveyance of materials including watering, 17.00 R;s. 6,318.70 | Rs. 1,07,417.90
curing, royality all T & P required for the work ete. cum
complete as per direction of the Er. in charge.

Flyash Bricks (25cm x 12cm x 8cm ) masonary in
cm (1:6) for Superstructure in foundation and
4 plinth with all cost conveyancy Royality etc.

complete.

a) In foundation 12.47 Sunn? Rs. 5,821.70 | Rs. 72,596.80

b) In Superstructure - 37.38 | o | Rs. 591325 | Rs. 2,21,037.29

Reiforcement cement concrete M - 20 grade with

20mm and down grade block hard granite {

Crusher broken ) stone chips including hoisting and

5 |laying including cost, conveyance, royalityes, taxes Rs. -
etc. complete as per the direction of the Eng. In
Charge.
001 | 9" | Rs 7.23885| R

a) Column Base , cum s. 7,238. s 65,222.04
One

b) Plinth bend 4.73 cum Rs. 7,673.20 | Rs. 36,284.24
One

o) Lintel Band 2.85 cum Rs.11,608.30 | Rs. 33,083.66
One

d) Chajja 7.34 Sqmt Rs. 1,030.10 | Rs. 7,560.93
One

e) Column & Roof beam 11.92 cum RS16,513.70 Rs. 1,96,843.30
Cne

f) Slab & Chajja 1682 | - | Rs.12,353.70 | Rs. 2,07,789.23




Providing HYSD bar reinforcement for R.C.C. work
including Straightening, cutting, bending, binding,
welding, tying the grills, laying and placing in proper
position as per approved design and drawing
including cost, conveyance of 18 to 20 gauge
binding wire cost and conveyance of HYSD bars
complete in all respect as per specification for road
& Bridge and direction of Eng - in Charge.

41.10

One Qnil

Rs

. 8,717.20

Rs.

3,58,276.92

25mm thick grading cement concrete( 1:2:2 )
finished smooth over R.C.C.slab using 6mm hard
granite chips of appproved quality from aprroved
quarry including watering curing & cost conveyance
royalty and labour required for the work
efc.complete as per direction of Engineer-in-
charge.

142,23

One
Sqmt

Rs.

410.20

Rs,

58,344.23

Supplying fitting & fixing vitrified floor tiles of size
600mmx600mm of approved make on 20 rmm thick
cm 1:4 with all cost conveyancy Royality etc.
complete.

106.19

One
Sqgmt

Rs

. 1,452,10

Rs.

1,54,198.50

Fixing tiles in dado skirting 12mm thick bed of
cement mortar (1:3) joined with neat cement slurry
mixed with pigment to match the shade of the tiles
including rubbing and polishing including cost of
file.

43.49

Qne
Sqmt

Rs

. 1,366.40

Rs.

59,424.74

10

16mm(5/8") thick cement plaster (1:6)in finished
smooth to inside rough surface of 10" thick brick
walls after racking out the joints inciuding watering
and curing with cost, conveyance, royalty, all tax of
all materials and cost of all labour with T&P
required for the work etc. complete. as per the
direction of Engineer in Charge.

305.78

Cne Qntl

Rs.

280.50

Rs.

86,771.29

11

12mm({1/2") thick cement plaster (1:6)in finished
smooth to outside smooth surface of brick walls
afrer racking out joints including watering and
curing etc.complete  with cost,conveyance
royalties,all taxes and cost of all materials and cost
of all labour with T&P requred for the work
complete. as per the direction of Engineer in

[ 2o

367.53

One
Sgmt

Rs.

196.00

Rs.

72,035.88

12

Bmm thick cement plaster in cm (1:4) as ceilling
Plaster with all cost conveyancy Royality efc.
complete.

135.40

One
Sgmt

Rs.

207.40

Rs.

28,081.96

13

Supplying Fitting & fixing of steel shutter including
cost of all materials efc. complete as per the

1217.13

One Kg

Rs.

185.30

Rs.

2,25,534.19

14

Painting two coats in all flaors (Two coats with
paints of approved shade and base coat with
primer) to new wood and iron work including sand
papering,polishing the surface,including cost
conveyance royalties and all taxes of all materials
alongwith T&P required for the work including cost
of paints and primer complete in all respect as per
the direction of Engineer in Charge.

109.12

One
Sqmt

Rs.

255.00

Rs.

27,825.60

15

Distempering two coat to walls with distemper of
approved shade on new work to give an even

shade including cost of Distempering

505.68

One
Sagmt

Rs.

85.40

Rs.

43,185.07




16

Providing and applying paint over external
plastered surfaces with 2 coats of whether seal
coat of approved quality and shade, using the
required quantity of paint as specified by the
manufacturer fo give an even shade including
providing 1 coat of primer and watering the surface
before applying and curing for the required period,
including cost of all materials labour, conveyance,
taxes, royalties, scaffolding, watering, curing,
sundries, tools and plants etc., complete as per the
direction of the Engineer-in-charge.

367.53

One

Sqmt Rs. 167.20

Rs.

61,451.02

Civil Cost

Rs.

22,11,632.00

17

Add forDisplay Board, step,Ramp,fire safty
work

Rs.

50,000.00

18

Add for Electrification

Rs.

1,15,000.00

19

Add For water supply & sanitation ( Internal )

Rs.

1,44,400.00

Rs.

25,21,032.00

Name of the Contractor/Agency

| am willing to execute the work at

Signature of the Contractor

APPROVED

=

Block Developrent Officer

Morada



BILL OF QUANTITIES

Construction of GPLF Office Building Cum Market

ORK : -
8AME OF THE WORK complex at Sureidihi GP under Morada Block
Estimated Cost : Rs. 25,21,032.00
E.M.D to be deposited : Rs. 25,210 .00
Cost of Tender Paper Rs. 6,000.00
Dt.of sale & Recipt of tender paper 25/06/2025 to 16/07/2025
Class of Contractor B and "C"
S:’ ITEM OF WORK Quantity | Unit Rate Amount
1 2 3 4 5 6
Earth work in excavation of foundation in hard soil
1 [within initial lead and lift including rough dressing 65.51 One Rs. 270.90 | Rs. 17,746.66
and breaking clods efc. complete, cum
Sand filling in foundation and plinth with well One
2 watered and rammed etc. Complete. 61.31 cum Rs. 1,172.90 | Rs, 71,910.50
Cement concrete (1:3:8) with 4cm size hard granite
metal of approved quality and approved quarry in
foundation including haisting laying concrete with
3 |cost conveyance of materials including watering,| 1700 | ©"® | Rs 6,318.70 | Rs. 1,07.417.90
curing, royality all T & P required for the work etc, cum
complete as per direction of the Er. in charge.
Flyash Bricks (25¢m x 12cm x 8cm ) masonary in
cm (1:6) for Superstruciure in foundation and
4 plinth with all cost conveyancy Royality etc.
complete.
a) in foundation 12.47 E?rs Rs. 5821.70 | Rs. 72,596.60
b) In Superstructure 37.38 (?u"ni Rs. 5913.25 | Rs. 2,21,037.29
Reiforcement cement concrete M - 20 grade with
20mm and down grade block hard granite {
Crusher broken } stone chips including hoisting and
5 |laying including cost, conveyance, royalityes, taxes
etc. complete as per the direction of the Eng. In
Charge.
One
a) Column Base 9.01 cum Rs. 7,238.85 | Rs, 65,222.04
6) Plinth bend 473 | 9" | Rs 7673.20 | Re. 36,204.24
& Lintel Band 285 | 9" | Rs11,608.30 | Rs. 33,083.66
d) Chaijja 7.34 ;’:ﬁt Rs. 1,030.10 | Rs. 7,560.93
0
&) Column & Roof beam 1.92 | _°° | Rs.16513.70 | Rs. 1,96,843.30
One
f) Slab & Chajja 16.82 cum Rs.12,353.70 | Rs. 2,07,789.23




Providing HYSD bar reinforcement for R.C.C. work
including Straightening, cutting, bending, binding,
welding, tying the grills, laying and placing in proper
position as per approved design and drawing
including cost, conveyance of 18 to 20 gauge
binding wire cost and conveyance of HYSD bars
complete in all respect as per specification for road
& Bridge and direction of Eng - in Charge.

41.10 |One Qntl

Rs

. 8,717.20

Rs.

3,58,276.92

25mm thick grading cement concrete( 1:2:2 )
finished smooth over R.C.C.slab using 6mm hard
granite chips of appproved quality from aprroved
quarry including watering curing & cost conveyance
royalty and labour required for the work
elc.complete as per direction of Engineer-in-
charge.

142.23

One
Sgmt

Rs.

410.20

Rs.

58,344.23

Supplying fitting & fixing vitrified floor tiles of size
600mmx600mm of approved make on 20 mm thick
cm 1:4 with all cost conveyancy Royality etc.
complete.

106.19

Cne
Sqmt

Rs

. 1,452.10

Rs.

1,54,198.50

Fixing tiles in dado skirting 12mm thick bed of
cement mortar (1:3) joined with neat cement slurry
mixed with pigment to match the shade of the tiles
including rubbing and polishing including cost of
tile.

43.49

One
Sgmt

Rs

. 1,366.40

Rs.

09,424.74

10

16mm(&5/8") thick cement plaster {(1:6)in finished
smooth to inside rough surface of 10" thick brick
walls after racking out the joints including watering
and curing with cast, conveyance, royalty, all tax of
all materials and cost of all labour with T&P
required for the work etc. complete. as per the
direction of Engineer in Charge.

305.78

One Qntl

Rs.

280.50

Rs.

85,771.29

11

12mm(1/2") thick cement plaster {1:6)in finished
smooth to outside smooth surface of brick walls
afrer racking out joints including watering and
curing  elc.complete  with cost,conveyance
royalties,all taxes and cost of all materials and cost
of all labour with T&P requred for the work
complete. as per the direction of Engineer in

ke

367.53

Cne
Sgmt

Rs.

186.00

Rs.

72,035.88

12

8mm thick cement plaster in ¢cm (1:4) as ceilling
Plaster with all cost conveyancy Royality etc.
complete.

135.40

Cne
Sqmt

Rs.

207.40

Rs.

28,081.96

13

Supplying Fitting & fixing of steel shutter including
cost of all materials efc. complete as per the

1217.13

One Kg

Rs.

185.30

Rs.

2,25,534.19

14

Painting two coats in all floors (Two coats with
paints of approved shade and base coat with
primer) to new wood and iron work including sand
papering,polishing  the surface,including cost
conveyance royalties and all taxes of all materials
alongwith T&P required for the work including cost
of paints and primer complete in all respect as per
the direction of Engineer in Charge.

109.12

One
Samt

Rs.

255.00

Rs.

27,825.60

15

Distempering two coat to walls with distemper of
approved shade on new work to give an even

shade including cost of Distempering

505.68

Cne
Sgmt

Rs.

85.40

Rs.

43,185.07




16

Providing and applying paint over external
plastered surfaces with 2 coats of whether seal
coat of approved quality and shade, using the
required quantity of paint as specified by the
manufacturer to give an even shade including
providing 1 coat of primer and watering the surface
before applying and curing for the required period,
including cost of all materials labour, conveyance,
taxes, royalties, scaffolding, watering, curing,
sundries, tools and plants etc., complete as per the
direction of the Engineer-in-charge.

367.53

One
Sqmt

Rs. 167.20

Rs.

61,451.02

Civil Cost

Rs.

22,11,632.00

17

Add forDisplay Board, step,Ramp,fire safty
work

Rs.

£0,000.00

18

Add for Electrification

Rs.

1,15,000.00

19

Add For water supply & sanitation ( Internal )

Rs.

1,44,400.00

Rs,

25,21,032.00

Name of the Contractor/Agency

I am willing to execute the work at

Signature of the Contractor

APPROVED

-
=

Block Developmient Officer

Morada

y——




