OFFICE OF THE MORADA PANCHAYAT SAMITI, CHITRADA, MAYURBHAN)

Letter No: __58 _ //Date: 07/01/2026
Tender Call Notice No.01 / PSM 2026 Date. 07/01/2026
ANNEXURE- A
TENDER CALL NOTICE

The Block Development Officer, Morada on behalf of the Government of Odisha invites sealed

tender on percentage (%) rate basis from registered contractors of Odisha PWD/WR/RWD/NH/MI/CPWD
for the following work in conformity with the detail tender call notice.

Estimated
amount put to Cost of
Sl tender EMD to be Tender Class of Stipulated
Name of G. P Name of Work deposited Perlod of
No {In Rs) (In Rs} Paper{in Contractor Complation
{Excluding Rs.}
GST}
“Construction of Addl.
. Class Room BuildIng at o .
. . Ilcil )
1 | Chadheigan. Benapuria Govt. U.P, Schaol 15,53,089.00 1% | 6000.00 &"D 120days
under Morada Block”
“Construction of Offica
building over BNRGSK 0 "
. N IICII D
2 | Morada. Buitding under Morada 16,75,626.00 1% | 6000.00 & 120days
Block™
T C fiti
1. The Tender Paper consisting of Plans, Specification, Schedule of Quantities and the set of Terms & conditions
of the contract and other necessary documents can be obtalned from the Block Development Officer, Morada
during office hours every day except on Sunday & puhlic holldays till last date of sale & recelpt of Tender
Paper. The Tender Paper can be purchased on payment of Cost of the Tender Paper (Non-Refundable} in
shape of Demand Draft issued from any nationalized Bank drawn in favour of Black development Officer,
Morada payable at Bank of Indla, Chitrada Branch/deposited by Cash.
The detailis si helow: =
End Date for Submission Date & Time of
Availability of Tender Paper for of Bid documents, Tender openingof
Bid bidding. Paper CostEtc. as per
Procurement . tendar.
OHlcer Identification DTCN drapping on the
) No. E T Oftfice Tender BOX Technical Bid &
Fom o Otherwlse tender will be Financial Bid.
rajacted.
1 2 3 4 5 6
08/01/2026 29/01/2026 Up 29/01/2026 Up to 5.00 30/01/2026
8.0:0,Morada. | 01/PSM2026 | ,i1000AM |  to5.00 PM PM At11.00AM

the

PRogp

[

The following documents should be furnished along with the tender paper failing which the Tender
is liable for rejection.

Self Attested copy of the Contractor Registration Certificate.

Self Attested copy of PAN CARD.

Money recelpt of (Tender Paper) shall be enclosed in original,

Attested copy of Caste certificate for SC/ST Contractor desirous of availing preference,

Self Attested copy of active GST Registration Certificate.

The Schedule Caste/Schedule Tribe/Physically handicapped Contractors desirous to avail the
exemption of EMD and price preference (as applicable), should mention in the Affidavit,

Clause No-36 in O.P.W.D Code Voll. -Il, if the rate quoted by the bidder is less than 15% of the
tendered amount then such a bid shall be rejected and the tender shall be finalized basing on
merits of rest bids, but if more than one bid is quoted at 14.95% (Decimals up to number will be
taken for all particle purpose) less than the estimate cost, the tender accepting authority will
finalize the tender through a transparent lottery system ,where all bidders/their authorized

representatives and the concerned Block Development Officer /his authorized Officers will
remain present.

N: B- If all the tender work will be not completed within fixed period mention in the tender Schedule

work agreement and work order will be automatically cancelled.




5. [n view of the above the state Government is pleased to fix following rate of Additional
Performance Security.
sl Range of difference between the estimated | Additional Performance Security to be
No cost put to tender and Bid amount deposited by the successful bidder
i Below 5% No Additional Performance Security
if. From 5% and above and below 10% 50% of (Difference between estimated cost
put to tender and Bid Amount)
jii. From10% and above 150% of (Difference between estimated cost
putto tender and Bid Amount)
6. The Tenderer has to show all required original documents at the time of opening of the tender for
verification.
7. An affidavit in support of the Authority of document “No relation Certificate” (not below the rank of
Assistant Engineer.
8. If, the rate quoted by the Bidders is found to be same, the Block Tender Committee will decide the
Tender.
8. Excess Bid amount quoted by the Bidders, if any, in respect of any work shall not be accepted.
10. The bidders have to mentioned the name of the Tender work with serial number and detailed

11

address of bidder on the sealed envelope before dropping in the Tender box.

The Authority deserves all right to reject or cancel any or all Tender without assigning any reason
thereof.

,}ut'),?’

Block Develepm fficer,
s1aq4 Yevelopment Officer
MORADA

Memo No. F)—d, //Date.07/01/2026

Copy forwarded to the | & PR Department, Odisha with a request for publication the tender call
notice No.03/PSM dt.24/06/2025 In two daily Odiya News Paper & One English ewspaper for one day on or
hefore dt.25.08.2025. After publication submit GST billin duplicate to the undersienedfor, ecessary payment
at this level. Ve t

Block DevelopmettAHi6sment Officer
Morada fORADA

MemoNo. _ 00  s/pate.07/01/2026
Copy submitted to the Collector & District Magistrate, Mayusbhanj/ the CDO-Cum EO,

Block Devel fficer,
AdDevelopmant Offic
er
Memo No. bl //Date. 07/01/2026 MORADA

Copy submitted to the Sub- Collector, Baripada / PA, ITDA, Baripada/ Tahasildar,
Morada / CDPO, Morada for kind information with request to lag the tender Notice in their Notice
Board for wide publication.

efopment Officer,

01998 esopment Ofiicer
MORADA

Memo No. bl /iDate. 07/01/2026
Copy to the DEGM, OSWAN Cell, Collectorate, Mayurbhanj for infor

tion and necessary action.
AEAY

Block Develo e D;ﬂ‘é%:oment Officer

RAD
MemoNo.__ O /bate. 07/01/2026 o \\\ﬁ"

Copy to Office Notice Board for information of all concerned.
Block Develoffiment Officer,

Moragdaock Development Officer
MORADRA




OFFICE OF THE MORADA PANCHAYAT SAMITI: CHITRADA
At/P.0.- Chitrada, Dist.- Mayurbhanj, Odisha, Pin-757018
E-Mail: ori-morada@gramsat.nic.in

Letter NO: _G)Lf_jBno-MORADA/zOZS//Dated: 07/01/2026

To,
The DEGM, OSWAN Cell,
Mayurbhanj District Centre
Collectorate Building, Baripada-757001
Mayurbhanj, Orissa,

Sub:  Publication of Tender on the Mayurbhanj District Website
Dear Sir/Madam,

Kindly find enclosed herewith the soft copies of Bi lingual contents {in English &Odia),
verified, found to be correct and virus / malware free {In PDF files (*.pdf format, maximum size 3
MB)} written in CD-ROM and hard copies of the TENDER Title (in English) “"Construction of A.C.R.
Building at Benapuria Govt. U.P. School under Morada Block” & “Construction of Office building

over BNRGSK Building of Morada Block” (in Odia) "696lI62I @8 gRIAS Seunan 2509 6ga

oig fella- 6 “aIae GHla QIS Gl 6981 67g QAUER ATY GIF TS  to be published on the
Mayurbhanj District Website from dt: 08/01/2026 at 10 AM and to be deleted from the web site
from dt: 29/01/2026 at 5.00 PM,

This information may kindly be displayed in the Mayurbhanj District Website under the following
section: [Tick the suggested Section]

> Departments
¥ Culture
> Tourism
> Tenders /Quotation v
> Recruitments/Results
> Documents
¥ Citizen Services
> Any other Suitable Section
With regdrds,
~1IM2
Block pment Officer, Morada.
Mayurbhanj
Enclosures: Btock Devalopment Officar
l. Hard Copy of ‘Tender call notice. MORADA

2. Soft Copy of notice.
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DETAILED TENDER CALL NOTICE OF “CONSTRUCTION
OF A.C.R. BUILDING AT BENAPURIA GOVT. U.P.
SCHOOL UNDER MORADA BLOCK”

&

“CONSTRUCTION OF OFFICE BUILDING OVER
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i)
(iv)
v
(vi)
1.

12,
13.

14.

15,

16,

GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ& DRINKING WATER
INVITATION FOR BIDS (IFB) IDENTIFICATION NO. 01-MORADA/MBJ. / 2026
BLOCK DEVELOPMENT OFFICER, MORADA

DETAILED TENDER CALL NOTICE

The Block Development Officer, Morada on behalf of Govemment of Orissa invites percentage (%) rale bids for execution of Civil works
as detailed in the ANNEXURE *A’ from the Class of bidders registered with the State Govemment and bidders of equivalent Grade/Class
registered with Centra} Government / M.E.S. / Railways for execulion of Civil works on production of definite proof from the appropriate
autherity. The bidders may submit bids for any or all of the works annexed hereto.

Bid document consisling of plan, specification, the schedule of quantilies and the set of ilems and conditions of contract and other
necessary documents can be seen in all the offices issuing the bid documents and the office of the undersigned during office hours every
day except in Sundays and Public helidays fill the last date of sale and receipt of bid documents.

Bids must be accompanied by security of the amount (Non-refundable) specified for the work as mentioned in the Col. No.5 of the
ANNEXURE "A’in shape of Deposit Receipt from Scheduled Bank/ National Savings Ceiificate / Post Office Savings Bank Account / Post
Office Time Deposit Account / Kissan Vikash Patra/FDR/TDR/DD duly pledged in favour of the Block Development Officer, Morada failing
which the bid shall be liable for rejection. The Bidders desirous to hire machinery or equipments from outside the state are required to
furnish 2% of the amount put to bid as Bid securily.

The sale of bid document shall start from D£.08/01/2026 and close Dt.29/01/2026 on working days only from11.00 AM 105.00 PM hours in
the office of the Block Develapment Officer, Morada on working days only and the bid documents shall be received up fo 5.00 PM of date
29/01/2026,

Bid must be delivered in the Tender Box having ldenfification No.01 { 2026

Bid informalion’s can be obtained from website vavw.mayurbhani.odisha.qov.inand tender paper can be purchased from ihe office of the
undessigned against non-refundable fee towards cost of bid decument as indicated in the form of Cash/DD in favour of Block Development
Officer, Morada payable at BOI, Chitrada, branch.

The bid will be opened on dt. 30/01/2026 at 11.00 AM in the office of the Block Development Officer, Morada in the presence of {he bidders
who bidding lo allend. If the office happens to be closed on the last date of receipt of the bids as specified, the bids will be received and
opened on the next working day at the same time and same venue.

Bid documents can be purchased from the office of lhe undersigned against a non-refundable fee towards cost of bid documents as
indicated in the form of cash / Demand Draft in favour of Block Development Officer, Morada payable at BO, Chilrada, branch.

The value of the work put o bid is Rs. As per Col. No.5 of ANNEXURE ~ ‘A",

. The bid document needs to be completed and submitted with copies of all the documents as required in Lhe Invitation for Bids {IFB).

Following is the summary of the copies of documents required to be submitied along with the completed bid document.

Conlractor's Registration Certificate {Licensg)

GST Registration Cerfificate of the bidder.

Pan Card issued by the Income Tax Authority.

A declaration to the effect that there has been no conviction/imprisonment for an offence invalving moral turpitude.

No relationship cerlificate in the prescribed Proforma as required under clause 55 of DTGN.

Compliance to qualifying criteria if any.
Bid must be submitled in sealed covers. Bid documents received afier due date and time will not be entertained. No. bidder will be
permitted to furnish his bid in his own manuscript,

The work is lo be completed in all respect within the stipulated date which is mention in DTCN.
All bids received with remain value for a period of three months from the date of receipt of bids or till the date of drawl of Agreement

whichever is earlier and validity of bids can also be extended if agreed by the bidder and the Department,

The date of issue of the notice to the bidder to Panchayat Samili Morada for signing the agreement shall be lreated as the dale of
commencement of work, unless otherwise specifically menfioned. The bidder whose bid is accepted must submit a programme of work
immediately after issue of work order for approval by the Engineer-in-charge.

The bidder shall carefully study the tentative drawing and specificalions applicable to the contract and all documents, which form part of
the agreement to be entered into by the accepted bid and detailed standard and specifications for Orissa and ofher relevant specifications
and dravings, which are available for sale. Complaint at a fulure date that and specifications have not been seen by the bidder cannot be
entertained,

Every bidder is expecied before quoting his rates (o inspect the site of the proposed work. He should also inspect the quarries and
approach road lo quarties and localily of the work and satisfy himself about the qualilty and avaitability of materials including the medical
aids, labour and foodstuff efc. In every case the materials must comply with the relevant specifications.

1]



17.

b)

d}
e)

9)
h)

18.

19.

20,

21.
22,

The bidder will be deemed to have salisfied himself that the rates quoted by him in the bid will be adequate to complete the viork according
to the specifications and conditions attached to and (hat he has taken into account all conditions, difficulties that may be encountered
during ils progress and to have quoted labour rates and materials, enlry tax and other dulies, leads, lifts, delfts, loading and unloading and
freight for materials and all other incident charges necessary for the completion of lhe work to Lhe entire satisfaction of the Engineer-in-
chaige of the work and his authorized subordinates. In the course of awarding a work, the Department may desire the analysis of the rale
arrived for against any item(s) of work.

Complaints at fulure date that the availability of materials, labour or any other factor have been misjudged cannot be entertained. It
should be understood clearly that no claim whatsoever will be entertained afterwards on the plea of non-availability of proper quanlity and
quality of malerials, including foodstuffs or for any other.

The bidder shall bear in full various incidentals, sundries and contingencies necessitaled by the work within (he following or Similar
category.

Rent, royallies and other charges of materials oclroi duly, entry lax, all other laxes payable under various Acts & Rules including GST,
ferry lolis, conveyance charges and olher cost on account of tand buildings including temporary building and temporary electric connection
to work site as well as construction of coffer dam, construction of service road, haul road, diversion and its maintenance il completion of
work required by the bidder for collection of malerials, storage housing of staff or other purpose of the work.

Labour camps or huts necessary o a suitable scale including conservancy and sanitation arrangements therein fo the satisfaclion of the
tocal health authorilies should be arranged by the bidder.

Suitable water supply including pipe water supply wherever available should be provided for the staif and labour as well as for the work.
Fees and dulies levied by the municipall canal or water supply aulhorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the labourer engaged for {he
work.

Suitable fencing, barriers, signals including parafiin and electric signals wherever necessary at work and approaches in order to profect
public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions also become payahle
due lo operation of the Workman's Compensation Act.
The bidder has to arrange adequale lighting amangement for the work wherever necessary at his own cost

In view of the above the state Government is pleased to fix following rate of Additional Performance Security.

Sl. Range of difference between the Additional Performance Security to be deposited by the
estimated cost put fo tender and Bid | successful bidder
No amount

i, Below 5% No Additional Performance Security

ii. From 5% and above and below 10% | 50% of (Difference between estimated cost put to tender
and Bid Amount)

i, From10% and above 150% of (Difference between estimated cost put to tender
and Bid Amount)

(NB: Refer to works department Odisha Q.M .4559 dated 5.4.2021

The bidders shall have o sign on each page of fender schedule, DTCN and the credenlials submitted by him. in addition, bidders shall
have lo submit an affidavit along with the bid regarding authentication of bid documents, credentials including security depositsfadditional
performance security deposils. The bidder shall not be allowed fo engage power of Attorney holder for the purpose.

In event of item rate bid each bidder must quote a definite rate for each items of work for subsequent inclusion in the conlract. Bids
containing indefinite {erms such as estimated rates or schedule of rates or rates on percentage basis will not be considered, The bidder
may at his oplion quole reasonable rate for each item of work carefully so that the rate for one item should not be unworkably low and for
other too high. :

All rates should be for finished items of works unless othenwise specifically mentioned in the tender schedule.

In case of ltem rale bids, the rale should be written both in words and figures and in decimal coinage and in case of discrepancy in rales
between words & figures the rates written in words will prevail. The bidders may also show the total of each item and the grand tofal of

the whole bid. In case of discrepancy in the rates quoted against each item of work in figure and total of each item, the lesser amount shall
be treated as valid.

2]




23

24,

25,
26.

27,
28,

(i)

(1)
i)

(v)
29.

30.

M.

32,
33.

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of such item and amount herelo. The
bidder has to mention percentage excess or less over the estimated cost {in figures as well as words) in the prescribed format appended
to the bid document. The bidders participated in the bid for more than one work may offer condilional rebate. Rebate offer submitted in
separate sealed envelope shall be opened, declared and recorded first. The rebale so offered, shall be considered after opening of all
packages called in the same bid invitation notice.

In case of percentage rate bids, only percentage quoled shall be considered. Percentage quoted by the bidders shal be accurately

flled in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage quoted in words and figures, then the
percentage quoted by the bidder in words shall be taken as correct. If any discrepancy is found in the percentage quoted in percentage
excessfless and fotal rale quoted by the bidder then percentage will be taken as correct. The percentage quoled in the bid without
mentioning excess or less and not supported with the corresponding amount vl be treated as excess. The bidder will write percentage
excess or less. up to one decimal point only. IF he writes the percentage excess or less up to two or more decimal points, the first decimal
point shall only be considered without rounding off. Where the bidder has omitted fo quote the rates either in figures and words, the Officer
opening the bid should record the omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the EMD of the
bidder shall be forfeited to Government. Bills for percentage rale bids shall be prepared at the eslimated rates for individual items only
and fhe percentage excess or [ess shall be added or sublracted from the gross amounit of the bill.

The bid should be written legible and free from erasures overwiiing or comeclion of figures and words and all overvriting should be
neafly scored out and rewritien and corrections whenever unavoidable shauld be done by writing over the dated initial of the bidder.
In accordance with Section 194@ of The Income Tax Act 1961, 2% {two percent) of the gross amount of the bill followed by Surcharge
and Education Cess {as admissible) shall be deducted towards Income Tax from the bills payable to the bidder, The bidder shall have to
fumnish true capy of PAN Card issued in accardance with the provisions of The Income Tax Act 1961 along with the bid.
The bidder shall have to fumish the complele postal address of his address of his Registered Office as well as Site Ofiice for making all
future correspondences. Any natice or instructions to be given to te bidder under the terms of the D.T.C.N/ Agreement shall be deemed
to have been served upon him if and only if dispalched by Registered Post in the address of his registered office / sile office or in the
mailing address last provided by him.
Labour Cess as admissible shall be deducted from the gross amount of the bill payable to ihe bidder.
The bid containing extraneous conditions not covered by the invitation nolice are liable for rejection and quotations should be slrictly in
accordance with the bid invilalion nofice. Any change in the wording will not be accepted.
Conditional bids will not be taken into consideration.
On no account, whole or any part of the contract work shall be sublet/ off loaded lo surragated executants or ransfer be made by execulion
of a deed of Power of Attorney {hereinafler called as ‘subletling') without prior writien approval of the competent of the Depariment. In
such an event the amangement may be rescinded. The bid accepting authority shall keep the following points in view in the event of grant
of such permission for subleting. Wherever such approval is granled, the bidder shall not be relieved of any cbligation or duty or
responsibility, which he undertakes under the Agreement.
Subletting shall be pemitted only in exceplional cases and for recorded reasons as to why the Conlraclor himself cannot direclly run the
Contract.
In all cess, Sublette shall be a Conlractor of {he same or higher capacily or class as the original Contractor,
Sanclioning authority shall also see the terms and conditions of the agreement batween the Confractor and the Subletfe in order to salisfy
himself that the Contractor is not subletting the work for camying a middieman’s profit.
it shall be observed at the ime of subletting that the Government will not be put to any loss on account of substandard execution due io
compromise in the quality of work and malerials.
Letters etc. found in the tender box raising and lowering the rates or dealing with any point in conneclion with the item rate bid will not be
considered,

Schedule of Quanlity accompanies the bid invitation nolice: 1t shall be definitely understood that the Government do not accept any
responsibility for the “correctness and completeness' of his schedule and this schedule is Fable for altemations or omissions, deduclions
or addition as set forth in the conditions of contract and such omissions, deductions, additions or alternalions shall in no way invalidate /
validate the conlract and no extra monelary compensation will be entertained.

The authority reserves the right to make such increase or decrease in the quantily of items of works mentioned in the schedule attached
to the bid invitalion notice as may be considered necessary for the salisfactory comptetion of the contract work. All such increase or
decrease shallin no way invalidale / vitiate the conltract rates. The bidder shall not be entitles for any compensation on this account except
for grant of extension of time wherever considered necessary.

Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on aclual analysis approved
by the competent authorities on execution of Supplementary Agreement.

During execution of the work, there is every Iikelihood of such items of work, which do not find place in the current schedule of rates or in

respect of such items, which are given in the schedule of items for which the bidder has not quoted his rates. The bidder will have to carry
out these items of work. Rales of such items of work which do not find place in the current schedule of rales referred to above shall be
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4.

35,
36.
37,

38.

39,

40,

41,

42,

43,

decided by the APD Tech. of the Dist. and the decision of the APD Tech., shall be conclusive and binding upon the bidder, The payment
on such items of execulion shall be made on drawt of Supplementary Agreement.

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or exira quantity of any item
besides, estimaled amount, unless written order is obtained from the Engineer-in-charge and rates seffed and supplementary agreement
dravin before the extra item(s) of work are taken up.

The work may be splitled up and distribuled among several Agencies if considered necessary on lhe exigency of the circumstances of the
work and the bidder is not entitled 1o any compensation on this account.

Under Seclion 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who undertakes execulion of work through labour,
should produce valid license from licensing authority of Labour Department {labour license) before drawt of agreement.

In every case in which by virtue of the provisions of Section 12, sub-section {I) of the Workman's Compensation Act, 1923, Government
is obliged fo pay compensalions to a workman employed by the contractor in execulion of the works, Government will recover from the
coniractor the amount of compensation so paid and without prejudice fo the rights of Government under Section {l) sub-section (2) of the
said Act, Government shall be at liberty to recover the amount or any part thereof by deducling it from the security deposit or from any
sum due by Government fo the contractor whether under this contract or otherwise Government may not be bound to contest any claim
made against them under Section 12, sub-section {1 of lhe safd Act except on the written request of the conractor and upon his giving to
Government full security for all cases for which Government might before liable in consequence contesling such claim,

Bidders are required to abide by {he fair wages clauses as introduced by Govemment of Orissa and will not pay less than the Fair Wages

fixed by Government fo the labourers engaged by him for the work. In case of any complaint by the labourer about the non-payment of his
wages as per the prevailing Minimum Wages Act, the B.D.O. shall have the right fo investigate and if the bidder is found to be defauit, the
Block Development Officer may recover such amount due from the bidder and pay such amount to the labour direcily under intimation to
the local Labour Office of the Govemment. The decision of the Block Development Officer is final and binding up on the bidder. An
undertaking (o this effect is annexed herewith vide ANNEXURE *B",

The bidder will have {o submit the Block Development Officer, Morada monihly return of labour both skiled and unskilled employed by
him in the work. The bidder should keep himself in touch with the Engineer in charge for smooth execution of the work and arange
adequate labour depending on the workload and working space available. No claim for detenfion of labour on any account will be
entertained.

Any damaged cause o the work due to ‘any cause’ whalsoever during execulion, the bidder will make good until it is handed over fo the
Department in complele shape. Any cause shall mean and include’ National Catamities' of all kinds.

The bidder shall have to abide by the C.P.W.D. Safety Code Rules infroduced by the Govt. of India Ministry of Works, Housing and Supply
vide order no. 44150 4L, 25.1.1857.

All preliminary works such as GSTs, mixing platform elc. are o be done by the bidder at his own cost. No payment will be made for
benchmarks, level pillars, profiles, benching and leveling the ground wherever required. The rates to be quoled should be for finished ifem
of work inciusive of carriage of all materials and incidental items of works.

After the work is finished all surplus materials & debris should be removed 100m. clear away from the site of lhe work. Prefiminary work
such as GSTs, mixing platforms elc, should be dismantled and all materials removed from the site and premises be left neat and clean
and this should be inclusive of the rales.

In view of the addendum to the conditions of conlract, vide Works Department Circular No. 24716 Dt. 24.12.2005 the existing / relevant
provisions incorporated in this DTCN/Original standard F2 Agreement stands modified lo the extent as delailed herein below. This
addendum shall be conclusive and binding upon the bidder and shall form part of the Agreement.

Time Control.

A
i)
if)

i}

Progress of Work and Re-scheduling Programme.

The Block Development Officer shall issue the letler of acceptance to the successful bidder. The issue of the letier of acceptance shall be
lreated as closure of the bid process and commencement of lhe conlract.

Within 15 days of issue of the letter of acceptance, the bidder shall submit lo the Engineer-in-charge for approval of a programme
commensurate to clause ro. (ii) showing the general methods, amangements and timing for all the activities in the work along with monthly
cash flow forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all cases in which the time allowsed for any work
exceeds one month to complete, 1/4 the whole time allowed under the conlract has elapsed, 1/2th of the whole of the work before % of
the whole time allowed under the contract has elapsed, 3/4% of the whole of the work before 3/4% of the whole time allowed under the
contract has elapsed.

I at any fime it should appear {o the Engineer-in-charge {hat the actual progress of the work does not confirm to the programme to which
consent has been given, lhe bidder shall produce, at the request of the Engineer-in-charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the work within the time prescribed for completion. If the bidder does
not submit an updale programme within this period, the Engineer-in-charge may withhotd the amount of 1% of the cantract value from (he
next payment cerlificate and continue to wilhhold this 2mount until the next payment after the date on which the overdue programme has
been swbmitted.an update or the programme shall be a programme showing the actual progress achieved on each aclivity and the effect
of the progress achieved on the liming of the remaining work including any changes to the sequence of the activities.
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¥}  The Engineer-in-charge's approval of the programme shall not lter the bidder's obligations. The bidders may revise the programme and
*  submit it to the Engineer-in-charge again at any time. A revised programme is fo show the effect of Variations and Compensalion Events.

B. Extension of the Completion Date,

The time allowed for execution of the work as specified in the conlract date shall be the essence of the Confract. The execulion of the
work shall commence from the 15 day or such time period as mentioned in Letter of Award after the date on which the Engineer-in-
charge issues written order to commence the work or from the dale of handing over of the sile whichever is laler. If the bidder commits
default in commencing lhe execution of the work as aforesaid, Government shall without prejudice to any other right or remedy available
in law, be al liberty to forfeit the Eamest Money Deposit and Performance Guarantee/Security Deposit absoluely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for each milestone and get it
approved by the Depariment. The chart shall be prepared indirect refation o he time stated in the Contract documents for completion of
items of the work. It shall indicate the forecast of the dates of commencement and complation of various trades of section of the work and
may be amended as necessary by agreement between the Engineer-in-charge and bidder within the fimilations of ime impased in the
contract document, and further fo ensure good progress during {he execution of the work, the bidder shall in all cases in which the fime
allowed for any work, exceeds one month {save for special jobs for which a separate programme has been agreed upen) complete the
veork as per milestone given in confract data.

In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediatelygive notice thereof in wiiling to the
Engineer-in-charge but shall nevertheless use constanily his best endeavors to prevent or make good the delay and shall do all that may
be reasonably required lo the salisfaction of the Engineer-in-charge to proceed with the work,

(i} Force majeure, or

(i) Abnormally bad weather, or

{iit} Serious loss or damage by fire, or

{iv) Civil commotion, local commotion of workmen, sirike or lockout, affecting any of the trades employed on the work, or

{v) Defay on the part of other coniractors or tradesmen engaged by Engineer-in-charge in executing work not forming part of the Coniract.

(vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended completion date without the bidder
taking steps lo accelerale the remaining work and which would cause the bidder to incur additional cost, or

(vif) Any other cause, which in the absolute discretion of the authorily mentioned, in Contract date is beyond the bidder's control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder in writing within fourteen days
of the happening of the event causing delay. The bidder may also, if practicable, indicate in such a request the periad for which extension
is desired.

(viii)ln any such case a fair and reasonable extension of time for completion of work may be given Such exension shall be communicated io
the bidder by the Engineer-in-charge in writing, within 3 {three) months of the date of receipt of such request. Non-application by the bidder
for extension of time shall not be a bar for giving fair and reasonable extension by the Engineer-in-charge and this shall be binding on {he
bidder.

G. Compensation for Delay,

If the bidder fails to maintain the required progress in terms of Clause "A"(Time Control) or fo complete the work and clear the site on or
before the conlract or exlended date of completion, he shall, without prejudiced to any other right or remedy available under the law to the
Government on account of such breach, pay as agreed compensation the amount calcufated at the rates stipulated below as the APD
Tech. (whose decision in writing shall be final and binding) may decide on the amount of tendered value of the work for every completed
day/month {as applicable) that the remains below lhat specific in Clause *A” (Time Control) or that the work remains incomplete,

This will also apply group of items for which a separate period of completion has been specified. Compensalion @ 1.12% per month of
delay of work to be computed on per Day basis.

Provided always that he fotal amount of compensation for delay to be paid under this condition shall not exceed 10% of the Bid Value of
wark or lo the Bid Value of the item or group of items of work for which a separale period of complelion is originally given.

The amount of compensation may be adjusled or set-off against any sum payable to the bidder under this or any olher confract with the
Government in case, the bidder does not achieve a particutar milestone mentioned in conlract data, or the rescheduled milestone(s) in
terms of Clause “E” (Management Meeting) the amount shown against that mitestones shall be withheld, to be adjusted against the
compensation levied al the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automalic
without any notice to the bidder. However, if the bidder caiches up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the bidder fails to make up for the delay in subsequent milestone{s), amount mentioned against each
milestone missed subsequently also shall be withheld. However, no interest Whalsoever shall be payable on such withheld amount.

D. Management Meetings
Either the Engineer or the bidder may require the other 1o attend a management meeting. The business of a management shall be to
review the plans for remaining work and o deal with matters raised in accordance with he early waming procedure,

The Engineer shall record the business of management meelings and is (o provide copies of his recard to those attending the meeting
and to the Employer. The responsibility of the parties for aclicns to be taken is to be decided by the Engineer either at the management
meeting or after the management meeting and shoutd be stated in writing to all who allended the meeling.

45, In case of delay in acquisition of land/handing over possession of work site no compensation will be admissible but extension of time will
be allowed if apptied in the proper format.

46. The Department shall have the right o supply at any time in the interest of the work any departments material to be used in the work in
addition to those mentioned in Clause No.54 and the bidder shall use such malerials at the stock issue rate fixed by the Department or
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52,
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54,
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56,

a7,

58,

market rate whichever is higher Govemment approved Quality Control Laboratory for acceptance before procurement in bulk. Such fesfing
charges shall be borne by ihe bidder.

The measurement for armoring stone shall be recorded al two stages i.e. the weight of each stone will be recorded before dumping. The
area so dumped should be justified by level seclion measurement and payment shall be admissible in the lowast of the two weighments.

The bidder will arrange the permit for the forest/ Revenue Department for quarrying of materials, if necessary, at his own cost.

Over and above this condition including the technical specification the terms and condition rules and regulations and specifications laid
down in Odisha delail Standard & Specification Code are alse binding upon the bidder.
In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to fumish the following information
in the proforma enclosed here wilh vide ANXETURE *C' duly cerlified by the Execulive Engineer or the compelent authorilies under whom
he has execuled the works in order to judge his past parformance. The bidder shall have to fumish a declaration in a separate sheet
regarding conviction/fimprisonment for an offence involving moral turpitude. In the absence of such vital information the bid shall be finalised
in accordance with merit.
The onus of establishing a credential solely lies with the bidder. The Depariment shall in no way be held liable for creating credentials so
motlo from the official records but fo examine the authenticity of the credentials fumished by the bidder along with the bid,
No Relationship cerfificate
The bidder shall have to fumish a certificate along with the bid {o the effect that he is not related to any Officer in the rank of an Asst
Engineer and above in the stale PWD or Asst. Secy. and above in the Water Resources  Department . If the fact subsequenlly proves fo
be false the contract will be rescinded .the eamest money and the total securily will be forfeited and he shalt be (iable to make good the
loss ar damage resulting from such cancellation. The proforma for ne relationship certificate is enclosed herewith vide ANNEXURE'D".
The bidder shall sign as a foken of final acceptance of the plan, sections and agreements for the waork prior to take up the work for
execution.
The bidder has to supply necessary labour and materials for the purpose af alignment laying whenever required at his ovn cost.
The bidder has lo arrange necessary tools and plants, vehicles, machineries required for the efficient execution of woik at his own cost,
The running charges of such plant and cost of consumables and conveyance are to be borne by the bidder.
In the event of delay in supply of deparimental matetials and supply of design reasonable extensions of lime shall only be granted on the
application of bidder. No claim for monetary compensation will be entertained under any circumstances.
Under no circumstances, interest shall be chargeable for the dues or any additional dues, if any payable for the work.
Protection against flood.
In case of flash and untimely floods in the river during the period of execufion resulling in overtopping of coffer dam and flooding area, the
bidder shall make his own arrangement at his cost to shift the machineries, equipments, malerials, labour and deparimental machineries
if hired by the bidder to a safe place. The work shall have to be resumed after receding of floods and necessary strengthening of coffer
dam and the bidder at his cost will do devsatering. The department may consider extension of time for completion of the work if the
disconlinuance of the work is beyond all reascnable attempts of the bidder to such eventualities.
The debris, sand and other materials, accuraulated in the working area during flash floods or regular floods in the monsoon shall be
removed by the bidder as required for continuing the work at his own cost. By any chance, if any excavaled portion that could not be filled
with concrete by the bidder, gets filled up during monsoen period with earih such removal will not be paid further. The bidder will have to
re excavate the same at his own cost.

It shall be distinclly understood that it is entirely the responsibility of the bidder to make such arrangements as may be required from fime
to fime lo protect the men, machinery materials and the work under progress and the work for which the measurements were recorded
and payment made, against damages either during working season or during the flood season. The Department accepts no liability, What
so ever for any damage or loss of men, malerials, machinery and the work if such hindrance is caused to the progress of work.

The bidder should provide at his own cost adequate protective measures to the completed works at the end of working season or work in
progress against the probable flood during monsoon ill completion and handling over {he entire work.

During excavation of cut-off trench, cenlring shuttering cost and carriage of malerials including all taxes lo be bome by the bidder. Only
the designed sectional quantity will be pald. Dewatering from the foundation trench including hire and running charges of pump will be
bome by the bidder.

Dewatering from the foundalion for bridges, culverts, buildings, canal siructure, river training, work sites etc and walering for consolidation
in roads embankments whenever necessary during execution will have to be done by the bidder and no extra payment will be made on
that account. The term ‘dewatering’ shall mean and include the execution or operation of these items due to standing water as well as due
to percolation water.

Earlh work

A) The earth work quaniity will be assessed from cross sections laken at suitable intervals as decided by the Engineer-in-charge. Inilial
levels will be taken wiith reference till the benchmark, which should be kept at site Gl finalization of the contract, Both the pariies to the
contract should sign the initial cross sections before starting the work. Final level is to be taken and recorded in level book afler completion
of the work in all respect and {he bidder is lo sign the final levels recorded by the Departmentiin token of acceptance of final measurements.
The plolting of final levels should also include initial level, design level and execuled level in three distinct indelible ink. At the time of
recording of such level by the Department, the bidder shall have to deploy his qualified Engineers, so as fo assist him lo wilness the levels.
b) Payment for earth in banking by section measurements, will be made deducling 12.5% (twelve and half) and 5% (five percent) towards
selllements if measurements are taken before monsoon and after one monsoon respectively.

¢} If final measurements of earth are taken after two successive rainy seasons and after due selffements of earth work, minimum
selllements allowance will be deducted on actual observation by the Engineer in charge.
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89,

60.

a}

b}

¢)

d)Barrowing of approved fype earth and disposal of cutting earth are at the cost and risk of the bidder. The Depariment is no way liable
for any damages caused lo any individuals nor any exira payment shall be made to the bidder,

e) Earih work beyond the required design section viill not be paid.

{) Earth available from culting sections should be utilised in filling section.

g) The earth work includes all leads, lift and delfls including conveyance by all means i.e., by manual, mechanical or both,

h) Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be responsible. If ke fafls to make or
maintain borrow pits and wilness in the reliable manner to the satisfaction of the Engineer in charge, the laler may at his option re-ensure
the cubic contents of the earth on embankment and deduct from the bill of the bidder such percentage which may be judge towards
shrinkage seltements and also be in such adjusiment as he thinks fit considering all leads and paymenls be made in the event of
entertained by the Depariment on the curtailment of earth work exira leads and lifis.

Specification for Breach closing works in river Embankments:
A) Belore breach closing the scour pocket filled with water should be dewalered and dried. The seat of the embankment should be
ploughed 8° deep before earth is put in for which no extra payment will be made.

Cement Concrete:
Concrele work vill conform to 1S-456-2000. Concrete shall consist of:

Generals

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and well mixed in concrete mixture
by weight and brought fo proper consistency. In case the quantity of concrete involved in wark is very small, the Engineer-in-charge may
allow volumelric proportioning of concrete mix for the restricted quantity.

Mixing:

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minufes and shall be as dense as possible. Mixing
shall be confinued until there is a uniform mixing of the materials and the concrete is uniform in colour and consistency. The time of mixing
shall confirm to table 1 of IS 457-1957.

Materials:
Sand (Fine Aggregats)
Sand fo be used in the work shall be natural and free from organic impurities, the maximum size being limit to 4.75 mm. Fineness modules
shall be minimum of 2.2 and specific gravity not less than 2.5, bulkage of wet sand shall be a maximum of 20%.

Coarse Agareqate
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregale. Specific gravily shall not be less

than 2.5 in order to have well graded aggregate it shall conform to the following table.

TABLE
1.5, Sieve % Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 85-100 100 - -
16mm 30-70 85-100 100 -
12.5mm - - 90-100 100
10mm - - 90-100
475 mm 10-35 25-55 30-70 40-85
236 mm 0-5 0-10 0-10 0-10
Cement

Ordinary Porlland cement shall be used in all cases except in structure in saline locations where Portland slag cement shall be used.
Other essential requirement to be fulfilled by chemical analysis.

Quality control erganization shall be refesred to conduct periodic physicalichemical tests of cements to ensure the quality and such testing
charges shall be bome by the bidder.
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Table—~ A

Sl No. Grade of Cement level required with coarse aggregate of 20mm & down graded
Concrete maximum size (MSA) 40mm & downgraded
1. M-10 207 KgMs 221 Kg./Mi
2. M-15 259 Kg.iMa 228 Kg./Ms
3 M-20 329 Kg./vis 366 Kg./ Ma

Actual cement level required for the aggregates to be used shall be determined by laboralory test. The mix shall be designed to produce the
grade of concrele having to required werkability and characteristic strength as stipulated in the following table.

Table-B
SI. No. Grade of Compressive test strength in Nimms on 150 mm Minimum
Concrete cube conducted in accordance with 1S 456-2000 28 days
Minimum at 7 days
1. M-10 7 10
2 M-15 0 15
3 M-20 135 20

N.B.:- In case of actual cement use being less lhan lhe cement [evel specified in Table-A, the Department shall deduct the cost of cement from
the bilt of the bidder at the prevailing predetermined price of cement for short consumption of cement. In case, of actual cement used being
more than lhat specified in Table-A. the bidder shall be paid for extra cement used at the predetermined price of cement. Design mix and actua)
cement level required shall be communicated to the bidder from the to time in writing by lhe Engineer-in-charge.

61,

62,

63,

4.

65,

66,

67.
68,
69.
70.
71.
72,
13,

74.

Al reinforcement cement concrete work shall conform to Crissa Detailed Standard Specification, |.R.C. and £S.1. Code and should proof
1:2:4 vith 6 mm to 18 mm size hard broken granile chips (18mm size not exceeding lo 212%)

Shultering and centering shall be with seasoned non-Sal wood, the inside of which should be lined with suitable sheeting and be made
leak-proof and waterlight or aliernalive steel shuttering and centering shall be preferred.

Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine mixed and the bidder should
arrange his own concrete mixture, vibrator, pumps elc. for which no extra payment shall be made.

All the guantities mentioned in the schedule are combined for ground and multi storied floors in case of multi-storied building, the rates
should be through for lhe same

The exposed surface of all the reinforced cement concrete works should be made smooth and no extra charges for plastering if required

to any R.C.C. structures ke columns, chajjas, deck slabs, walls or R.C.C. works will be paid for the purpase,

The depth of foundation indicated in the drawing are provisional but these may be allered if considered necessary in the light of the nature
of soil assessed by baring which must be taken in advance of ihe actual execulion lo the instructions.

The thickness of cement concrete in top plugging should be as per the depariment drawing.

Concrele of strength below 812% of the required sirenglh (as determined by actual test) shall not be accepted.

Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-charge.

Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one cubic meler of cement be taken as
14.42 quintals.

For concerting the boltom plugs of well under water the method of pouring concrete should be either with baskels or boxes or bags as
directed by the Engineer-in-charge. 10% exira cement should be used for underwater concreting wilhout any extra cost to the Depariment.
Curing :

Curing of all cement v/orks will be done by the, bidder as per the instruction of the Engineer in-charge, at his own cost.

The Depariment shall have the right to inspect the scaffolding and centering made for the work and reject partly or fully such structures if
found defeclive

The tength and section of reinforcement after it is put in position as per design will be measured for the purpose of payment including
weight of binding wire.
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75, Cimcrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will supply these vibrators on payment of
" usual hire charges.

76. It must definitely understand ihat the Department shall not accept any responsibility for the correctness and completeness of the frial
borings shown in the cross section,

77. The bidder should employ enough lechnically skilled persons including qualified Engineer at his ewn cost and risk for supervision of the
wark.

78. Grubbing out rools and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will be made.

78, The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the bidder is required to pay for any
angillary work for completion of the item of work cenfirming to the contract specification it will be constructed as his exclusive responsibility
for specific performance of the contract and nothing extra over and above the agreement rales will be paid.

80. The bidder shall engage local labourers on priority basis during execuion of work.

81. No claim whatsoever will be entertained for any damage caused to work during supply of water in Canal.

82, The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.

83. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.

84. Allfittings for doors and windows if supplied by the bidder should be of best quality and should be got approved by the Engineer-in-charge
before they are used in the work,

85. No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of wells.

86. No part of the bearing for the supersiructure shall be allowed o rest on the noses of the piers.

87. The use of mild steel roller and pins be permitted provided these are made either or gauge-Il or IV sleel in accordance with LR.C.
specificaion M.S. roller and pins of forge metal altematively be lumed from Railway carriage and wagon axles ({these may be designed
according to the formula). P=D 32 where ‘P' is the permissible load in fones per inch length or rofler and. ‘D' is the diameter of the roller in
inches.

88. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment.

89. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication and permitting easy access

the bearings shall be provided to prevent dust or other foreign materials gelting into the barings.

90. Sliding plate bearing shall normally be form anyone melal and combination of plates of different metals which are likely to result inaclion
shall not be permitted. Copper plate pressed in between steel plates will not be allowed.

91. ADDITIONAL CLAUSE TQ BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF CONDITIONS OF CONTRACT) INTRODUCED
IN G.O 44 VilS. 13/62 DATED 20.2.1995,

1.a) Under he provision of the Minimum Wages Act, 1948 and the Minimum Wages (Ceniral} Rules 1950, the Conlractor is bound fo allow or

cause to be allowed to the labaurer directly or indirectly employed on Lhe works one day rest for six days of conlinuous work and pay wages at

the same rales as for duly in the event of default, the Block Development Officer concemed shall have the right to deduct the sums not paid

on account of wages for weekly holidays to any labour and pay the same {o the persons entitles thereto form any money due to the Contractor.

b} The coniractor shall at his own expense provide or arrange for the provision of foot wear for any labour doing cement mixing work and black

topping of roads. The contractor has undertaken lo so, Government shall be entitied to provide the same and recover the cost from the

Conlractor.

2. Pay

(i) in case of delivery:

Leave pay during malermity Jeave will be at the rate of the worker's average daily eamings caleutated on the folal wages earned on
the days the full-ime work was done during a period of three months immediately preceding the date on which the given nolice that she expecls
to be confined or at the rate of twelve annas a day whichever is greater.

(i} In case of miscarriage:

Leave pay at the rate of average daily eaming calculated on the fotal wages eamed on the days when full time work was done during a period
of three months immedialely preceding the date of such miscarriage.

(ifi) Conditions for the grant of maternity:

Matemity leave benefit shall be admissible to women unless she has been employed for a total peried not less than 6 months immediately
preceding the date on which she proceeds on leave.

This will apply only to viork places which may continue a year or more.
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Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the specifications, shall be subject
lo Inspections, examination and quality control test by the Engineer-in-charge at any and all imes during manufacture and! or conslructions
and at any / all places where such manufacture or constructions are carried on. The Engineer-in-charge shall have the right to reject
delective material and workmanship or require its corrections. Rejected workmanship shall be satisfactorily replaced with proper material
withou charge thereof and the Contractor shall properly segregale and remove the rejected material from the premises. If the Coniractor
fails to proceed at once with the replacement of the rejected material andfor the construction of defective workmanship, the Engineer-in-
charge may replace such material and / or correct such workmanship and charge the cost thereof to the Conlractor.

Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to execution, during execution, and after
completion of the work as per the direction of the Engineer-in-charge and the C.Ds./print outs ihereof should be accompanied by he R/A
bills and Final bill.

Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall not be aflowed but extension of ime shall
be considered if the hindrance is not attibutable to the bidder,

In the event of non-achievement of proporlionate progress confirming to works Department Circular No. 24716 dt, 24.12.2005 incorporated
in clause 51 of DTCN instant / appropriate action shall be initiated against the bidder for recession of the contract under Clasuse2{b) of
the F2 agreement on payment liability of the admissible amount from him.

Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition lo the clauses mentioned herein
before bidding. The clauses contained in the DTCN from part and parcel of the Agreement and also binding upon (he bidder.

Should failure in performance of any part of this deed/ subsequent agreement arises from war, insurrection, restraint imposed by
Government, Act of Legislature of other authoriy, stoppage of hindrance in the supply of raw materials, or fues, explosion, accident, strike,
riot, tock-out or other disorganization of labour or transport, breakdown of machine, flood, fire, act of God, or any inevitable or unforeseen
event beyond human control directly or indirectly interfering with the supply of stores or from any cause which may be a reasonable ground
for an extension of time, the competent authority will allow such additional time as he considers to be justified in the circumstances of (he
case. No compensation will be payable to the bidder for any loss incurred by him due fo these reasons.

The authority compelent to accept the bid reserves the right of accepling the bid for the whole work for a distinct part of it or distribufing
the work between one more bidder.

For the purpose of jurisdiction in the event of any dispute the conlract would be deemed fo have been entered into within the State of
Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the malter by this conlract at any
place outside the State of Crissa.

100. The Depariment reserves the right fo verify all statemenis/credentials fumished along with the bid and to inspect the bidder's

104.

establishment/workshop so as to evaluate the bidder's capacily fo execute the work and also reserves the right to deferfreject/accept any
or all the Bids without assigning any reason whatsoever. The Department shall in no way be held liable for such action nor will make any
cbligation to inform the bidder the ground for the same.

IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN, WORKERS (R.E. & CS) ACT 1996 AND THE BUILDING AND OTHER
CONSTN. WORKERS WELAFARE CESS ACT 1996.

The Govemment of India in the Ministry of Labour& Employment has enacted the building and other construction. Workers {Regulation of
Employment and Condilions of Sesvice) Act. 1996 wilh the objective of regulating the Employment and Conditions of Service of the Building
and ather construction. Workers and to provide their safety, health and welfare measures. The Govemment of Orissa with a view to
enforce the provisions of the Building and Other construction. Workers 9Regulation of Employment and Conditions of Service) Act, 1996
have formulated rules namely the Orissa Building and other Constant, Workers (Regulation of Employment and conditions of service)
Rules 2002 and this has been published in the Orissa Gazette vide Government Notification No, 9174-LE dt. 02.08.2002.
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b) In accordance with the provision under section 3{1) of the building and other construction workers welfare Cess Act. 1996, the State
" Government have been pleased to order for collection of Cess @ 1% of the cost of construction incurred by and employer & builder which
shall exclude the cost of land and any other compensation paid or payabte to a worker or his kin under the warkman compensation Act
1923.
¢} In the light the decision taken by the Government o enforce the provision of the building and other constant, workers welfare cess 1995
itis ordered that -
All Govemment Departments, Public sector undertakings and other Government Departmental agencies/bodies carrying cut any buildings
or olher construction works which are covered under section 2{1){d) of the building and other consiruction workers (RE & GS) Act, 1986
shall pay 1% of the amount of the cost approved as per the tender nofification. This amount will be deducted from the bil at the time of
marking payment to the contractors and such amount shall be remitted by way of account payee cheque in favour of the Orissa Building
and other construction workers Welfare Board within 30 days making payment along with a forwarding letter addressed to the Secrelary-
cum-Chief Executive Officer, Ihe Orissa Building and other Construction workers Welfare Board, Office of the Labour Commissioner,
Crissa, Bhubaneswar.
102, QUALITY CONTROL AND MONITORING UNDER DOWR,
The quality Cantrol, Menitoring & Assessment works shall be carried out in accordance with the guidelines contained in the codes and
publications of the B.1.S. (Appended) on different subjects read wilh relevant provisions of any lechnical manual issued by the department
from time to ime on the subject of standards and quality of different items of work. The Quality Control and Monitoring Qrganizations in
DOWR is proposed to be a 2 lier one as described below.
Quality Control, Monitoring and Assurance by Implementing Agency (1A) & Project Implementing Unit (PiLY
LA, is the conltractor executing the work,
P.LU. covers the field Executive Engineer, E.E. Quantity Control Division of the Project, CRO, Quality Conlral Division for teritorial
field works.
I1. State Quality Monitoring cell (SQMC) .
Engineer-in-Chief, {P & D) shall be he Chairman of SQMC. The following may be the member of the Cell.
i) C.E, Designs & Research {to be renamed as C.E., Designs, Research &Quality Conlrol - Member
ity C.E., Minor Irrigation - Member.
fii)  Direclor, Research (to be renamed as Direclor, Research & Quality Conlrol - Nodat Officer.
SQMC with the help of experts from the following fields will go ahead with the mission.
a) Refired Engineers of the State Government.
b) Relired Experts from Govt, Engineering Colleges.
A panel of experis is to be formed and approved by the Government., Their service will be utilized as and when required on day-to-day
basis by the Director, Research and Quality Control the nadal officer of the Cell.
. a Qualily Conlrel & Assurance by the Implementing Agency (Contractor)
It shall be the prime responsibility of the imptementing Agency (the contractor) to ensure the quality of the materials fo be used, qualily of
works fo be execuled as well as the quality of the finished praducis as per the spacification.
The LA, {for works costing Rs. 10.00 lakhs and above shall set up a field QC iaboratory and appoint qualified personnel for testing of
samples.
The 1.A. will be responsible for safety in construction, which includes walching lightening insurance, heallh and environmental pratection,
The L.A. shall produce test resulisitest ceriificate of the materials used in the works and test results of concrete and of the finished producls
as specified. The test resulisfcertificates are to be scrulinized by the E.E. before clearing the bills.
The [.A. shall take up the quality control tests i.e. fests for fine aggregale/coarse aggregate efc.in the approved laboratory of his own cost
& produce the test results.
In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-charge of the work may take up the
test at Laboratories of either Cenlral Govi/State Govt./ PSUs/Gout. Institutes on pre-GST firms located nearby. The pre-GST Firms are
to be approved by the Government for various works. The expense of tests is to be bome by the LA.
The work bills may be passed and paid if the quality criteria are full satisfied.

{11}



ANNEXURE - 'B’
Undertaking to pay minimum wages to the labourers.
(Refer clause 45 read with clause 87 of DTCN.)

J undertake o pay minimum wages per day as admissible o the tabourers engaged by me. In case the Block Development Officer is
salisfied that the minimum wages confirming to the Minimum Wages Act have not been paid, the differential amount, of which the decision of
the Block Development Officer shall be final, conclusive and binding upon me, shall also become deductable from the bill(s) that has / have
become due or may become due to me, for payment to the labourers who were under paid, in such manner as he B.D.O, may deem proper,
The disbursement of minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or both on proper
acknowledgement in the Muster Rolls maintained by me. | further undertake fo be accountable to the Department in accordance with the text
of Clause 87 of DTCN in the event of works taken up under food for Programme work.

Signature of the Bidder

ANNEXURE - ‘D’

Certificate of no relationship as per Clause 55 of DTCN.

Iwe do hereby certify that /'We am / are not relaled to any officer of P.W.D. of the rank of Asst. Engineer and above and any officer
of the rank of Asst. Security and above in the Panchyatl Raj Department We am/are aware that if facls subsequently proved to be false my/our

contract will be rescinded with forfeiture of EMD & Security Deposit and I/We shall be liable to make good the loss or damages resulling from
such cancellation.

I/ We also note that, non-submission of this certificate may render myfour tender liable for rejection.

Signature of the Bidder
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INSTRUCTIONS TO BIDDER

1 Only “percentage quoted bid" of the bidder shall be considered.
2 Percentage quoted by the bidder shall be accurately filled in words and figure.
3 If any discrepancy is found between words and figure, rate quoted in words shall be taken as comect.
4 I any discrepancy is found in the percentage quated in "percentage excess or less” and "Total amount quoted by the bidder*
than the percentage shall be taken as accordingly the bid price shall be corrected which would be binding upon the bidder.
5 If the bidder quoted lhe percentage without mentioning excess or less and not supported with corresponding amaunt will be
trealed as excess.
6 The bidder shall write the percentage in excess or less up to two decimal point only.
7 Where is the bidder omitted to quote the percentage either in words or figure the officer opening the bid should record the
omission and the bid will be rejected.
{(For Office use only.)
Number of over wiilings
Number of corrections
Number of omissions
EMD
GST
PAN CARD
NRC
Affidavit
Labour License
Sold on Payment of RS...ccocerenesnersnnes veree RUPBES . v cereceenssensnracsnmnisnsennss only
In shape of Cash / D.D. bearing no.....cueereene OO« | R
towards cost of tender paper vide MR NO.....coivcccveimraccsnnins DE..correrreeenenareses "

sivck Development Officor
MORADA
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OFFICE OF THE MORADA PANCHAYAT SAMITI, CHITRADA
DIST-MAYURBHANJ

NAME OF WORK: -

ISSUED TO

Cost of Tender Paper
only. Deposited Vide M.R. NOwc.vereerrncnraenninnsenen




CHECK LIST.
(TO BE FILLED IN BY THE TENDERER)

Name of Tenderer: =~ e esers e as s nes
Registration of License Valid up to: ...cecirviriiieiiiiiiiiiiiinreincnennenrncnnees
Name of the work: = e s e e
Amount put to tender: = .ieiiireercre s rcnrs s nnrenane

EMD deposited by the tender in shape

(N.S.C) RS..vevrennens Pledged/ Not pledged.

Whether the Tenderer Furnished PAN Card: Yes/ No.
Whether the Tenderer furnished GST No: Yes/ No.
Whether the Tenderer furnished labour License: Yes/ No.
Date of submissionof tender: L
Documents and certificates submitted...........cv.vee.... No. of sheets.

No.of itemstender ...

A) Total over writing. Nos.

B) Corrections (Both in figures and words: Nos.

C) Interpolations (Both in figures and words). Nos.

Signature of Bidder.



TENDER SCHEDULE

Tender Schedule of the work

ABSTRACT FOR CONSTRUCTION OF OFFICE BUILDING
OVER BNRGSK BUILDING OF MORADA BLOCK

Estimated Cost Rs. 20,00,000 . 00
Tendered Amount Rs. 16,75,626.00
Earnest Money to be Deposited Rs. 16,756.00
Cost of Tender Paper Rs. 6,000.00
Class of Contractor "D" &"C"

Last Date of Receipt of Tender Paper

Dt. 29-01-2026

Date of Opening Tender Paper

Di. 30-01-2026

Time Required for completion of the work

04(Four) Calender Months

SIL.NO

DESCRIPTION OF ITEMS

UNIT

Total

RATES Ammount

QTY.

Fly ash brick work in cement mortar (1:6)
using Fly ash bricks of approved quality
including cost, conveyance & royalty of all
metarials etc complete as per direction of the
Engineer-in-charge.

Cum

11.13 | 5,909.90 65,764.81

12 mm thick plaster with cement mortar (1:6)
over brick masonary including all cost,
conveyance & royalty etc complete as per
direction of the Engineer-in-charge.

1Sgm

251.39 197.92 49,755.51

16 mm thick plaster with cement mortar (1:6)
aver stonefbrick masonary including all cost,
conveyance & royalty etc complete as per
direction of the Engineer-in-charge.

1Sgm

133.64 283.93 37,942.80

6mm thick cement plaster (1:4) to R.C.C.
surfaces finished smeoth including closed
deep chiping and slury treatment including all
cost conveyance & royalty efc complete. per
18gm

1Sgm

21.45 217.45 4,663.34

TFinisiing surface of walls with Acrylic wall

Putty(water based) of approved make on even
surface to receive painting including cost of
scaffolding, staging charges with cost of all
materials, taxes and labour charges etc (Data
for 10Sam)

1Sqgm

697.84 180.30 1,25,820.40

Fixing vatrified tiles in floors,treads or steps &
landing on 25 mm thick bed of cement mortar{
1:1) jointed with neat cement slurry mixed with
pigment to match the shades of the tiles
including rubbing & polishing complete.

1Sgm

266.89| 1,143.46 3,05,177.33

Fixing vatrified tiles in floors,treads or steps &
landing on 25 mm thick bed of cement mortar(
1:1) jointed with neat cement slurry mixed with
pigment to match the shades of the tiles
including rubbing & polishing complete.

15gm

16.35. 561.90 9,187.23

Supplying fitting fixing of
20x30cmx20cmx20cm special plain/printed
service ceramic wall file of premium grade
having thickness 6.5mm to 6.7 mm
conforming to 1S 13753 in dadoes ,skirting
and raiser.

1Sgm

34.68 | 1,143.78 39,671.31




Providing fitting & fixing Ceramic Tiles in floor
of size 600mmX600mm of approved make
confirming to [S:13755 laid on 20mm thick
cement mortar {1:4) and filling joints with white
cement of approved quality including cost of
ali material, labour T&P etc required for the
waork all complete. (Data for 10Sgm} { Vide
AR 2022 in Items of other building 1-(B) for
New work of S/R-2022

15gm

9.44

900.12

8,500.12

10

Priming one coatwith wall based primer
including cost of primer etc complete.

1Sqm

949,23

84.51

80,216.49

11

Wall painting 2 coats with plastic imulation
paintof approved shade on old work 2 coat to
give an even shade including cost of paint.

1Sgm

949,23

112.53

1,06,815.31

12

PTOVIOMY TIY - 21a TiXiNg o7 T3S CEMig Wi
aluminium ancdise T-section no 3215 upto 15
micron on 4walls to befixed by means of steel
growe and DV Dhia and the alimintiim nrid

13

1Sgm

82.08

1,444.61

1,18,579.68

Painting with synthetic paint of approved
quality and shad over surface with 2 coats
over 1 coat of primer etc.

1Sgm

51.62

270.00

13,936.61

i4

Supplying ,fitting, fixing of two track UPVC
Sliding windows of approved make with Bmm
thick glass of approved quality complete with
frame , shutter and all fiting_and fixtures.

1Sgm

43,24

5,762.17

2,49,184.61

15

Supplying ,fitting and fixing and fixing of
stainless steel of 304 grade in hand railling
using 50mm dia 2mm thick circular pipe with
babustrade of 32mm x32mmx 2mm
@0.9m.C/C and stainless squre pipe.

Rm

9.15

3,595.94

32,885.70

16

SUPPIYTTG WGTTY IO AT Y OF e GaliTe T TTaue
out of 19mm thick BWR Block board pasted

with 1mm thick mica and teack wood beading
at all sides with all fitting and fixing necessary

Onsaunodo s

1Sgm

37.90

3,219.12

1,22,015.04

i7

Supply of Iron Doors & Windows including all
cost, conveyance & taxes etc complete as per
direction of the Engineer-in-charge.

kg

546.00

169.42

92,505.73

Total

Rs

14,62,626.05

18

Provision for Electrification of concealed
wiring, fan, light, etc as per direction of EIC.

Rs

1,45,000.00

19

Provision for fitting and fixing of sanitary fitting
pipe, tap , wash basin, leach pit as per

Rs

65000

20

provision for display board as per direction of
EIC.

Rs

3,000.00

Total

16,75,626.05

Say

16,75,626.00

Asst.executive Engineer
Morada Block

eadedilskent Ofvcer
MORADA




+ «Rate quoted in terms of %( Percentage} less or excess over the gross value of the tender amount as

given above.{ Both in words and figure in details).The Percentage less or excess will be up to two
decimal point only.

) N riyures
(=113

FOERURYNS)

b} In Words

Signature of the Contractor



TENDER SCHEDULE

Tender Schedule of the work

ABSTRACT FOR CONTRUCTION OF ACR BUILDING
AT BENIPURIA GOVT.UPS UNDER MORADA BLOCK

Estimated Cost

Rs 18,33,000.00

Tendered Amount

Rs 15,53,089.00

Earnest Money to be Deposited

Rs 15,530.00

Cost of Tender Paper Rs 6,000.00

Class of Contractor "D" &"C"
Last Date of Receipt of Tender Paper 29-01-2026
Date of Opening Tender Paper 30-01-2026

Time Required for completion of the
work

4 (Four) Calender Months

SILNO

DESCRIPTION OF ITEMS

UNIT

QTy. RATES Total Ammount

Earth work in Oridinary Soil in foundation
including intial lead and 1.5 m. intial lift
including rough dressing eteincluding
cost, conveyance, royally taxes of all
metarials, etc completed as per the
direction of the Engineer-in-charge.

cum

36.22 268.19 9,714.21

Sand filling in foundation and plinth with
approved river sand well watered and
rammed including cost, conveyance,
royalty taxes of all metarials etc,
completed as per the direction of the
Engineer -in- charge.

cum

58.06 1,162.71 67,502.68

Plain Cement Concrete {1:3:6) using 40
mm size H.G. metal { crusser brocken )
well rammed including cost, conveyance,
royalty taxes of all metarials, etc
completed as per the direction of the
Engineer-in-charge,

cum

6.76 6,986.55 47,205.43

Plain Cement Concrete (1:3:6) using 40
mm size H.G. metal { crusser brocken )
well rammed including cost, conveyance,
royalty taxes of all metarials, ete
completed as per the direction of the
Engineer-in-charge.

cum

7.52 6,986.55 52,520.88

RCC work of M-20 grade with 20mm and
down graded hard granite( crusher
broken) chips including laying &hoisting
etc. complete as per direction of Engineer
in charge.

cum

11.15 712417 79,426.13

Fly ash brick work in cement mortar (1:6)
using Fly ash bricks of approved quality

including cost, conveyance & royalty of all
metarials etc complete as per direction of

the Engineer-in-charge.

cum

11.31 5,830.46 65,959.78




Cutting, straightening coiled or bent up
M.S. rods and Tory steel bending,
binding, welding and joining of necessary
and tying the grills and placing in position
as required for R.C.C. work and hoisting,
lowering and iaying including cost,
conveyance and taxes of Ms rods or Tor
steel and binding wires of 18 to 20 gauge
as required for RCC work for bending,
binding tying the grills in all floors and
payment will be made on weight of M.S,
rods and Tor Steel only. The weight will
be calculated as per approved co-
efficient Kg/Mt. length and no separale
payment will be made towards ........ as
per the Engineer In Charge.

12.26

gtl

8,231.75

1,00,951.82

Rigid smooth centering for RCC works
8 [including false work and dismantiing then 18gm
after casting including floor

29.08

247.80

7,205.97

R.C.C. Column from column base to

below Grade beam 1Sqm

10.82

1,068.68

11,561.50

RCC work of M-20 grade with 20mm and
down graded hard granite( crusher

9  [|broken) chips including laying &hoisting cum
etc. complete as per direction of Engineer

in charge.

19.81

712417

1.41,122.87

Rigid smooth centering for RCC works
10 [including false work and dismantling then
after casting including floor

R.C.C. Column from P.L to R.L 1Sgm

42.93

1,068.68

45.874.77

Roof Beam 1Sgm

44.11

1,068.68

47,139.99

Lintel bend 1Sgm

11.64

568.34

6.613.60

Ver.Chaijja front 18gm

13.69

754.55

10,332.20

moIO|m| x>

Slab 1Sgm

82.21

754.55

62,034.15

Cutting, straightening coiled or bent up
M.S. rods and Tory steel bending,
binding, welding and Joining of necessary
and tying the grills and placing in position
s required for R.C.C. work and hoisting,
lowering and laying including cost,
conveyance and taxes of Ms rods or Tor
steel and binding wires of 18 to 20 gauge i
as required for RCC waork for bending, q
binding tying the grills in all floors and
payment will be made on weight of M.S.
rods and Tor Steel only. The weight will
be calculated as per approved co-
efficient Kg/Mt. length and no separate
payment will be made towards ... . as
per the Engineer In Charge.

11

18.82

8231.75

1,54,909.87

Fly ash brick work in cement mortar (1:6)
using Fly ash bricks of approved quality
12 lincluding cost, conveyance & royalty of all| 1 cum
metarials etc complete as per direction of
the Engineer-in-charge.

19.98

5,863.46

1.17,128.11




13

12 mm thick plaster with cement mortar
(1:6) over brick masonary including all
cost, conveyance & royalty etc complete
as per direction of the Engineer-in-
charge.

18gm

143.89

197.57

28,428.48

14

16 mm thick plaster with cement moertar
(1:6) over stone/brick masonary
including all cost, conveyance & royalty
etc complete as per direction of the
Engineer-in-charge.

18gm

108.83

282.95

30,794.55

15

6 mm thick plaster with cement mortar
(1:4) for plaster over R C C surfaces
including all cost, conveyance & royalty
elc complete as per direction of the
Engineer—in-chﬂgg.

18gm

105,19

216.90

22,816.45

16

Fixing vatrified tiles in floors, treads or
steps & landing on 25 mm thick bed of
cement mortar( 1:1) jointed with neat
cement slurry mixed with pigment to
match the shades of the tiles including
rubbing & polishing complete,

18qm

79.23

1,150.98

91,186.92

Fixing vatrified tiles in floors, treads or
steps & landing on 25 mm thick bed of
cement mortar( 1:1) jointed with neat
cement slurry mixed with pigment to
match the shades of the tiles including
rubbing & polishing complete.

18gm

17.61

556.58

9,801.38

17

Priming one coatwith wall based primer
including cost of primer efc complete.

18gm

357.91

119.96

42,935.23

19

Wall painting 2 coats with plastic
imulation paintof approved shade on old
work 2 coat to give an even shade
including cost of paint.

18gm

357.91

119.96

42,935.23

20

Finishing wall with acrylic wall puty( water
based) of approved make a finished
smooth and even surface to receive
painting etc complete.

18qm

248.90

233.78

58,189.52

21

Painting with synthetic paint of approved
quality and shad over surface with 2
coats over 1 coat of primer etc,

1Sgm

30.10

279.56

8,414.71

22

Supplying Jitting, fixing of alluminium
windows {sliding type) made out
alluminium section 9778 as windows
framer.4905, &4906/9777,3934 as sh utter
framewith Smm thick glass member

1Sgm

3.34

3,264.85

10918.96

23

Supplying ,fitting and fixing and fixing of
stainless steel of 304 grade in handg
railling using 50mm dia 2mm thick
circular pipe with babustrade of 32mm
x32mmx 2mm @0.9m.C/C and stainless
sgure pipe.

RM

8.15

3,560.34

32564.06

24

Supply of Iron Doors & Windows
including all cost, conveyance & taxes
etc complete as per direction of the
Engineer-in-charge,

KG

420.00

168.21

70647.67

Provision for Electrical installation as per
direction of EIC.

LS

35000.00

Provision for black boarg as per direction
of EIC.

LS

16000.00

provision for display board as per

direction of EIC.

LS

5000.00




Total 15,32,837.13

Grand Total Rs 1632837.13

say Rs 1553089.00

(Rupees Fifteen lakh fifty three thousand eighty nine Only)

Asstexecutive Engineer
Morada Block

MORADA

Rate quoted in terms of %( Percentage) less or excess over the gross value of the tender amount as
given above.({ Both in words and figure in details). The Percentage less or excess will be up to two
decimal point only.

a} IN Figures

b) In Words

Signature of the Contractor




