OFFICE OF THE PANCHAYAT SAMITI, KAPTIPADA

DETAIL TENDER CALL NOTICE

S1.No Name of the Work Ten.d adii
. (inRs.)

Construction of Additional Class Room at

' | Badampada MES, Jambani GP AR

. Cons.trutftlon of Additional .Class Room at 15,41,047-
Hudisahi PUPS, Labanyadeipur GP

; Develo_pment of Sri ]agannath Mandir, At/Po- 16,77,034/-
Nudadiha under Kaptipada Block

o

xl %
Block Development Officer,
Kaptipada




/’ INVITATION FOR BIDS (IFB)
(FOR BUILDING WORKS)

Bid ldentification No. Q0N D p e S = T pt. 25.0 3. A04p

1. The Block Development Officer, Kaptipada on behalf of the governor of Orissa invites
percentage rate bids from registered PWD “C & D” class contractors with experience
in construction of Buildings works in States of India or under Railway or Military
Engineering Services in prescribed form to be eventually drawn in P.W.D. form F-2
and will be received by the office of the Block Development Officer, Kaptipada,
Mayurbhanj from Dt.26.02.2026 to Dt. 12.03.2026 for the workas follows:-

A. CONSTRUCTION OF ADDITIONAL CLASS ROOM AT BADAMPADA
MES, JAMBANI GP, under the Scheme “Samagra Shiksha.” for the year
2025-26, of values Rs.15.41.047/- (Rupees Fifteen Lakh Fourty One Thousand
Fourty Seven) only.

B. CONSTRUCTION OF ADDITIONAL CLASS ROOM AT HUDISAHI PUPS,
LABANYADEIPUR GP, under the Scheme “Samagra Shiksha.” for the year
2025-26, of values Rs.15,41.047/- (Rupees Fifteen Lakh Fourty One Thousand
Fourty Seven) only.

C. DEVELOPMENT OF- SRI JAGANNATH MANDIR, AT/PO- NUDADIHA
UNDER KAPTIPADA BLOCK, under the Scheme “CMSA.” for the year
2024-25, of values Rs.16,77.034/- (Rupees Sixteen Lakh Seventy Seven
Thousand Thirty Four) only.

2. The prescribed form along with other documents can be obtained from the Mayurbhanj
NIC website on payment in shape of Demand Draft (On or before 12.03.2026) in
favour of BDO, Kaptipada payable at Kaptipada of Rs.6,000/- (Rupees Six thousand)
only for each set for each work respectively. The amount is not refundable. The tender
must be submitted in sealed cover, the name of the tenderer and name of the work
being noted on the cover.

3. No tenderers will be permitted to furnish their tender paper in their own manuscript
papers.

4.  The work is to be completed in all respects within 04 (Four) calendar months from
the date of issue of the work order. Tenderers whose tender is accepted must submit
program me of work immediately after issue of work order for approval of the
Engineer-in-charge:

b P
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10.

11.

12.

All tenders received will remain valid for a period of two months (sixty days) from the
date of receipt of tenders and validity of tenders can also be extended if agreed to by the
tenderer and the department.

In case of item rate bid, the rate should be written both in words & figures and unit in
words. In case of any discrepancy in rates between words & figures the amounting words
will prevail. The Tenderer should show total of each item and grand total of the whole
Tender, _

In case of percentage rate bid, the percentage should be quoted accurately in words &
Figures. If there is any discrepancy between words and figures, the rates quotedin words
shall be taken as correct. If the bidder quotes the percentage without mentioning excess
or lessand not supported with corresponding ‘amount will be treated as excess. The
bidders shall write the percentagein excess or less up to two decimal point only. If the
bidder writes the percentage up-to three or more decimal point; the first two decimal
point shall only be considered without rounding off. The bills for percentage rate
tendered shall be prepared at the prevailing estimating rates for individual item only and
the percentageof excess or less shall be added or subtracted from the gross amount of the
bill. Vide G.0O. works deptt.no. 8310, dt. 1 7.05.06 (Ahnexure-III),

The tenderers shall carefully study the tentative Drawings and specifications
applicable to contract and all the documents which form part of the Agreement to be
entered into by the accepted tenderer and detailed specifications for Orissa and other
relevant specification and drawings which are available for sale. Complaints at a future
date that plans and specifications have not been seen by tenderers cannot be entertained.

work. He should also inspect the quarries and approach roads to quarries and satisfy
himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at a future date that the availability
of materials at quarries has been misjudged cannot be entertained.

Samples of stone, metal, chips & bricks ete. to be used are to deposit noting the name
of quarry & brick kiln under dated initials of the tenderer in the Office of the Block
Development Officer before procurement for the work for testing and acceptance (Not
required).

It must be definitely understood that the Department does not accept any
responsibility for the correctness and completcness_gf the trial bdrings if considered
to be taken at site of work. L '

Each tenderer except those having the prescribed fixed deposit with the Block
Development Officer, Kaptipadamust pay an earnest money of 1% of estimated cost i.e.

Rs.15.410/- (Rupees Fifteen Thousand Four Hundred Ten )Yfor Work-A,
Rs.15,410/- (Rupees Fifteen Thousand Four Hundred Ten Mor Work-B,
Rs.16,770/- (Rupees Sixteen Thousand Seven Hundred Seventy )for Work-C

—_—

along with tender in the form of national saving certificate of postal time deposit
passbook, F ixed_ Deposit duly Dlegige_d to the Block Development Officer, Kaptinada
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/ as per the terms & conditions laid down in OGFR & in no other form. Tenderer not
y accompanied with EMD as specified above will not be considered.

13. The Tender will not be considered unless the tenderers enclose a true copy of the,
PAN card and GST certificate along with the tender. Original copies are to be
produced before the officer concerned at the time of opening of the tender.

14. The tender containing extraneous conditions not covered by the tender notice are
liable for rejection and quotations should be strictly in accordance with the Invitation
for Bids (IFB).Any change inthe wording will not be accepted.

15.  Letters etc. found in the tender box raising or lowering the item rates / percentage
rates or dealing with any point in connection with the Bid will not be considered.

16. Schedule of quantity accompanies the IFB notice. It shall be definitely understood
that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that thisscheduleis liable for alteration or omissions,
deductions or additions as set forth in the conditions ofcontractind such omissions,
deductions, additions or alterations all in no way invalidate the contractand no extra
monetary compensation will be entertained.

17. The tenders will be opened by the Block Development Officer, Kaptipada
Mayurbhanj in his office room at 03.00 PM on Dt.16.03.2026 in the presence of the
tenderers or their authorized representatives.

18. In case of lottery need to be conducted in accordance with the works department
order No.12366 dt. 08.11.2013, the lottery will be held on Dt.. 16.03.2026 in the
conference hall of PanchayatSamiti, Kaptipada.

19. The Department reserves the right of authority to reject any or all tenders received
without assigning any reason what- so- ever.

20. The earnest money will be retained in the case of successful tenderer and will be dealt
with as per the terms andconditions ofthe OPWD- code and willnot carry any interest.
Theearnest money will be refunded to the unsuccessful tenderers on application after
intimation is sent of rejection of their tenders.

21. The tenderer whose tender is selected for acceptance and who has no fixed deposit
with the Government of Orissa shall within a period of seven days upon written
intimationbeing given to him of acceptance of his wider make an initial security
deposit in the form of NSC and Postal Time Deposit pass Book and in no other form
which including the amount already deposit das earnest money shall be 2% of the value
of the tendered amount and sign the A raiment in theP.W.D Form No. F-2 for the
fulfillment of the contract in the Office of the Panchayat Samiti or as directed. The
security deposit together with the earnest money and the amount withheld according to
prescribedprovisions shall be retained as security for the due fulfillment of this contract.
Failuretoenter into the required agreement and to make the security deposit as above
shall entail forfeiture of the earnest money. No tender shall be finally accepted until the
required amount of security money is deposited. The written agreement to be entered
into between the contractors and the Government shall be the foundation of the rights of
both the contractor and theGovernment and the contract shall be deemFd to being
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22,

23,

24,

25.

26.

complete until the agreement has first been signed by the contractor and then by the
proper officer authorized to enter into the contract on behalf of the Government. The

recovered from the contractor. ;oL e

The tenderers are required to abide by the Fair wage clause as introduced by
Government of Orissa, Works department letter No. VIII -R-8 / 5225 dated 26.02.55
and No. IIM 56 /6 - 28842 (4) dated 27.09.61 as amended from time to time.

In case of any complaint by the laborer working about the Non-payment or less
payment of his wages as per latest minimum wages Act, the Block Development
Officer will have the right to investigate and if the contractor is found to be in default,
he may recover such amount due from the contractor and pay such amount to the 1bour
directly under intimation to the local labour Officer of the Government. The decision of
the Block DevelopmentOfficer is final and binding on the contractor.

The tenderers shall bear cost of various incidentals, sundries and contingencies
necessitated by the work in full within the following or similar category.

Rent, Royalties and other charges of materials, octopi duty, all other taxes including,
ferry, tools, conveyance charges and other cost on. account of land and building including

Suitable fencing barriers, signals, including approved patent and electric signals where
niecessary at works and approaches in order to protect the public and employees from

accidente
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| g) Compensation including cost of any suit for injury to persons or property due to neglect
of any major precautions also become payable duc to operation of the Workmen

| compensation act.

h) The contractor has to arrange adequate lighting arrangement for the work wherever

’ necessary at his own cost.

27.  After the work is finished all surplus materials should be removed from the site of
work. Preliminary work such as vats, mixing platforms etc. should be dismantled and
all materials removed from the site and premises left neat and clean and this should be
inclusive of the rates.

28.  No payment will be made for bench marks, level pillars, profiles and benching and
leveling the ground where required. The rates to be quoted should be for finished items
of work inclusive of carriage of all materials and Incidental items of works.

29. It should be understood clearly that no claim what-so-ever will entertained in regard to
extra items ofworks or extra quantity of any items besides estimated amount unless
written order is ‘obtained from the Engineer-in-charge and rates settled before the extra
items of works and extra quantity of anyitems of work is taken up.

30.  The tenderers shall have to abide by the C.P.W.D safety code rules introduced by the

- Government of India, Ministry of Works, Housing and Supply in their standing order
No. 44150 dt. 25.11.57 which can be seen in the office of the undersigned on working
day during office hours.

31. If any further necessary information is required, Block Development Officer will
furnish such but it must clearly be understood that the tenders must be received in
order and according to instructions.

32. (a) No relation certificate :

The contractor should have to furnish certificate along with the tender to the effect that
he is not related to any officers in the rank of anJunior Engineer and above in the
Office Of the PanchayatSamiti, Kaptipada or Asst. Secretary and above in the
concerned Government Déptt. If the fact subsequently proved to be false, the contact
will be rescinded. The earnest money and the total security will be forfeited and he
shall be liable to make good the loss or damage resulting from such cancellation. The
Performa for no relationship certificate is containedinaseparatesheet of I.F.B.
(b) Each tenderer must submit along with tender a note regarding his previous
experience on construction of major buildingworks. The following detailsmust be
givenotherwise the tender is liable to be not considered at the direction of the authority.

(1) Names of the major buildings :

(1) Estimated cost :

(1)) Number of floors :

(iv) Type of foundation adopted :

(v) Date of commencement:

(vi) Date of completion:

(vii) Other details if any :

e e
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In addition to the above information the Performa contained in the separate page of
LF.B should also be filled in support of previous experience of the tenderer.

33.  Tenders are required to go through each clause of P.W.D form F-2 / P-1 carefully in
addition to the clause mentioned herein before tendering.

34.  All reinforced cement concrete works should conform to Orissa Detailed Standard
specifications, LR.C and 1.S.] Codes and Bridges Code sections: I, II, IIL, TV and VII
& latest design criteria, i :

35.  Shuttering and centering shall be with seasoned hardwood planks inside of which
shall be lined with suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

36. The Department will have the right to mnspect the scaffolding, centering and
shuttering made for the work and can reject partly or fully such structures if found
defective in their opinion.

37.  Concrete should be machine mixed unless otherwise ordered in writing by the Block
Development Officer. The contractorshould arrange his own concrete mixer, vibrator,
pumpsetc. for this purpose at his own cost.

38. Cement shall be used by bags and weight of one bag of cement being taken as fifty

(50) kg.
39.  The following materials may be supplied by Dcpartmgpt (if available) to the contractor at
thie WD GO-GOWRBE ..., 0 civenemnssiosison ... at the rates inclusive of storage

as noted against each. Afier issue, it will be the contractor’s responsibility for safe
custody and upkeep of materials. He has also to bear all incidental charges such as
transport, storage, handling and return of empty cement bags and containers at the
issuing store. His rates quoted for the work is to inclusive of al| charges.

a) Cement in bags. MERE i e e L per quintal
(Excluding cost of empty cement
container)
b)M.S. Rods (round) or Tor Steel (O T S R L e (SR per quintal
¢) Paints of different cate gories @ Rs.. per liter (excluding cost of container)
Before issue of above materials to him, the Contractor shall furnish Bank guarantee of
any of the Nationalized Banks located BEwtidimnadla it N for a sum

equal to the cost of materials. The bank guarantee should bevalid for the entire period of
agreement. The same may be refunded to the contractor only after the materials supplied to him
are fully utilized in the works. and cost thereof recovered from his bill (s) in full or if the
materials are partly utilized such materials are returned by him to the Dep. in full and in good

- conditions and receintthereof dulv acknowledoed by the concerned Denartmental OQfficer.

OR
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Department shall not supply any materials, what-so-ever for the work. The tenderer shall
y be financially solvent and stable for advance procurement of all materials, required for the
works vide Govt. of Orissa, Finance Department Memo No. 48443/F - Code - 46/95 dated
11.12.1995.

40. In the event of any delay in the supply of departmental materials for unavoidable
reasons or non-availability of departmental materials during the period of execution the
contractor should arrange the materials like steel and cement of approved quality and
specification at his own cost for completion of work within the time schedule. If
however, there arises delay in procurement of materials, reasonable extension of time
will be granted on the application of the contractor. But no claim of compensation will
be entertained under any circumstances on this account.

41.  The contractor will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what - so -ever and the cost
of such materialswillbe recovered from the bills at the stock issue rates or market rates
whichever is higher.

42.  If the contractor removes and Government materials supplied to him from the site of
work with a viewtodispose of the same dishonesty he shall be in addition to any other
liability civil or criminal arising out ofhis contact be liable to pay a penalty equivalent to
five times the price of materials according to the rates stipulated in clause 39. The penalty
so imposed shall be recovered at any time from any sum that may then orating time
thereafter become due to the contractor of from his security deposit or from the proceeds
of sale thereof.

43.  The selected bidder may take delivery of department supply according to his need for
work issued by the Sub-Divisional Officer -in-charge. The bidder shall make all
arrangement for proper storage of materials but no cost for building shed for storage, pay
of watchman etc. will be borne by the Department. The Department is not responsible
for considering the theft of materials at site. It is contractor's risk. Under any such plea if
the tenderer stops the work, he shall have to pay the full penalty as per clauses of the F-2
/P-1 of agreement.

44.  The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such
materials without any controversy or dispute on that account. The rates of issue of such
materials will be at the stock issue rate inclusive of storage charges or rates fixed by the
Department or current market rate which-ever is higher

45.  All materials which are to be supplied from P.W.D store will be as per availability of
stock and in case of steel, the contractor will have to bear the charges of
straightening, cutting, jointing, welding etc to required sizes. No cut pieces of M.S.
Rods, M.S. Angles, Teesand joist etc. less than one meter in length will be accepted
back as surplus and all these will be contractor’s property. Amir the issuefrom the
P.W.D store the materials may be under the custody of the contractorsandthe
contractor will be responsible for its safety and storage. Cut pieces of more than one

__________ R
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46.

47.

48,

49.

50.

3l.

2.

meter in length will be returned by the contractor at the issuing stores without any
conveyance charges (Not required). :
M.S. Rods, plates and structural steel will be supplied in quantity, length and size

= e

calculated as per sectional weight prescribedby the Indian Standard Specification oras
directed by the Engineer-in-charge (wastage of bats and unnecessary lapping will not
be considered for measurement and payment)

The contractor should at his own cost arrange necessary tools and plants required for

charges of each plant and cost of conveyances,
Empty cement bag and empty paints drums will not be accepted back by the
departments. The cost of each empty cement bag and each paint drum will be

recovered from the contractors bill at the rate of Rs............ . (Rupees
......................................................... ) only and Rs
................................ (Rupees R A s e s sy ORI

charges prescribed by Department,

In the event of any delay in giving layout of the building for unavoidable reasons,
reasonable extension of time willbe granted on the applicationofthecontractor but no
claims for compensation will he entertained under any circumstances.

The tenderer should furnish along with their tender a list of works which are at
present in their hand in the prescribed Performa enclosed herewith.

(@) Tt should be clearly understood that the joints of the M.S.bars are to be provided
with prescribed lapping, welding or bolts and nuts as will be directed by the
Engineer-in—charge.

(b) Concrete test specimens 150 mm x IS0 mm x 150 mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by a

below than that of an Assistant Engineer or Sub-Divisional Officer.The contractor
shallbear the cost so involved in testing. Thetests specimen in cube should be carried
out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
(c) Test specimens shall be formed carefully in accordance with the standard method

not give a correct indication of the actual quality of concrete.
(d) Plain concrete and reinforced concrete specimens will be tested in Control and
Research Laboratory at Bhubaneswar. Cost of testing all specimen and samples be

borne by the Contractor,
l; A
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f 53.  Concrete of strength below 85% of the required strength (as determined by actual tests)
4 shall not be accepted. |
54.  No claim for carriage of water what -so-ever will be entertained.

y 55.  The contractor shall employ one or more Engineering Graduate or Diploma holders as

' apprentice at his own cost if the work as shown in the tenders exceeds Rs. 2,50,000/-.
The apprentices will be selected by the Chief Engineer. The period of employment will
commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed the Chief
Engineer in the manner so that the total expenditure does not exceed one percent of the
tendered cost of the work.

56. List of the tools and plants in possession of the contractor is to be furnished(Not
mandatory). il ;

57. It is the responsibility of the contractor to procure and store explosive required for
blasting operation. Department may render-necessary possible help for procuring
license.

58.  The Orissa Construction Corporation Ltd. will be allowed a price preference to the

extent of 3% overthe lowest quotation or tender as laid down in Works& Transport
Department. Resolution No. 285 dated 17.4.1974.
The Orissa Bridge & Construction CorporationLtd. will be allowed price preference up-
to 3% over the lowest amount (where their tender is not the lowest) provided they
express willingness to exec.4te the work after reduction of rates by negotiation. (Not
required)

59. AMENDMENT TO EXISTING CLAUSE
By submission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quality of materials including the wheat / rice referred to
above, medical aid, labour and food stuff etc, and that rates by him in the tender will be
adequate to complete the work according to the specifications attached thereto and
thathe had taken into account all conditions and difficultiesthat may be encountered
during its progress and to have quoted labour rates and materials with taxes, octopi,
other duties, lead, lifts, loading and unloading, freight for all materials and all other
charges necessary for the completion of the work, to the entire satisfaction of the
Engineer-in-charge of the work and his authorized subordinates. After acceptance of
the contract rate Government will not pay any extra charges for any reasons in case the
contractor claims later on to have misjudged as regards availability of materials, labour
and other factors.

60. The contractor will be responsible for the miss-use, loss or damage due to any reason
what-so-ever of any departmental materials supplied to him during the execution of the
work. In case of loss, damage or miss - use recovery at the rate of 5 times the cost of
the materials so issued will be deducted from the bills or his other dues.
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61. 1% of the gross amount of the bill and surcharges applicable will be deducted from the
contractor's bill towards Income-tax. The contractor is required to pay Royalty to Govt.
as fixed from time to time.

62. Under no circumstances interest is chargeable for the dues or additional dues if any
payable for the work.

63. Under section 12 of Contact Labour (Regulation and Abolition Act, 1970) the
contractor who undertakes execution of work through labour should producevalid license
from Incensing authorities of LabourDepartment.(Only for successful bidder)

64. PAYMENT FOR VARIATION.IN PRICES
(Vide Works Department Memorandum No. 12073/W dt. 07.04.1986, No. 14379 dt
22.06.91 and No. 22874 dt. 24.10.92 and No: 8310 dr. I 7.05.06)

(a) If during the progress of the work the price of any materials (excluding the cost of steel,
cement and bitumen) incorporated in the work (being materials supplied from the Engineer-in-
charge's store in accordance with Clauses thereof) increases or decreases as a result of
increases in the Average Wholesale Price Index (all commodities) and the contractor
thereupon necessarily and properly pays in respect of that materials (incorporated in the
work) such increased or decreased price, then he shall be entitled to reimbursement or liable
to refund, quarterly as the case maybe, such an amount, as shall be equivalent to the plus
or minus difference of 75% in between the Average Wholesale Price Index (all
commodities) which is operating for the quarter under consideration and that operated for
the quarter in which the tender was opened as per the formula indicated below:

Formula to calculate the increase or decrease in the price of materials:

Pm (i-ig)

Vm=0.75x——x Rx

1nn n

Vm = Increase or decrease in the cost of work during the quarter under consideration due
to changes in the price of materials.

R = The value of work done in rupees during the quarter under consideration.

1o = The Average wholesale Price Index (all co mmodities) for the quarter in which the
tender was opened (as published in R.B.I, bulletin from time to time).

i = The Average Wholesale Price Index (all commodities) for the quarter under
consideration.
Pm = Percentage of material component as per sub clause of this Clause.

Increase / decrease of cost of Steel, Cement and Bitumen are to be reimbursed / liable
to be refunded with prior approval of Government as follows:

I Steel .... Rate as fixed by Steel Authority of India Limited (SAIL)
tj q,tru,
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2. Cement ..... Average factory price of this manufacture of cement inside the state.
3. Bitumen..... Rate as fixed by Indian Oil Corporation (1.0.C.)
(b) Similarly, if during the progress of works the wages of labour increases or

“

decreases as a result of increase or decrease in the Minimum Wages for labour prescribed by
the Government and the contractor thereupon necessarily and properly pays in respect oflabour
engaged on execution of the work such increased or decreased wages then he shall be entitled
to reimbursement or liable to refund quarterly as the case may be such an'amount, equivalent
to the plus or minus difference of 75% in between the Minimum wages for which 1is
operating for the quarter under consideration and that operated for thequarterin which
thetenderwas opened as per the formula indicated below:

Formula to calculate /e increase or decrease in the cost of labour:

Pl (i-1p)
VI=0.75x —x Rx
100 1o
VI = Increase or decrease in the cost of work during the quarter under consideration due

to change the rates of labour.

R = Thevalueof the work done in rupees during the quarter under consideration.

io = The Minirﬁum wages for labour as prevailed during the quarter in which tender was
opened.

i = The Minimum wages For. labour prevailed during the quarter under consideration.

PL = Percentage of labour component (as per sub-clause)

(¢) Similarly, if during the progress of work, the prices of Petrol, Oil and
Lubricants(Diesel oil being the representative item for price adjustment) increases or decreases
as a result of the price fixed there for by the Government of India and the contractor thereupon
necessarily and properly pays such increased or decreased price towards Petrol, Oil and
Lubricants used on execution of the work,then he shall be entitled to reimbursementor liable to
refund, quarterly as the case may be such an amount,asshall be equivalent to the plus or minus
difference in between price of P.O.L which is operating for thequarter under consideration and
that operated for the quarter in which the tender was opened as per the formula indicated
below:

Formula to calculate the increase or decrease in the price of P.O.L:

KI= 0.75 x K2 x R(D,-Dy)

100 Dy

e
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KI

R

Dy

D>

K>

= Increase or decrease in the cost of work during the qﬁgrter under consideration due to
changes in the price of POL.

= Value of work done in rupees during the quarter under consideration.

= Average price per liter diesel oil which is fixed by the GovernmentofIndia during the
quarter in which the tender was opened.

= Average priceper liter ofdiesel oil which is fixed during the quarterunder consideration,
= Percentage of P.O.L.component as. per sub - clause.

(d) The following shall be the percentage of material, labour and P.O.Lcomponent for

reimbursement refund on variation in the price of material, labour and P.O.L as per Sub-

Clauses (a), (b) and (c) of this Clause.

Category of Works Contractor’s Supply
Departmental
% of % of % of supply of

AVLCILAL BLLLD Lot 1 vy llh‘t:r?‘:ﬁgle I 0"'“1“‘9”[ mafpr"QIc

1 2 3 - 5

(JRRIGATION WORKS)

a. Structural works 20% 30% 5%

45%

b. Earth work, canal works,

Embankment works etc. 20% 60% 5%

15%

(R & B) WORKS

a. Bridge works 20% 30% 5%

45%

b. Road works ~45% 40% 5%

10%

¢. Building works *30% 30% 5%

2804

et s

(* Where brick is supplied by the Department, it should be 20% instead of 30%)
L o
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y Vide works department letter No-21359, dated 22.9.91 the reimbursement / refund on
/ aviation in price of materials, labour P.O.L. as per sub-clause (a), (b) and (c) of this clause
shall be applicable in the following manner:

In terms of the aforesaid escalation clause, where the period for completion of the
work as stipulated in the agreement is less than one year, no escalation is admissible at all, in
case of work where the stipulated period of completion is one year and more escalation on
account of price variation is a admissible only for the remaining period after excluding the one
year period thereof, provided the work has been carried out by the contractor in terms of the
relevant provision of the agreement. In the situations, where the period of completion initially
stipulated in the agreement was less than one year and subsequently the completion period has
been validity extended on the ground that the delay in completion of the work is not attributable
to the contractor and in the result of the total period including the extended period stands at
One year or more, escalation is admissible only for the remaining period. after excluding the
first one year period there from"

(H)The contractor shall for the purpose of sub-clauses (a), (b) and (¢) of this clause keep
such books of account and other documents as are necessary to show that the amount of
increase claimed or reduction available and shall allow inspection of the same by a duly
authorized representative of Govt. and further, shall at the request of the Engineer-in-charge
furnish, verified in such a manner as the Engineer-in-charge may require and document kept
and such other information as the Engineer-in-charge may require,

The contractor shall within a reasonable time of his becoming aware of any alteration in
the price of such material, wages of labour and or price of P.O.L give notice thereof to the
Engineer-in-charge stating that the same is given pursuant to this conditions together with an
information relating thereto which he may be in a position of supply.

65. Any defects, shrinkage owr other faults which may be noticed within 6 (Six) months
from the completion of the work arising out of defective or improper materials or
workmanship are upon the direction of the Engineer-in-charge to be amended and
made good by the contractor at his own cost unless the Engineer for reasons to be
recorded in writing shall decide that they ought to be paid for and in case ofdefaultthe
Department may recover from the contractor the cost of making good the works.

66. From the commencement of the works to the completion of the same, they are to be
under the contractor's charge. The contractor is to be held responsibility to make good
all injuries, damages and repair occasioned or rendered necessary to the same by fire
or other causes and they are to hold the Govt. of Orissa harmless for any claims for
injuries to person or structural damage to property happening from any neglect,
default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the works. Also no claim shal] be entertained
for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
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67.

68.

69.

70.

natural or incidental and damage so caused will have to be made good by contractor at

his own cost. :
Where it will be found necessary by the Department, the Officer-in-charge of the Work
shall issue an order book to the contractor to be kept at the site of the work with pages
serially numbered. Orders regarding the work whenever necessary are to be entered in
this book by the P.W.D. Officer-in-charge with their dated signatures and duly noted by
the contractor or his authorized agents with their datei:i'signatures. Orders entered in this
book and noted by the contractor's agents shall be considered to have been dulygivento
the contractor for following the instructions of the department. The order book shall be
the property of theoffice and shall not be removed from the site of work without written
permission of the Block Development Officer, KAPTIPADA and to be submitted to the
Assistant Engineer every month.
In F-2, P-1 Lump Sum and P.H Engineering contract from the following shall be
incorporated as new clause as 18 (¢) or F-2 /P-1 contract, clause 3 (c) of the Lump Sum
contract and clause 19 (c) of P.H. contract form.
Special class contractor shall employ under him one graduate Engineer and two
Diploma Holders belonging to the state of Orissa. Like-wise 'A' Class contractor shall
employ under him one Graduate Engineer, or two Diploma Holders belonging to state of
Orissa. The contractor shall pay to the Engineering personnel monthly emoluments
which shall not be less than the emoluments of the personnel of equivalent qualification
employed under the State Govt. of Orissa. The Chief Engineer, Roads, Orissa may
however assist the contractor with names of such un-employed Graduate Engineer and
Diploma Holders if such help is sought for by the contractor.
The names of such engineering personnel appointed by the contractor should be
intimated to the tender receiving authority along with the tenderas to, who would be
supervising the work.
Each bill of the special class or "A' class contractor shall be accompanied by an
employment role of the engineering personnel together with a certificate of theGraduate
Engineering or Diploma Holder so employed by the Contractor to the effect that the
work executed as per bill has been supervised by him.

(Vide works depttNo.Codes - M 22/9] - 1 5384, dated 09-07-1991)
The intending bidders may remit the cost of tendcrpapersthroughpbstal money order /
Bank Draft. However the Department will not be held _'respor'lsible ifthereisany delay in
receipt of tender documents bythe intending contractors sent by the Dep. Through
registered post and similarly if the tender documents sentby the intending contractor by
the registered postdonotreach in the Division Office by the appointed date and time, the
offer will not be considered on anyaccount even if thetender documents
weredispatchedby the tenderers before the due date. The cost of postal registration fees
to and fro will be borne by the intending tenderer by advance payments.
The tender should be strictly in accordance with the provision as mentioned in the
tender schedule. Any change in the wordings will not be accepted.

Q\V i
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7 71.  The drawings furnished with the tender are tentative and subject to revision or

' modification as tendered during execution as per actual necessity and test conducted.
But the tendered rates noted by the tenderer will hold good in case of such modification
ofdrawings during the time of execution and shall in no way invalidate the contract and
no extra monetary compensation will be entertained. The work shall however be
executed as per final approved drawing to be issued by the Engineer-in-charge as and
when required. i 355 '

72.  Over and above these conditions the terms and conditions and rules regulations and
specifications as laid down in Orissa Detailed Standards Specifications and Orissa
P.W.D. Code are also binding on the part of the contractor,

73.  No part of the contract shall be sublet without written permission of the concerned
Block Development Officer or transfer be made by power of Attorney authorizing others
to receive payment on the contractor's behalf.

74. The contractor should attach the certificate in token of payment of deposit
withthereglistering authority as per recent circular of Government relating to this
registration.

75.  Any damage caused by natural calamities should be made good of by the contractor at
his own cost. The Department will not be any way responsible for the same and will not
pay any cost towards the repair done by the contractor. :

76. In case of any complaint by the laborers working about the non-payment or less
payment of his wages as per latest minimum wages act, the Executive Engineer will
have the right to investigate and if the contractor is found to be in default, he may
recover such amount due to the contractor and pay such amount to the laborers directly
under information to the local labour officer of the Govt. The decision of theBlock
Development Officer is final and bidding on the contractor.

77.  Through Department issue of cement and steel has been indicated with issue rate it may
not taken as binding. The contractor must have to arrange by themselves cement and
steel from approved manufacturer, get it tested in the Departmental
Laboratoryandapproved by the Department before use. No extension of time, escalation
of price on such account shall be entertained in future.

78.  The contractor shall make requisition of claim book from the date of commencement of
work from the department and shall maintain in proper. P.W.D. form with pages
serially numbered in order to record items of work which are not covered by his
contract and are claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorized agents at the end each month.
A certificate should also be furnished along with the claims to the effect that he has no
other claim beyond this claim up-to-date. It inany month there are no claims to record
certificate to that effect should be furnished by the contractor in the claim book. Each
claim must be definite and should be given for as possible the quantities as well as the
total amount claimed. The claim book must be submitted by the contractor regularly by
10th to 16th days of each month for orders of the Engineer-in-charge or competent
authority. Claims not made in this manner or the claim books not maintained from

5
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80.

commencement of the work are liable to be summarily rejected. The claim book is the
property of the P.W.D and shall be finally surrendered by the contractor to the Engineer-
in-charge after completion of the workor before rescission of the contact by the
department whichever is earlier for record.

Numbers of tests as specified LR.C / M.O.S.T / L.S.T. Specification required for the
construction of any structural works will be conducted any Govt. TestHouse /
Department Laboratories / reputed materialtestlaboratories to be decided by the
Engineer-in-charge. Testingchargesinc]uding expenditure for collection / transportation
of samples / specimen etc. will be borne by the contractor. The collection of samples
and testing are to beconducted both prior to execution and during execution
asmaybedirected by the Engineer in-charge and on both the accounts the cost shall be
borne by the contract.

ON HIRE :
Tools and Plantswill be issued to contractor only if it is desired in the interest of
Government works and if these can be spared without inconvenience to the Department.
The sanction of theBlock Development Officer KAPTIPADA shall be necessary in
cach case. The contractor shall arrange his programme of work according to the
availability of theplant and machinery and no claim what - so-ever will be entertained for
any delay in supply by the department.

An agreementshall be entered into by the contractor to the effectthat these hire charges
are recoverable from the bills of the contractor regularly and the final payment for the
working including the refund of security deposit willnot be made until the total amount
due to Government on account of hire of machinery etc. is recoverable in full. Full
amount of hire charges due from the contractor at any contractor at any time shall be
recovered from his next subsequent bill. - :

All transit and incidental charges in connection with the dispatch of tools and plants
and machinery from workshop shed / deposit return thereto will be borne by the
contractor.

date the plant and machinery is made over up to and inclusive of the date of its return
even though the same day may not have been utilized for any reasons except for a
major break down which may take more than 72 hours for repairs.

The contractor shall immediately intimate in writing to the Engineer-in-charge when any
plant or machinery gets out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other
machinery requiring similar preparation, the working hours will include the time required
to make up the boiler temperature and bringing plant to the operating conditions before
the actual start of work. . -

The, machine will work in shifts of 8 hours each. Extra charges towards overtime
wages of any of the, per acing and maintenance staff be Jet’ able. These charges will be
fixed by Engineer-in-charge from time to time in no case the tools and plants shall
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operated beyond 8 hours in shift without prior written permission of the Engineer-in-
charge.

The contractorshallrelease the plant and machinery as and when required for periodical
servicingandmaintenance. He shallalso provide for any labour and water source for
washing the plants. In the case of concrete mixers, pavers and similar such equipment,
the contractor shall ammine to get the hopper cleaned and the drums etc. washed at the
close of work each day.

The plant & machinery once issued to a contractor shall not be returned by Lim on
account of lack of arrangement of labour materials etc. on his part. The same will be
returned only when they require major repair, or when in the opinion of the Engineer-
in-charge the work or a portion of work for the same was issued is complete.

The tools and plant shall while in transit and in the custody of contractor be at his sole risk
and responsibility for damages and / or loss except fair wear and tear. The damage or
loss as assessed by Engineer-in-charge shall bra made good by the contractor. The gent
of a disagreement as to the extent of damage or the value of 'articles lost, the decision
of the Block Development Officer shall be final. The contractor shall on or before the
supply of the plant and machinery sign an agreement in indemnifying the Government
against loss or damage to the machine. The contractor shall also be responsible for any
claims for compensation for loss oflife, injury or damage to property etc. arising from
any cause what -so-ever. The contractor shall provide full time choukidar for guarding
the plant and machinery at site,

If the articles are not returned within the date regionally specified or extended by the
Engineer-in charge, in addition to the normal hire charge, surcharge equal to 10% of the
hire charges will be levied for the period that the machinery is not returned. Such period
will be treated as working time and charged as working time.

In the event of the non - refurn of the machinerythe full value of the articles at the current
market pricewill be recovered from the contractor's outstanding bills or arty bills that
may become due in respect of his other works under the State Public Works
Department. The decision of theBlock Development Officer, Kaptipada shall be final in
case of dispute,

Form of agreement — The contractor shall before taking the possession of the
machinery, enter into an agreement with the Engineer-in-charge or his nominee in the
form prescribed by Dept.

Log Books for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained the Department and will be attested by the
contractor or his authorized agent daily. In case the contractor contests the correctness
of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge
shall be final and binding on him. Hire charge .will be calculated according to the entries
in the log book and will be binding on the contractor.
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I/ We hereby certify that T/ We am / are not related to any officer of Office of the
Block Development Officer, Kaptipada of the rank of Junior Engineer & above and any
officer of the rank of Assistant Secretary and above. We am / are aware that if the facts
subsequently proved to be false my / our contract will be rescinded withforfeiture of
E.M.Dsecurity deposit and T / We shall be liable to make good the loss or damage
resulting from such cancellation. ;- _

I/ 'We also note that, non - submission of this certificate will render my tender liable for
rejection,

82. CERTIFICATE OF LIST OF WORKS IN HAND (CLAUSE - 54)
I/ We do hereby certify that at present the following works are in my / our hand,

SL Particulars of | Amount | Period in which the | Approximate value of Department"
No | works now in of each | work is stipulated to | work done against each | under which

hand work be completed (in work on the date of the work is
months) submission of Tender being taken up
I T arid 4 Sl T 6

L

.

I/ We, also note that, non-submission of this certificate will render my / our tender liable for
rejection.

Signature of the

Tenderer
Date:

—————

83. CERTIFICATE OF LIST OF WORKS EXECUTED
I/ We do hereby certify that the following works have been executed by me / us in the past.

s
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SL | Particulars of | Approximate Name of Dept. Period of Whether the work
No | works already amount of under which the | commencement and | were completed in
executed each work works executed | period of completion | stipulated period
1 2 3 4 5 6

rejection.

1/ We'also note that, non-submission ot this

Signature of the Tenderer

34.

T XYY

Date:

PERFORMANCE RECORD OF CONTRACTORS

certiticate wili render my / our tender 1able tor

Orad

(In Tender Call Notice (N.I.T) Contractors shall be asked to. furnish report in the
following Performa duly certified by the Block Development Officer,Kaptipada,
Mayurbhanjunder whom he has executed works in order to Judge their past

performance.)

1) Name of the Contractor with Regd. No. &Date :
2) Class of Contractor :
3) License Authority and License Valid up to :
4) Details of Works Executed:

SL | Jobs under | Agreement Date of Stipulated Whether Reasons
No | execution amount | commencement date of work is for delay
: A completion | progressing if any
as per
programmer
1 2 3 - 5 6 7
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5) Whether the contractor has requisite machineries & personnel deployed (details of
machineryandpersonneldeployed.
6) Whether the quality of construction is satisfactory: \\
7) Whether he has capability to make good the loss time : '
8) Whether the contractor has abandoned any work in the past there years, if yes, the
details thereof:
9) Whether the contractor has entered in to any litigation in the past if yes, the details
thereof:
10) Name of the Certifying Officer with official seal
85. CERTIFICATE OF TOOLS AND PLAN TS.and clause no. 80, 81,82,83 & 84 are
(Not required)I / We do hereby certify that the following tools and plants, machineries and
are in my / our possession in working orders. :

() T/ We alsonote that, non - submissions of thiscertificate will render my / our tender
liable for rejection.
Signature of the
tenderer Date:

86.  Additional performance security :
Additional performance security shall be deposited by the successful bidder when the
bid amount is seriously unbalanced i.c. less than the estimated cost of more than 10%.
Tn such an event the successful bidder will deposit the additional performance security to
the extent of the differential cost-of the bid amount in'shape of PostOfficeSavings Bank
Account / National Savings Certificate / Post Office Time Deposit account / Kissan
Vikash Patra / Deposit receipt of Schedule Bank in favour of the Block Development
Officer, Kaptipada.
87. Addendum to Note -1 to Para 3.5.5 of O.PWD Code Volume -1

Incentiveshould be paid in respect of individual project fornew construction / substantial

additional or improvement works, the minimum value of which is mentioned below:

Name of the work Minimum Value
1. Building work / P.H. work Rs. 40. 00 lakh
2. Road work Rs. 3.00 crores
3. Irrigation work Rs. 10.000 crores

Incentivewill be paid with approval of next higherauthority of tender accepting authority
on completion of original work before original time schedule. :

(Incentive need not be included in the estimate. Specific budget provision may be
made under State- _ plan out of which the incentive shall be met.) __,t7
¥
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‘i 88. Affidavit to be furnished by the contractor at the time of submitting of Tender

/ about the authentication of Tender Documents including bank Guarantee.
An affidavit shall be furnished by the contractor at the time of submission of Tender
papers about the authentication of tender documents including Bank Guarantee (Vide
Govt. of Orissa, Works Dept. Code - 14/2004 = 9414, dt.08.06.2004, concurred by Law
Dept. and Finance Dept., ride their UOR No. 1242, dt. 05.08.03 and No. 195 / WF - I
dt. 04.03.04 respectively.

89.  Clauses for site engineer and road furniture etc in DTCN / Agreement
In Works Dept. Letter No: -10407, dt 25.06.2004, the agencies executing major
worksshould possesses full-fledged field laboratory for testing of the quality of the
work. Under the same clause, the following provisions are to be made as per Works
Dept. No. 12351 / W, dated 23.07.2004.

(1) An engineering personnel 6T the executing agency should be present at work site at the
time of visit of high level Inspecting Officers in the rank ofBlock Development Officer
and above.

(i) After completion of the Road in all respect, road furniture should be affixed by the
executing agency indicating locations like School, Hospital, No-home ete.

90. Cess @ 1% (One percent) will be deducted from the gross amount of each running bill
of this work towards welfare of Labour as per prevailing guidelines of Govt.
TOTAL e ) item only.

Sold for the work:

On payment
ofRs. (Rupees___ )vide money

receipt no. dt.

(a) No of items put to tender
(b) Eastern money furnished in Shape of

(1) N.S.C. for Rs. pledged / not pledged

(2) Postal time Deposit account Rs. pledged / not pledged
(3)K.V.P. Rs. pledged / not pledged
(4) Postal savingsPass Book A/C Rs. pledged / not pledged
(5)Demand Draft in favour of BDO, Kaptipada Rs. pledged / not
pledged

(6)Fixed Deposit in any Nationalized BankRs pledged / not pledged

Total: Rs.
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(©)
(d)
(e)
(®

GST Cerﬁﬁéate furnished / not furnished

PAN CARD furnished / not furnished

List of work in hand furnished / not furnished
Relationship certificate furnished / not furnished.

No of corrections:

No of overwriting:

No of interpolation:

CONTRACTOR
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