

**GOVERNMENT OF ODISHA**  
**OFFICE OF THE PROJECT ADMINISTRATOR, ITDA, BARIPADA**

e-Procurement Notice

**Bid Identification No. ITDABPD-01/2022-23**

No. 01 /ITDA, Dt. 2.1.2023

1. The Project Administrator, ITDA, Baripada on behalf of the Govt. of Odisha invites **Percentage Rate bids in online mode single cover system** for the works as detailed in the table, from the class of eligible contractors as mentioned in Column-6 (Six) registered with the State Governments and Contractors of equivalent Grade / Class Registered with Central Government / MES / Railways for execution of Civil Works.
2. The bidders may submit bids for any or all of the following works as per their eligibility.

Sl. No.	Name of the Work	Approx. Amount put to tender	EMD to be furnished	Cost of Bid Document	Class of Contractor	Period of Completion
1	2	3	4	5	6	7
1	Construction of Multipurpose Dining Hall at Badnuagoan Ashram School under Kuliana Block	20,38,863.45	20,400/-	6,000/-	"C" & "B"	Six Calendar Months
2	Construction of Model Kitchen & Store With Gas Chamber at Badnuagoan Ashram School under Kuliana Block	11,71,864.42	11,800/-	6,000/-	"D" & "C"	Six Calendar Months
3	Construction of Amphitheater at Badnuagoan Ashram School under Kuliana Block	10,49,657.24	10,500/-	6,000/-	"D" & "C"	Six Calendar Months
4	Construction of Multipurpose Dining Hall at Chandua Govt. SSD High School under Kuliana Block	20,38,863.45	20,400/-	6,000/-	"C" & "B"	Six Calendar Months
5	Construction of Model Kitchen & Store With Gas Chamber at Chandua High School under Kuliana Block	11,71,864.42	11,800/-	6,000/-	"D" & "C"	Six Calendar Months
6	Construction of Additional Class Room (2Nos) at Chandua High School under Kuliana Block	21,13,493.99	21,200/-	6,000/-	"C" & "B"	Six Calendar Months
7	Construction of Amphitheater at Chandua Govt. SSD High School under Kuliana Block	10,49,657.24	10,500/-	6,000/-	"D" & "C"	Six Calendar Months
8	Construction of Additional Class Room (2Nos) at Asanjoda girls High School under Kuliana Block	21,13,493.99	21,200/-	6,000/-	"C" & "B"	Six Calendar Months
9	Construction of Multipurpose Dining Hall at Budhikhamari SSD High School under Bangriposi Block	20,48,891.17	20,500/-	6,000/-	"C" & "B"	Six Calendar Months

10	Construction of Model Kitchen & Store With Gas Chamber at Budhikhamari High School Under Bangriposi Block	11,81,483.58	11,900/-	6,000/-	"D" & "C"	Six Calendar Months
11	Construction of Multipurpose Dining Hall at Bankati SSD Girls High School under Bangriposi Block	20,05,392.71	20,100/-	6,000/-	"C" & "B"	Six Calendar Months
12	Construction of Amphitheater at Banakati SSD Girls High School under Bangriposi Block	10,11,906.53	10,150/-	6,000/-	"D" & "C"	Six Calendar Months
13	Construction of Amphitheater at Gobindpur SSD High School under Saraskana Block	10,38,271.47	10,400/-	6,000/-	"D" & "C"	Six Calendar Months
14	Construction of Amphitheater at Palashbani Ashram School under Saraskana Block	10,34,446.35	10,400/-	6,000/-	"D" & "C"	Six Calendar Months
15	Construction of Multipurpose Dining Hall at Salbani Girls High School Nahandasole under Betnoti Block	20,26,160.94	20,300/-	6,000/-	"C" & "B"	Six Calendar Months
16	Construction of Amphitheater at Salbani Girls High School Nahandasole under Betnoti Block	10,33,853.84	10,400/-	6,000/-	"D" & "C"	Six Calendar Months
17	Construction of Amphitheater at Patpur Girls High School under Morada Block	10,36,301.05	10,400/-	6,000/-	"D" & "C"	Six Calendar Months
18	Construction of Multipurpose Dining Hall at Nalgaza Govt. High School (SSD) under Rasgovindpur Block	20,31,956.74	20,400/-	6,000/-	"C" & "B"	Six Calendar Months
19	Construction of Amphitheater at Nalgaza Govt. High School (SSD) under Rasgovindpur Block	10,36,442.28	10,400/-	6,000/-	"D" & "C"	Six Calendar Months
20	Construction of Multipurpose Dining Hall at Manida Girls High School under Rasgovindpur Block	20,26,149.74	20,300/-	6,000/-	"C" & "B"	Six Calendar Months
21	Construction of Amphitheater at Manida Girls High School under Rasgovindpur Block	10,33,853.84	10,400/-	6,000/-	"D" & "C"	Six Calendar Months
22	Construction of Multipurpose Dining Hall at Manatri Girls High School under Badasahi Block	20,38,800.81	20,400/-	6,000/-	"C" & "B"	Six Calendar Months
23	Construction of Boundary Wall at Manatri Govt. (SSD) Girls High School under Badasahi Block	19,27,630.55	19,300/-	6,000/-	"D" & "C"	Six Calendar Months
24	Construction of Amphitheater at Manatri Girls High School under Badasahi Block	10,35,030.23	10,400/-	6,000/-	"D" & "C"	Six Calendar Months

25	Construction of Multipurpose Dining Hall at Godipokhari Girls High School under Shamakhunta Block	20,36,933.17	20,400/-	6,000/-	"C" & "B"	Six Calendar Months
26	Construction of Amphitheater at Godipokhari Girls High School under Shamakhunta Block	10,30,426.30	10,400/-	6,000/-	"D" & "C"	Six Calendar Months
27	Construction of Multipurpose Dining Hall at Gundihudi Girls High School under Shamakhunta Block	20,36,933.17	20,400/-	6,000/-	"C" & "B"	Six Calendar Months
28	Construction of Amphitheater at Gundihudi Girls High School under Shamakhunta Block	10,30,426.30	10,400/-	6,000/-	"D" & "C"	Six Calendar Months
29	Construction of Multipurpose Dining Hall at Khandia High School under Shamakhunta Block	20,25,657.76	20,300/-	6,000/-	"C" & "B"	Six Calendar Months
30	Construction of Model Kitchen & Store With Gas Chamber at Khandia High School under Shamakhunta Block	11,63,696.12	11,700/-	6,000/-	"D" & "C"	Six Calendar Months
31	Construction of Multipurpose Dining Hall at Ranibhole SSD Girls High School under Baripada Block	19,97,944.64	20,000/-	6,000/-	"D" & "C"	Six Calendar Months
32	Construction of Model Kitchen & Store With Gas Chamber at Khairbani Ashram School under Betnoti Block	11,69,464.57	11,700/-	6,000/-	"D" & "C"	Six Calendar Months
33	Construction of Multipurpose Dining Hall at Raikama Ashram School under Betnoti Block	20,37,912.58	20,400/-	6,000/-	"C" & "B"	Six Calendar Months
34	Construction of Multipurpose Dining Hall at Brahmangaon School under Bangriposi Block	20,58,961.22	20,600/-	6,000/-	"C" & "B"	Six Calendar Months
35	Construction of Multipurpose Dining Hall at Chakidi Ashram School under Bangriposi Block	21,01,782.15	21,100/-	6,000/-	"C" & "B"	Six Calendar Months
36	Construction of Additional Class Room at Astabeda Ashram School under Bangriposi Block	12,24,463.98	12,300/-	6,000/-	"D" & "C"	Six Calendar Months
37	Construction of Multipurpose Dining Hall at Baguli Ashram School under Badasahi Block	20,50,830.39	20,600/-	6,000/-	"C" & "B"	Six Calendar Months
38	Construction of Multipurpose Dining Hall at Kakbandh Ashram School under Rasgovindpur Block	20,59,242.82	20,600/-	6,000/-	"C" & "B"	Six Calendar Months
39	Construction of Multipurpose Dining Hall at Chhadkata Ashram School under Shamakhunta Block	20,60,434.28	20,700/-	6,000/-	"C" & "B"	Six Calendar Months

40	Repair Renovation and Up-gradation of 300 Seated New Building at Chandua Govt. SSD High School under Kuliana Block	30,35,933.96	30,400/-	6,000/-	"C" & "B"	Six Calendar Months
41	Repair & Renovation of Additional Class Room at Chandua for the year 2022-23 under Kuliana Block	8,38,619.95	8,400/-	4,000/-	"D" & "C"	Six Calendar Months

3. Bid documents consisting of the schedule of quantities and the set of terms & conditions of contract and other necessary documents can be seen in the website <https://tendersodisha.gov.in> and in the office of the undersigned during the office hours of working days from 10.00 AM of 09.01.2023 to 5.30 PM of 24.01.2023.
4. The cost of Tender paper in shape of Bank Draft drawn in favour of Project Administrator, ITDA, Baripada & cost of EMD in shape of FD/BC/BD/NSC/KVP/POTD in a sealed cover superscribing the name of work on the cover shall be dropped in a specified box located at office of the PA, ITDA, Baripada in office hour of working days only up to 5.30 P.M. of 27.01.2023. The same can also be submitted through Registered Post/Speed Post/or any other delivery system so as to reach the undersigned on or before 5.30 PM of 27.01.2023. The authority will not be responsible for any postal delay. The cost of Tender paper is non-refundable. The tender documents will be opened on dt. 30.01.2023 at 11.00 A.M.
5. The Bid documents will be available in the website <https://tendersodisha.gov.in> from 10.00 AM of 09.01.2023 to 5.30 PM of 24.01.2023 for online bidding.
6. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class III.
7. Period of Availability of Tender online / date & time of bidding online / date & time of submission of Bid Documents / date of opening of Bid are as follows.

Name of the procurement Officer	Bid- Identification No.	Online availability of Bid	Last date of Receipt of Bid Online	Date of opening of Bid
Project Administrator, ITDA, Baripada	ITDABPD-01/2022-23	From 10.00 AM of 09.01.2023 to 5.30 PM of 24.01.2023	Till 5.30PM of 24.01.2023	On 11.00AM on 30.01.2023

8. Bids received "On-line" will be opened at 11.00 AM onwards from 30.01.2023 in the office of the PA, ITDA, Baripada as per availability of internet. Bidders who participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the office happens to be closed on the stipulated date of opening of Bids as specified, the bids will be opened on the next working day onwards at the same time and venue.
9. Engineer Contractor who wants to avail EMD Exemption shall have to furnish scan copy of affidavit along with tender, declaring there in that he/she has not yet availed three numbers of EMD Exemption during this financial year and to show the original registration certificate to the tender opening authority for verification without which the tender will be rejected.

SC / ST contractors desires of availing benefit as per Works Department Resolution No. 27748, dt. 11.10.1977 must submit work specific affidavit for the same along with attested copy of Caste Certificate.

10. **To avail the 50% exemption of EMD and Price Preference:** The intending SC/ST tenderer (s) upto 'B' Class should upload the scan copy of the caste certificate for exemption of 50% EMD & also upload the copy of application for availing price preference.
11. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an Engineering Department of the state Government is allowed to work as a Contractor for a period of two years after his retirement from Government service without Government permission.
12. **Amendment to Appendix - IX, Clause - 36 of OPWD Code Vol.-II by inclusion.** If the rate quoted by the bidder is exactly 15% less or more than 15% less of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all bidders / their authorized representatives may remain present.
13. The bid must have accompanied with Check List (Online) as prescribed in the DTCN & submitted with original documents for necessary verification during scrutiny of documents.
14. The original documents of the bidders may be required for physical verification by the authority on intimation after opening of bids.
15. Authority will not be held responsible for system failure, malfunction of internet or traffic jam. Bidders are advised to submit their bids well in advance within the stipulated period.
16. "Additional performance Security shall be obtained from the bidder when the bid amount is less than estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost as per Works Deptt Office Memorandum No.4559 Date.05.04.2021 in shape of Demand Draft / Term Deposit Receipt Pledged in favour of the **Project Administrator, ITDA, Baripada** within seven days of receiving intimation to deposit, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder".
17. The amount put to tender is exclusive of GST. The intending Bidders should offer their rates which shall be exclusive of GST applicable as per norms. GST as applicable on works contract shall be paid over the bill amount at the time of payment of Bill.
18. DTCN signed, Affidavit of Authenticity of documents, GSTIN Registration Certificate, PAN Card, valid Contractors Registration Certificate & other documents as mentioned in the DTCN must be Scanned and uploaded in pdf format in the web-site along with the bid. All the signatures in relevant documents must be tallied with valid Contractor Registration Certificate, otherwise the bid documents shall not be taken into consideration.

19. Any type of conditional tenders will not be accepted and liable for rejection. When the tender has been selected for acceptance and the required amount of the security money has been deposited, the Project Administrator, ITDA shall scrutinize all pages of the form of Item, Rate, percentage, access or less tender and Contract for works to see that the form has been properly filled up and signed by the contractor and the signature witnessed.
20. Any doubt or clarification if arises, over the terms and conditions and specification of the work may be requested through online only (e-tender portal) as per provision of the e-tender in OPWD Code.
21. Any change in royalty and GST rate shall be applied in billing procedure which will be binding on the contractor and no extra claim will be entertained.
22. The bidder shall provide their valid e-mail ID, mobile Number, and correspondence address. Any official communication to be provided through E-mail ID will be treated as proper and authentic.
23. Other details can be seen in the bid documents and any conditions related to this tender will be followed as per the OPWD codal procedure.
24. Any addendum / corrigendum / cancellation of above tender will be published in the website <https://tendersodisha.gov.in> and in the notice board.
25. The authority reserves right to cancel any or all bids without assigning any reason thereof.

Further details can be seen from the website <https://tendersodisha.gov.in>

*[Signature]*  
Project Administrator  
ITDA, Baripada  
02.01.2023

Memo No. 02 / ITDA, Dated 2.1.2023

Copy submitted to the Director (ST)-cum-Spl. Secretary to Government, ST & SC Development Department, Odisha, Bhubaneswar for favour of kind information.

*[Signature]*  
Project Administrator  
ITDA, Baripada  
02.01.2023

Memo No. 03 / ITDA, Dated 2.1.2023

Copy submitted to the Collector & District Magistrate, Mayurbhanj-Cum-Chairman, ITDA, Baripada for kind information.

*[Signature]*  
Project Administrator  
ITDA, Baripada  
02.01.2023

Memo No. 04 / ITDA, Dated 2.1.2023

Copy forwarded to the Executive Engineer, Zilla Parishad, Mayurbhanj, Baripada for information. He is requested to attend the office of the undersigned on dt. 30.01.2023 at 11.00 AM to participate in the tender opening for verification & scrutiny.

*[Signature]*  
Project Administrator  
ITDA, Baripada  
02.01.2023

Memo No. 05 / ITDA, Dated 2.1.2023

Copy forwarded to the Project Administrator, ITDA, Kaptipada / Karanjia / Rairangpur / Chief Development Officer-Cum-Executive Officer, Zilla Parishad, Mayurbhanj / Sub-Collector, Baripada / Block Development Officer, Baripada / Bangripasi / Badsahi / Betnoti / Kuliana / Morada / Rasgovindapur/ Saraskana / Shamakhunta / Suliapada / Chief Engineer & Basin Manager, Baitarani/ Subarnarekha, Laxmiposi/ Superintending Engineer, Baripada Irrigation Circle, Takatpur/ Executive Engineer, M.I. Division, Baripada/ Executive Engineer, R & B Division, Baripada/ Executive Engineer, N.H. Division Baripada/ Executive Engineer, Mayurbhanj Irrigation Baripada/ Executive Engineer, Rural Works Division, Baripada./ Executive Engineer, P.H.D. Baripada/Executive Engineer, Rural Water Supply Division Baripada/ Executive Officer, Baripada Municipality / Special Officer, LDA, Morada for information and with request to hang the Tender Call Notice in their Office Notice Board for wide publication.

Copy to Asst. Executive Engineer, ITDA, Baripada / Junior Engineers, ITDA, Baripada / Cashier, ITDA, Baripada / Concerned Case Record / Notice Board for information & necessary action.

Copy to District Informatics Officer, NIC Mayurbhanj for information and wide publication in the web site from Dt. 09.01.2023 to Dt. 24.01.2023 up to 5.30 P.M. after that he is requested to delete same from the website. He shall confirm through a written reply.

*AW*  
Project Administrator  
ITDA, Baripada  
02.01.2023