DETAIL TENDER CALL NOTICE

NAME OF THE WORK:-CONSTRUCTION OF
APPROACH ROAD,DRAINAGE SYSTEM AND MAIN
GATE AT AMARDA PHC(N) UNDER
RASGOVINDPUR BLOCK IN THE DISTRICT OF
MAYURBHANJ FOR THE YEAR OF 2022-
23.(OMBADC)

ESTIMATED COST: - Rs.12,60,675/-

OFFICE OF THE PANCHAYAT SAMITI, RASGOVINDPUR

W,

CONTRACTOR - BLOCK DEVELOPMENT OFFICER,
RASGOVINDPUR



OFFICE OF THE PANCHAYAT SAMITI, RASGOVINDPUR

INVITATION FOR BIDS (IFB)

(FOR BUILDING WORKS)
Bid Identification No. Q[Y 2022 2‘02% Tender Cali Notice Noq 8 2 2-23

1. The Block Development Officer, RASGOVINDPUR on behalf of the governor of
Orissa invites percentage rate bids from registered PWD “D & C” class contractors
with experience in construction of Buildings works in States of India or under Railway
or Military Engineering Services in prescribed form to be eventually drawn in P.W.D.
form F-2 and will be received by the office of the Block Development Officer,
RASGOVINDPUR on E;?lp O[; ah23 for

work @MS‘;TRQQIL?UH% AP‘PWOQC}J Roed, Dipineg e 4
ein 9t o) Awmenga PHE(N)2 RIGHPIRLRRSK %@ng?hupees
TreoNe Loxh/ 66747‘«4 J}:aqgm /5% hurrkerd Og{‘”ﬁwp

2. The prescribed form along with other documents can be obtained from the ofﬁce of the
Panchayat Samiti on payment of é
(Rupees Afy ‘;AMC{I\(“) ) ", ) for each set. The amount is

not refundable. The tender must be submitted inn sealed cover, the name of the tenderer

and name of the work being noted on the cover.
3. No tenderers will be permitted to furnish their tender paper in their own manuscript

papers (‘

4. The work is to be completed in all respects within (6’3? .) ..... ) calendar
months from the date of issue of the work order. Tenderers whose tender is accepted
must submit a programme of work immediately after issue of work order for approval of
the Engineer-in-charge:

5. All tenders received will remain valid for a period of two months (sixty days) from the
date of receipt of tenders and validity of tenders can also be extended if agreed to by the
tenderer and the department.

6. In case of item rate bid, the rate should be written both in words & figures and unit in
words. In case of any discrepancy in rates between words & figures the amounting words
will prevail. The Tenderer should show total of each item and grand total of the whole
Tender.

7. In case of percentage rate bid, the percentage should be quoted accurately in words &
Figures. If there is any discrepancy between words and figures, the rates quoted in words
shall be taken as correct. If the bidder quotes the percentage without mentioning excess
or less and not supported with corresponding amount will be treated as excess. The

* bidders shall write the percentage in excess or less up to one decig?m only. If the
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10.

11.

12.

13.

14,

15.

16.

bidder writes the percentage up-to two or more decimal point, the first decimal point
shall only be considered without rounding off. The bills for percentage rate tendered
shall be prepared at the prevailing estimating rates for individual item only and the
percentage of excess or less shall be added or subtracted from the gross amount of the
bill. Vide G.O. works deptt.no. 8310, dt. 1 7.05.06 (Annexure-[II).
The tenderers shall carefully study the tentative Drawings and specifications
applicable to contract and all the documents which form part of the Agreement to be
entered into by the accepted tenderer and detailed specifications for Orissa and other
relevant specification and drawings which are available for sale. Complaints at a future
date that plans and specifications have not been seen by tenderers cannot be entertained.
Every tenderer is expected before quoting his rates to inspect the site of the proposed
work. He should also inspect the quarries and approach roads to quarries and satisfy
himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at a future date that the availability
of materials at quarries has been misjudged cannot be entertained.
Samples of stone, metal, chips & bricks eic. to be used are to deposit noting the name
of quarry & brick kiln under dated initials of the tenderer in the Office of the Block
Development Officer before procurement for the work for testing and acceptance (Not
required).
It must be definitely understood that the Department does not accept any
responsibility for the correctness and completeness of the trial borings if considered
to be taken at site of work.
Each tenderer except those having the prescribed fixed deposit with the Block
Development Officer, RASGOVINDPUR must pay an eamnest money of 1% of
estimated cost Rs ! 2 60 '.}“/; Rupees
Tialelave Houcand / fix Aw»r wee] £ Bwin) ™) ) only slong
with tender in the form bf national saving certlﬁcate of postal time deposit pass book,
Fixed Deposit duly pledged to the Block Development Officer, RASGOVINDPUR as
per the terms & conditions laid down in OGFR & in no other form. Tenderer not
accompanied with EMD as specified above will not be considered.

The Tender will not be considered unless the tenderers enclose a true copy of the,
PAN card and GST certificate along with the tender. Original copies are to be
produced before the officer concerned at the time of opening of the tender.

The tender containing extraneous conditions not covered by the tender notice are
liable for rejection and quotations should be strictly in accordance with the Invitation
for Bids (IFB).Any change in the wording will not be accepted.

Letters etc. found in the tender box raising or lowering the item rates / percentage
rates or dealing with any point in connection with the Bid will not be considered.
Schedule of quantity accompanies the IFB notice. It shall be definitely understood
that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alteration or omissions,
deductions or additions as set forth in the conditions of contract and such omissions,
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17.

18.

19.

20.

21.

22,

deductions, additions or alterations all in no way invalidate the contract and no extra
monetary compensation will be entertained.
The tende?s wi]l] be opened by the Block Development Officer, RASGOVINDPUR

T oh 023 in his office room at _ () Am on

f ' . . .
in the presence of the tenderers or their authorized

representatives.

The Department reserves the right of authority to rcject any or all tenders received
without assigning any reason what- so- ever.

The earnest money will be retained in the case of successful tenderer and will be dealt
with as per the terms andconditions ofthe OPWD code and willnot carry any interest.
Theearnest money will be refunded to the unsuccessful tenderers on application after
intimation is sent of rejection of their tenders.

The tenderer whose tender is selected for acceptance and who has no fixed deposit
with the Government of Orissa shallwithin aperiod of seven days upon
writtenintimation beinggiven to him of acceptance of his wider make an initial security
deposit in the form of NSC and Postal Time Deposit pass Book and in no other form
which including the amount already depositedas earnest money shall be 2% of the
value of the tendered amount and sign the A raiment in theP.W.D Form No. F-2 for the
fulfillment of the contract in the Office of the PanchayatSamiti or as directed. The
security deposit together with the earnest money and the amountwithheld according to
prescribedprovisions shall be retained as security for the due fulfillment of this contract.
Failureto the enter into the required agreement and to make the security deposit as
above shall entail forfeiture of the earnest money. No tender shall be finally accepted
until the required amount of security money is deposited. The written agreement to be
entered into between the contractors and the Government shall be the foundation of the
rights ofboth the contractor and theGovernment and the contract shall be deemed to
being complete until the agreement hasfirst been signed by the contractor and then by
the proper officer authorized to enter into the contract on behalf of the Government.
The security will be refunded six months after completion of the work and payment of
the final bill and will not carry any interest. In case of tenderers who have fixed deposit
necessaryaction will be taken to degrade them if they decline to sign the agreement
within the period as in the above case.

That for the purpose of jurisdiction in the event of dispute if any of the contract would
be deemed to have been entered into within the State of Orissa and it is agreed that
neither the party to the contract, the Agreement will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of
compensation under Workmen compensation Act VHI of 1923 on account of the
workmen employed by the contractor and full amount of compensation paid will be
recovered from the contractor.
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23,

24.

25.

b)

d)
©)

2)

h)

26.

27.

The tenderers are required to abide by the Fair wage clause as introduced by
Government of Orissa, Works department letter No. VIII -R-8 / 5225 dated 26.02.55
and No. IIM 56 /6 - 28842 (4) dated 27.09.61 as amended from time to time.

In case of any complaint by the laborer working about the Non-payment or less
payment of his wages as per latest minimum wages Act, the Block Development
Officer will have the right to investigate and if the contractor is found to be in default,
he may recover such amount due from the contractor and pay such amount to the Ibour
directly under intimation to the locallabour Officer of the Government. The decision of
the Block DevelopmentOfficer is final and binding on the contractor.

The tenderers shall bear cost of various incidentals, sundries and contingencies
necessitated by the work in full within the following or similar category.

Rent, Royalties and other charges of materials, octopi duty, all other taxes including,
ferry, tools, conveyance charges and other cost on account of land and building including
temporary building and temporary electric connection to work site as well as construction
of service road and diversion road and its maintenance till completion of work as
required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will however be liable to pay to Government for
temporary occupation of land owned by Government at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for the work.

Fees and duties levied by the Municipal, canal or water supply authorities.

Suitable equipment’s and wearing apparatus for the labour engaged in risky operations.
Suitable fencing barriers, signals, including approved patent and electric signals where
necessary at works and approaches in order to protect the public and employees from
accidents.

Compensation including cost of any suit for injury to persons or property due to neglect
of any major precautions also become payable due to operation of the Workmen
compensation act.

The contractor has to arrange adequate lighting arrangement for the work wherever
necessary at his own cost.

After the work is finished all surplus materials should be removed from the site of
work. Preliminary work such as vats, mixing platforms etc. should be dismantled and
all materials removed from the site and premises left neat and clean and this should be
inclusive of the rates.

No payment will be made for bench marks, Ievel pillars, profiles and benching and
leveling the ground where required. The rates to be quoted should be for finished items of
work inclusive of carriage of all materials and Incidental items of works.

28. It should be understood clearly that no claim what-so-ever will entertained in regard to
extra ttems ofworks or extra quantity of any items besides estimated amount unless
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29.

30.

31.

(i)

(i)

(iii)
(iv)
v)

(v)
(vii)

written order is ‘obtained from the Engineerin-charge and rates settled before the extra
ttems of works and extra quantity of anyitems of work is taken up.
The tenderers shall have to abide by the C.P.W.D safety code rules introduced by the
Government of India, Ministry of Works, Housing and Supply in their standing order
No. 44150 dt. 25.11.57 which can be seen in the office of the undersigned on working
day during office hours.
If any further necessary information is required, Block Development Officer will
furnish such but it must clearly be understood that the tenders must be received in
order and according to instructions.
(a) No relation certificate :
The contractor should have to furnish certificate along with the tender to the effect that
he is not related to any officers in the rank of anJunior Engineer and above in the
Office Of the PanchayatSamiti, RASGOVINDPUR or Asst. Secretary and above in
the concerned Government Deptt. If the fact subsequently proved to be false, the
contact will be rescinded. The earnest money and the total security will be forfeited
and he shall be liable to make good the loss or damage resulting from such
cancellation. The Performa for no relationship certificate is containedinaseparatesheet of
I.F.B.
(b) Each tenderer must submit along with tender a note regarding his previous
experience on construction of major buildingworks. The following detailsmust be
givenotherwise the tender is liable to be not considered at the direction of the authority.

Names of the major buildings :

Estimated cost :

Number of floors :

Type of foundation adopted :

Date of commencement:

Date of completion:

Other details if any :

In addition to the above information the Performa contained in the separate page of

LF.Bshould also be filled in support of previous experience of the tenderer.

32.  Tenders are required to go through each clause of P.W.D form F-2 / P-1 carefully in
addition to the clause mentioned herein before tendering.

33. All reinforced cement concrete works should conform to Orissa Detailed Standard
specifications, [.R.C and I.S.I Codes and Bridges Code sections: 1, II,

34.

35. I, IV and VII & latest design criteria.

36. Shuttering and centering shall be with seasoned hardwood planks inside of which
shall be lined with suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.
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37. The Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly or fully such structures if found
defective in their opinion.

38. Concrete should be machine mixed unless otherwise ordered in writing by the Block
Development Officer. The contractorshould arrange his own concrete mixer, vibrator,
pumpsetc. for this purpose at his own cost.

39. Cement shall be used by bags and weight of one bag of cement being taken as fifty

(50) kg.
40. The following materials may be supplied by Department (it available) to the contractor at
the PW.D Go-downat .........c.ooviiiiiiiiiiiin., at the rates inclusive of storage

as noted against each. After issue, it will be the contractor’s responsibility for safe
custody and upkeep of materials. He has also to bear all incidental charges such as
transport, storage, handling and return of empty cement bags and containers at the
issuing store. His rates quoted for the work is to inclusive of all charges.

a}Cement in bags. @RS .ot per quintal
(Excluding cost of empty cement
containet)
b)M.S. Rods (round) or Tor Steel @ RS e per quintal
¢)Paints of different categories @ Rs... per liter (excluding cost of container)
Before issue of above materials to him, the Contractor shall furnish Bank guarantee of
any of the Nationalized Banks located at ..., for a sum

equal to the cost of materials. The bank guarantee should be valid for the entire period of
agreement. The same may be refunded to the contractor only after the materials supplied to him
are fully utilized in the works. and cost thereof recovered from his bill (s) in full or if the
materials are partly utilized such materials are returned by him to the Dep. in full and in good
conditions and receiptthereof duly acknowledged by the concerned Departmental Officer.

OR

Department shall not supply any materials, what-so-ever for the work. The tenderer shall
be financially solvent and stable for advance procurement of all materials, required for the
works vide Govt. of Orissa, Finance Department Memo No. 48443/F - Code - 46/95 dated
11.12.1995.

39. In the event of any delay in the supply of departmental materials for unavoidable
reasons or non availability of departmental materials during the period of execution the
contractor should arrange the materials like steel and cement of approved quality and
specification at his own cost for completion of work within the time schedule. If
however, there arises delay in procurement of materiais, reasonable extension of time
will be granted on the application of the contractor. But no claim of compensation will be

entertained under any circumstances on this account.
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40.

41.

42.

43.

44,

45.

46.

The contractor will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what - so -ever and the cost
of such materials willbe recovered from the bills at the stock issue rates or market rates
whichever is higher.

If the contractor removes and Government materials supplied to him from the site of
work with a view todispose of the same dishonesty he shall be in addition to any other
liability civil or criminal arising outothis contact be liable to pay a penalty equivalent to
five times the price of materials according to the rates stipulated in clause 39. The penalty
so imposed shall be recovered at any time from any sum that may then orating time
thereafter become due to the contractor of from his security deposit or from the proceeds
of sale thereof.

The selected bidder may take delivery of department supply according to his need for
work issued by the Sub-Divisional Officer -in-charge. The bidder shall make all
arrangement for proper storage of materials but no cost for building shed for storage, pay
of watchman etc. will be borne by the Department. The Department is not responsible
for considering the theft of materials at site. It is contractor's risk. Under any such plea if
the tenderer stops the work, he shall have to pay the full penalty as per clauses of the F-2
/P-1 of agreement.

The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the coniractor shall use such
materials without any controversy or dispute on that account. The rates of issue of such
materials will be at the stock issue rate inclusive of storage charges or rates fixed by the
Department or current market rate which-ever is higher

All materials which are to be supplied from P.W.D store will be as per availability of
stock and in case of steel, the contractor will have to bear the charges of
straightening, cutting, jointing, welding etc to required sizes. No cut pieces of M.S.
Rods, M.S. Angles, Tees and joist etc. less than one meter in length will be accepted
back as surplus and all these will becontractor's property. Amir the issuefrom the
P.W.D store the materials may be under the custody of the contractors and the
contractor will be responsible for its safety and storage. Cut pieces of more than one
meter in length will be returned by the contractor at the issuing stores without any
conveyance charges (Not required).

M.S. Rods, plates and structural steel will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc.
Shall be measured in length of different diameter, size and specification as actually
used (including hooks and cranks) in the work correct to an inchor cm. and their weight
calculated as per sectional weight prescribedby the Indian Standard Specification oras
directed by the Engineer-in-charge (wastage of bats and unnecessary lapping will not
be considered for measurement and payment)

The contractor should at his own cost arrange necessary tools and plants required for
the efficient execution of work and the rates quoted should be inclusive of running
charges of each plant and cost of conveyances.
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47.

48.

49.

50.

51.

52.

53.
54.

Empty cement bag and empty paints drums will not be accepted back by the
departments. The cost of each empty cement bag and each paint drum will be

recovered from the contractors bill at the rate of Rs..............c.o..i (Rupecs
......................................................... ) only and Rs
................................ (RUPEES  +evevneererinernrnrnveraneeiaiareaaaanensnnnnnnna.) ORlYy

respectively. The contractor while quoting his rates should consider this aspect
accordingly.

The machineries if available with the Department may be supplied on hire as per
charges prescribed by Department.

In the event of any delay in giving layout of the building for unavoidable reasons,
reasonable extension of time will be granted on the application of the contractor but no
claims for compensation will he entertained under any circumstances.

The tenderer should furnish along with their tender a list of works which are at
present in their hand in the prescribed Performa enclosed herewith.

(a) Tt should be clearly understood that the joints of the M.S.bars are to be provided
with prescribed lapping, welding or bolts and nuts as will be directed by the
Engineer-in-charge.

(b) Concrete test specimens 150 mm x [50 mm x 150 mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by a
'representative of the contractor in the presence of a responsible officer of the rank not
below than that of an Assistant Engineer or Sub-Divisional Officer. The contractor
shallbear the cost so involved in testing. The tests specimen in cube should be carried
out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
(¢) Test specimens shall be formed carefully in. accordance with the standard method
of taking test specimen and no plea shall be entertained later on the grounds that the
casting of the test specimens was faulty and that the result of the test specimen did
not give a correct indication of the actual quality of concrete.

{(d) Plain concrete and reinforced concrete specimens will be tested in Control and
Research Laboratory at Bhubaneswar. Cost of testing all specimen and samples be
borne by the Contractor.

Congrete of strength below 85% of the required strength (as determined by actual tests)
shall not be accepted.

No claim for carriage of water what -so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his own cost if the work as shown in the tenders exceeds Rs. 2,50,000/-.
The apprentices will be selected by the Chief Engineer. The period of employment will
commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under
Govermment. The number of apprentices to be employed should be fixed the Chief
Engineer in the manner so that the total expenditure does not exceed one percent of the

tendered cost of the work., V .
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55.

56.

57.

58.

59.

60.

61.

62.

63.

List of the tools and plants in possession of the contractor is to be furnished (Not
mandetary).

It is the responsibility-of the contractor to procure and store explosive required for
blasting operation. Department may render-necessary possible help for procuring
license.

The Orissa Construction Corporation Ltd. will be allowed a price preference to the
extent of 3% over the lowest quotation or tender as laid down in Works& Transport
Department. Resolution No. 285 dated 17.4.1974.

The Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up-
to 3% over the lowest amount (where their tender is not the lowest) provided they
express willingness to exec.4te the work after reduction of rates by negotiation.(Not
required)

AMENDMENT TO EXISTING CLAUSE

By submission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quality of materials including the wheat / rice referred to
above,medical aid, labour and food stuff etc, and that rates by him in the tender will be
adequate to complete the work according to the specifications attached thereto and that
the had taken into account all conditions and difficulties that may be encountered during
its progress and to have quoted labour rates and materials with taxes, octopi, other
duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-
charge of the work and his authorized subordinates. After acceptance of the contract
rate Government will not pay any extra charges for any reasons in case the contractor
claims later on to have misjudged as regards availability of materials, labour and other
factors.

The contractor will be responsible for the miss-use, loss or damage due to any reason
what-so-ever of any departmental materials supplied to him during the execution of the
work. In case of loss, damage or miss - use recovery at the rate of 5 times the cost of
the materials so issued will be deducted from the bills or his other dues.

1% of the gross amount of the bill and surcharge as applicable will be deducted from the
contractor's bill towards Income-tax.. The contractor is required to pay Royalty to Govt.
as fixed from time to time.

Under no circumstances interest is chargeable for the dues or additional dues if any
payable for the work.

Under section 12 of Contact Labour (Regulation and Abolition Act. 1970) the
contractor who undertakesexecution of work through labour should producevalid license
from Incensing authorities of LabourDepartment.(Only for successful bidder)
PAYMENT FOR VARIATION.IN PRICES

(Vide Works Department Memorandum No. 12073/W dr. 07.04.1986, No. 14379 dt.
22.06.91 and No. 22874 dt. 24.10.92 and No. 8310 dr. 17.05.06)
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Vm

Pm

(a) If during the progress of the work the price of any materials {(excluding the cost of steel,
cement and bitumen) incorporated in the work (being materials supplied from the Engineer-in-
charge's store in accordance with Clauses thereof) increases or decreases as a result of
increases in the Average Wholesale Price Index (all commodities) and the contractor
thereupon necessarily and properly pays in respect of that materials (incorporated in the
work) such increased or decreased price, then he shall be entitled to reimbursement or liable
to refund, quarterly as the case maybe, such an amount, as shall be equivalent to the plus
or minus difference of 75% in between the Average Wholesale Price Index (all
commodities) which is operating for the quarter under consideration and that operated for
the quarter in which the tender was opened as per the formula indicated below:

Formula to calculate the increase or decrease in the price of materials:

Pm (i-ig0)

Vm=0.75x x Rx

100 io

= Increase or decrease in the cost of work during the quarter under consideration due
to changes in the price of materials.

= The value of work done in rupees during the quarter under consideration.

= The Average wholesale Price Index (all commodities) for the quarter in which the
tender was opened (as published in R.B.I, bulletin from time to time).

= The Average Wholesale Price Index (all commodities) for the quarter under
consideration.

= Percentage of material component as per sub clause of this Clause. .

Increase / decrease of cost of Steel, Cement and Bitumen are to be reimbursed / liable
to be refunded with prior approval of Government as follows:

1. Steel .... Rate as fixed by Steel Authority of India Limited (SAIL)

2. Cement ..... Average factory price of this manufacture of cement inside the state.
3. Bitumen ..... Rate as fixed by Indian Oil Corporation (1.O.C.)

(b) Similarly, if during the progress of works the wages of labour increases or

decreases as a result of increase or decrease in the Minimum Wages for labour prescribed by
the Government and the contractor thereupon necessarily and properly pays in respect of
labour engaged on execution of the work such increased or decreased wages then he shall be
entitled to reimbursement or liable to refund quarterly as the case may be such an amount,
equivalent to the plus or minus difference of 75% in between the Minimum wages for which
is operating for the quarter under consideration and that operated for the quarter in which the
tender was opened as per the formula indicated below:

Formula to calculate /e_increase or decrease in the cost of labour: M N
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PL (i-10)

Vi=0.75x —x Rx
100 iy
VI = Increase or decrease in the cost of work during the quarter under consideration due

to change the rates of labour,

R = The value of the work done in rupees during the quarter under consideration.

io = The Minimum wages for labour as prevailed during the quarter in which tender was
opened.

i = The Minimum wages for labour prevailed during the quarter under consideration.

PL = Percentage of labour component (as per sub-clause)

(c¢) Similarly, if during the progress of work, the prices of Petrol, Qil and
Lubricants(Diesel oil being the representative item for price adj.stment) increases or decreases
as a result of the price fixed there for by the Government of India and the contractor thereupon
necessartly and properly pays such increased or decreased price towards Petrol, Oil and
Lubricants used on execution of the work,then he shall be entitled to reimbursementor liable to
refund, quarterly as the case may be such an amount, as shall be equivalent to the plus or minus
difference in between price of P.O.L which is operating for the quarter under consideration and
that operated for the quarter in which the tender was opened as per the formula indicated
below:

Formula to calculate the increase or decrease in the price of P.O.L:

KI=0.75 x K2 x R(D2-D))

100 Dy

KiI = Increase or decrease in the cost of work during the quarter under consideration due to
changes in the price of POL.

R = Value of work done in rupees during the quarter under consideration.

D1 = Average price per liter diesel oil which is fixed by the Government of India during the
quarter in which the tender was opened.

Dy = Average price per liter of diesel o0il which is fixed during the quarter under consideration.
Kz = Percentage of P.O.L. component as. per sub - clause.

(d) The following shall be the percentage of material, labour and P.O.L. component for
reimbursement refund on variation in the price of material, labour and P.O.L as per Sub-
Clauses (a), (b) and (c) of this Clause. A
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Category of Works Contractor’s Supply

Departmental
% of % of % of supply of
Materials Labour POL materials
1 2 3 4 5
{IRRIGATION WORKS)
a. Structural works 20% 30% 5%
45%
b. Earth work, canal works,
Embankment works etc. 20% 60% 5%
15%
(R & B) WORKS
a. Bridge works 20% 30% 5%
45%
b. Road works 45% 40% 5%
10%
c. Building works *30% 30% 5%
35%

(¥ Where brick is supplied by the Department, it should be 20% instead of 30%)

Vide works department letter No-21359, dated 22.9.91 the reimbursement / refund on
aviation in price of materials, labour P.O.L. as per sub-clause (a), (b) and (c) of this clause
shall be applicable in the following manner:

In terms of the aforesaid escalation clause, where the period for completion of the
work as stipulated in the agreement is less than one year, no escalation is admissible at all, in
case of work where the stipulated period of completion 1s one year and more escalation on
account of price variation is a admissible only for the remaining period after excluding the one
year period thereof, provided the work has been carried out by the contractor in terms of the
relevant provision of the agreement. In the situations, where the period of completion initially
stipulated 1n the agreement was less than one year and subsequently the completion period has
been validity extended on the ground that the delay in completion of the work is not attributable
to the contractor and in the result of the total period including the extended period stands at
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one year or more, escalation is admissible only for the remaining period after excluding the
first one year period there from".

(HThe contractor shall for the purpose of sub-clauses (a), (b} and (¢) of this clause keep
such books of account and other documents as are necessary to show that the amount of
increase claimed or reduction available and shall allow inspection of the same by a duly
authorized representative of Govt. and further, shall at the request of the Engineer-in-charge
furnish, verified in such a manner as the Engineer-in-charge may require and document kept
and such other information as the Engineer-in-charge may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in
the price of such material, wages of labour and or price of P.O.L give notice thereof to the
Engineer-in-charge stating that the same is given pursuant to this conditions together with an
information relating thereto which he may be in a position of supply.

64. Any defects, shrinkage or other faults which may be noticed within 6 (Six) months
from the completion of the work arising out of defective or improper materials or
workmanship are upon the direction of the Engineer-in-charge to be amended and made
good by the contractor at his own cost unless the Engineer for reasons to be recorded in
writing shall decide that they ought to be paid for and in case of default the Department
may recover from the contractor the cost of making good the works.

65. From the commencement of the works to the completion of the same, they are to be
under the contractor's charge. The contractor is to be held responsibility to make good
all injuries, damages and repair occasioned or rendered necessary to the same by fire or
other causes and they are to hold the Govt. of Orissa harmiess for any claims for
injuries to person or structural damage to property happening from any neglect, default,
want of proper care or misconduct on the part of the contractor or any one in his
employment during the execution of the works. Also no claim shall be entertained for
loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental and damage so caused will have to be made good by contractor at
his own cost.

66. Where it will be found necessary by the Department, the Officer-in-charge of the Work
shall issue an order book to the contractor to be kept at the site of the work with pages
serially numbered. Orders regarding the work whenever necessary are to be entered in
this book by the P.W.D. Officer-in-charge with their dated signatures and duly noted by
the contractor or his authorized agents with their dated signatures. Orders entered in this
book and noted by the contractor's agents shall be considered to have been duly given to
the contractor for following the instructions of the department. The order book shall be
the property of the office and shall not be removed from the site of work without written
permission of the Block Development Officer, RASGOVINDPUR and to be submitted
to the Assistant Engineer every month.
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67.

68.

69.

70.

71.

72.

In F-2, P-1 Lump Sum and P.H Engineering contract from the following shall be
incorporated as new clause as 18 (c) or F-2 /P-1 contract, clause 3 (c) of the Lump Sum
contract and clause 19 (¢) of P.H. contract form.
Special class contractor shall employ under him one graduate Engineer and two
Diploma Holders belonging to the state of Orissa. Like-wise "A' Class contractor shall
employ under him one Graduate Engineer, or two Diploma Holders belonging to state of
Orissa. The contractor shall pay to the Engineering personnel monthly emoluments
which shall not be less than the emoluments of the personnel of cquivalent qualification
employed under the State Govt. of Orissa. The Chief Engineer, Roads, Orissa may
however assist the contractor with names of such un-employed Graduate Engineer and
Diploma Holders if such help is sought for by the contractor.
The names of such engineering personnel appointed by the contractor should be
intimated to the tender receiving authority along with the tender as to, who would be
supervising the work.,
Each bill of the special class or 'A' class contractor shall be accompanied by an
employment role of the engineering personnel together with a certificate of the Graduate
Engineering or Diploma Holder so employed by the Contractor to the effect that the
work executed as per bill has been supervised by him.

(Vide works deptt. No.Codes - M 22/91 - 15384, duted 09-07-1991)
The intending bidders may remit the cost of tender papers through postal money order /
Bank Draft. However the Department will not be held responsible if there is any delay in
receipt of tender documents by the intending contractors sent by the Dep. Through
registered post and similarly if the tender documents sent by the intending contractor by
the registered post do not reach in the Division Office by the appointed date and time, the
offer will not be considered on any account even if the tender documents were dispatched
by the tenderers before the due date. The cost of postal registration fees to and fro will
be borne by the intending tenderer by advance payments.
The tender should be strictly in accordance with the provision as mentioned in the
tender schedule. Any change in the wordings will not be accepted.
The drawings furnished with the tender are tentative and subject to revision or
modification as tendered during execution as per actual necessity and test conducted.
But the tendered rates noted by the tenderer will hold good in case of such modification
of drawings during the time of execution and shall in no way invalidate the contract and
no extra monetary compensation will be entertained. The work shall however be
executed as per final approved drawing to be issued by the Engineer-in-charge as and
when required.
Over and above these conditions the terms and conditions and rules regulations and
specifications as laid down in Orissa Detailed Standards Specifications and Orissa
P.W.D. Code are also binding on the part of the contractor.
No part of the contract shall be sublet without written permission of the concerned
Block Development Officer or transfer be made by power of Attorney authorizing others
to receive payment on the contractor's behalf. '
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73.

74.

75.

76.

77.

78.

79.

The contractor should attach the certificate in token of payment of deposit with there
gistering authority as per recent circular of Government relating to this registration.
Any damage caused by natural calamities should be made good of by the contractor at
his own cost. The Department will not be any way responsible for the same and will not
pay any cost towards the repair done by the contractor.

In case of any complaint by the laborers working about the non-payment or less
payment of his wages as per latest minimum wages act, the Executive Engineer will
have the right to investigate and if the contractor is found to be in default, he may
recover such amount due to the contractor and pay such amount to the laborers directly
under information to the local labour officer of the Govt. The decision of the Block
Development Officer is final and bidding on the contractor.

Through Department issue of cement and steel has been indicated with issue rate it may
not taken as binding. The contractor must have to arrange by themselves cement and
steel from approved manufacturer,get it tested in the Departmental Laboratory and
approved by the Department before use. No extension of time, escalation of price on
such account shall be entertained in future.

The contractor shall make requisition of claim book from the date of commencement of
work from the department and shall maintain in proper. P.W.D. form with pages
serially numbered in order to record items of work which are not covered by his
contract and are claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorized agentsat the end each month.
A certificate should also be furnished along with the claims to the effect that he has no
other claim beyond this claim up-to-date. It in any month there are no claims to recorda
certificate to that effect should be furnished by the contractor in the claim book. Each
claim must be definite and should be given for as possible the quantitiesas well as the
total amount claimed. The claim book must be submitted by the contractor regularly by
10th to 16th days of each month for orders of the Engineer-in-charge or competent
authority., Claims not made m this manner or the claim books not maintained from
commencement of the work are liable to be summarily rejected. The claim book is the
property of the P.W.D and shall be finally surrenderedby the contractor to the Engineer-
in-charge after completion of the work or before rescission of the contact by the
department whichever is earlier for record.

Items where the rates quoted by the tenderer are less than 25% below the C.S.R /
estimated rates the differential cost between the estimated amount and tender amount
shall be withheld till the satisfactory completion of such items having low rates.
Numbers of tests as specified LR.C / M.O.S.T / L.S.T. Specification required for the
construction of any structural works will be conducted any Govt. Test House /
Department Laboratories / reputed material test laboratory as to be decided by the
Engineer-in-charge. Testing charges including expenditure for collection / transportation
of samples / specimen etc. will be borne by the contractor. The collection of samples
and testing are to be conducted both prior to execution and during execution as may be
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directed by the Engineer in-charge and on both the accounts the cost shall be borne by
the contract.

80. CONDITIONS FOR ISSUE OF PLANT AND MACHINERY TO CONTRACTORS
ON HIRE
Tools and Plants will be issued to contractor only if it is desired in the interest of
Government works and if these can be spared without inconvenience to the Department.
The sanction of the Block Development Officer, RASGOVINDPUR shall be necessary
in each case. The contractor shall arrange his programme of work according to the

- availability of the plant and machinery and no claim what - so-ever will be entertained for

any delay in supply by the department.
An agreement shall be entered into by the contractor to the effect that these hire charges
are recoverable from the bills of the contractor regularly and the final payment for the
working including the refund of security deposit will not be made until the total amount
due to Government on account of hire of machinery etc. is recoverable in full. Full
amount of hire charges due from the contractor at any contractor at any time shall be
recovered from his next subsequent bill.
All transit and incidental charges in connection with the dispatch of tools and plants
and machinery from workshop shed / deposit return thereto will be borne by the
contractor.
The hire charges shall be recovered at the prescribed rates from and inclusive of the
date the plant and machinery is made over up to and inclusive of the date of its return
even though the same day may not have been utilized for any reasons except for a
major break down which may take more than 72 hours for repairs.
The contractor shall immediately intimate in writing to the Engineer-in-charge when any
plant or machinery gets out of order requiring major repairs.
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other
machinery requiring similar preparation, the working hours will include the time required
to make up the boiler temperature and bringing plant to the operating conditions before
the actual start of work.
The, machine will work in shifts of 8 hours each. Extra charges towards overtime
wages of any of the, per acing and maintenance staff be let” able. These charges will be
fixed by Engineer-in-charge from time to time. in no case the too lsand plants shall
operated beyond 8 hours in shift without prior written permission of the Engineer-in-
charge.
The contractor shall release the plant and machinery as and when required for periodical
servicing and maintenance. He shall also provide for any labour and water source for
washing the plants. In the case of concrete mixers, pavers and similar such equipment,
the contractor shall ammine to get the hopper cleaned and the drums etc. washed at the
close of work each day.
The plant & machinery once issued to a contractor shall not be returned by Lim on
account of lack of arrangement of labour materials ete. on his part. The same will be

A
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returned only when they require major repair, or when in the opinion of the Engineer-
in-charge the work or a portion of work for the same was issued is complete.
The tools and plant shall while in transit and in the custody of contracior be at his sole nisk
and responsibility for damages and / or loss except fair wear and tear. The damage or
loss as assessed by Engineer-in-charge shall bra made good by the contractor. The gent
of a disagreement as to the extent of damage or the value of 'articles lost, the decision
of the Block Development Officer shall be final. The contractor shall on or before the
supply of the plant and machinery sign an agreement in indemnifying the Government
against loss or damage to the machine. The contractor shall also be responsible for any
claims for compensation for loss of life, injury or damage to property etc. arising from
any cause what -so-ever. The contractor shall provide full time choukidar for guarding
the plant and machinery at site.
If the articles are not returned within the date regionally specified or extended by the
Engineer-in charge, in addition to the normal hire charge, surcharge equal to 10% of the
hire charges will be levied for the period that the machinery is not returned. Such period
will be treated as working time and charged as working time.
In the event of the non - return of the machinery the full value of the articles at the
current market price will be recovered from the contractor's outstanding bills or arty bills
that may become due in respect of his other works under the State Public Works
Department. The decision of the Block Development Officer, RASGOVINDPUR shali
be final in case of dispute.
Form of agreement — The contractor shall before taking the possession of the
machinery, enter into an agreement with the Engineer-in-charge or his nominee in the
form prescribed by Deptt.
Log Books for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained the Department and will be attested by the
contractor or his authorized agent daily. In case the contractor contests the correctness
of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge
shall be final and binding on him. Hire charge .will be calculated according to the entries
in the log book and will be binding on the contractor.

81. CERTIFICATE OF NO RELATIONSHIP (AS PER CLAUSE NO. 31 (a) OF
D.T.C.N) _
1/ We hereby certify that I / We am / are not related to any officer of Office of the
Block Development Officer, RASGOVINDPUR of the rank of Junior Engineer &
above and any officer of the rank of Assistant Secretary and above. We am / are aware
that if the facts subsequently proved to be false my / our contract will be rescinded
withforfeiture of E.M.Dsecurity deposit and I / We shall be liable to make good the loss
or damage resulting from such cancellation.
I/ We also note that, non - submission of this certificate will render my tender liable for
rejection.

82. CERTIFICATE OF LIST OF WORKS IN HAND (CLAUSE - 54)
I/ We do hereby certify that at present the following works are in my de.

1
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Sl. 1 Particulars of | Amount | Period in which the | Approximate value of | Department
No | works now in of each | work is stipulated to | work done against each | under which
hand work be completed (in work on the date of the work is
months) submission of Tender | being taken up
1 2 3 4 5 6

1/ We, also note that, non-submission of this certificate will render my / our tender liable for
rejection.

83.

Signature of the

Tenderer
Date:

CERTIFICATE OF LIST OF WORKS EXECUTED

I/ We do hereby certify that the following works have been executed by me / us in the past.

Si. | Particulars of | Approximate | Name of Deptt. Period of Whether the work
No | works already amount of under which the | commencement and | were completed in
executed each work works executed | period of completion | stipulated period
1 2 3 4 5 6
CONTRACTOR
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[/ We also note that, non-submission of this certificate will render my / our tender liable for

rejection.

Signature of the
Tenderer

Date:

84. PERFORMANCE RECORD OF CONTRACTORS

(In Tender Call Notice (N.LT) Contractors shall be asked to. furnish report in the
following Performa duly certified by the Block Development Officer,Mayurbahnj
under whom he has executed works in order to Judge their past performance.)

1) Name of the Contractor with Regd. No. &Date :

2) Class of Contractor :

3} License Authority and License Valid up to :

4} Details of Works Executed:

SlL. | Jobs under | Agreement Date of Stipulated Whether Reasons
No | execution amount | commencement date of work is for delay
completion | progressing if any
as per
programmer
1 2 3 4 5 6 7

5) Whether the contractor has requisite machineries & personnel deployed (details of
machinery and personnel deployed.
6) Whether the quality of construction is satisfactory:
7)  Whether he has capability to make good the loss time :
8) Whether the contractor has abandoned any work in the past there years, if yes, the
details thereof:
9) Whether the contractor has entered in to any litigation in the past if yes, the details
thereof:
10) Name of the Certifying Officer with official seal
85. CERTIFICATE OF TOOLS AND PLANTS. and clause no. 80, 81,82,83 & 84 are
(Not required)l / We do hereby certify that the following tools and plants, machineries and
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(i) 1/ We also note that, non - submissions of this certificate will render my / our tender

86.

87.

liable for rejection.

Signature of the
tenderer Date:

Additional performance security

Additional performance security shall be deposited by the successful bidder when the
bid amount is seriously unbalanced i.e. less than the estimated cost of more than 10%.
In such an event the successful bidder will deposit the additional performance security to
the extent of the differential cost of the bid amounting shape of Post Office Savings
Bank Account / National Savings Certificate / Post Office Time Deposit account /
KissanVikashPatra / Deposit receipt of Schedule Bank in favour of the Block
Development Officer, RASGOVINDPUR.

Addendum to Note -1 to Para 3.5.5 of O.PWD Code Volume -1

Incentive should be paid in respect of individual project for new construction / substantial
additional or improvement works, the minimum value of which is mentioned below:

Name of the work Minimum Value
1. Building work / P.H. work Rs. 40. 00 lakh
2. Road work Rs. 3.00 crores
3. Irrigation work Rs. 10.000 crores
IﬂCCﬁtTVCWTH‘bC'pﬂId‘Wlﬂl APProv A-of

next higher authority of tender accepting authority on completion of original work before
original time schedule.

(Incentive need not be included in the estimate. Specific budget provision may be

made under State- _ plan out of which the incentive shall be met.)

37.

88.

Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender Documents including bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of Tender
papers about the authentication of tender documents including Bank Guarantee (Vide
Govt. of Orissa, Works Deptt. Code - 14/2004 = 9414, dt.08.06.2004, concurred by
Law Deptt. and Finance Deptt., ride their UOR No. 1242, dt. 05.08.03 and No. 195 /
WF -1, dt. 04.03.04 respectively. _

Clauses for site engineer and road furniture etc in DTCN / Agreement

In Works Deptt. Letter No: -10407, dt 25.06.2004, the agencies executing major works
should possesses ful-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provisions are to be made as per Works Dept. No.
12351/ W, dated 23.07.2004.

(i) An engineering personnel of the executing agency should be present at work site at the
time of visit of high level Inspecting Officers in the rank of Block Development Officer

and above, w)/ .
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(ii) After completion of the Road in all respect, road furniture should be affixed by the
executing agency indicating locations like School, Hospital, No-home ete.

89. Cess @ 1% (One percent) will be deducted from the gross amount of each rupning bill
of this work towards welfare of Labour as per prevailing guidelines of Govt.

TOTAL ( ) item only.
Sold for the work:

On payment of

Rs. (Rupees yvide Demand
Draft no. dt.

(a) No of items put to tender

(b) Eastern money furnished in Shape of

{1)N.S.C. for Rs. pledged / not pledged

(2) Postal time Deposit account Rs. pledged / not pledged

(3)K.V.P. Rs. pledged / not pledged

(4) Postal savings Pass Book A/C Rs. pledged / not pledged

(5)Demand Draft in favour of BDO, RASGOVINDPUR Rs. pledged /

not pledged

(6)Fixed Deposit in any Nationalized Bank Rs pledged / not pledged
Total: Rs.

(¢) GST Certificate furnished / not furnished

(d) PAN CARD furnished / not furnished

(e) List of work in hand furnished / not furnished
(f) Relationship certificate furnished / not furnished.

No of corrections:

No of overwriting:

No of interpolation:

NV
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BILL OF QUANTITY-1
Name of Work Construction of Approach Road Drainage Systern and
Main Gate at Amarda PHC{N} of Rasgovindpur Block in
the District of Mayurbhanj for the Year 2022-23 under
OMBADC.
Estimated cost Rs.(1260675.00
E.M. to be deposited 1% of the estimated cost in shape of
NSC/POTD/KVPIFixed deposite from a nationalised bank
duly pledged ta Block development Officer,Rasgovindpur
Cost of Tender Paper 6000/-
Dt.of Sale & Receipt of Tender Paper
Dt.of apening of Tender Paper
Time of completion Four clendar month
Class of contractor B' Class &'C' Class
11 8 . " Rate In Amount in
No. Description of ltem Cuantity Unit Flgure Rupees
4 Earth work excavation foundation in hard soil
with initial lead and lift etc. comp 234 55 cum 199.58 46811.57
2 Filling foundation and plinth with sand well
watered and rammed etc. comp. 128.65 cum 401.85 51698.00
N Cement concrete (1:3:8) with 4 cm size metal|
efc. comp. 96.12 cum 4768.62 458360.12
4 Cement concrete {1:2:4) with 12mm size chips
of approved quality etc.comp. 45.06 cum | 634816 | 286079.40
RCC wok of M-20 grade with 20mm downgraded size
5 |hard granite chips including heisting and Jaying
5.1 |column base 1.53 cusn 5297.88 8105.76
5.2 |[Grade beam 3.85 curm 5652.1¢ 21760.93
5.3 |Column & Beam 1.93 cum 12690.23 2449214
Supplying and placing in position High yield
deformed bars reinfercement including cutting |
g |binding, beding, straightening and typing the grills
and placing in position including cost of binding wire
18 to 20 gauge. 8.77 gnti 9241.04 80795.22
7 12mm thick cement plaster (1:6) over brick work
etc.comp; 166.76 sqm 144.98 28526.04
8 Supplying and fixing MS doors and windows including
cost conveyance taxes etc. compiete. 576.00 KG 140.22 80767.30
9 {providing fitting and fixing vitrified tiles in fisor with
c.m. 1:1 with cost of all materials eic.
10 |Add cost.camiage of Chequred tile 122.63 sgm 820.99 100676.14
1" Add costcamiage of Vitrified tile plain  (lvory} 28.43 117727
5 il u
S00mx600rmm sq 23466.67
12 Supplying fitting & fixing of Naming with Steel letter,
inclunding ali charges. 17.00 RFT { 2000.00 34000.00
13 Earth work in hard soil with mechanical lead and lift
efc. camp. 25.44 sqm 201.67 5131.25
Total 13({Thirteen) items only 1260674.54
Say 1260675.00
BOQ Prepaired & Submitted by
el
Assistaht' Engitteer
NHM,Baripada
| am willing to execute the work at
D% Exeess (inwords L
) e Yo LeBS INWORAS..
APPROVED
Sd/-
Signature of the Contractor Block Development Officer
Rasqovindpur
Sold for the work:

Construction of Approach Road ,Drainage System and Main Gate at Amarda PHC(N) of
Rasgovindpur Block in the District of Mayurbhanj for the Year 2022-23 under OMBADC.

on realisation of Rs.6000./- towards cost of tender paper in the shape of Demand draft.

"o rpo'}/b

Block Develbpm Officer
Rasgovindpur



'OFFICE OF THE PANCHAYAT SAMITI:RASGOVINDPUR

At/P.0.-RASGOVINDPUR,Dist.- Mayurkhanj, Odisha
E-Mail-ori-rasgobindpur@nic.in

INVITATIONS FOR BIDS {IFB)
Bid ldentification No. CB BDO Rasgovindpur- O [-[ - OZ[’ - 20 2 8
The Block Development Officer.Rasgovindpur Invites percentage rate bid tender on behalf of Governor of
Odisha from registered and eligible Civil Contractor of the state PWD (R&B)/WR/Rural Works/MI/CPWD for
the following work eventually to be drawn up in the PWD Pl Form in confirming with the detailed Tender
Call Notice.

Sl
N
o

Name of the Work

Approx.
Value of the
work (Rs. In

Lakhs)

Class
of
Bidder

EMD in
Rupees

Cost of
Bid
Docume
nt {in
Rupees}

Period of
Completi
on

2

3

4

6

CONSTRUCTION
CENTER
ATRANGIUMUNDER
RASGOVINDPURBLOCK IN THE
MAYURBHAN) FOR THE YEAR
2022-23,

OF sUB
BUILDING

Rs.24,05,792.00

.rcl &1 Bt

Rs 34,058.00

Rs 6,000

8 months

CONSTRUCTION OF SUB
CENTER BUILDING ATPAIKSAHI
UNDER RASGOVINDPUR BLOCK
IN THE MAYURBHANJ FOR THE
YEAR 2022-23.

Rs.34,02,700.00

tcl &r Br

Rs 34,027.00

Rs 6,000

& months

CONSTRUCTION OF SUB
CENTER BUILDING ATP.C.PUR
UNDER RASGOVINDPUR BLOCK
IN THE MAYURBHAN) FOR THE
YEAR 2022-23.

1]

N
Rs 34.03,280.00,

‘T &P

34,032+
Rsz. -7~

Rs 6,000

& months

CONSTRUCTION
CENTER BUILDING
ATNAKICHUA UNDER
RASGOVINDPUR BLOCK IN THE
MAYURBHANJ FOR THE YEAR
2022-23.

OF SUB

Rs 34,05,418.00

‘&R

Rs 34,054.00

Rs 6,000

8 months

CONSTRUCTION QF suB
CENTER BUILDING ATIHATIODA
UNDER RASGOVINDPUR BLOCK
IN THE MAYURBHANJ FOR THE
YEAR 2022-23.

Rs 34,02,820.00

:Cr & I'BJ

Rs 34,028.00

Rs 6,000

8 months

CONSTRUCTION OF sUB
CENTER BUILDING  ATGOBRA
LUNDER RASGOVINDPUR BLOCK
IN THE MAYURBHAN) FOR THE
YEAR 2022-23.

Rs 34,02,523.00

.rCl & B

Rs 34,025.00

Rs 6,000

8 months

CONSTRUCTION OF SUB
CENTER BUILDING  ATDEBSOLE
UNDER RASGOVINDPUR BLOCK
iIN THE MAYURBHANJ FOR THE
YEAR 2022-23.

Rs 34.03.105.00

~aR

Rs 34,031.00

Rs 6,000

8 months




CONSTRUCTION OF SUB
CENTER BUILDING ATCHHATNA
UNDER RASGOVINDPUR BLOCK | Rs 34,05.055.00 | 'C&'B Rs6,000 | 8 months
IN THE MAYURBHANJ FOR THE Rs 34,050.00
YEAR 2022-23.

EXTENSION OF PHC(N)
BUILDING AT AMARDA PHC{N)
UNDER RASGOVINDPUR BLOCK | Rs 15,01,031.00 g | Rs1501000 | Rs6,000 6 months
IN THE MAYURBHANJ FOR THE
YEAR 2022-23.{(OMBADC)

10

EXTENSION OF PHC(N)
BUILDING AT MANIDA PHC(N)
UNDER RASGOVINDPUR BLOCK | Rs 15,00,284.00 | ‘C&D Rs6,000 | 6months
IN THE MAYURBHAN) FOR THE Rs 15,003.00
YEAR 2022-23.{OMBADC)

"

CONSTRUCTION OF APPROACH
ROAD. DRAINAGE SYSTEM AND
MAIN GATE AT AMARDA PHC(N)
OF RASGOVINDPUR BLOCK IN | Rs 12.60,675.00 | ‘C&'D’ Rs6.000 | 6 months
THE DISTRICT OF Rs 12,607.00
MAYURBHAN] FOR THE YEAR
2022-23 UNDER (OMBADC)

12

CONSTRUCTION OF REST SHED
UILDING AT NALGAJA PHC(N)
UNDER RASGOVINDPUR BLOCK | Rs 28,32,04500 | ‘C & Rs6,000 | 6 months
IN THE MAYURBHANJ FOR THE Rs 28,320.00
YEAR 2022-23.(OMBADC)

. Cost of Tender Paper: Bids must be accompanied by paper cost of the tender amount specified

for the work in the table (Col No.6).the paper cost is to be pledge in shape of bank draft {non-
refundable) in favour of BDO, RASGOVINDPUR, and payable at -RASGOVINDPUR.

Earnest Money Deposit: The bid must be accompanied with E.M.D amount as specified against
each work in shape of NSC/POTD/KVP/POSB/Deposit receipt of the scheduled commercial bank
duly pledged in favour of BDO, RASGOVINDPUR.

. Sale and Receipt of Tender Paper: The sale of the Bid documents willbe made from the date of

publication i.e.from dt: 05.04.2023to 19.04.2023up to 01.00 P.M.(on working days only). Bid
should be received atthe Office of theBlock Development Officer, RASGOVINDPUR,
Mayurbhanj, throughSpeed post/Regd. Post of RASGOVINDPUR Block. (No tender paper will
be received by hand service) andsuper scribedas*NAME OFTHE WORK”BID IDENTIFICATION
NO-B.D.O, RASGOVINDPUR- .(Written in Capital letter) on the Body of cover. The last
date of receipt of the bid documents will be dt:24.04.2023 up to 12.00 Noon.

Date of Opening of the tender Paper: The Bids will open onDt. 27.04.2023 at 10.00 A.M.atthe,
Conference Hall, PanchayatSamiti, RASGOVINDPUR,MAYURBHANYI in the presence of the
bidders who wish to attend. If the office happens to be closed (holiday) on the date of
receipt/opening of the bids as specified. the bids will be received/opened on the next working
day at the same time and venue without further notice. However. date of tender paper opening
may be postponed as per the convenience of the authority by intimating all the concerned
tenderers through notice affixing to notice board at Office of the Block Development Officer,
RASGOVINDPUR, Mayurbhanj.

. Additional Performance Security Deposit: Additional Performance Security shall be obtained

from the bidder when the bid amount is less than the estimated cost put to tenders per works
deptt. Letter No. 4710 .dt12.04.2022.In such an event, only the successful bidder who has
auoted less bid price/rates than the estimate cost put to tender shall have to furnish the exact
amount of differential cost i.e., Estimated cost put to tender minus the quoted amount as
additional performance security (APS) in shape of N.S.C/K.V.P/Postal time deposit pass
book/Term Deposit receipt duly pledged in favour of BDO, RASGOVINDPURwithin seven days.




otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further,
proceeding for blacklisting shall be initiated against bidder.

Bellow 5% : No Additional Performance Security

50% of (Difference between estimated cost put to

From 5% & above and below 10% tender and Bid amount.

150% of (Difference between estimated cost put to

From 10% and above tender and Bid amount.

6. The following Documents should be furnished with the tender paper failing which the tender is
liable for Rejection,
A) EMD Pledged in favour of BDO RASGOVINDPUR.
B} Self Attested copy of valid Contractor Registration Certificate.
C) Self Aitested copy of valid Pan Card &GST Certificate.
D) SC/ST Contractors submit original Affidavit in support of cast certificate and attested copy
Of Casticertificate.
E) Bank Draft towards cost of Tender paper in favour of BDO, RASGOVINDPUR.

F}) P.H Contractor should submit original Affidavit in support of PH certificate regarding EMD
Exemption.

G) An Affidavit in support of the authority of documents including no relation certificate should be
attached with Tender Paper.

7. Engineering Contractors desiring to avail the exemption facility of EMD should submit an
original affidavit as regards, the fact of availing award of work without submission of EMD/1SD
during the current financial year. He should also produce original contract licence at the time of
opening of tender document to make necessary entry to that effect as such facilities are limited
to three participation in tender during a financial year. Otherwise, their tender will be liable for
rejection.

8. The SC/ST Contractors desirous of availing preference should submit an original affidavit in
support of caste certificate and attested copy of caste certificate, Otherwise their tender will be
liable for rejection.

9. G.S.T. as applicable shall be paid extra over and above the work value. The Contractor shall
however be required to submit the TAX INVOICE along with the R.A. / final bill released of the
G.5.T. amount by the department.

10. Shortfall of any required documents, Tender paper is liable for rejection.

11. A bidder can submit only one tender paper for a particular work. Submission of more than one
tender paper by a bidder for a particular tender will liable for rejection of all such tender papers.

12. Other details can be seen in the bidding document.

13. The authority reserves the right to reject any or all the tenders without assigning any reason
thereof,

14. Bid documents will be available atDistrict NIC website i.e.www,.mayurbhanj.nic.inand will be
accompanied by the paper cost of the Tender paper in shape of Demand Draft Payable at
RASGOVINDPUR Mayurbhanj and DTCN with all required documents of bidder as mentioned
in Tender call Notice to be sent to the Office of theBlock Development Officer,
RASGOVINDPUR . '

v

!“.
Block Develop\r?'\ent Officer,
Rasgovindpur
Memo No. qz‘lcl /Date. OZ-P' Olf * 2025 . |
Copy in duplicate forwarded to the JointDirector (Advertisement), 1&P.R.Depit.Bhubaneswar
for information and  necessary action. It is requested to please arrange for publication of above



tender notice in two local Oriya Dailies on or before dt.19.04.2023. The complementary copies for

the same be sent to this office for record. -
P>
1“.
Block Develo tent Officer,

MemoNo. Q6O;Date_ O [y -0 [’ .9023 Rasgovindpur

Copy submitted to the Collector & District Magistrate, Mayurbhanj / Superintendent of Police,
Baripada/ CDO-Cum-EO Zilla parisad Mayurbhanj/ CDM & PHO Mayurbhanj/ Sub-Collector
Baripada Sadar /Sub-Collector,Bamanghaty.Rairangpur.Sub-Collector PanchpirKaranjia/Sub-Collector
KaptipadaUdala/All Project Administrator: ITDA Mayurbhanj District/All Tahasildars/ All BDOs of
Mayurbhanj District/Executive Engineer, R\W.S&S Division, Baripada for favour of kind information
and necessary action. They are requested to hang the above notice on their Notice Board for wide
publication.

g

e
Block Development Officer,

Rasgovindpur

Memo No. q5 l /Date. () Lp* O Lf - 2028

Copy to All tender committee members for information and they are requested to remain

present for opening of the tenders in the given date, time&Venue.
Mm’

v
Block Developn"ient Officer,
Rasgovindpur

MemoNo.qE)Q /Date. @[f’ 04 2023

Copy to office Notice Board, Tender file & C.P Rasgobindpur Block for assist for uploading
the DTCN and bid documents at NIC,Mayurbhanj. '\J’q/b
A

Block Development Officer,
Rasgovindpur



