

OFFICE OF THE PANCHAYAT SAMITI:SULIAPADA

At/P.o.-Suliapada, Dist.-Mayurbhanj, Odisha E-Mail-ori-Suliapada@nic.in


INVITATIONS FOR BIDS (IFB)

Bid Identification No. 1207 Date- 03.04.2023

BDO SULIAPADA-

The Block Development Officer, Suliapada Invites percentage rate bid tender on behalf of Governor of Odisha from registered and eligible Civil Contractor of the state PWD (R&B)/WR/Rural Works/MI/CPWD for the following work eventually to be drawn up in the PWD PI Form in confirming with the detailed Tender Call Notice.

SI. No	Name of the Work	Approx. Value of the work (Rs. In Lakhs)	Class of Bidder	EMD in Rupees	Cost of Bid Document (in Rupees)	Period of Compl etion
1	CONSTRUCTION OF DAY CARE SUB- CENTRE CUM HEALTH & WELLNESS CENTRE AT SINGDA SC UNDER SULIAPADA BLOCK IN THE MAYURBHANJ FOR THE YEAR 2022- 23.(PM-ABHIM)	Rs.34,05,645/ -	'C' & 'B'	Rs.34,100/-	Rs.6,000/	8 months
2	CONSTRUCTION OF DAY CARE SUB- CENTRE CUM HEALTH & WELLNESS CENTRE AT BADDHENKIA SC UNDER SULIAPADA BLOCK IN THE MAYURBHANJ FOR THE YEAR 2022- 23.(PM-ABHIM)	Rs.34,08,743/ -	'C' & 'B'	Rs.34,100/-	Rs.6,000/	8 months
3	CONSTRUCTION OF DAY CARE SUB- CENTRE CUM HEALTH & WELLNESS CENTRE AT BANAKATI SC UNDER SULIAPADA BLOCK IN THE MAYURBHANJ FOR THE YEAR 2022- 23.(PM-ABHIM)	Rs.34,04,160/	'C' & 'B'	Rs.34,100/-	Rs.6,000/	8 months
4	CONSTRUCTION OF DAY CARE SUB- CENTRE CUM HEALTH & WELLNESS CENTRE AT CHUHAT SC UNDER SULIAPADA BLOCK IN THE MAYURBHANJ FOR THE YEAR 2022- 23.(NHM-PIP)	Rs.34,02,218/ -	'C' & 'B'	Rs.34,100/-	Rs.6,000/	8 months
5	CONSTRUCTION OF DAY CARE SUB- CENTRE CUM HEALTH & WELLNESS CENTRE AT DHATIKA SC UNDER SULIAPADA BLOCK IN THE MAYURBHANJ FOR THE YEAR 2022- 23.(PM-ABHIM)	Rs.34,02,817/ -	'C' & 'B'	Rs.34,050/-	Rs.6,000/	8 months
6	CONSTRUCTION OF DAY CARE SUB- CENTRE CUM HEALTH & WELLNESS CENTRE AT JURUKA SC UNDER SULIAPADA BLOCK IN THE MAYURBHANJ FOR THE YEAR 2022- 23.(PM-ABHIM)	Rs.34,02,473/ -	'C' & 'B'	Rs.34,050/-	Rs.6,000/	8 months
7	CONSTRUCTION OFDAY CARE SUB- CENTRE CUM HEALTH & WELLNESS CENTRE AT KALTIA SC UNDER SULIAPADA BLOCK IN THE MAYURBHANJ FOR THE YEAR 2022- 23.(PM-ABHIM)	Rs.34,04,188/ -	'C' & 'B'	Rs.34,050/-	Rs.6,000/	8 months





OFFICE OF THE PANCHAYAT SAMITI: SULIAPADA At/P.o.-SULIAPADA, Dist.- Mayurbhanj, Odisha E-Mail: ori- suliapada@nic.in

8	CONSTRUCTION OF DAY CARE SUB- CENTRE CUM HEALTH & WELLNESS CENTRE AT KUSUMASOLE SC UNDER SULIAPADA BLOCK IN THE MAYURBHANJ FOR THE YEAR 2022- 23.(PM-ABHIM)	Rs.34,04,581/	'C' & 'B'	Rs.34,050/-	Rs.6,000/	8 months
9	CONSTRUCTION OF DAY CARE SUB- CENTRE CUM HEALTH & WELLNESS CENTRE AT NUAGAN SC UNDER SULIAPADA BLOCK IN THE MAYURBHANJ FOR THE YEAR 2022- 23.(PM-ABHIM)	Rs.34,02,553/	'C' & 'B'	Rs.34,050/-	Rs.6,000/	8 months
10	CONSTRUCTION OF DAY CARE SUB- CENTRE CUM HEALTH & WELLNESS CENTRE AT UFALGADIA SC UNDER SULIAPADA BLOCK IN THE MAYURBHANJ FOR THE YEAR 2022- 23.(PM-ABHIM)	Rs.34,04,851/ -	'C' & 'B'	Rs.34,050/-	Rs.6,000/	8 months
. 11	CONSTRUCTION OF DAY CARE SUB- CENTRE CUM HEALTH & WELLNESS CENTRE AT KUJIDIHI SC UNDER SULIAPADA BLOCK IN THE MAYURBHANJ FOR THE YEAR 2022- 23.(PM-ABHIM)	Rs.34,06,072 /-	'C' & 'B'	Rs.34,100/-	Rs.6,000/	8 months
12	CONSTRUCTION OF SUB-CENTRE BUILDING AT DEULI UNDER SULIAPADA BLOCK IN THE MAYURBHANJ FOR THE YEAR 2022-23.(PM-ABHIM)	Rs.22,35,853/ -	'C' & 'B'	Rs.22,400/-	Rs.6,000/	8 months
13	INFRASTRUCTURE STRENGTHENING (Construction of Meeting Hall,Compoundwall,Approch Road with drainage system & Drinking water facility.) WORK OF Baghda PHC(N) UNDER Suliapada Block in the District of Mayurbhanj for the year 2022-23.(OMBADC)	Rs.36,66,611/-	'C' & 'B'	Rs.36,700/-	Rs.6,000/	8 months
14	INFRASTRUCTURE STRENGTHENING (CONSTRUCTION OF REST SHED BUILDING, EXTENSION OF PHC(WARD REPAIR), DRINKING WATER FACILITY) WORK OF Suliapada PHC(N) UNDER Suliapada Block in the District of Mayurbhanj for the year 2022-24. (OMBADC)	Rs.34,09,502 /-	'C' & 'B'	Rs.34,100/-	Rs.6,000/	8 months
15	CONSTRUCTION OF NEW PHC BUILDING (EXTENSION OF EXISTING NEW PHC/BMW UNIT/COMPOUND WALL /APPROACH ROAD/DEDICATED TRANSFORMER) AT ANLAKUDA PHC FOR THE YEAR 2022-24 UNDER OMBADC	Rs.49,74,497/ -	'B'	Rs.49,800/-	Rs.6,000/-	9 months





OFFICE OF THE PANCHAYAT SAMITI: SULIAPADA At/P.o.-SULIAPADA, Dist.- Mayurbhanj, Odisha E-Mail: ori-suliapada@nic.in

No. 1210 /Date. 03104120.23 Copy to All tender committee members for information and requested to present for opening of the

tenders in the given date, time & Vanue.

SULIAPADA, Mayurbhanj Block Development Officer

No. 1211 /Date. 03/04/2023 Suliapada
Copy to office Notice Board, tender file & C.P SULIAPADA Block for assist for uploading the DTCN and bid documents at NIC, Mayurbhanj.

> Block Developmen √Suliapada



OFFICE OF THE PANCHAYAT SAMITI: SULIAPADA At/P.o.-SULIAPADA, Dist.- Mayurbhanj, Odisha

E-Mail: ori- suliapada@nic.in

- 1. Cost of Tender Paper: Bids must be accompanied by paper cost of the tender amount specified for the work in the table (Col No.6).the paper cost is to be pledge in shape of bank draft (non-refundable) in favour of BDO, SULIAPADA, and payable at -SULIAPADA.
- 2. Earnest Money Deposit: The bid must be accompanied with E.M.D amount as specified against each work in shape of NSC/POTD/KVP/POSB/Fixed Deposit receipt of the scheduled commercial bank duly pledged in favour of BDO, SULIAPADA.
- 3. Sale and Receipt of Tender Paper: The sale of the Bid documents will be made from the date of publication i.e. from dt: 10.04.2023to 21.04.2023up to 05.00 P.M. (on working days only). Bid should be received at the Office of the Block Development Officer, SULIAPADA, PIN NO.757022Mayurbhanj, through Speed post/Regd. Post only (No tender paper will received by hand service) and super scribed as "NAME OF THE WORK" BID IDENTIFICATION NO-B.D.O, SULIAPADA————. (Written in Capital letter) on the Body of cover. The last date of receipt of the bid documents will be dt:27.04.2023 up to 01.00. P.M.
- 4. Date of Opening of the tender Paper: The Bids will open on Dt. 28.04.2023 at 11.00 A.M.at the Conference Hall, Panchayat Samiti, SULIAPADA, MAYURBHANJ in the presence of the bidders who wish to attend. If the office happens to be closed (holiday) on the date of receipt/opening of the bids as specified, the bids will be received/opened on the next working day at the same time and venue without further notice. However, date of tender paper opening may be postponed as per the convenience of the authority by intimating all the concerned tenderers through notice affixing to notice board at Office of the Block Development Officer, SULIAPADA, Mayurbhanj.
- 5. Additional Performance Security Deposit: Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tenders per works deptt. Letter No. 4710 .dt12.04.2022 In such an event, only the successful bidder who has quoted less bid price/rates than the estimate cost put to tender shall have to furnish the exact amount of differential cost i.e., Estimated cost put to tender minus the quoted amount as additional performance security (APS) in shape of N.S.C/K.V.P/Postal time deposit pass book/Term Deposit receipt duly pledged in favour of BDO, SULIAPADAwithin seven days, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder.

Bellow 5%	:	No Additional Performance Security
From 5% & above and below 10%	:	50% of (Difference between estimated cost put to tender and Bid amount.
From 10% and above	:	150% of (Difference between estimated cost put to tender and Bid amount.

- 6. The following Documents should be furnished with the tender paper failing which the tender is liable for Rejection.
 - A) EMD Pledged in favour of BDO SULIAPADA.
 - B) Self Attested copy of valid Contractor Registration Certificate.
 - C) Self Attested copy of valid Pan Card &GST Certificate.
 - D) SC/ST Contractors submit original Affidavit in support of cast certificate and attested copy Of Cast certificate.
 - E) Bank Draft towards cost of Tender paper in favour of BDO, SULIAPADA.
 - F) P.H contractor should submit original affidavit in support of P.H certificate regarding EMD

Block Development Officer



OFFICE OF THE PANCHAYAT SAMITI: SULIAPADA At/P.o.-SULIAPADA, Dist.- Mayurbhanj, Odisha E-Mail: ori- suliapada@nic.in

G) An Affidavit in support of the authority of Documents including no relation certificate should be attached with Tender Paper.

H)Checklist to be filled up and submit by the bidder.

- 7. Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavit as regards, the fact of availing award of work without submission of EMD/ISD during the current financial year. He should also produce original contract licence at the time of opening of tender document to make necessary entry to that effect as such facilities are limited to three participation in tender during a financial year. Otherwise, their tender will be liable for rejection.
- 8. The SC/ST Contractors desirous of availing preference should submit an original affidavit in support of caste certificate and attested copy of caste certificate. Otherwise their tender will be liable for rejection.
- 9. G.S.T. as applicable shall be paid extra over and above the work value. The Contractor shall however be required to submit the TAX INVOICE along with the R.A. / final bill released of the G.S.T. amount by the department.
- 10. Shortfall of any required documents, Tender paper is liable for rejection.
- 11. A bidder can submit only one tender paper for a particular work. Submission of more than one tender paper by a bidder for a particular tender will liable for rejection of all such tender papers.
- 12. Other details can be seen in the bidding document.
- 13. The authority reserves the right to reject any or all the tenders without assigning any reason thereof.
- 14. Bid documents will be available at District NIC website i.e. www.mayurbhanj.nic.inand will be accompanied by the paper cost of the Tender paper in shape of Demand Draft Payable at SULIAPADA, Mayurbhanj and DTCN with all required documents of bidder as mentioned in Tender call Notice to be sent to the Office of the Block Development Officer, SULIAPADA.

Memo No. 1208 /Date. 03/04/2023

Copy in duplicate forwarded to the JointDirector (Advertisement), I&P.R.Deptt.Bhubaneswar for information and necessary action. It is requested to please arrange for publication of above tender notice in two local Oriya Dailies on or before dt.10.04.2023. The complementary copies for the same be sent to this office for record.

Memo No. 1209 /Date. 03/04/2023

Copy to the Collector & District Magistrate, Mayurbhanj / Superintendent of Police, Baripada / Project Director-cum-EO,ZillaParishad,Mayurbhanj/CDM &PHO,Mayurbhanj/Chief Engineer & Basin Manager, B.S.&.B. Basin, Laxmiposi/ Superintending Engineer, Irrg. Circle, Baripada / Executive Engineer, M.I. Division, Baripada,Superintending Engineer/Executive Engineer, (R&B) Division, Baripada/Rairangpur/ N.H. Division, Baripada/Executive Engineer, Mayurbhanj Irrigation Division, Baripada/ Executive Engineer, R.W.S&S Division, Baripada / Superintending Engineer,RWD,Baripada/Rairangpur/Karanjia, Executive Officer, Baripada Municipality for information and wide circulation.

Slock Davelooment Office.

Block Developmen

Sullapada

CHECK LIST TO BE FILLEDUP AND SUBMITTED BY THE TENDERER

1. Name of the Work	<u></u>
2. Name of the Tenderer	<u>:</u>
3. Address &Contact No	<u>:</u>
4. Registration of License Valid up to	:
5. Amount put to tender	:
6. EMD deposited by the tender in shape	
(N.S.C.)Rs	Pledged/Not Pledged.
7. Whether the Tender Furnished PAN Card	: Yes/No
8. Whether the Tender Furnished GST No.	: Yes/No
9. Whether the Tender Furnished Labour Lic	cense Yes/No
10. Date of submission of Tender	<u>:</u>
11. Documents and certificates submitted	Nos of sheets.
12. No. of items tender	·
13. (A) Total over writing	:Nos
B)Corrections (Both in figures and words)	:Nos.
C) Interpolations (Both in figures and words	s):Nos.

Signature of Tenderer

Block Development Officer,
Block Officer
Sulia pada





BECAU ERCZ H

NAME OF THE	<u> </u>		OF DAY
CARE SUB-CENT	CUM The last of the	1	ELLNESS
CENTRE A COLOR	UND		BLOCK
FOR THE YEAR	2-23.		
ESTIMATED COM	s. 34.0		
ESTIV. F. F. J. C	8. 34, 0		

OFFICE OF The CHAY, As APADA

CONTRACTOR

OFFICE OF THE PANCHAYAT SAMITI, SULIAPADA INVITATION FOR BIDS (IFB) (FOR BUILDING WORKS)

Bid Identification No. 1207 DT.03.04.2023 Tender Call Notice No. 1207 DT.03.04.2023

- The Block Development Officer. SULIAPADA on behalf of the governor of Orissa invites percentage rate bids from registered PWD "B& C" class contractors with experience in construction of Buildings works in States of India or under Railway or Military Engineering Services in prescribed form to be eventually drawn in P.W.D. form F-2 and will be received by the office of the Block Development Officer, SULIAPADA.MAYURBHANJ from Dt.10.04.2023to 21.04.2023for the work OF CONSTRUCTION OF DAY CARE SUB-CENTRE CUM HEALTH & WELLNESS CENTRE AT KUNZAZIZUNDER SULIAPADA BLOCK IN THE MAYURBHANJ DISTRICT FOR THE YEAR 2022-23. (PM-ABHIM) of values Rs.34,06,072/- (Rupees Thirty Four Lakh Six Thousand Seventy-two) only.
- 2. The prescribed form along with other documents can be obtained from the Mayurbhanj NIC website on payment of Rs.6000/- (Rupees Six Thousand)only for each set in shape of Demand Draft in favor of BDO SULIAPADA, Payable at SULIAPADA. The amount is not refundable. The tender must be submitted inn sealed cover, the name of the tenderer and name of the work being noted on the cover.
- 3. No tenderers will be permitted to furnish their tender paper in their own manuscript papers.
- 4. The work is to be completed in all respects within 8(Eight) calendar months from the date of issue of the work order. Tenderers whose tender is acceptedmust submit programme of work immediately after issue of work order for approval of the Engineer-in-charge:
- 5. All tenders received will remain valid for a period of two months (sixty days) from the date of receipt of tenders and validity of tenders can also be extended if agreed to by the tenderer and the department.
- 6. In case of item rate bid, the rate should be written both in words & figures and unit in words. In case of any discrepancy in rates between words & figures the amounting words will prevail. The Tenderer should show total of each item and grand total of the whole Tender.
- 7. In case of percentage rate bid, the percentage should be quoted accurately in words & Figures. If there is any discrepancy between words and figures, the rates quoted in words shall be taken as correct. If the bidder quotes the percentage without mentioning excess or less and not supported with corresponding amount will be treated as excess. The bidders shall write the percentage in excess or less up to one decimal point only. If the bidder writes the percentage up-to two or more decimal point, the first decimal point shall only be considered without rounding off. The bills for percentage rate tendered shall be prepared at the prevailing estimating rates for individual item only and the percentage of

BLOCK DEVELOPMENT OFFICER, SULIAPADA

	excess or less shall be work-lepton - 8315.		6 (Annexur 🔡				
8.	The underers shall		study the 🕒	Live		15	specifications
	applicate contrac	i aika a di	id document. 🐇	in fer	.1		1 Agreement to be
	entered into by the a	apral ter	iderer and call	SDU	-11		missa and other
	relevant specification	lad in wi	ngs which are a	- nable	Ò		Lints at a future
	date that plans and spe	Tion to as	have not been so	; 7C.			e entertained.
9.	Every tenderer is eng						of the proposed
	work He should aim						ries and satisfy
	hims Table the sta-						materials must
	compay was a mareles.						availability
	of materials at quarri.						avanaomity
10.	Samples of stone, me	1.00.000	bricks etc. to	LISCO			ading the name
	of quarry & balek all						ce of the Block
	Development office						acceptance (Not
	required).						ceeptance (1401
11.	It must be welled.	· · · · · · · · · · · · · · · · · · ·	.ood that .:	· V 1 . ; ; .	11		accept any
	responsibility for the	n na k	and complete	.5	1		considered
	to be taken at site of			.,	•		Considered
12.	Each landerer exact		ving the	d ed	X		viin the Block
	Development Difficult			2017			of estimated
	cost			5.007			Rupees
				_			only along
	with to like it the T.		al saving c	.e			at pass book,
	Fixed reposit duly			ner			DA as per
	the cours & conclu-						l'enderer not
	accompanied with me			h ·			
13.	The lader will now.			ide, -			the copy of the,
	PAN britani CMC		along wi	1,51			copy of the,
	produced to see the		erned at the	.17.5			and the to be
14.	The touter containing		es conditie e		å . 21		
	liable for rejection to		s should by	Carlos de la carlo	i		ader notice are
	for Bull (Helica say ma		ording wi				in the invitation
15.	Letters are, brand it.		DOV raicin	_ %			,
	rates dealing with		connection with	5 N 3, 1	4	:	percentage
16.	Schedule of quantity	المعارض المعار المعارض المعارض المعار	es the IFL is	HC (. i		onsidered.
	that it the terrine it	San Agran	accent :	32:11	d .1		understood
	complements of the		that thice is	γ(4) - 1			rectness or
	dedu tom de de la		eth in the	lb i			omissions,
	deductions of scales deductions and the		aur in the	1941) - 1.			omissions,
	dedusar and to differ to	. 1	tortoired				assand no extra
	THORE I A Company St.		nertained.				

CONTRACT

15.

SULIAPADA

- 17. The terms of the problem of the least term of the end of the least terms of their authorized represents.
- 18. The following the state of the state of
- 19. The end of the first in the case seed of the andere condition be dealt with an end of the case of the GPWH, code and willnot carry any interest. The case of t
- 20. The ter Control of the months · ter and the has no fixed deposit with and their an act of seven days upon writteni His Cacepanae The ic a make an initial security deposit \mathbb{R}^{n} and Pestal film. Deposit pass Hook and in no other form insuly desosited in turn of money shall be 2% of the which · our value Action din 300 P.M.D Form No. F-2 for the fulfille Title Posts at a miti or as elected. The security Charles of the March an untwitched recording to preseri ... h or addition of his contract. Failure¹ adh di ko er ance ya 10 - 110 have the socurity deposit as above in tire he at most money. No under shall be finally accepted until orino no nevois danosita ofThe written agreement to be entered h co: Mers and the Governmen shall be the foundation of the rights 4 That is immented it a dor comment shall be deemed to being c tidi. Il i mat egen i me in agr by the contractor and then by er en av ize in anto il do the contract a I shall of the Government. The sec er hinde tix mouth after completion on he work and payment of the fina ny interest. In case of te decays who have fixed deposit car necessa ek. them If they decline to sign the agreement within :
- 21. That for help this of aris a for it the event of dispressificany of the contract would be deer to be the end distributed in the flate of Colssa and it is agreed that neither to be a conformable dispresented if he connectent to bring a suit in regard to the disconnected at the place of side to State of Crissa.
- 22. The control of the compensation of the working and add with a compensation of the working and add with a compensation of fall or runs of compensation paid will be recovered from head office.
- 23. The terminate of abid by the Fift water flause as introduced by Govern Country of Eppire of Letter Fla. WF -16-8 x 5225 dated 26.02.55 and No. 10.2 (a. 1822 2. 16) as an indication time to time.

Block Development ULIARAPA

Suliapada

24.	In ear of rm run.	:11	ane laborer and	2 1. 1.	ayment or less
	payn.: 'H'				
	Office will be e		in estigate and it	201. 1	to be in default,
	he mig todor en sud.	15.1.1	ing from the coars,	Tt.	amt to the Ibour
	direct plantier latinum	:	e Leallabour (fil	of .	e decision of
	the Broad Developed	A5	r is final and bindle	on to co	
25.	The sadorers shall	: TP	st of various in	mtt.	contingencies
	necessated with the	;	il within the feat	0	
a)	Rent. yult. a		: s of materia	Mil.	aries including,
	ferry. S. S. Santa		and other ect	or:	ilding including
	temporti, little ili	+ 1	any electric co. an		construction
	of section read and	C.	a toad and its me	. and of	of work as
	required by the tent	* *	acception of name	.s. * * * * * * * * * * * * * * * * * *	al staff or other
	purpose of the court	T_{φ}	alter will however	2 Y	Government for
	temp of the top Artis	14	and by Government	. C)Γ ₀ .,
b)	Laber temptor and	25	🗁 o a suitabl	in . i	ney and sanitary
	arrang nt. mendia				
c)	Suita : Sator sugger			xii . \sim	or the staff and
	labour - wedler de di	.;			
d)	Fees to a units losing		•	:(C" 1.	38.
e)	Suitale aquisment to		· -	ial .	sky operations.
f)	Suita: Emeliadores	. ** *	a including quar	M. H	e signals where
	nece and at warm of	$x = x_1^{k_1} = x$	um is in order	ec :	a ployees from
	acci.				
g)	Contraduction in the				late to neglect
	of any injector was	i.	secome pulsus	, Etc	Workmen
	composition actions				
	The research of		requate lighting	777	work wherever
	nece all de la la				
26.	After a stake in the				the site of
	work sliminar co				dismantled and
	all medicals removed.	1,11	and premise	4 4	d mis should be
27	includes of the more	,			
27.	No place who e			р:: п.	d benching and
	leveil. The specific of			101.	irished items of
20	work is pusive of and			1	
28.	It shall be under a			'Q=;	in regard to
	extra as one of writing and one of the second of the secon		entity of the	s i	Hount unless
			· ·	d.	Core the extra
29.	The appropriate in the state of		of anyiten	**	. 11
ΔJ,	Government in the		-		or duced by the
	COV 1 THE STATE IN		Works, 1	II.	remaing order

CONTRACT

- No. 44. The first have been in the configuration of the undersigned on working day due to the $\mu_{\rm b}$
- 30. If any the continuous of the continuous process of the continuous
- 31. (a) No see the same thing the

out the contribution of interesting with the tender to the effect that The con on by officers in the ranh of culum or Engineer and above in the he is m Office P. St. J. PADA or As a Secretary and above in the 5 (St concern The season only moved to be false, the contact Ben. will be where and its total security will be forfeited and he Web . We come shall be a home of datings resulting from such cancellation. The 30 10 mm. 2007 History is one incorpase mean hear of Lin.B. Perforn dation his -

- (b) Have a secrete solution of the authority.
- (i) Name in the Hall the
- (ii) Estima -
- (iii) Number 15 as a
- (iv) Type in an arrangement.
- (v) Date the open anti-
- (vi) Date of the figure
- (vii) Other state Turn i

In addition to the above in the subject of Performs contained in the separate page of I.F.Bshould also be found in supported provides experience of the tenderer.

- 32. Tenders there is breflet go allough such clause of P.W.D form F-2. P-1 carefully in addition to a transfer antiou different before tendering.
- All rein in additional concern was a should conform to prissa Detailed Standard specifications. AlC and LS in decorption and properties. AlC and LS in decorption and are properties.
 34.
- 35. III. IV and Managedesign of the
- 36. Shutteri and containing shall be a linear in sea one; hare wood planks inside of which shall be and its suitable sheeting and made look proof and water tight or alternation; shoulding a containing may be used.
- 37. The Department will have the again to import the scaffolding, centering and shuttering add for the work and a reject party or fully such structures if found defectively discharged and.
- 38. Concrete that, be machine and collect otherwise ordered in writing by the Block Develop of the local fraction double arrange his own concrete mixer, vibrator, pumpsed of proceedings of the control of the control

39.	Cem :: (50)	2 all 42		and weight		W,		g taken as fifty
40.				plied by		(A)		the contractor at
	the i	a the	•	man and a second				trive of storage
				inche, it will				ability for safe
				itas. He has a				charges such as
				ne return of				ontainers at the
				he work		.10	'	
		A contract of the contract of		Wie Work				nor quintal
		**************************************				 Je		per quintal
						in		coment
	b)M.S.	da (roun.			, i			per quintal
	c) Pain					:		eg cost of container)
	Befo			him. the)!"		k guarantee of
-							•	for a sum
equa	al to the					10	:	e period of
agre	ement	10 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1		the contra	Ç	. N		applied to him
are t	fully ut!!	in the a m		s. thereof rece	CCT	. ror .	ii	de or if the
mate	erials ar	maly with so	1.47 .1	t winds are return	J. 1. 1	nin.		and in good
conc	ditions:	addinana.		a ledged by	'n. •	, C.		dofficer.
				OR				
	Depara	24		rials, wh		217		derer shall
be fi	nancia-			ence procu				and for the
worl	ks vide			artment \				+0/95 dated
11.1	2.1995							
39.	In th			supply		un.		For unavoidable
	reaso	WW. All Comments		rtmental		N .		execution the
	contri	$\zeta_{i} = 0 \left(\frac{1}{2} \right) $		rials like		:4		quality and
	speci ·			complet	4:	117		schedule. If
	howe	here ad ac		curement				ansion of time
	willte	annual so had	Y-11.	f the cont	n f	ul		sensation will be
	enteri	of mali world	.0	s on this				
40.	The c			for the lo		13.		mental materials
	durin			f the wor				and the cost
	of suc	ereduls :	1.0			th.		market rates
	whiel	alis higas in						
41.	whiel			vernment	400	113-		from the site of
41.	whiel			vernment same dis				them the site of
41.	which If the	www.r		same dis		105 110 100		to any other equivalent to

CONTRACTO

- 5

- five the second of implementations of the penalty so into the penalty so into the penalty so into the penalty of the penalty thereafter the penalty of the p
- ide faith intis one according to his need for 42. The selfam razvanka dash work is the Sub-Littleon Milcen -in-thargo. The bidder shall make all tals but no cost for building shed for storage, pay arrangen non a storage e el ma of war All to bear by - Department. The Department is not responsible are, It is portraid on's flek. Under any such plea if for conoth doline was . To pay the full contagins per clauses of the F-2 the tender the work. Elisal' /P-Lof agn amen.
- 43. The Depth ment will have the high a supply of the line in the interest of work any department of materials to be used to the work and the contractor shall use such materials to those any controversy of dispute on that account. The rates of issue of such materials. This has stock is the material dispute of storage energies or rates fixed by the Department or correst market that the events higher.
- a villah jaguah from P.Y. I at the libe as per conitability of 44. All mater m ase of alc stractor will have to bear the charges of stock and g. - time, jointment we slog etc to a quire laives. No cut pieces of M.S. Angles. Tees andicist and less than one meter in length willbe accepted Rods. N colus and all these wile expentractor's prosenty. Amir the issuefrom the back as the statesists may be used the easted of the eartractors and the contractor will be remonstible for its safety and thrass. Cut big as I more than one meter in length will be married by the latter of all are so laptage without any conveyance charges (*) stire, hireco.
- 45. M.S. Read places and structural scale will be supplied in quantity, length and size available at the stock. For a price of reinforcement, the steel including plates etc. Shall be a case of including additional diameter, size and specification as actually used (including Looksand craptor in a worth cornected at the for end and their weight calculated as per sectional weight to a document in finding and and Specification oras directed by the lingituders in a large and as age of the same in necessary lapping will not be considered. If a more trement and map ment:
- 46. The contactor about at his own cost arrange necessary tools and plants required for the effects the autient of work and the rates quoted should be inclusive of running charges of each plant and cost of conservances.

DE COMMENT OFFICE SULIAPADA
Block Development Officer
Suliapada

48.	The i			den the Department	11.		on hire as per
	charg						
49.	In the			and layour or	be:		Hable reasons,
	reaso.	n axensina .	dii	viabe grante. a	3 : 1	:,	mater but no
	claim	. Isompat di	LW	as a stertained and	111	;`	
50.	The t	v sb - a	1	nlong with their	de		which are at
	prese	er inglied in	. 1.	e bed Perform	٠.٠		
51.	(a 1:			d that the		~	be provided
	with	on the same of		ung or bon	il:		directed by the
	Engir						
	(b. C			mm x I5+ +	: 1:		ther plain or
	re.nfc			to ang shall be at	. :		Emember by a
	'repre	8 C		the pressure			the rank not
	belov	t. dti	*	Engineer			The contractor
	snallt	$(\gamma_{i},\gamma_{i},\gamma_{i},\gamma_{i})$		esting. The are	pe.		and be carried
	out in		· `\ .	er und Researin	-170		a shubaneswar.
	(c) T	$(s_1, s_2) \ldots s_{r-r}$	18	and careful:	130		lard method
	of tal.	WSCST COLD		a plea shall be ear	Hil		ands that the
	castin	i the trans	111	as faulty as 1.	1.	• .	et specimen did
	free(g)	1.5		e actual quitte			
	C_s : Γ	1.1.		d concret	.10		Control and
	Ruset			iswar. Co-	ïİ.		samples be
	berne						
52.	Cone:	. Str 11	• .	Tthe require	17.		actual tests)
	shall.	Mass					
53.	N el.			at -so-eve			
54.	Toc			or more L	ly -		lana holders as
	appre	1 11		work as s.	tl:		2,50,000/
		113a		d by the Collins			employment
				after the data.			till the date,
	when	and the		teted. The factors	J.C.		ratices should
				f personne.	1 .3		imployed under
				prentices	.1.		filed the Chief
	Engin			e total exp			ercent of the
	ter de						
55.	List			possessio.			mished(Not
	m ind						
56.				omtractor to the			required for
		n na Eur		may rend to	81		or procuring
	II. ans						

- 57. The Omice Two constitution of the constitution of the data will be able to be preference to the extent of the constitution No. 187 and the 4.1974.
 - The Orissa Bridge & Construction pointionLtd will be allowed price preference upto 3% over the lowest amount (where their tends is not the lowest) provided they express will ingress to exceed to the point after reduction of rates by negotiation.(Not required.
- 58. AMENIN INTO PRESENT OF THE
 - By submistion of a tender for the more, a tendesor will be deemed to have satisfied himself by actual inspection of the work and localin of the work, about the quality and availability of the required quality of materials is cluding the wheat force referred to above, medical role, labour and too desorbly the, and that rates by him in the tender will be adequate to complete the work according to the specifications attached thereto and thathe had the interaction of the work according to the specifications attached thereto and during its progress and to have prosess about rates and important as an important with taxes, octopi, other duties, lead, lifes, localing and unbacking, reightfor all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-tro-charge of the verb and his authorized subordinates. After acceptance of the control rate Government will not pay any extra charges for any reasons in case the contractor lains later on to according light (ged as records availability of materials, labour and other letters.
- 59. The contractor will be responsible for the miss-use, ther or damage due to any reason what-so-ever of any departmental majorials supplied to him during the execution of the work. In case of loss, damage or miss use recovery at the rate of 5 times the cost of the materials so issued will be deducted from the bills or his other dues.
- 60. 1% of the pross amount of the bill and surchargeas applicable will be deducted from the contract of bills wards income that The propagate is required to pay Royalty to Govt. as fixed from time to time.
- 61. Under no direumstances intrace is margeable for the cases or additional dues if any payable for the work.
- 62. Under section 12 of Contact Labour (Regulation and Abolition Act. 1970) the contractor who undertakes execution of work through labour should produce valid license from Incending authorities of Labour Execution (Conty for successful bidder)
- 63. PAYMENT FOR VARIATION IN TRUES

 (Vide Works Department Memoreneum No. 12073 W. d., 07.04.1986, No. 14379 dt. 22.06.91 and No. 22874 dt. 24.10.92 and No. 83.00 dt. 17.05.06)
 - (a) If during the progress of the work the price of any materials (excluding the cost of steel, cement and bitumen) incorporated in the work (being materials supplied from the Engineer-incharge's store in accordance with Clauses thereof) increases or decreases as a result of increases in the Average Wholesake Price Index all commodities) and the contractor thereupon necessarily and properly way to respect of that materials (incorporated in the work) such increased or decreased order. Joan he shall be entitled to reimbursement op liable

	to refi or m	manerly i, a particular	naybe, such		alent to the plus
		Control hier			Index (all
	the qu	la which the folds.			operated for
		colonio . :			5 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
		Pin	a))	141. 41	
	$V_{\rm col}$ is	· · · · · · · · · · · · · · · · · · ·			
		. (世)			
Vm	- The - vel	a see decreas. In the police	ost of work	700 - N.T.	gration due
R	TI	$\mathbb{A}(2) \cap \mathbb{A}(\mathbf{W} 0_{\mathbb{A}^{n-1}}) = \mathbb{A}^{n-1}$	tpees during as	Tex III	Asia.
\mathbf{i}_0		a my rwi or i. Arganeta i i.			which the
i		ingo Whenkin	e Index (all	dil ;	der
Pm	· p _i	er fim of se	onent as per . *		
	.0101	. 17 3148	teel. Ceme:		sed / liable
	[:	se What	val of Gov		· Cour made
		Kate :: [
	! 		ry price of this n		the state.
		mounita Ngjaird	by Indian ()	11.4	
decre	en es c	and Arthur Arm	gress of were		s or
the C	io en:	the key.	ereupon nec	· · · · · · · · · · · · · · · · · · ·	rescribed by
engag	ge Lon	maiomofth was e	increased or dea	and the state of t	be entitled
to rei	imbur:	ast or liable of the	quarterly as the c		equivalent
to the	e plus	Las différence	6 in between 12		is a is
		easter et			. Peh
thete	ne ps	1. S. 1. (A.1)	la indicate		
<u>Forn</u>	<u> 11 (: (: (: (: (: (: (: (: (: </u>	and the second	<u>r decrease</u>		
		;) <u>[</u> .	û)		
	V ==				

CONTRACTO

- VI = Increase or our reage in the case of verify during the greater under consideration due to change the rates of labour.
- R = The value of the work done in rupces during the quarter under consideration.
- i₀ = The Minimum wages for labour as prevailed during the quarter in which tender was opened.
- i = The Minimum wages for labour provailed during the quarter under consideration.
- PL = Percentage of labour component (as per sub-clease)
- (c) Similarly, if during the progress of work, the prices of Petrol. Oil and Lubricants(Diese) oil being the representative item for price adjustment) increases or decreases as a result of the price fixed there for by the Covernment of India and the contractor thereupon necessarily and properly pays such increased or a precased price towards Petrol. Oil and Lubricants used on execution of the workshen he shall be entitled to reimbursementor liable to refund, quarterly as the case may be such an amount asshall be equivalent to the plus or minusdifference in between price of P.O.I. which is operating for the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated below:

Formula to calculate the increase or georgese in the price of P.O.L.

$$KI = \underbrace{0.75 \times K2}_{100} \times \underbrace{R(D_2 - D_1)}_{100}$$

- KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of POL.
- R = Value of work done in rupees during the quarter under consideration.
- D₁ = Average price per liter diesel oil which is fixed by the GovernmentofIndia during the quarter in which the tender was opened.
- D_2 = Average priceper liter of diesel oil which is fixed during the quarter under consideration.
- K_2 = Percentage of P.O.L.component as, per sub clause.
- (d) The following shall be the percentage of material, labour and P.O.Leomponent for reimbursement refund on variation in the price of material, labour and P.O.L as per Sub-Clauses (a). (b) and (c) of this Clause.

Category of Works		Contract	tor's Supply	
Departmental				
	0 4 (· [·	o-of	1000	supply of

		laterials	rl ^w)i	aterials
1		2		5
(IRRIGAT)	MKS)			J
a. Structure.		200/		
a. Struc		20%		
b. Earth we	· II · · · Oth			
Embankine	ં કે સુંદે,	20%		
(R & B - W)				
a. Bridg. w		20%		
b. Road were		15%		
c. Building		30%		
γ#.∳÷	wick is were lied	the Departness	A oul d	(30%)
ick	is departition let	No-21359, detail	9.91 th	refund on
aviation	imateria. abi	O.L. as per	use (a).	inis clause
shall be up:	ric the L in	unner:		
	Jamafes III e	ation clause.	ne peri.	n of the
work as stip	in the t.g. time:	less than on	o esca	e at all, in
case of worl	whiche stipe ied	odof completion	ne yea.	ion on
account of	diction is a limit	e only for the	aing p	ing the one
year pe		has been er	t by th	ms of the
relevan	The Market Market		ne per	nitially
stipulat) ::	in man les	in one year	equen	period has
beenvalidity	i on ii un	-	etion	attributable
to the come	and in the end		ing the	ands at
one year or	santail adi	•	aining	
first once.	i kera .	Total only 10.	anning.	ading the
(f)	. Al R	hose of sub-	n), (b)	use keep
such becare	Bullida, . Od	nents as are	ry to :	ent of

increase claimed or reduction available and shall allow inspection of the same by a duly authorized representative of Govt, and further, shall at the request of the Engineer-in-charge furnish, verified in such a manner as the Engineer-in-charge may require and document kept and such other information as the Engineer-in-charge may require.

The contractor shall within a masonable time of his becoming aware of any alteration in the price of such material, wages a Nabour and or price of P.C.I. give notice thereof to the Engineer-in-charge stating that the same is given pursuant to this conditions together with an information relating thereto which he may be in a position of supply.

- 64. Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the completion of the work arising out of defective or improper materials or workmanship are upon the direction of the Engineer-in-charge to be amended and made good by the contractor at his own cost unless the Lagineer for reasons to be recorded in writing shall decide that they ought to be paid for and in case ofdefaultthe Department may recover from the contractor the cost of making good the works.
- 65. From the commencement of the works to the completion of the same, they are to be under the contractor's charge. The contractor is to be held responsibility to make good all injuries, damages and repair occasioned or rendered necessary to the same by fire or other causes and they are to hold the Govt, of Oriesa harmless for any claims for injuries to person or structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in his employment during the execution of the works. Also no claim shall be entertained for loss due to earthquake, fload, cyclone, epidemic, riot or any other calamity whether natural or incidental and damage so caused will have to be made good by contractor at his own east.
- 66. Where it will be found necessary by the Department, the Officer-in-charge of the Work shall issue an order book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whonever necessary are to be entered in this book by the P.W.D. Officer-in-charge with their dated signatures and duly noted by the contractor or his authorized agents with their dated signatures. Orders entered in this book and noted by the contractor's agents shall be considered to have been dulygiven to the contractor for following the instructions of the department. The order book shall be the property of theoffice and shall not be removed from the site of work without written permission of the Block Development Officer, SULIAPADA and to be submitted to the Assistant Engineer every month.
- 67. In F-2. P-1 Lump Sum and P.H Engineering contract from the following shall be incorporated as new clause as 18 (c) or F-2 /P-1 contract, clause 3 (c) of the Lump Sum contract and clause 19 (c) of P.H. contract form.
 Special class contractor shall employ under him one graduate Engineer and two Diploma Holders belonging to the state of Orissa. Like-wise 'A' Class contractor shall employ under him one Graduate Engineer, or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly emoluments

	<i>II</i>	I not be a	. Jan	emoluments	::Arcon	11.0
	ei.: [·	(7	t. of Oriss:		qualification
	h				'hief l-	Orissa may
	D	ansi:	i hel	sought for i	n-emp	ingineer and
	77	THE SHEET	in	orang personne ag	ntract	
	inclus	e the term	داداداد ماداد	ing authority was		should be
	Sti			admonty was	ith th	10 would be
	Ε.,			or `A' clas	. =4	
	e:	4 2 2 4			ictor	unied by an
	Er "			so employ	ner w	theGraduate
	V 1	as as par			e Cor	Pect that the
	1 2			M 22/91 - 15 11 11	n. 1ed 09	
68.	71.	ting bidding		it the cost and the		
	В.:	di was y			rpaper	oney order /
	Γ C \rightarrow	a nde:	un.,		ld resp	any delay in
	th:			111	doe:	the Dep.
	Carri.	**************************************		•	vision	he intending
	ar .	ar aller			'count	pointed date
	$W_{\mathcal{F}}(\mathbb{C}_{\mathbb{C}})$. lan		The c	r documents
	te .				adva:	stration fees
69.	T: .		ic :	_	the p	
	100	1 1 - 1 1 1	49.	the wording	the p	ioned in the
70.	1.	. iur	V 1	the tender	tative	
	$m_{\rm total}$	the London	e de l		ctual	revision or
	Buil	Mr. f. m			d goo	conducted.
	of a tr			(ecution and	no w:	modification
	His off	1 11111	nge.	on will be	ned.	contract and
	exam	, thái	<i>ro</i> :	drawing to	d by t	however be
	$\mathbf{W}_{i}^{1} = \mathbb{N}$					harge as and
71.	Own	v 1.	417.	ns the term.	nditic	allations and
	Sp	1. S. 188	(W.).	+ Orissa De 👸	Standa	sand Orissa
	F	1;.	iin	the part of	actor.	sand Orissa
72.	N			e subjet wi	ritten	concerned
	B.	May and	.'i'	ransfer be 1:	ower	rizing others
	100	dy' to the	√t+.	ctor's behalf		tiking outers
	T.	Complete Ship	tite .	ie certificate	en of	osit with the
	report	Self Control	* * ; ·	at circular of a	ment	aistration.
	Δυ;	1 V 31 1	tit' i	calamities s	: made	contractor at
	hi			ill not be a:	esponsi	and will not
	p;;	SULV.		lone by the	or.	and will not
	In t	an .		the laborer: .:	ig abc	ent or less
	bal n	Miss day			is act.	agineer will
						1
CONTR	RA.				DEVE.	
					DEVE	SULIAPADA
					~ 11	C

- have the right to investigat, and if the contractor is found to be in default, he may recover such amount due to the contractor and pay such amount to the laborers directly under information to the local labour officer of the Govt. The decision of the Block Development Officer is final and bidding on the contractor.
- 76. Through Department issue of cement and steel has been indicated with issue rate it may not taken as binding. The contractor must have to arrangeby themselves cement and steel from approved manufacturer get it tested in the Departmental Laboratory and approved by the Department before use. No extension of time, escalation of price on such account shall be entertained in future.
- The contractor shall make requisition of claim book from the date of commencement of work from the department and shall maintain in proper. P.W.D. form with pages serially numbered in order to record items of work which are not covered by his contract and are claimable as extra. Claims shall be entered regularly in thisbook under the dated signature of the contractor or hisduly authorized agentsat the end each month. A certificate should also be furnished along with the claims to the effect that he has no other claim beyond this claim up-to-date. It in any month there are no claims to recorda certificate to that effect should be furnished by the contractor in the claim book. Each claim must be definite and should be given for as possible the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10th to 16th days of each month for orders of the Engineer-in-charge or competent authority. Claims not made in this manner or the claim books not maintained from commencement of the work are liable to besummarily rejected. The claim book is the property of the P.W.D and shallbe finally surrendered by the contractor to the Engineer-incharge after completion of the workor before rescission of the contact by the department whichever is earlier for record.
- 78. Items where the rates quoted by the tenderer are less than 25% below the C.S.R / estimated rates the differential cost between the estimated amount and tender amount shall be withheld till the satisfactory completion of such items having low rates.
- 79. Numbers of tests as specified LR.C / M.O.S.T / LS.T. Specification required for the construction of any structuralworks will be conducted any Govt. TestHouse / Department Laboratories / reputed materialtestlaboratoryas to be decided by the Engineer-in-charge. Testingchargesincluding expenditure for collection / transportation of samples / specimen etc. will be borne by the contractor. The collection of samples and testing are to beconducted both prior to execution and during execution asmaybedirected by the Engineer in-charge and on both the accounts the cost shall be borne by the contract.
- **80.** CONDITIONS FOR ISSUE OF PLANT AND MACHINERY TO CONTRACTORS ON HIRE
 - Tools and Plantswill be issued to contractor only if it is desired in the interest of Government works and if these can be spared without inconvenience to the Department. The sanction of the Block Development Officer. SULIAPADA shall be necessary in each case. The contractor shall arrange his programme of work according to the availability



ofine	146 1	· an	io claim wh.	er wi	or any delay
in som	4 4 (4 (4 (4 (4 (4 (4 (4 (4 (4 (4 (4 (4 (4	.nt.			
$\Delta \ll 1$	9	erc.	nto by the co	to th	lire charges
ar .	. 4. 3	Sil.:	I the contract.	larly	ent for the
$M^{(i,j)}(\mathbb{N}_{+}^{n})$	of the large	o func	Esecurity desper	'Inot b	total amount
dua .	CMI Co	ceo	of hire of call	ry etc	in full. Full
ara a	iira di la	ue	m the contract	any co	ime shall be
r	1	ub.	ent bill.		
25	dk	ci.:	tes in connection	th the	and plants
att. :		∘rk.''	→ shed / de ↔ 1	lurn t.	one by the
$C_{\mathcal{M}}$. \mathcal{M}					
That	mry is a	2 r3	vered at the	ed ra:	asive of the
da. t		wher _y	made over	.d incl	of its return
ev 2.1			y not have no	lized	except for a
$n_{\Gamma_{i}}$.	the second	mej	tike more the	irs for	
71.	1.331	dict	intimate in	to the	when any
Patti	*** * * * * * * * * * * * * * * * * *	:1 (der requiring in	repair	
	1.12	do ·	ours. In eas	poiler	d any other
m . 4.		$-ar_{\parallel}$	aration, the	hours	lime required
t	AC	рел	are and bring a	i to th	tions before
tii 🗀 .	1.25 1.1.				
\mathbf{T}^{*} \mathbf{F}_{*} ,		i ir	lifts of 8 he m	Ext.	as overtime
$W(G,\varphi)$	N. V. V.	neid	and maintenance	T be Ic	ges will be
1:	ngilli		fom time a in	no (lants shall
op. :	** (*) ** *		lt without part	ten pe	Engineer-in-
elang					
111.	Oles Col		lant and ma	as and	ar periodical
seiv	almaha m		hallalso pro 🐬	any	source for
W()	. pki	: 0.	of concrete:	pavers	equipment,
11:	. T *	. 30	get the hopp	rd and	shed at the
C in the	$X \leftarrow G$				
	Dec.	on :	esued to a	r shal	by Lim on
activ		gen.	of labour.	etc.	ame will be
$\mathbf{r}_{\mathbb{C}^{(n)}} =$		requ	e major repola	hen in	Engineer-
in h	1000	ortic	of work for a	wasi	
13 L B	al pill	. while	transit and	stody	his sole risk
and the	isii	hage	and / or less as	fair v	damage or
$1e^{i}$.	42°.	leer-	charge shafi is	le go	or. The gent
of .		ne :	ent of dama is	valu-	the decision
of the		at C	Leer shall be I'm	he cor	before the
5 500	Prince Commence	naci.	ery sign an : 🦠	at in E	overnment
ag a ti	ar delle) the	achine. The 🐰	for sh:	ble for any
					•

CONTRA

claims for compensation for loss of life, injury or damage to property etc. arising from any cause what -so-ever. The contractor shall provide full time chould are for guarding the plant and machinery at site.

If the articles are not returned within the date regionally specified or extended by the Engineer-in charge, in addition to the normal hire charge, surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not returned. Such period will be treated as working time and charged as working time.

In the event of the non - return of the machinerythe full value of the articles at the current market pricewill be recovered from the contractor's outstanding bills or arty bills that may become due in respect of his other works under the State Public Works Department. The decision of the Block Development Officer, SULIAPADA shall be final in case of dispute.

Form of agreement – The contractor shall before taking the possession of the machinery, enter into an agreement with the Engineer-in-charge or his nominee in the form prescribed by Deptt.

Log Books for recording the hours of daily work for each of the plant and machinery supplied to the contractor will be maintained the Department and will be attested by the contractor or his authorized agent daily. In case the contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be final and binding on him. Hire charge will be calculated according to the entries in the log book and will be binding on the contractor.

81. CERTIFICATE OF NO RELATIONSHIP (AS PER CLAUSE NO. 31 (a) OF D.T.C.N)

I / We hereby certify that I / We am / are not related to any officer of Office of the Block Development Officer, SULIAPADA of the rank of Junior Engineer & above and any officer of the rank of Assistant Secretary and above. We am / are aware that if the facts subsequently proved to be false my / our contract will be rescinded withforfeiture of E.M.Dsecurity deposit and I / We shall be liable to make good the loss or damage resulting from such cancellation.

I / We also note that, non - submission of this certificate will render my tender liable for rejection.

82. CERTIFICATE OF LIST OF WORKS IN HAND (CLAUSE - 54)

I / We do hereby certify that at present the following works are in my / our hand.

Sl.	Particulars of	Amount	Period in which the	Approximate value of	Department
No	works now in	of each	work is stipulated to	work done against each	under which
	hand	work	be completed (in	work on the date of	the work is
			months)	submission of Tender	being taken up
			_		
1	2	3	4	5	6

				·	
				İ	
				İ	
à i				!	
				!	
				ļ	
I/We.	2 × 5 × 5	iiss	of this cent	.II ren	liable for
rejectio:					Hable for
					are of the
					"er
83. C.		:20	111022		
I / We (:		T.	WORKS	ED	
17 WC (* *** * **	et fo.	ving work	n exc.	the past.
Sl. Peri	· · · · · · · · · · · · · · · · · · ·	· .im::	Name o		Whether the work
No w k	aly		under wille	c o-	were completed in
X		Wor	works er a	per	stipulated period
1		_	<u>.</u>		
1					6
				-+	
					
-			<u> </u>	<u> </u>	
				 -	
<u> </u>				!	
I / We at:		issi	of this certi	1 rend	liable for
rejection.					101
					ure of the
					∀F.
					•

 $\textbf{CONTRAC} \in$

DEVE.

SULIAPADA

84. PERFORMANCE RECORD OF CONTRACTORS

(In Tender Call Notice (N.I.T) Contractors shall be asked to. furnish report in the following Performa duly certified by the Block Development Officer.SULIAPADA..Mayurbahnjunder whom he has executed works in order to Judge their past performance.)

- 1) Name of the Contractor with Regd. No. &Date:
- 2) Class of Contractor:
- 3) License Authority and License Valid up to:
- 4) Details of Works Executed:

Sl.	Jobs under	Agreement	Date of	Stipulated	Whether	Reasons
No	execution	amount	commencement	date of	work is	for delay
				completion	progressing	if any
					as per	
					programmer	i :
1	2	3	4	5	6	7
1	<u>-</u>		· ·		O	
		:				
				·		
		1	<u> </u>			
		i i				
				1		

- 5) Whether the contractor has requisite machineries & personnel deployed (details of machinery and personnel deployed.
- 6) Whether the quality of construction is satisfactory:
- 7) Whether he has capability to make good the loss time:
- 8) Whether the contractor has abandoned any work in the past there years, if yes, the details thereof:
- 9) Whether the contractor has entered in to any litigation in the past if yes, the details thereof:
- 10) Name of the Certifying Officer with official seal
- 85. CERTIFICATE OF TOOLS AND PLANTS.and clause no. 80, 81,82,83 & 84 are (Not required)! / We do hereby certify that the following tools and plants, machineries and are in my / our possession in working orders.
 - (i) 1 / We also note that, non submissions of this certificate will render my / our tender liable for rejection.

Signature of the tenderer Date:

BLOCK DEVELOPMENT OFFICER, SULIAPADA

CONTRACTOR

86. And		8 ec (1 - 13)		
<u>A</u> , :	*	see ity shall be	J by t	or when the
biı		inbal need i.e. less the	estil	than 10%.
Ir. :	to the second second	ess: bidder wille -	e addi	e security to
th	4	fall of the bid	shap	avings Bank
$A \sim 2$		ving Certificate	Offic	account /
Klas		po, receipt of	e Ba	the Block
$\mathbf{D}_{e^{*}}$ \circ		LL ADA.		
87. <u>Aug</u>	e. Line di Anna	<u> 2ar - 5.5 of O.P</u>	2 Vol:	
Incer	rt' alk'	in research of individual	get for	substantial
acili	i dina	it w = 4. the mini	e of v	delow:
	; }		num	
1.		W0;"). O()	
2.	. A.		.00 cr	
3.	11 A		0.000	
			i ve wi	eroval of
ne : :		der opting author	ompl	ork before
orea.		, -	·	
€1.	•	inches i in the esti.	recific	nay be
nade um		which the incentive	e me:	
87. <i>A_j) a</i>		.2 d th e contr ac	he th.	of Tender
al en		of ider Docum	^t u di n:	i oy renuci
A		mish by the con	the	of Tender
par n		ication of tender of	is inc:	entee (Vide
G		De: Code - 14	9.41.1	neurred by
		De ride their	. 12-	No. 195 /
V_{i} :		setives.		
88. C: :		rand ma d fu rnitu	∂ T C.·	
ļi		N1040713	·)+. ;	ting major
V .		d-field red field late	or tes	of the work.
U		le following provi	to be	dept. No.
123)()4.		
(i) A		Loft c executing	hould	site at the
tim		Inspecting Office	rank	nent Officer
an:				
(ii) Ada		Roac in all respu	furni	ixed by the
esa i		ing legations like	lospic	·
89. C.		will be deducted	gr(anning bill
0.1		are of Labour as pro-	=	~
TOTAL		(, item only.
				1
CONTRA			DEV1	SULIAPADA

DEVI

	·k:		
On payment			
ofRs	(Rupees)vide Demand
Draft no	dt	•	
(a) No of item	s put to tender		
(b) Eastern m	oney furnished in Sh	ape of	
(1) N.S.C. for		Rs	pledged / not pledged
(2) Postal time I	Deposit account	Rs.	pledged / not pledged
(3) K.V.P.		Rs	pledged / not pledged
(4) Postal savings	sPass Book A/C		pledged / not pledged
(5)Demand Draft pledged	in favour of BDO. SU	JLIAPADARs	pledged / not
(6)Fixed Deposi	t in any Nationalized I	BankRs	pledged / not pledged
	Total: R	S	
• •	ficate furnished / not	furnished	
	D furnished / not fur		
	e) List of work in hand furnished / not furnished		
(f) Relationsh	ip certificate furnishe	ed / not furnished.	
	N	o of corrections:	
	N	o of overwriting:	
		o of interpolation:	

	BILL OF QUANT	<u>1TY-1</u>					
			CONSTRUCTION OF DAY CARE SUB CENTRE CUM HEALTH & WELLNESS CENTRE AT KUJIDIHI UNDER SULIAPADA BLOCK FOR THE YEAR				
Esti	mated cost Rs	OF 2022- 3406072					
	D to be deposited	34100.00					
		134100.00					
Cos	t of Tender Paper	6000.00					
Dt.o	f Sale & Receipt of Tender Paper						
Dt.o	f opening of Tender Paper						
Time	e of completion	Eight (8) N	Month				
	s of contractor	B' Class 8	'C' Cla	SS			
SI. No.	Description of Item	Quantity	Unit	Rate in Figure	Amount in Rupees		
1	Dismantling and removing R.C.C. Column, Beam, Slab, Stair case, Landing, lintel including etc. stacking the useful materials for reuse and	9.05	Cum	1230.05	11131.95		
2	Dismantling Brick or stone masonry in lime or cement mortar under 3m height inluding stacking the useful materials for reuse and removing the debris within 50 m lead etc complete	13.50	Cum	1161.70	15682.95		
3	Dismantling wrought and framed timber in roof after careful removal of nails, bolts etc. stacking the useful materials for reuse and removing the debris within 50 m lead	0.07	Cum	1067.45	74.72		
4	Dismantling GCI or AC sheet roofing after careful removal of nuts and bolts including stacking the useful materials for reuse and removing the debris within 50m lead.	14.87	SQM	75.60	1124.17		
5	Dismantling and removing old tile flooring including removing the base coarse and stacking the usful materials for reuse etc.coomplete (A/R	63.73	SQM	103.95	6624.73		
6	Dismantling and removing doors, windows & ventilators including removal of frame, hinges, fastenings and stacking the useful materials for reuse and removing the debris within	11.24	SQM	332.50	3737.30		
	GROUND FLOOR						
7	Earth work in excavation of foundation in hard soil with initial lead and lift etc. complete.	58.81	Cum	219.80	12925.87		
8	Filling foundation and plinth with sand well watered and rammed with cost carriage of all materials etc.	96.05	Cum	401.85	38599.20		



		and the second s
•		
		,

					
9	Cement concrete 1:3:6using 4cm size bhg. Metal with cost carriage of all materials and labour etc.	16.35	Cum	4649.10	75997.50
10	R.C.C. work of M-20 using 20 mm and dowm graded cb. Chips with cost carriage of all materials etc. complete.				
A	Column Base	1115	C	5050.00	74570.50
B	Grade Beam	14.15 6.57	Cum	5058.20	71573.53
C	Column	3.90	Cum	5058.20	33207.97
	Lintel	3.90	Cum	10941.70	42663.59
E	Chajja	5.99	SQM	8616.65 797.95	28284.91
F	Roof beam	4.33	Cum	10941.70	4781.36
G	Stair case	1.76	Cum	10941.70	47410.56
Н	Roof slab	13.41	Cum	9261.45	18440.06 124170.01
11	Supplying fitting and placing uncoated HYSD bar reinforcement complete as per drawing and technical specification.	47.71	QNTL	9095.95	433999.81
	Fly ash Brick massonary in c.m. 1:6 having crushing strength 75kg/cm2 with cost carriage of all materials etc.	8.82	Cum	4289.45	37839.99
12(B)	Superstructure	37.56	Cum	4322.80	162347.98
13	Fly ash Brick massonary in c.m. 1:4 in superstructure having crushing strength 75kg/cm2 with cost carriage of all materials etc.	4.67	Cum	4504.65	21043.81
14	16 mm thick c.p. 1:6 over brick work in finished smooth with cost carriage of all materials etc.	360.53	SQM	206.10	74304.47
15	12mm thick c.p. 1:6 over brick work in finished smooth with cost carriage of all materials etc.	131.87	SQM	144.05	18996.10
16	6mm thick c.p. 1:4 for RCC work with cost of all materials and labour etc.	86.36	SQM	161.65	13959.64
17	providing fitting and fixing vitrified tiles in floor with c.m. 1:1 with cost of all materials etc.	51.82	SQM	1243.10	64418.86
	providing fitting and fixing Granite tiles in Slab with c.m. 1:1 with cost of all materials etc.	13.26	SQM	2454.35	32550.58
19	providing fitting and fixing Ceramic tiles in floor with c.m. 1:1 with cost of all materials etc.	10.08	SQM	1012.65	10206.22
20	providing fitting and fixing vitrified tiles in Wall with c.m. 1:3 with cost of all materials etc.	128.70	SQM	1348.75	173580.29
21	providing fitting and fixing Vertified Industrial tiles in floor with c.m. 1:1 with cost of all materials	15.90	SQM	1179.05	18745.61
22	providing fitting and fixing M.S. window grills and grill gate made out of M.S. angle with flat with cost of all materials etc.(Window [art)	324.00	KG	146.16	47354.54
23	providing fitting and fixing M.S. Door grills and grill gate made out of M.S. angle with flat with cost of all materials etc.(Door part)	624.75	KG	146.16	91310.96
24	providing fitting and fixing M.S. window grills and grill gate made out of M.S. angle with flat with cost of all materials etc.(Ventilator)	63.00	KG	146.16	9207.83
				-	





25	Providing fitting fixing stainless steel hand railing with cost of all mateerials etc.	13.11	RMT	3042.00	39869.67
	Finishing walls with water based acrylic wall putty with any approved shade with cost of all materials etc.	446.88	SQM	83.70	37404.15
27	Priming one coat with any approved shade with cost of all materials etc.	578.76	SQM	57.65	33365.23
28	Finishing walls with plastic emulsion paint two coats any approved shade with cost of all materials etc.	446.88	SQM	78.60	35125.04
29	Finishing walls with weather seal coat paints two coats any approved shade with cost of all materials etc.	131.87	SQM	72.45	9554.09
30	Painting two coats over a coat of primer with any approved shade with cost of all materials etc.	64.90	SQM	140.15	9096.05
	FIRST FLOOR				
31	R.C.C. work of M-20 using 20 mm and dowm graded cb. Chips with cost carriage of all				
Α	Column	3.31	Cum	12237.20	40557.73
В	Lintel	2.70	Cum	9447.20	25546.85
С	Chajja	4.74	SQM	899.55	4261.98
D	Roof beam	3.57	Cum	12237.20	43680.76
E	Stair case	1.76	Cum	11645.85	20552.52
F	Roof slab	12.64	Cum	10220.95	129148.52
32	Supplying fitting and placing uncoated HYSD bar reinforcement complete as per drawing and technical specification.	24.23	QNTL	9120.80	221040.82
33	Fly ash Brick massonary in c.m. 1:6 having crushing strength 75kg/cm2 with cost carriage of all materials etc.				
	Superstructure	29.31	Cum	4601.35	134845.44
34	Fly ash Brick massonary in c.m. 1:4 in superstructure having crushing strength 75kg/cm2 with cost carriage of all materials etc.	6.37	Cum	4816.55	30668.29
35	16 mm thick c.p. 1:6 over brick work in finished smooth with cost carriage of all materials etc.	290.66	SQM	211.25	61402.61
36	12mm thick c.p. 1:6 over brick work in finished smooth with cost carriage of all materials etc.	115.13	SQM	147.50	16981.41
37	6mm thick c.p. 1:4 for RCC work with cost of all materials and labour etc.	71.82	SQM	165.65	11896.17
38	providing fitting and fixing vitrified tiles in floor with c.m. 1:4 with cost of all materials etc.	66.58	SQM	1265.25	84239.97
39	providing fitting and fixing Granite tiles in Slab with c.m. 1:1 with cost of all materials etc.	13.45	SQM	2476.50	33304.48




40	providing fitting and fixing Ceramic tiles in floor with c.m. 1:1 with cost of all materials etc.	4.83	SQM	1034.80	4998.91
41	providing fitting and fixing vitrified tiles in Wall with c.m. 1:3 with cost of all materials etc.	62.87	SQM	1380.60	86797.14
42	providing fitting and fixing M.S. window grills and grill gate made out of M.S. angle with flat with cost of all materials etc.	247.50	KG	146.16	36173.61
43	providing fitting and fixing M.S. window grills and grill gate made out of M.S. angle with flat with cost of all materials etc.	399.00	KG	146.16	58316.24
44	providing fitting and fixing M.S. window grills and g	57.00	KG	146.16	8330.89
45	Providing fitting fixing stainless steel hand railing with cost of all mateerials etc.	19.28	RMT	3042.00	58636.23
46	providing fitting and fixing Aluminium Door With OEL anodized section with cost of all materials etc.	3.25	SQM	7064.65	22970.71
47	Finishing walls with water based acrylic wall putty with any approved shade with cost of all materials etc.	362.48	SQM	85.10	30846.90
48	Priming one coat with any approved shade with cost of all materials etc.	477.61	SQM	59.20	28274.31
49	Finishing walls with plastic emulsion paint two coats any approved shade with cost of all materials etc.	362.48	SQM	81.35	29487.61
50	Finishing walls with weather seal coat paints two coats any approved shade with cost of all materials etc.	115.13	SQM	75.20	8657.64
51	Painting two coats over a coat of primer with any approved shade with cost of all materials etc.	53 .09	SQM	143.75	7632.03
	2ND FLOOR				
52	R.C.C. work of M-20 using 20 mm and dowm graded cb. Chips with cost carriage of all materials etc. complete				
Α	Column	0.73	Cum	13787.45	10128.32
В	Lintel	0.46	Cum	10439.45	4822.10
С	Roof beam	0.77	Cum	13787.45	10571.84
D	Roof slab	1.57	Cum	11367.90	17861.21
53	Supplying fitting and placing uncoated HYSD bar reinforcement complete as per drawing and technical specification.	3.53	QNTL	9146.85	32329.41
54	Fly ash Brick massonary in c.m. 1:6 having crushing strength 75kg/cm2 with cost carriage of all materials etc.				
	Superstructure	15.68	Cum	4921.70	77167.09
55	16 mm thick c.p. 1:6 over brick work in finished smooth with cost carriage of all materials etc.	62 .23	SQM	216.55	13476.36



56	12mm thick c.p. 1:6 over brick work in finished smooth with cost carriage of all materials etc.	68 .65	SQM	151.10	10373.52
57	6mm thick c.p. 1:4 for RCC work with cost of all materials and labour etc.	6.83	SQM	169.85	1159.76
58	providing fitting and fixing M.S. Door Shutter made out of M.S. angle with flat with cost of all materials etc.	73.50	KG	146.16	10742.47
59	Finishing walls with water based acrylic wall putty with any approved shade with cost of all materials etc.	69.06	SQM	86.55	5977.16
60	Priming one coat with any approved shade with cost of all materials etc.	137.71	SQM	60.75	8366.10
61	Finishing walls with plastic emulsion paint two coats any approved shade with cost of all materials etc.	6 9.06	SQM	84.25	5818.32
62	Finishing walls with weather seal coat paints two coats any approved shade with cost of all materials etc.	68.65	SQM	78.10	5361.83
63	Painting two coats over a coat of primer with any approved shade with cost of all materials etc.	5.12	SQM	147.50	755.36
	APPROACH ROAD				
64	Earth work in excavation of foundation in hard soil or gravelly soil including dressing and levelling the bed and disposal of the excavated materials within initial leads and lifts as per direction of E.I.C.	3.40	Cum	219.80	747.32
65	Supplying & filling foundation and plinth with sand well watered and rammed including cost, carriage, royalty & taxes of all materials, cost of all labour, T&P etc complete.	1.70	Cum	401.85	683.15
66	Cement Concrete (1:3:6) using 40mm size hard granite C.B. metal of approved quality from approved quarry including hoisting, laying, using concrete mixture and vibrators including watering, curing, cost, carriage, royalty & taxses of all materials etc. c	2.97	Cum	4649.10	13807.83
67	Cement concrete (1:2:4) with 12mm size chips of approved quality etc.comp.	1.68	Cum	6114.55	10272.44





				Say	3406072.00
	Total 69(SIXTYNINE) items only				3406072.30
69	Providing and laying 80mm thick factory made cement concrete inter locking paver block of M-30 grade made by block machine of approved size, design & shape and in required pattern on road surface including filling the interstices with sand etc.complete	16.72	SQM	934.29	15621.39
68	Earthwork in hard soil with initial lead and lift including rough dressing and breaking clods upto 5cm to 7cm size and laying in layers each layer not exceeding 0.3m in depth etc. complete.	0.42	Cum	162.50	68.25

BOQ Prepaired & Submitted by

Assistant Engineer,NHM,Mayurbhanj			
I am willing to execute the work at			
i) % Excess (in words			
ii)% Less (in words			
	APPROVED Sd/-		
Signature of the Contractor	BLOCK DEVELOPMENT OFFICER SULIAPADA		
Sold for the work:	CONSTRUCTION OF DAY CARE SUB CENTRE CUM HEALTH & WELLNESS CENTRE AT KUJIDIHI UNDER SULIAPADA BLOCK FOR THE YEAR OF 2022-23.		
on realisation of Rs6000 /- towards cost of Draft.	of tender paper in the shape of Demand		
dt			

BLOCK DEVELOPMENT OFFICER
Block Development Applicer
Suliapada