DETAIL TENDER CALL NOTICE
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'NAME OF THE WORK:- BASIC INFRASTRUCTURE |
'DEVELOPMENT , REPAIR & RENOVATION OF
'SMART CLASSES, SCIENCE LAB AND E-LIBRARY |
'AT KAPTIPADA COLLAGE UNDER SPF SCHEME

'FOR THE YEAR 2023-24 |
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ESTIMATED COST: - Rs.16,62,234/-

OFFICE OF THE PANCHAYAT SAMITI, KAPTIPADA

CONTRACTOR

KAPTIPADA
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OFFICE OF THE PANCHAYAT SAMITL KAPTIPADA

INVITATION FOR BIDS (IFB)
(FOR BUILDING WORKS)

Bid Identification No.02 Tender Call Notice No. 02

The Block Development Officer, Kaptipada on behalf of the governor of Orissa invites
percentage rate bids from registered PWD “B& C” class contractors with experience
in construction of Buildings works in States of India or under Railway or Military
Engineering Services in prescribed form to be eventually drawn in PW.D. form F-2
and will be received by the office of the Block Development Officer, Kaptipada,
Mayurbhanj from 26062023 on 15.07/2023 for the work “CONSTRUCTION OF
BASIC INFRASTRUCTURE DEVELOPMENT , REPAIR & RENOVATION OF SMART

CLASSES, SCIENCE LAN AND E-LIBRARY AT KAPTIPADA COLLAGE UNDER SPF
SCHEME UNDER KAPTIPADA BLOCK IN THE DISTRICT OF MAYURBIHAMNI FOR THE

YEAR 2023-24"0f values Rs. 16,62,234/-{Rupees Sixteen lakh Sixty two thousand two
hundred thirty four) only.

The prescribed form along with other documents can be obtained from the Mayurbhan]
NIC website on payment in shape of Demand Draft (On or before 15.07.2023) in
favour of BDO, Kaptipada payvable at Kaptipada of Rs 6000/-(Rupees Six thousand)
only for each set. The amount is not refundable. The tender must be subimitied inn
sealed cover, the name of the tenderer and name of the work being noted on the cover,
No tenderers will be permitied to furnish their tender paper in their own manuscript
papers.

The work is to be completed in all respects within 06 (Six) calendar months from the
dute of issue of the work order. Tenderers whose tender is accepted must submit program
me of work immediately after issve of work order for approval of the Engineer-in-
charge:

All tenders received will remain valid for a period of two months (sixty days) from the
date of receipt of tenders and validity of tenders can also be extended if agreed to by the
tenderer and the department.

In case of item rate bid, the rate should be written both in words & figures and unit in
words. In case of any discrepancy in rates between words & figures the amounting words
will prevail. The Tenderer should show total of cach item and grand total of the whole
Tender.

In case of percentage rate bid, the percentage should be quoted accurately in words &
Figures. If there is any discrepancy between words and figures, the rates quoted in words
shall be taken as comect. I the bidder quotes the percentage without mentioning excess
or less and not supported with comesponding amount will be treated ns excess, The
bidders shall write the percent age in excess or less up to one decimal . I the
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bidder writes the percentage up-to two or more decimal point. the first decimal point
shall only be considered without rounding off. The bills for percentage rate tendered
shall be prepared at the prevailing estimating rates for individual item only and the
percentage of excess or less shall be added or subtracted from the gross amount of the
bill. Yide .0, works depit.no, 8310, d. 1 7.05.06 (Annexure-111).

8. The tenderers shall carefully study the tentative Drawings and specifications
applicable to contract and all the documents which form part of the Agreement 1o be
entered into by the accepted tenderer and detailed specifications for Orissa and other
relevant specification and drawings which are available for sale. Complaints at a future
date that plans and specifications have not been seen by tenderers cannot be entertained.

9. Every tenderer is expected before quoting his rates to inspect the site of the proposed
work. He should also inspect the quarries and approach roads to quarries and satisfy
himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at a future date that the availability
of materials at quarries has been misjudged cannot be entertained.

10.  Samples of stone, metal, chips & bricks etc. to be used are to deposit noting the name
of quarry & brick kiln under dated initials of the tenderer in the Office of the Block
Development Officer before procurement for the work for testing and acceptance (Not
required).

1. Tt must be definitcly understood that the Dcpanment does not sccept any
responsibility for the correctness and completencss of the trial borings if considered
to be taken at site of work,

12.  Each tenderer except those having the prescribed fixed deposit with the Block
Development Officer, Kaptipada must pay an earnest money of 1% of estimated cost
i.e. Rs 16,622/-Rupees (Sixteen thousand Six hundred twenty two) only along with
tender in the form of national saving certificate of postal time deposit pass book, Fixed
Deposit duly pledged to the Block Development Officer, Kaptipada as per the terms &
conditions laid down in OGFR & in no other form, Tenderer not accompanied with
EMD as specified above will not be considered,

13. The Tender will not be considered unless the tenderers enclose a true copy of the,
PAN card and GST certiflcate along with the tender. Original copies arc o be
produced before the officer concerned at the time of opening of the tender.

14. The tender containing extrancous conditions not covercd by the tender notice are
liable for rejection and quotations should be strictly in accordance with the Invitation
for Bids (IFB).Any change in the wording will not be accepted.

I5. Letters etc. found in the tender box raising or lowering the item rates / percentage
rates or dealing with any point in connection with the Did will not be considered.

16. Schedule of quantity accompanics the IFB notice. It shall be definitely understood
that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alteration or opyissi
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17.

19.

20.

21.

©

deductions, additions or altcrations all in no way invalidate the contract and no extra
monctary compensation will be entertained.

The tenders will be opened by the Block Development Officer, Kaptipada
Mayurbhanj in his office room at 11.00 AM on 17.07.2023 in the presence of the
tenderers or their authorized representatives.

The Department reserves the right of authority to reject any or all tenders received
without assigning any reason what- so- ever.

The earnest money will be retained in the case of successful tenderer and will be deaht
with as per the terms and conditions of the OPWD code and will not carry any interest,
The eamnest money will be refunded 1o the unsuccessful tenderers on application after
intimation is sent of rejection of their tenders.

The tenderer whose tender is selected for acceptance and who has no fixed deposit
with the Government of Orissa shall within a period of seven days upon written
intimation being given to him of acceptance of his wider make an initial security
deposit in the form of NSC and Postal Time Deposit pass Book and in no other form
which including the amount already deposited as camest money shall be 2% of the
value of the tendered amount and sign the A raiment in the P.W.DD Form No. F-2 for the
fulfillment of the contract in the Office of the Panchayat Samiti or as directed. The
security deposit together with the eamest money and the amount withheld according to
prescribed provisions shall be retained as security for the due fulfillment of this contract.
Failure to the enter into the required agreement and 1o make the security deposil as
above shall entail forfeiture of the eammest money. No tender shall be finally accepted
until the required amount of security money is deposited. The written agreement to be
enitered into between the contractors and the Government shall be the foundation of the
rights of both the contractor and the Government and the contract shall be deemed w0
being complete until the agreement has first been signed by the contractor and then by
the proper officer authorized to enter into the contract on behalf of the Government.
The security will be refunded six months after completion of the work and payment of
the final bill and will not carry any interest. In case of tenderers who have fixed deposit
mecessary action will be taken to degrade them if they decline 1o sign the agreement
within the period as in the above case.

That for the purpose of jurisdiction in the event of dispute if any of the contract would
be deemed to have been entered into within the State of Orissa and it is agreed that
neither the party to the contract, the Agreement will be competent 1o bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable 10 fully indemnify the department for payment of
compensation under Workmen compensation Act VIII of 1923 on account of the
workmen employed by the contractor and full amount of compensation paid will be
recovered from the contractor.
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23.

25.

b)

d)

€)

h)

26.

27.

28.

(&)

The tenderers are required to abide by the Fair wage clause as introduced by
Government of Orissa, Works department letter No. VIII -R-8 / 5225 dated 26.02.55
and No. 1IM 56 /6 - 28842 (4) dated 27.09.61 as amended from time to time.

In case of any complaint by the laborer working about the Non-payment or Jess
payment of his wages as per latest minimum wages Act, the Block Development
Officer will have the right to investigate and if the contractor is found to be in default,
he may recover such amount due from the contractor and pay such amount 1o the 1bour
directly under intimation to the local labour Officer of the Government. The decision of
the Block Development Officer is final and binding on the contractor.

The tenderers shall bear cost of various incidentals, sundries and contingencies
necessitated by the work in full within the following or similar category.

Rent, Royalties and other charges of materials, octopi duty, all other taxes including
ferry, tools, conveyance charpes and other cost on account of land and building including
temporary building and temporary electric connection to work site as well as construction
of service road and diversion road and its maintenance till completion of work as
required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will however be liable 1o pay to Government for
temporary occupation of land owned by Government at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
amangements therein (0 the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for the work.

Fees and duties levied by the Municipal, canal or water supply authoritics.

Suitable equipment’s and wearing apparatus for the labour engaged in risky operations.
Suitable fencing barriers, signals, including approved patent and electric signals where
necessary at works and approaches in order 1o protect the public and employees from
accidents.

Compensation including cost of any suit for injury to persons or property due to neglect
of any major precautions also become payable due to opemation of the Workmen
compensation act.

The contractor has to arrange adequate lighting arrangement for the work wherever
necessary at his own cost.

After the work is finished all surplus materials should be removed from the site of
work. Preliminary work such as vats, mixing platforms etc. should be dismantled and
all materials removed from the site and premises left neat and clean and this should be
inclusive of the rates.

No payment will be made for bench marks, level pillars, profiles and benching and
leveling the ground where required. The rates 10 be quoted should be for finished items
of work inclusive of carriage of all materials and Incidental items of works.

It should be understood clearly that no claim what-so-ever will entertained in regard to
exira items of works or extra quantity of any iterns besides estimated
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33.
34,

335,
36.
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written order is ‘obtained from the Engineer in-charge and rates settled before the extra
items of works and extra quantity of any items of work is taken up.
The tenderers shall have to abide by the C.P.W.D safety code rules introduced by the
Government of India, Ministry of Works, Housing and Supply in their standing order
No. 44150 dt. 25.11.57 which can be seen in the office of the undersigned on working
day during office hours.
If any further necessary information is required, Block Development Officer will
furmish such but it must clearly be understood that the tenders must be received in
order and according to instructions.
(a) No relation certificate :
The contractor should have to furnish certificate along with the tender to the effect that
he is not related 1o any officers in the rank of an Junior Engineer and above in the
Office Of the Panchayat Samiti, Kaptipada or Asst. Secretary and sbove in the
concerned Government Deptt. If the fact subsequently proved to be false, the contact
will be rescinded. The earnest money and the total security will be forfeited and he
shall be liable to make good the loss or damage resulting from such cancellation. The
Performa for no relationship centificate is contained in a separaic sheet of LF.B.
(b) Each tenderer must submit along with tender a note regarding his previous
experience on construction of major building works. The following details must be given
otherwise the tender is liable to be not considered at the direction of the authority.

Names of the major buildings :

Estimated cost ;

Number of floors :

Type of foundation adopted :

Date of commencement:

Date of completion:

Other details if any :

In addition to the above information the Performa contained in the separate page of
should also be filled in suppont of previous experience of the tenderer.

Tenders are required 10 go through each clause of P.W.D form F-2 / P-1 carefully in
addition to the clause mentioned herein before tendering.

All reinforced cement concrete works should conform to Orissa Detailed Standard
specifications, LR.C and 1.5.1 Codes and Bridges Code sections: 1, 11,

IL IV and VII & latest design criteria.

Shuttering and centering shall be with scasoned hardwood planks inside of which
shall be lined with suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.
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37. The Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly or fully such structures if found
defective in their opinion.

38. Concrete should be machine mixed unless otherwise ordered in writing by the Block
Development Officer. The contract or should arrange his own concrete mixer, vibrator,
pumps etc. for this purpose at his own cost.

39, Cement shall be used by bags and weight of one bag of cement being taken as fifty
(50) kg.

40. The following materials may be supplied by Department (if available) 1o the contractor at
the PWD Go-down at ............oovmvmmsmscacscreenssssnens at the rafes inclusive of storage
as noted against cach. Afier issue, it will be the contractor’'s responsibility for safe
custody and upkeep of materials, He has also w bear all incidental charges such as
trunsport, storage, handling and retum of empty cement bags and containers at the
issuing store, His rates quoted for the work is to inclusive of all charges.

a)Cement in bags. @ Rs per quintal
(Excluding cost of empty cement
container)
b)M.S. Rods (round) or Tor Steel @ Rs per quintal
¢) Paints of different categories i@ Rs...per liter (excluding cost of container)
Before issue of above materials to him, the Contractor shall furnish Bank guarantee of
any of the Nationalized Banks Jocated Al ........ccvievirireronesrermesssssiossssen for a sum

equal to the cost of materials. The bank guarantee should be valid for the entire period of
agreement. The same may be refunded to the contractor only after the materials supplied 1w him
arc fully utilized in the works. and cost thereof recovered from his bill (s) in full or if the
materials are partly utilized such materials are retuned by him 10 the Dep. in full and in good
conditions and receipt thereof duly acknowledged by the concerned Departmental Officer.

OR

Department shall not supply any materials, what-so-ever for the work. The tenderer shall
be financially solvent and stable for advance procurement of all materials, required for the
works vide Govi, of Orissa, Finance Department Memo No. 48443/F - Code - 46/95 dated
11.12.1995.

39, In the event of any delay in the supply of departmental materials for unavoidable
reasons or non-availability of departmental materials during the period of exccution the
contractor should amange the materials like steel and cement of approved quality and
specification at his own cost for completion of work within the time schedule, If
however, there arises delay in procurement of materials, reasonable extension of time
will be granted on the application of the contractor. But no claim of compensation will be
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40.

41.

43,

45.

The contractor will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what - so -ever and the cost
of such materials will be recovered from the bills at the stock issue rates or market rates
whichever is higher.

If the contractor removes and Government materials supplied to him from the site of
work with a view to dispose of the same dishonesty he shall be in addition 10 any other
liability civil or criminal arising out of his contact be liable 10 pay a penalty equivalent to
five times the price of materials sccording 1o the rates stipulated in clause 39, The penalty
so imposed shall be recovered at any time from any sum that may then omting time
thereafler become due to the contractor of from his security deposit or from the proceeds
of sale thereof.

The sclected bidder may take delivery of department supply according to his need for
work issued by the Sub-Divisional Officer -incharge. The bidder shall make all
armangement for proper storage of materials but no cost for building shed for storage, pay
of watchman etc. will be bome by the Department. The Department is not responsible
for considering the theft of materials at site, It is contractor’s risk. Under any such plea if
the tenderer stops the work, he shall have to pay the full penalty as per clauses of the F-2
/P-| of agreement.

The Department will have the right to supply at any time in the interest of work any
departmental materials 1o be used in the work and the comtractor shall use such
materials without any controversy or dispute on that account. The rates of issue of such
materials will be at the stock issue rate inclusive of storage charges or rates fixed by the
Department or current market rate which-ever is higher

All materials which are to be supplied from P.W.D store will be as per availability of
stock and in case of steel, the contractor will have to bear the charges of
straightening, cutting, jointing, welding etc to required sizes. No cut pieces of M.S.
Rods, M.S. Angles, Tees and joist etc. less than one meter in length will be accepted
back as surplus and all these will be contractor’s property, Amir the issue from the
P.W.D store the materials may be under the custody of the contractors and the
contractor will be responsible for its safety and storage. Cut picces of more than one
meter in length will be returned by the contractor at the issuing stores without any
conveyance charges (Not required).

M.S. Rods, plates and structural steel will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates ctc.
Shall be measured in length of different diameter, size and specification as actually
used (including hooks and cranks) in the work correct to an inchor cm. and their weight
calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-charge (wastage of bats and unnecessary lapping will not
be considered for measurement and payment)
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46.

47.

48.

49.

-1 B

32,

33.

The contractor should at his own cost arrange necessary tools and plants required for
the efficient execution of work and the rates quoted should be inclusive of running
charges of each plant and cost of conveyances.

Empty cement bag and empty paints drums will not be sccepted back by the
departments. The cost of each empty cement bag and ecach paint drum will be
recovered from the contraciors bill at the rate of Rs.....ooovvvncennnn —~{Rupees
........................................................ ) only and Rs
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, F o S ——,
respectively. The contractor while quoting his rates should consider this aspect
accordingly.

The machineries if available with the Department may be supplied on hire as per
charges prescribed by Department.

In the event of any delay in giving layout of the building for unavoidable reasons,
reasonable extension of time will be granted on the application of the contractor but no
claims for compensation will he entertained under any circumstances.

The tenderer should furnish along with their tender a list of works which are at
present in their hand in the prescribed Performa enclosed herewith.

(a) It should be clearly understood that the joints of the M.S.bars are 1o be provided
with prescribed lapping, welding or bolts and nuts as will be directed by the
Engineer-in-charge.

(b) Concrete test specimens 150 mm x 150 mm x 150 mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by a
‘representative of the contractor in the presence of a responsible officer of the rank not
below than that of an Assistant Engineer or Sub-Divisional Officer. The contractor
shall bear the cost so involved in testing. The tests specimen in cube should be carried
out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
{c) Test specimens shall be formed carefully in accordance with the standard method
of taking test specimen and no plea shall be entertained later on the grounds that the
casting of the test specimens was faulty and that the result of the test specimen did
not give a correct indication of the actual quality of concrete.

(d) Plain concrete and reinforced concrete specimens will be tested in Control and
Research Laboratory at Bhubaneswar. Cost of testing all specimen and samples be
barne by the Contractor,

Conerete of strength below 85% of the required strength (as determined by actual tests)
shall not be accepted.

No claim for carriage of water what -so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as

apprentice at his own cost if the work as shown in the tenders exceeds Rs. 2,50,000/-,

The apprentices will be sclected by the Chiel Engincer. The period of employment will

commence within onc month afier the date of work order and would last till the date,

when 90% of the work is completed. The fair wage to be paid should
1{.."‘?
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55.

57.

a8,

61,

not be less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed the Chiel
Engineer in the manner so that the total expenditure does not exceed one percent of the
tendered cost of the work.

List of the tools and plants in possession of the contractor is to be fumnished{Not
mandatory).

It is the responsibility-of the contractor to procure and store explosive required for
blasting operation. Department may render-necessary possible help for procuring
license.

The Orissa Construction Corporation Lid. will be allowed a price preference to the
extent of 3% over the lowest quotation or tender as laid down in Works& Transpont
Department Resolution No. 285 dated 17.4.1974,

The Orissa Bridge & Construction Corporation Lid. will be allowed price preference up-
0 3% over the lowest amount (where their tender is not the lowest) provided they
express willingness to exec.4te the work after reduction of mates by negotiation.(Not
required)

AMENDMENT TO EXISTING CLAUSE

By submission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quality of materials including the wheat / rice referred to
above medical aid, labour and food stuff etc, and that rates by him in the tender will be
adequate to complete the work according to the specifications attached thereto and that
he had taken into account all conditions and difficulties that may be encountered during
its progress and to have quoted labour rates and materials with taxes, octopi, other
dutics, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, fo the entire satisfaction of the Engineer-in-
charge of the work and his authorized subordinates. After acceptance of the contract
rate Government will not pay any extra charges for any reasons in case the contractor
claims later on to have misjudged as regards availability of materials, labour and other
factors.

The contractor will be responsible for the miss-use, loss or damage due to any reason
what-so-ever of any departmental materials supplied to him during the execution of the
work. In case of loss, damage or miss - use recovery at the rate of 5 times the cost of
the materials 5o issved will be deducted from the bills or his other dues.

1% of the gross amount of the bill and surcharges applicable will be deducted from the
contractor’s bill towands Income-tax.. The contractor is required to pay Royalty to Govt.
as fixed from time to time.

Under no circumstances interest is chargeable for the dues or additional dues if any
payable for the work.

N
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62.

63.

Vim

Under section 12 of Contsct Labour (Regulation and Abolition Act. 1970) the
contractor who undertakes execution of work through labour should produce valid
license from Incensing authorities of Labour Department.(Only for successful bidder)
PAYMENT FOR VARIATION.IN PRICES

{Vide Works Depariment Memorandum No. 12073/W di. 07.04. 1986, No. 14379 dr.
22.06.91 and No. 22874 dr. 24.10.92 and No. 8310 dv. 17.05.06}

(n) If during the progress of the work the price of any materials (excluding the cost of steel,
cement and bitumnen) incorporated in the work (being materials supplicd from the Engineer-in-
charge's store in accordance with Clauses thereof) increases or decreases as a result of
increases in the Average Wholesale Price Index (all commodities) and the contractor
thereupon necessarily and properly pays in respect of that materials (incorporated in the
work) such increased or decreased price, then he shall be entitled 1o reimbursement or liable
to refund, quarterly as the case maybe, such an amount, as shall be equivalent to the plus
or minus difference of 75% in between the Average Wholesale Price Index (all
commodities) which is operating for the quarter under consideration and that operated for
hmnnﬂhhhﬁrwﬂupﬂﬂtfﬂmuhnﬂhﬁm

Vm=0.7§x—x Rx
100 ()
= Increase or decrease in the cost of work during the quarter under consideration due
10 changes in the price of materials.
= The value of work done in rupees during the quarter under consideration.

= The Average wholesale Price Index (all commaodities) for the quarter in which the
tender was opened (as published in R.B.1, bulletin from time to time).

= The Average Wholesale Price Index (all commodities) for the quarter under
consideration,

= Percentage of material component as per sub clause of this Clause.

Increase / decrease of cost of Steel, Cement and Bitumen are to be reimbursed / liable
1o be refunded with prior approval of Government as follows:

l. Steel .... Rate as fixed by Steel Authority of India Limited (SAIL)

2. Cement ..... Average factory price of this manufacture of cement inside the state.
3. Bitumen ..... Rate as fixed by Indian Qil Corporation (1.0.C.)

{b) Similarly, if during the progress of works the wages of labour increases or

decreases as a result of increase or decrease in the Minimum Wages for labour ibed by

W
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the Government and the contractor thereupon necessarily and properfy pays in respect of
labour engaged on execution of the work such increased or decreased wages then he shall be
entitled to reimbursement or liable to refund quarterly as the case may be such an amount,
equivalent 10 the plus or minus difference of 75% in between the Minimum wages for which

is operating for the quarter under consideration and that operated for the quarter in which the
tender was opened as per the formula indicated below:

PL (i=ia)

¥Yi=0.75x —x Rx

100 i
VI = Increase or decrease in the cost of work during the quarter under consideration due
to change the rates of labour,

R = Thevalueol the work done in rupees during the quarter under consideration.

o = The Minimum wages for labour as prevailed during the quarter in which tender was
opened.

i = The Minimum wages for labour prevailed during the quarter under consideration.
PL = Percentage of labour component (as per sub-clause)

(e) Similarly, il during the progress of work, the prices of Petrol, Oil and
Lubricants{ Diesel oil being the roprescntative item for price adj.stment) increases or decreases
unr:suhnftheprh:eﬂxndﬂumﬁrhyﬂuﬂmﬁmmmtuﬂndiumﬂﬂumnmwﬂmupm
necessarily and properly pays such increased or decreased price wwards Petrol, O and
Lubricants used on execution of the work, then he shall be entitled to reimburse mentor liable
to refund, quarterly as the case may be such an amount, as shall be equivalent to the plus or
minus difference in between price of P.OL which is operating for thequarter under
consideration and that operated for the quarter in which the tender was opened as per the
formula indicated below:

100 Dy

KI' = Increase or decrease in the cost of work during the quarter under consideration due to
changes in the price of POL.

R = Value of work done in rupees during the quarter under consideration. 5
g
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Dy = Average price per liter diesel oil which is fixed by the Governmentoflndia during the
guarter in which the tender was opened.

D: = Average priceper liter ofdiesel oil which is fixed during the quanerunder consideration.
Kz = Percentage of P.O.L.component as. per sub - clause.

(d) The following shall be the percentage of material, labour and P.O.L component for
reimbursement refund on variation in the price of material, labour and P.O.L as per Sub-
Clauses (a), (b) and (c) of this Clause.

Category of Works Contractor’s Supply
Departmental
% of % of Yol supply of
Materials Labour POL materials
l 2 3 4 5

(IRRIGATION WORKS)

& Structural works 20%% 30% %
45%

b. Earth work, canal works,

Embankment works etc. 2% (11 5%
15%

(R & B) WORKS

a. Bridge works 20% 0% 5%
45%

b, Road works 45% 4% 5%
11529

¢. Building works *30% 30% 5%

5%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

Vide works department letter No-21359, dated 22.9.91 the reimbursement / refund on
aviation in price of materials, labour P.O.L. as per sub-clause (a), (b) and (c) of this clause

shall be applicable in the following manner:
4
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In terms of the aforesaid escalation clause, where the period for completion of the
work as stipulated in the agreement is less than one year, no escalation is admissible at all, in
case of work where the stipulated period of completion is one year and more escalation on
account of price variation is a admissible only for the remaining period after excluding the one
year period thereof, provided the work has been carried out by the contractor in terms of the
relevant provision of the agreement. In the situstions, where the period of completion initially
stipulated in the agreement was less than one year and subsequently the completion period has
been validity extended on the ground that the delay in completion of the work is not attributable
to the contractor and in the result of the total period including the extended period stands at

one year or more, escalation is admissible only for the remaining period after excluding the
first on¢ vear period there from™.

(NThe contractor shall for the purpose of sub-clauses (a), (b) and (c) of this clause keep
such books of account and other documents as are necessary to show that the amount of
increase claimed or reduction available and shall allow inspection of the same by a duly
authorized representative of Govi and further, shall at the request of the Engineer-in-charge
furnish, verified in such a manner as the Engincer-in-charge may require and document kept
and such other information as the Engincer-in-charge may require.

The contractor shall within a reasonable time of his becoming aware of any alieration in
the price of such material, wages of labour and or price of P.O.L give notice thercof to the
Engincer-in-charge stating that the same is given pursuant 1o this conditions together with an
information relating thereto which he may be in a position of supply.

64. Any defects, shrinkage or other faults which may be noticed within 6 (Six) months
from the completion of the work arising out of defective or improper materials or
workmanship are upon the direction of the Engineer-in-charge 1o be amended and made
good by the contractor at his own cost unless the Engineer for reasons to be recorded in
writing shall decide that they ought to be paid for and in case ofdefaultthe Department
may recover from the contractor the cost of making good the works,

65. From the commencement of the works to the completion of the same, they are 1o be
under the contractor's charge. The contractor is 1o be held responsibility 10 make good
all injuries, damages and repair occasioned or rendered necessary to the same by fire or
other causes and they are to hold the Govt. of Orissa harmless for any claims for
injuries to person or structural damage to property happening from any neglect, default,
want of proper care or misconduct on the part of the contractor or any one in his
employment during the execution of the works. Also no claim shall be entertained for
loss due 10 earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental and damage so caused will have to be made good by contractor at

his own cost
66.  Where it will be found necessary by the Department, the Officer-in-charge of the Work
shall issue an order book to the contractor to be kept at the site of the pages
N
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serially numbered. Ovrders regarding the work whencver necessary are to be entered in
this book by the P.W.D. Officer-in-charge with their dated signatures and duly noted by
the contractor or his authorized agents with their dated signatures. Orders entered in this
book and noted by the contractor's agents shall be considered to have been duly given
the contractor for following the instructions of the department. The order book shall be
the property of the office and shall not be removed from the site of work without writien
permission of the Block Development Officer, KAPTIPADA and to be submitted to the
Assistant Engincer every month.

In F-2, P-1 Lump Sum and P.H Engincering contract from the following shall be
incorporated as new clause as 18 (c) or F-2 /P-| contract, clause 3 (¢) of the Lump Sum
contract and clause 19 (c) of P.H. contract form.

Special class contractor shall employ under him one graduate Engineer and two
Diploma Holders belonging to the state of Orissa. Like-wise "A’ Class contractor shall
employ under him one Graduate Engineer, or two Diploma Holders belonging to state of
Orissa. The contractor shall pay to the Engineering personnel monthly emoluments
which shall not be less than the emoluments of the personnel of equivalent qualification
employed under the State Govt. of Orissa. The Chief Engineer, Roads, Orissa may
however assist the contractor with names of such un-employed Graduate Engineer and
Diploma Holders if such help is sought for by the contractor,

The mames of sach engineering personnel appointed by the contracior should be
intimated o the tender receiving authority along with the tenderas to, who would be
supervising the work,

Each bill of the special class or "A' class contractor shall be accompanied by an
employment role of the engineering personnel logether with a centificate of theGraduate
Engineering or Diploma Holder so employed by the Contractor to the effect that the
work executed as per bill has been supervised by him.

{Vide works depit No. Codes - M 22/9] - 15384, dated 09-07-199])

The intending bidders may remit the cost of tender papers through postal money order /
Bank Drafl. However the Department will not be held responsible if the reisany delay in
receipt of tender documents by the intending contractors sent by the Dep. Through
registered post and similarly if the tender documents sent by the intending contractor by
the registered postdonotreach in the Division Office by the appointed date and time, the
offer will not be considered on any account even if the tender documents were dispatched
by the tenderers before the due date. The cost of postal registration fees to and fro will
be borne by the intending tenderer by advance payments.

The tender should be strictly in accordance with the provision as mentioned in the
tender schedule, Any change in the wordings will not be accepted.

The drawings fumnished with the tender are tentative and subject to revision or
modification as tendered during execution as per actual necessity and test conducted.
But the tendered rates noted by the tenderer will hold good in case of such modification
of drawings during the time of execution and shall in no way imglidate
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no extra monetary compensation will be emertained. The work shall however be
executed as per final approved drawing to be issued by the Engineer-in-charge as and
when required.

Over and above these conditions the terms and conditions and rules regulations and
specifications as laid down in Orissa Detniled Standards Specifications and Orissa
P.W.D. Code are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned
Block Development Officer or ransfer be made by power of Attomey authorizing others
to receive payment on the contractor's bebalf,

The contractor should attach the certificate in token of payment of deposit with there
glistering authority as per recent circular of Government relating to this registration.
Any damage caused by natural calamities should be made good of by the contractor at
his own cost. The Department will not be any way responsible for the same and will not
pay any cost towards the repair done by the contractor,

In case of any complaint by the laborers working about the mon-payment or less
payment of his wages as per latest minimum wages act, the Executive Engineer will
have the right to investigate and if the contractor is found to be in default, he may
recover such amount due to the contractor and pay such amount to the laborers directly
under information to the local labour officer of the Govt. The decision of the Block
Development Officer is final and bidding on the contractor,

Through Department issue of cement and steel has been indicated with issue rate it may
not taken as binding. The contractor must have to armnge by themselves cement and
steel from approved manufacturer, get it tested in the Departmental Laborstory and
approved by the Department before use. No extension of time, escalation of price on
such account shall be entertained in future.

The contractor shall make requisition of claim book from the date of commencement of
work from the department and shall maintain in proper. P.W.D. form with pages
serially numbered in order to record items of work which are not covered by his
contract and are ¢clnimable as extra. Claims shall be entered regularly in this book under
the daled signature of the contractor or his duly authorized agents at the end each month.
A certificate should also be fumished along with the claims to the effect that he has no
other claim beyond this claim up-to-date. It im any month there are no claims to record
certificate to that effect should be furnished by the contractor in the claim book. Each
claim must be definitc and should be given for as possible the quantities as well as the
total amount claimed. The claim book must be submitted by the contractor regularly by
10th to 16th days of each month for orders of the Engineer-incharge or competent
authority. Claims not made in this manner or the claim books not maintained from
commencement of the work are liable to be summarily rejected. The claim book is the
property of the P.W.D and shall be finally surrendered by the contractor 1o the Engineer-
in-charge after completion of the workor before rescission of the the
department whichever is earlier for record, 2
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78. ltems where the rates quoted by the tenderer are Jess than 25% below the CSR /
estimated rates the differential cost between the estimated amount and tender amount
shall be withheld till the satisfactory completion of such items having low rates.

79. Numbers of tests as specified LR.C / MOS.T / L5.T. Specification required for the
construction of any structural works will be conducted any Govi Test House /
Department Laboratories / reputed material test laboratories 1o be decided by the
Engincer-in-charge. Testing charges including expenditure for collection / transportation
of samples / specimen ete, will be borne by the contractor. The collection of samples
and testing are to be conducted both prior 1o execution and during exccution as may be
directed by the Engineer in-charge and on both the accounts the cost shall be bome by
the contract,

80. CONDITIONS FOR ISSUE OF PLANT AND MACHINERY TO CONTRACTORS
ON HIRE
Tools and Plamts will be issued to contractor only if it is desired in the interest of
Government works and if these can be spared without inconvenience to the Department.
The sanction of the Block Development Officer KAPTIPADA shall be necessary in
cach case. The contractor shall arrange his program me of work according to the
availability of the plant and machinery and no claim what - so-ever will be entertained for
any delay in supply by the department.

An agreement shall be entered into by the contractor to the effect that these hire charges
arc recoverable from the bills of the contractor regularly and the final payment for the
working including the refund of security deposit will not be made until the total amount
due to Government on account of hire of machinery etc. is recoverable in full. Full
amount of hire charges due from the contractor at any contractor af any time shall be
recovered from his next subsequent bill.

All transit and incidental charges in connection with the dispatch of 1ools and plants
and machinery from workshop shed / deposit return thereto will be bome by the
contractor.

The hire charges shall be recovered at the prescribed rates from and inclusive of the
date the plant and machinery is made over up 1o and inclusive of the date of its retum
even though the same day may not have been utilized for any reasons except for a
major break down which may take more than 72 hours for repairs.

The contractor shall immediately intimate in writing 1o the Enginecr-in<harge when any
plant or machinery gets out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other
machinery requiring similar preparation, the working hours will include the time required
to make up the boiler temperature and bringing plant to the operating conditions before
the actual start of work.

The, machine will work in shifts of 8 hours each. Extra charges towards overtime
wages of any of the, per acing and maintenance staff be let” able. These charges will be

fived by Engineer-in-charge from time to time in no case the and shall
¥

BLOCK DEVELOP OFFICER,
%‘/ KAPTIPADA

CONTRACTOR



@

operated beyond 8 hours in shift without prior written permission of the Engineer-in-
charge.
mwrmmmmﬁmummmﬁmhm
servicing and maintenance. He shall also provide for any labour and water source for
wuhh;ﬂ:phm.hﬂmmufmmm:mmnvmmdsimihrmhmﬂpmmn
the contractor shall ammine to get the hopper cleaned and the drums cte, washed at the
close of work each day.
ﬂmphrﬂ&mmhimymhnndh:mshﬂ!nmhemwhythnm
account of lack of arrangement of labour materials etc. on his part. The same will be
returned only when they require major repair, or when in the opinion of the Engincer-
in-charge the work or a portion of work for the same was issued is complete.
TTumhmdphmﬂullthﬂehmsirﬂhﬂummdyufmmrheuhhﬂﬁ
ﬁmﬁﬂl@hﬁmwﬂ!mlmwﬁirwmnﬂﬁnﬂuﬁpw
huuumdhyfmin-chlmﬂullhmmmmdhymm.mﬂ
of a disagreement as to the extent of damage or the value of ‘articles lost, the decision
of the Block Development Officer shall be final. The contractor shall on or before the
supply of the plant and machinery sign an agreement in indemnifyving the Government
against loss or damage o the machine. The contractor shall also be responsible for any
claims for compensation for loss of life, injury or damage to property ete. arising from
any cause what -so-cver. The contractor shall provide full time choukidar for guarding
the plant and machinery at site.

IT the articles are not retumed within the date regionally specified or extended by the
Engincer-in charge, in addition to the normal hire charge, surcharge equal 1o 10% of the
hire charges will be levied for the period that the machinery is not returned. Such period
will be treated as working time and charged as working time.

In the event of the non - retum of the machinery the full value of the articles at the
current market price will be recovered from the contractor's outstanding bills or arty bills
that may become due in respect of his other works under the State Public Works
Department. The decision of the Block Development Officer, Kaptipada shall be final
in case of dispute.

Form of agreemenmt - The contractor shall before taking the possession of the
machinery, enter into an agreement with the Engineer-in-charge or his nominee in the
form prescribed by Dept.

Log Books for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained the Department and will be attested by the
contractor or his authorized agent daily. In case the contractor contests the correciness
of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge
shall be final and binding on him. Hire charge .will be calculated according to the entries
in the log book and will be binding on the contractor.

o7
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CERTIFICATE OF NO RELATIONSHIP (AS PER CLAUSE NO, 31 (a) OF

D.T.C.N)

I/ We hereby certify that 1 / We am / are not related to any officer of Office of the
Block Development Officer, Kaptipada of the rank of Junior Engineer & sbove and any
officer of the rank of Assistant Secretary and above. We am / are aware that if the facts
subsequently proved to be false my / our contract will be rescinded with for feiture of
EM.D security deposit and | / We shall be liable to make good the loss or damage
resulting from such cancellation.
I/ We also note that, non - submission of this certificate will render my tender liable for

rejeciion.
§2. CERTIFICATE OF LIST OF WORKS IN HAND (CLAUSE - 54)
I/ We do hereby certify that at present the following works are in my / our hand.
SL [ Particulars of | Amount | Period in whichthe | Approximate value of | Department
No | worksnowin | ofeach | work is stipulated to | work done against each | under which
hand work be completed (in work on the date of the work is
months) submission of Tender | being taken up

4

3

6

o —

wa:.:humuthu,mmhﬁmn[mhmﬁﬁnuwiﬂmdﬂmﬂmhmmﬂefw
rejection.

Signature of the

Tenderer
Date:

83. CERTIFICATE OF LIST OF WORKS EXECUTED
1/ We do hereby certify that the following works have been executed by me / us in the past.




Particulars of | Approximate | Name of Dept. Period of Whether the work
works already amount of under which the | commencement and | were completed in
executed each work works executed | period of completion | stipulated period

3 4

5

| / We also note that, non-submission of this centificate will render my / our tender liable for
rejection.

Signature af the Ti
Dare:

84. PERFORMANCE RECORD OF CONTRACTORS
(In Tender Call Notice (N.I.T) Contractors shall be asked 1o, fumish report in the
following Performa duly certified by the Block Development Officer. Kaptipada,
Mayurbhanj under whom he has executed works in order to Judge their past

performance. )

1) Name of the Contractor with Regd. No. &Date :
2)  Class of Contractor :

1) License Authority and License Valid up to :
4) Details of Works Executed:

SI. [ Jobs under | Agreement Date of Stipulated Whether | Reasons
No | execution | amount | commencement date of work is for delay
completion | progressing if any
as per
programmer
I 2 3 4 5 6 7
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3}
&)
7)
8)
9)

10)
8s.

Whether the contructor has requisite machineries & personnel deploved (details of

machinery and personnel deployed.

Whether the quality of construction is satisfactory:

Whether he has capability to make good the loss time :

Whether the contractor has abandoned any work in the past there years, if yes, the

details thereof:

Whether the contractor has entered in to any litigation in the past if yes, the details

thereof:

Name of the Certifying Officer with official seal
CERTIFICATE OF TOOLS AND PLANTS.and clause no. 80, 81,8283 & 54 are

(Not required)l / We do hereby centify that the following tools and plants, machineries and
are in my / our possession in working orders,

(i

86.

87.

1/ We also note that, non - submissions of this certificate will render my / our tender
liable for rejection.
Signature of the
tenderer Dare:

Additional performance securily

Additional performance security shall be deposited by the successful bidder when the
hid amount is seriously unbalanced i.e. less than the estimated cost of more than 10%.

In such an event the successful bidder will deposit the additional performance security to
the extent of the differential cost of the bid amountin shape of PostOfficeSavings Bank
Account / National Savings Certificate / Post Office Time Deposit account / Kissan
Vikash Patra / Deposit receipt of Schedule Bank in favour of the Block Development
Officer, Kaptipada.
-l to ¥ £ -

Incentiveshould be paid in respect of individual project fomew construction / substantial
additional or improvement works, the minimum value of which is mentioned below:

Name of the work Minimum Value
I.  Building work / P.H. work Rs. 40, 00 lakh
2. Road work Rs. 3.00 crores
3. lrrigation work Rs. 10.000 crores
: ivevrit-be-paid-wit bof

next higherauthority of tender accepting authority on completion of original work before
original time schedule.

(Incentive need not be included in the estimate. Specific budget provision may be

made under Stale- _ plan out of which the incentive shall be met.)

87.

Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender Documents including
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(i)

89.

An affidavit shall be furnished by the contractor at the time of submission of Tender
papers about the authentication of tender documents including Bank Guarantee (Vide
Govt. of Orissa, Works Dept. Code - 14/2004 = 9414, dt.08.06.2004, concurred by Law
Dept. and Finance Dept., ride their UOR No, 1242, dt. 05.08.03 and No. 195 / WF - |,
dt. 04.03.04 respectively.

Clauses for site engineer and road furniture etc in DTCN / Agreement

In Works Dept. Letter No: -10407, &t 25.06.2004, the agencics executing major
worksshould possesses full-fledged field laboratory for testing of the quality of the
work, Under the same clause, the following provisions are to be made #s per Works
Dept. No. 12351 /' W, dated 23.07,2004,

An engineering personnel of the executing agency should be present at work site at the
time of visit of high level Inspecting Officers in the rank of Block Development Officer
and above.

After completion of the Road In all respect, road furniture should be affixed by the
executing agency indicating locations like School, Hospital, No-home eic.

Cess@ 1% (One percent) will be deducted from the gross amount of cach running bill
of this work towards welfare of Labour as per prevailing guidelines of Gowt,

TOTAL { ) item only.

Sold for the worl:

On payment of

Rs.

receipt no. di.
(a) No of items put 1o tender

(Rupees Jvide money

(b) Eastern money furnished in Shape of

(1) NS.C. for Rs. pledged / not pledged
(2) Postal time Deposit account Rs. pledged / not pledged
() K.V.P. Rs. pledged / not pledged
(4) Postal savings Pass Book A/C Rs. pledged / not pledged
(3)Demand Draft in favour of BDO, Kaptipada Rs. pledged / not
pledged
{6)Fixed Deposit in any Nationalized BankRs pledged / not pledged
Total: Rs,
W
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(¢} GST Certificate furnished / not furnished

id) PAN CARD furnished / not furnished

(e} List of work in hand furnished / not furnished
if  Relationship certificate furnished / not furnished.

Mo of corrections:
No of overwriting:
No of interpolation:
vV
by
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BILL OF QUANTITIES = Wi
BASIC INFRASTRUCTURE DEVELOFRENT
: , REPAIR & RENOVATION OF SMART
NAME OF THE WORK : ; ICLASSES, SCIENCE LAB AND E-LIBRAICY
AT KAPTIPADA COLLAGE, KAPTIPADA
|Estimated Cost Rs. 1,662,234.00
1% of the estimated cost in shape ol
: NSC/POTDIKVP (POSBE! Deposit receipt of
EMD 1o be deposited scheduled commercial bank duly pledged 10
KAPTIPADA
Cost of Tender Paper |6000 /-
Dt of sale & Recipt of tender paper 26.06.2023 to 15.07.2023
Date of opening of Tender Paper 17.07.2023
E’m of Completion -ﬁ_ Months
Class of Contractor e "D'and C Class
iy 3 Fﬁﬂl- B
Reopair & Renovation of Science Lab, E- Lab, Smart Class Room & Peripherial Development
- a - Schedule Estimated Cost
Bl Description of ltem Quantity| Unit Ralg

Rs. P. | Rs P.

Dismantling and removing 2.5 cm. thick artificial stone flooring
| 1 |including stacking the useful materials for reuse and removing the| 0.00 sqm 74.19 0.00
debris within S0m lead

4 cm thick grading cancrete (1:2:4) on roof slab with 12mm &

: 7. 0.00
down grade size black hard granite chips for old work. il | W onll o

Supplying fitting and fixing wertrifed tiles in floors,treads or steps
3  |of sizge 600mm x 600mm of approved make conforming to 15 .00 =gm | 1225591 0.00
13755 laid on 20mm thick cement mortar (1:4) (1 cement : 4

|cource sand) and filling joints with white cement of approved qual

Fixing colour Glazed tiles in wall on 12 mm thick cement

i 11:3) } i 0.00 Sgm 8812 0.00

§ |Removing old lime or cement plaster from walls including raking 0.00 sqm i17.10 0.00
out joints 12 mm deep and removing the debris within 50m

12mm. thick cement plaster in c.m. 1:6 over brick masonry

6 |including cost conveyance and royality of materials curing etc. 308.33 | Sgqm 153.40 47296.00
complete.

’ Priming one coat with primer of approved quality over plaster 4311361 | Sqm 020 260111.00
Finishing wall surface of walls with Acryhc wall pufty (Water based)
of approved make and finished smooth and even surface to receive
painting including cost of scaffolding staging charges with cost of all s 1l s e
maierials taxes, labour T & P
Wall painting two coats on new work with plastic emulsion paint

g9 of ap I 1360:17 | Sgm BG6.34 108803.00
Painting two coat with approved enamal paint with primer one

10 coat with any approved primer A418.47 sgm 208.90 B741E.00




[ 29/
Masonry work with Fly Ash Bricks having crushing strength o
between 75kg/sq.cm twith dimensional tolerance £8 percent in
€.m. 1.6 in superstructure including cost conveyance and royality
of materials curing etc. complete.

11 Cum 0.00 0.00

12 |Supply of Iron Doors & Windows including all cost, conveyance & | 103300 | Kg 87.17 90047.00
taxes #tc completa as per direction of the Engineer-in-charge.

Supplying, fitting, and fixing up window(sliding type) made up

Aluminium section 9778 as windows frame,section No.4095,4096
13 jand 97773994 as shutter frame with S5Smm.thick black glass as 73.45% Sgm | 4176.50 306764.00
|pln!| fitted with rubber beading including locking arrangement

including all fittings ,cost of
14 |Wall painting with two coats weather coat paint uflpprmd 305344 | Sgm 72.90 222596.00
LS 20000.00
16 |Provision for Drinking water facility with water purifier system LS 155876.00
17 _|Provision for Electrical work to be paid as per actual LS 119088.00
18 |Provission for Vinyl flooring as per actual 140000.00

Total | 1662234.00 |
Rupees Sixteen Lakhs Sixty Two Thausand

BOQ & Submitted by Two Hundred Thirty Four) only
Asst. Engineer
Block
| am willing to execute the work at
W) oo % LSS (in words............
W e Equal to e berder value

NOTES:-

1 The contractor should not write anything excepting quoting of
percentage and incase anything else regarding tender rate is
mentioned,the tender is llable for rejection.

2 Strike out which is not applicable.

3 Percentage should be quoted upto 2 {two) digits after the decimal

point.
4 Rate of all items are inclusive of cost,carriage,royaity and other
taxes of material.
Tenderer
NG OF CormEION. o e it SDi-
No. of over writine APPROVED
No. of Interpolation......o.iecocimmsriermemssssme BLOCK DEVELOPMENT OFFICER
Kapt:pada Bioc:
on realisation of Rs............... - towards cos! of tender paper in the shape of Damand Dr.
at...

Signature of the Contraciar ELOCK




