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BID IDENTIFICATION NO.- 01/2018-19 8DO/MOR

6OVT. OF ODISHA
PR & DRINKING WATER SUPPLY DEPTT.

BID DOCUMENTS / DETAILED TENDER CALL NOTICE FOR THE WORK

Construction of Concrete Drying Platform Cum Threshing Floor at Nuhajhalia 6.P.

ESTIMATED COST: - Rs. 7,26,244/- (APPROX.)

OFFICE OF THE BLOCK DEVELOPMENT OFFICER, MORADA

OFFICE OF THE BLOCK DEVELOPMENT OFFICER,MORADA, MAYURBHANT
INVITATICN FOR BIDS (IFB) Bid Identification No. 01/2018-19 BDO/MOR

CONTRACTOR(Full Signature BDO, Morada
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OFFICE OF THE PANCHYAT SAMITI, MORADA AT CHITRADA.

1. The Block Development Officer, Morada on behalf of Governor of Odisha invites percentage rate bids in
Single Cover System respectfully for the construction of work detailed in the table below from the
Class of contractors as mentioned in column-7 against each work registered with the State Governments
and contractors of equivalent Grade / Class registered with Central Government / MES / Railways for
execution of Civil works. The proof of registration from the appropriate authority shall be enclosed along

_ with the bid — — - _ -
sl Name of the work Value of the | Concerned TI A EMD | Costof Bid | Classof | Period of |
No work (RS) Amount Documents Bidder | completion
| &) | e | |
Tl R B E [ 4 - [~ 7 | 8
1 Fonstruction of Residential 1099 160/- Block 10.991/- > 6000/ - CTATDT 6 (S1x)
Ruarter at Block Head Quarter, Development Calendar
Morada Officer, Morada Months
| 2 Construction of E-Type twin| 1634,789/- | Block | 16,348/-| 6000/- | C*&™D" | 6(six)
Quarter at Block Head Quar‘Ter‘,I Development ' I | Calendar |
Morada Officer, Morada, Months
[ 3 Construction Concrete dry;ng- 7.26,244/- Block _I 7.262/- |r * 6000/ - | el =BT 1 2 (Two) |
platform cum Threshing Floor at Development Calendar
Sanmundhabani G P Officer, Morada Months
4 .-Sonstr'uct:on Concrete drymg. 7,26_,244/- [ Block E 7,2627- I -CEOO/- | ' &TD" 2 (Two) |
platform cum Threshing Floor at Development | Calendar
Nuhaghalia 6 P Officer, Morada Months
2 Bid documents consisting of plans, specifications, the schedule of quantities ond the set of terms and
condition of contract and other necessary documents can be seen in the website: http.// www.mayurbhan|,
nicm
3 Bids must be accompanted by Earnest Money deposit/Bid Security in shape of Bank Draft from any

Nationalized Bank, payabie at Chitrada only, of the amount specified for the work in the table col 5
above, pledged in favour of Block Development Officer, Morada as specified for the work at Col.-04 above
and will have to be in any one of the forms as specified in the bidding documents

4 The Bid documents will be awailable in the website: http://www.mayurbhanpnic.in. from 10.00 AM of dt
18.07.2018 to 5.00 PM of dt. 30.07.2018 for offline bidding

5, Bids shall be received only "Through Registered / Speed post” on or before 5.00 PM of dt. 30.07.2018

6 Bids received shall be opened at 11.00 Hours on dt. 31.07.2018 in the office of the Block Development

Officer, Morada in the presence of the bidders/authorized representatives, who wish to attend. If the
office happens 1o be closed on the last date of opening of the bids as specified, the bids will be opened
on the next working day at the same time and venue

7 The Bid security will be paid through Bank Draft from any Nationalized Bank, payable at Chitrada

only. No other form of bid security will be accepted.
8 Other details can be seen in the bidding documents
9. The authority reserves the rght to cancel any or all bids without assigning any reason there off.,
10 The Contractor shall Sign in full in all pages of DTCN

-t
Block De icer
Mora
\rr
CONTRACTOR(Full Sign: 0, Mysiarment OHCes
iFull Signature B]o?_I'rI-I ﬁnk_l':lfﬂﬁ[..'!ﬁl

) r_'!,lq [ I:" h
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OFFICE OF THE PANCHAYAT SAMITI MORADA AT CHITRADA
Bid Identification No.- 1/2018-19 BDO/MOR

. Number of works - 4 (Four) numbers of works

2. Approximate estimated cost :- 7 26 Lakh to * 16.34 Lakh

Period of Completion :- 2 (Two) to 6(5ix)Calendar months

Date & Time of availability of bid documents in the portal :- Dt 18.07 2018 to 30.07 2018
Last Date / Time of receipt of bid in the portal :- Dt 30.07 2018 up to 5.00 PM

Date of Opening of bid :- Dt 3107 2018 at 11.00 AM

~N oo oA w

Name & address of the Office inviting bid :- Block Development Officer Morada

Further details can be seen from the e-procurement portal http://www.mayurbhan.nic.in

L i” .‘-nentuﬂ"i*'

¢\oP
glock D:: oRADA

CUT OFF DATE FOR PUBLICATION DT. 18.07.2018

Copy forwarded to the Regional Manager The Samaj and Sambad, with a request to get published
ct an early date for wide circulation of tender call notice

It 1s to mention that the initial sale date of Bid dacuments s Dt. 18.07.2018 as such you are
requested to publish the Tender Coll Notice prior to this date

Complimentary copy of the news paper containing the tender call notice may please be sent to this
office for reference and record

Enclosure :-- CD -1 No

Block Development Officer,
Morada

'
CONTRACTOR(Full Signature BISO, rth‘/‘/

v oﬂmal
\opmen
Block D:::) RADA
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CHECKLIST TO BE ENSURED BY THE BIDDER
Sl No. Particulars ) = Reference to Whether Reference to
Clause no. | Furnished r)age no.
| - . = | |
1 Cost of tender paper D.T.C.N Clause ]
‘ Rs.6000.00 No.04 | |
m—— » ' i I o
EM.D for Rs. 7262/ - (scanned copy of D T.C.N Clause |
I financial instrument shall be furnished) Ne.06 |
- I i (=== i
o |
| 3 Copy of valid Registration Certificate | EJOTOCS.'::%;USE
D T.C N Clouse
4 Copy of PAN Card No 05 & 07
5 No Relation Certificate in Schedule-A D.T.CN Clause
No 12
| _l Information regarding current litigation,
6 debarring / expelling of the tender or | D.T C.N Clause
abandonment of the work by the No, 11
tenderer (Schedule-E)
— | S— — =
| D T.€ N Clause
7 Affidavit (Schedule-F) No 11 |
| 3 Too'ls & Plonts and machineries as per the | o 1o.04 ‘ |
_ requirement
| 9 | (Schedule-B) As apphcable |
1 - S - | —
10 (Schedule-C) Not applicable I |
T 1 — — =T | - = e
11 | Work experience(Schedule-D) | As apphcable |
CONTRACTOR(Full Signature A

Block

0
Deveiopment
ORADA

ficet
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CONTRACT DATA

A, GENERAL INFORMATION
r_Sl. No. _, Item Details I
| 1 | Bid Identification No | 01/2018-19 BDO/MOR
| | Construction of Concrete Drying
| 2 | Mame of the Work Platform cum Threshing Floor at

' Sanmundhabani 6.P.

3 |OffcerInitingTender _ 800 morado
| 4 l i:i Moroda with head quarters authorized of ths | BDO morada
- | .
| 5 | Estimated Cost || Rs. 7,26,244/-
I_E BID INFORMATION == H
6 | Intended completion period/ Time period assigned for !
Complevion
i 7 | Lost Date & time of submission of Bid | 500 PM
| | — Date 30.07.2018 o
' Cost of Bid Document (Clause No-4 of DTCN]
T Bank draft amount from nationahized Bank —— _ ]
8 [1r linfovourof "~ | BDO Morada B
_ 1T . .p_ayab'le_cn o - | Chitrada I
TR Security (Clause No-6 of DTCN) Tl :
[ | I | Amount Rs 7,262/- |
9 11 ' in favour of BDO Morada _I
| | ITI | payable af Chitrada
v Type of instrument " As specified in The bid document o _
|__ 1_0_ | B Vg!ldl’r;_r pglg = __ - 90 days e 1]
| Mamimum period of contract / agreement / lease deed
| 11 | of equipment and machineries as per Clause No. 10 (v) Deleted
S of DTCN ,
| 12 Currency of payment for Contract | Indion Rupees
13 _[__Lang&ge of Contract e o T&gllSh_ |

CONTRACTOR(Full Signatare
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1.3
1.4
15

1.6
1.7

18

181
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PROCEDURE TO PARTICIPATION IN
BIDDING

PARTICIPATING IN THE BID :

Deleted

Only a small notification will be published in the newspaper specifying the work details along with mention
of the specific website for details. The publication of the tender will be for specific period of time till the
last date of submission of bids as mentioned in the ‘Tnvitation for Bid' after which the same will be removed
from the list. Any bidder can view or down load the bid documents from the web site

Contractor exempted from payment of EMD will be able to participate in the tender directly by
documentary evidences towards his eligibility for such exemption

Deleted

Deleted
Deleted

Deleted

Deleted

Bids shall be submitted as per DTCN

Eoch bidder shall submit only one bid for one project. A bid is said to be complete if accompanied by cost of
bid document and appropriate EMD. The system shall consider only the bids submitted through the Indian
Pastal Service only.

Deleted

The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or typical
sections of the project Bidder may down load these drowings and toke out the print for detail study, Any
other drawings and documents pertaining o the works svailable with the efficer inviting the Bid as well as in
the office of the concerned Assistant Engineer and will be open for inspection during warking hours on all
warking doys by the bidders. The bidder 1S required to down-load all the documents including the drowings
for preparation of his bid, He i3 required to send documants related to his qualification information and
Bill of Guantities duly filled in. It is essumed that while participating in the bid, the bidder has referred
to all the drawings and documents uploaded by The Officer Imating the Bids, Seeking any revision of
rates or backing out of the bid claiming for not havirg referred 1o any or all documents provided in the Bid
document by the Officer Inviting the Bids will be construed as plea to disrupt the bidding process and in
such cases the bid security shall be forfeited.

Any addendum issued shall be part of the bidding documents and shall be notified in the website
www.mayurbhanj.nic.in/ netice board and through paper publication

Al the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder shall

carefully go through the document and prepare the required decuments and send documents in postal
methad to the desigrated locations of Bid. He will £l up the rates of items or percentage in the BOQ
down loaded for the work n designated Cell and send the same to designated lecation

BID SECURITY: The Bidder shall furnish, a5 port of his Bid a Bid secumty far the amount
mentioned under NIT/Contract Data. The bidder shall depesit the ariginal copy of the "bid securily with
the bid document mentioned in the DTCN The Officer inviting the bid shall net be responsible for any
postal delay and/or non-receipt of the original copy of the bid security en ar before specified date ond
time. Non-submission of bid security shall debar the bidder from participating in the bidding system

The EMD or Bid Security payable along with the bid is 1% of the estimated controct value (ECV) or as
mentioned in the bid document. The validity period of the EMD of Bid Security shall be os mentioned in the
bid document. Any bid not accompanied by an acceptable Bid Security and net secured as indicated in The
bid document shall be rejected as non- responsive. The bid ‘security shall be refmr;_l:l:l till such time the

CON IRACTOR(Full Signature Bl VM

= .‘_-.r_~-.-L=1v:1|.'-'“"’m officer
I . I:‘ |'_-| R r_" D n



22
23

24

25

26

4
4.1
4.2

Page 7 of 39

successful bidder furnishes Initial Security Deposit (ISD) or Performance Security acceptable to the
Officer Inviting the Bid, Failure of the successful Bidder to comply with the requirements shall constitute
sufficient grounds for cancellation of the award and forfeiture of the Bid Security, The Bid security in
the form of Bank Draft shall be from a Nationalized Bank valid for a period of 45 days beyond the validity
of the bid.

Deleted.

The tender accepting authority will verify the originals of all the documents of the successful lowest
bidder only on stipulated day of the tender. In the eventuality of failure on the part of ,the lowest
successful bidder to produce the original documents, he will be debarred in future from participating in
tender for 3 years and will be black listed by the competent authority. In such a situation, successful L-2
bidder will be required to produce his original documents for consideration of his tender at the negotiated
rate equal to L1 bidder

te - o
If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the contractor. In that
case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution
of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder
otherwise the tender will be cancelled. In case a contractor is black listed, it will be widely publicized and
intimated to all departments of Government and also to Govt. of India agencies working in the State.

Contractor exempted from payment of EMD will be able to participate in the tender directly by sending
documentary evidences towards his eligibility for such exemption

Deleted.

FORMAT AND SIGNING OF BID: The bidder can download the tender of his choice and send completed
tender at his convenience within the final date and time of submission. The bidder shall only submit single
copy of the required dacuments

31.  The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Bid Security,
Declaration form, price bid etc

32, Deleted.
3.21. Deleted
322 Deleted

323. The Bidder should ensure clarity of the document sent by him to the Office. However, the
Officer inviting the Bid if so desires can ask for legible copies or original copies for verification
with in a stipulated period provided such document in no way aiters the Bidder's price bid. If the
Bidder fails to submit the original documents with in the stipulated date, his bid security shall be
forfeited.

324 SISNING OF BID

The ' bidder' shall irk zign en ail statements, docwments, certificates sent by him, owning
responsibility for their correctness/authenticity as per IT ACT 2000, If aryv of the information
furnished by the bidder is found to be folse/febricated/bogus, his EMD/Bid Security shall stand
forfeited & his regist-ation shall be blocked and the bidder is hable to be blocklisted.

SECURITY OF BID SUBMISSION:
Deleted.

Deleted.

E
CONTRACTOR(Full Signature HMW
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5. DEADLINE FOR SUBMISSION OF THE BIDS :
5. The bidding will remain active 1ill the last date and time of the bid submission, Once the date and time
(date and time) is over, the bidder will not be able to submit the bid

6. LATE BIDS :
6.1, Out rightly rejected.

7. MODIFICATION AND WITHDRAWAL OF BIDS :
7.1, It is allowed to medify the bid any number of fimes before the final date and time of submission by officer
as per procedure

7.2, In this Tender with-drawl of bid after opening of bid is not allowed and his/her paper cost and EMD will be
forfeited

8, OPENING OF THE BID:

8.1 Bid opening date is specified during tender creation or can be extended with corrigendum. This date is
available in IFB, tender document in presence of bidder or authorized agents.

8.11. Deleted.

8.12, Deleted

8.2, In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in Charge, the bids will be opened at the appornted time on the next working day.

8.3. Deleted.
8.4  Deleted

B.4.1. Combined bid security for more than one work is not acceptable.

85,  Deleted
I8.5.1. Deleted
852, Deleted
853. Deleted.
8.54. Deleted
855 Deleted

8.6. The Technical & financial evaluation of all the bids will be taken up as per the information furnished
by the Bidders.

B8.7.  Deleted,

8.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification
information

8.7.2. The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorized
representative who wish to be present.

8.73. At the time of opening of “Financial Bid", the names of the bidders whose technical bids were found
e

CONTRACTOR(Full Signature BIDOgeA kw../

R OfficeT
aiack Dax el p:- 0O A
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9.2
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10.1.

11,
111
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11.3

1131

1132

11.3.3

11.34
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responsive will be announced and the bids of only those bidders will be opened. The remaining bids will be
rejected.

The responsive bidders’ name, the bid prices, the percentage rates the total amount of each item, any
discounts and withdrawals, and such other details as the officer inviting the tender may consider
appropriate, will be announced by him or his authorized representatives at the time of opening

Rebate/discount of fer if any uploaded to the system shall be declared and recorded first,
The Financial bid of the bidders shall be opened one by one by the designated of ficers.

Deleted.
CLARIFICATION OF BIDS:

For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask
lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of
percentage rates.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 .} for subsequent evaluation. The evaluation status (Sheet) will be visible to all the
participating bidders after opening on their respective bids

NOTIFICATION OF AWARD AND SIGNING Of AGREEMENT:
Deleted

Blocking of Registration

If the Registration Certificate of the contractor is cancelled / suspended by the registering authority/
blacklisted by the competent aeuthority his registration shall be blocked automatically on receipt of
information to that effect

The registration blocked in the ground mentioned in the above Para-29 1 shall be published autematically in
receipt of revocation order of cancellation/ Suspension/ blacklisting from the concerned authority,

The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor
who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice
Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about
his unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of registration  within
10 days of intimation to the defaulting brdder regarding his Unsatisfactory reply with intimationto  the
Registering Authority and concerned Chief Engineer/ Head Office if any of the following provisions are
violated,

Fails to furnish original Technical/ Financial (Tender Paper Cost, AP.5 EMD/Bid Security) instruments
before the designated of ficer within the stipulated date and time.

8acks out from the bid on any day after the last date of receipt of tender till expiry of the bid validity
period.

Fails to execute the agreement within the stipulated date.

If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. Accordingly the
Officer Inviting Tender shall recommend to the Chief Manager (Tech) State Procurement Cell, Odisha for
blocking of registration of bidder and simultaneously action shall be inihated by OFFICER INVITING

TENDER for blacklisting as per Appendix XXXIV OF OPWD Code Volume-IT

CONTRACTOR(Full Signature ILW
ﬂY'M/

aﬂ‘g at nﬁ-i_,;_ﬂr
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DETAILED TENDER CALL NOTICE
FOR BUILDING WORKS

e e e Fe

Sealed percentage rate bids are invited OFFLIME in single cover system from the ehgible 'C & 'D Class
contractors registered with the State Gawernmern? and contractors of equivalent Grade / class registered
with Central Government / MES / Railways having registration for execution of Civil works on production of
definite proof from the appropriate authority Buf successful bidder other than State/ MES/ Railways!
CPWD in equivalent rank has to register under the State PWD before sigming the agresment in prescribed
form to be eventually drawn in P.W.D. FORM P-1 for the work "Construction of Concrete Drying Platform
Cum Threshing Floor at Nuhajhalia &.P." at an estimoted cost of Rs 7.26244/- (Rupees Seven  lakh
Twenty Six Thousand Two Hundred Fourty Four) only

The Bid documents are available in the officia! website of Government:
htm://www.mnxur'bhagi.nic.in from 10,00 AM of 18.07 2018 to 5.00 PM of 30 07.2018

The Bid documents will be opened by the assigned of ficer in the of fice of the Block Development Officer
Morada , Odisha ot 11.00 AM on 31 07.2018 in the presence of the bidders or heir authorized
representatives who wish to attend.

The cost of Bid documents i shape of demand draft |ssued from ony natonahzed/ scheduled bank
may be prepared in the name of the Block Development Officer and payable at Chitrada separately for
Rs. 6,000/- towards cost of each bid respectively. The bid must be aceompanied with demand draft
towards cost of tender paper. The orsginal copy of the Demand braft sholl be submitted to the officer
inviting the bid after last date and time of submissian of bid before 5.00 PM of 30.07.2018.

The bid is to be submitted in single cover containing EMD, Cost of bid document, scanned copy of
registration certificate, PAN card, valid 65T certificate, certificates dulv self attested filled-in and
documents required as per the relevant clauses of this DTCN and the price bid duly filled 1n and signed by
the bidder

The bid must be accompanied by originel financial instruments towards bid security of the amount & 1%
{One percent) of the estimoted cost put vo tender of Rs. 7,26,244/- rounded to nearest hundred rupees
e Rs T.262/- only glong with tender in the form of demand draft only from nationalized Bank duly
pladged in favour of the Block Development Office Morada and payable at Chitrada as per the terms
and canditions loid down in OGFR and i no other form, Budders desirous to hire machineries or equipments
from out side the state or owned but deployed sutside Fhe state are required to furnish additional 1 %
fone percent) EMD / Bid Security. Tenders rat accompanied with E.M.D. as specified above will not be
conssdered No adjustment of E.M.D. from one work 10 another wll be entertained

The successful lowest bidder is required to produce documents viz original Registration, valid VAT
clearance Certificate, PAN card after opening of Tender for verification purpose n the latter stage along
with the original documents relating o ownership and hiring of plants and machineries mentioned.

If the L-1 bidder does not turm up for agreement after finalization of the tender, then he shall be
debarred from participation in bidding for three years and gction will be token to blacklist the
contractor. Besides the consortium / JV/ Firm where such an agency / firm olready happens to ba or iz
going 1o be a pariner/ member/ proprietor, he / they shall neither be allowed for participation in bidding
for three years not his/ their application will be considered for registration and action will be initiated to
blacklist him/ them In that case, the L-2 bidder, if fulfils other required eriteria, wowd be cafled for
drawing agreement for execution of work subject ¥o condition that the L-2 bidder negotiates at par with
the rate quoted by the L-1 bidder, otherwise the tender will be cancelled

CONTRACTOR(Full Signature m%
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8. The work is to be completed in all respects within 02 (Two) calendar months from the date of issue of
work order. Bidders whose bid is accepted must submit a work programme at the time of execution of
Agreement.

9. All tenders received will remain valid for a peried of 90 days from the last date prescribed for receipt of
tenders and validity of tenders can also be extended if ogreed by the tenderers and the Department.

10, (i) deleted

() deleted
(i) deleted
{iv) Deleted
(v} Deleted
1L An applicant or any of its constituent partners of whose contract for any work has been rescinded or who

has abandoned any work in the last five yeors, prior to the date of the bid, shall be debarred from
qualificaticn. The bidder is to furnish an affidavit at the time of submission of bid about the
authentication of bid documents. An affidavit to this effect is to be furnished in Schedule-F. Non
furnishing of the information in Schedule E and required affidavit in Schedule-F, the bid document will
be mmmarily rejected,

12, No Relation certificate.
The contractor shall furnish a certificate along with the tender fo the effect that he is not related to any
officer in any rank of Block office or higher offices or PR & DW deptt. If the fact subsequently proved to be
false, the contract is liable to be rescinded The earnest money & the total security will be forfeited & he
shall be liable to make good the loss or damages resulting for such canceilations. The proforma for no
relationship certificate is containedina  separate sheet vide Schedule-A.

13, ) Each bidder is to submit along with bid a note regarding his experience on construction of similar
works.
(ii) The prospective applicant in its name should furnish list of similar nature of work satisfactorily

completed in Schedule-D1 and list of works in progress in Schedule-D2

14, If an individual makes the application, the individual should sign above his full type written name and
current address.

15 If the application is made by proprietary firm, it shall be signed by the proprietor above his full type
written name and the full name of his firm with its current address,

16. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm
above their full type written names and current address, or alternatively by a partner holding power of
attorney for the firm in which case a certified copy of the power of attorney shall accompany the
application. A certified copy of the partnership deed and current address of all partners of the firm shall
also accompany the application.

17.  If the opplication is made by o limited company or & corporation, it shall be signed by duly authorized
person halding power of attorney for signing the application in which case a certified copy of the power
of attorney shall accompany the application. Such limited compary or corporation will be required to
furnish satisfactory evidence of its existence along with the technical bid.

18. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

19. No bidder will be permitted to furnish their bid in papers. All information should be submitted in English.
The applicants name should appear on each page of the application along with his signature or the signature
of his authorized representative at the bottom of each page.

20, Submission of more than one tender by a bidder for a particular work will liable for rejection of all such
tender papers.

21 Percentage rate contract (vide Works Department letter no 8310 dt.17.05.2006) In case of

Percentage Rate tender:- =
CONTRACTOR(Full Signature B W ‘.“/
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(}  The contractor has to quote percentage excess or less over the estimated cost in the
prescribed format appended to the tender document.

(i) Deleted.

oo S L L T s e | LW L] NGNS .

(i} If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids, But if mare than ane bid is
quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the
estimated cost, the tender accepting authority will finalise the tender through o transparent
lottery system, where all bidders / their authorized representatives, the concerned BB and AC will
remain present

(iv} The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type
rates in figure & words only in the rate column of respective item(s) without any biank cell in the
rate column in case of item rate tender and type percentage excess or less up to two decimal place
only in case of percentage rate tender. the quoted in words shall be considered if figure
differs,/corrected/overwrited /omitted

(v) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of
progress specified in the contract.

{vi deleted

{vii} The period of completion is fixed and can not be altered except in case of exceptional
circumstances with due approval of next higher authority.

{viii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items
only and the percentoge excess or less shall be added or subtracted from the gross amount of the
bill

The bidder shall carefully study the tentative drawings and specifications applicable to the contract and
all the documents which will form a part of the agreement to be entered in to by the accepted bidder and
detailed specifications for Odisha and other relevant specifications and drawings which are for sale,
Complaint at a future date that plans and specifications have not been seen by the bidders can not be
entertained.

The drawings if any furnished with the bid are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered rate
quoted by the bidder will hold good in case of such modification of drawings during the time of execution
and shall in no way invalidate the contract and no extra monetary compensation will be entertained. The
work shall however be executed as per final approved drawing to be issued by the BDO as and when
required

E?ery bidder i3 expected before quoting his rate to inspect the site of the proposed work. The bidder
should alse inspect the quarries and approach roods to quarries and satisfy himself/themselves about the
quality and avoilobility of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of materials at quarries has been misjudged
can nat be entertained.

The offer of bidder shail be inclusive of cost of construction and maintenance aof island, ferry service,
fair-weather road, service road, foot bridge, pylon base, winch stand and derrick stand ete, as required for
the work.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

Additional perfo

aliiladt Al

rmance Securi

ty:

bt

Additional performance security shall be deposited by the bidder before drawl of the agreement . When
the bid amount is less than the estimaoted cost In such am event, the I:iaddn-‘*wlll deposit the
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additional performance security of the Difference between bid amount and the estimated cost in
shape of 0.0 from amy nationalise bank payable at chitreda in favour of the BDO,MORODA and payoble
at CHITRADA which will be over ond above the performance security, The additional performance
security in any other from will not be accepted. If the Contractor fails to complete the wark, the amount
so furnished as additional performance security wil be farfeited in addition to the other penal clauses, if
any to be imposed.

28 In case of any discrepancy In printing or omissions of statutory specifications or any other part or portion
of the approved document during download of the bid document, the decision of the officer inviting the
bid will be binding on the bidder.

29 The tender containing extraneous conditions not covered by the tender notice are ligble for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

30 1) Schedule of quantities are secompanied n (Price Bid) It shall be definitely understood that the

Government does rot accept any responsibility for the correctness or completeness of this schedule
and that this schedule is lable for alternation or omissions, deductions or alternations set forth in
the conditions of the Controct and such omissions, deductions, additions or alterrations shall no way
iavalidate the contract and no extra monetary compensation, will be entertained.

i) The quantity mentoned can be increased or decreased to the extent of 10% for individual 1tems
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior
approval of competent authority is mandatory before making any payment.

3L The authority reserves the right to reject any or all the tenders received without assigning any reasons
there of what so ever.

32 The bid security {earnest money) will be retained and dealt with as per the terms and conditions of
the OPWD Code
33 )  The bidder/tenderer whose bid has been accepted wil be notified of the award by the BDU prior

to expirotion of the walidity perod by coble, telex or facsimile confirmed by registered letter Thas
latter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state
the sum that the BDO will poy the contractor in corsideration of the execution completion and
maintenance of the Works by the contractor as prescrined by the contract (Hereinafter and in the
contract called the “Contract Price”).

i) Amendment to Para 3.5 18 MNote - viii of OPWD Code Vol , -1
Before occeptance of tender, the successful bidder will be required to submit a wark
me and mile stone basing on the finoncial achievement so as to complete the work within
the stipulated time and in case
of foilure on the part of the agency To ochieve the mile stone liquidated damage will be imposed.

i} The Matification of awerd will constitute the formation of the contract, subject only to the
furmishing of o performance securty (Imtial Security Deposit@1%of gt value) and additional
performance security of per clouse a7 of BTCM in form of Demnd Draft from a Nationalised Bank
duty pledged in favour of the BDO MORODA and in no other form

i) The agreement will incorporate all correspondence between the of ficer inviting the bid and the
successful bidder. Within 15 days following the notification of award dlong with the Letter
of Acceptance. the successful bidder will sign the ogreement and deliver it o the BDO. Following
documents shall form port of the agreement

a} The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as ssued ot the time of invitation of bid and acceptance
thereof together with any correspondence leading thereto & required amount of performance
security including additional performance security

b} Standard PW.D Form P-1 with latest amendments «
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v} Failure to enter in to the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally accepted until
the required ameunt of nrtial security deposit and additional performance security deposit are
received by the BDO. The security will be refunded after One year of completion of the work and
payment of the final bill and will not carry any interest,

vi)  As concurred by Law Department & Finance Department In their U.OR. No 848 dtd 21.05.97
J.ORNo0.202 W.F.D, d1d.06.03.98 respectively the E.M.D. will be forfeited in case, where
bidders/tenderers back out from the offer before acceptance of tender by the competent authority

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Odisha and it is agreed that neither party to the contract will
be competfent to bring a suit in regerd to the matter by this contract at any place outside the State of
Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act, VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor,

Bidders are required to abide by the fair wages clause as introduced by Govt, of Odisha, Works Department
Letter No.-VITI-R 8/5225 Dtd. 26.02.55 and No.ITM- 56/628842(5) Dtd.27.09.61 as amended from time to
time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the BDO will have the right to investigate and if the contractor is found to be
in default, he may recover such amount due from the contractor and pay such amount to the labour
directly under intimation to the local labour office of the Govt. The contractor shall not employ child
labour. The decision of the BDO is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in
full within the following or similar category. Rent, royalties and other charges of materiols, octron duty, all
other taxes including sales tax, labour cess, ferry, tolls conveyance charge and other cost on account of
land and building including temporary building and temparary electric connection to work site as well as
construction of service road and diversion road and its maintenance til completion of work as requred by
the bidders for Collection of materials, storage, housing of staff or other purpose of the work, Mo bidder
will however be liable to pay Govt. for temporary occupation of lond cwned by Govt, af the site of the weork

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements
therein to the satisfaction of the local health authorities

€. Suitable water supply including pipe water supply wherever available for the staff and labour as well as

for the work.

Fees and duties levied by the mumcipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations

Suitable fencing barriers, signals including paraffin and electric signal where necessary at

works and approaches in order to protect the public and employees from accidents.

g. Compensation including the cost of any swit for injury to persons or property due to neglect of

any major
precaution alsoe become payable due to operation of the workmen compensation act.

h.  The contractor has to arrange adequate lighting arrangement for the work where ever necessary at
his own cost,

After the work is finalized, all surplus materials should be removed from the stte of work. Preliminary

work such as vats, mixing platforms ete. should be dismantled and all materials removed from the site and

premises left neat and clean, this should be inclusive of the rate.

h o

No payment will be made for bench marks, level pillars profiles and benching and levelling the ground
where required. The percentage rate to be quoted should be inclusive of carriage of all materials and
incidental item of works

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works,
extra quantity of any item besides agreement quantity unless written order is obtained from the BDO and

-
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rate settled before the extra items of work or extra quantity of any items of work is taken up.

42, The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd 25.11.57

43 Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the of fice of the BDO

44 Bidders are required to go through each clause of PW.D. Form P-1 carefully in addition o the clause
mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest
amendments shall supersede the condition of D.T.CN

45 All reinforced cement concrete work should conform 1o IRC Code and Bridge Code section I, IT, III, IV
and VII & latest design criteria for pre-stressed concrete bridges '!pﬂflflmﬁ:' for road and bridges ssued
by MoRT&H, Govt. of India. MoRT&H Specification for Road & Bridge work (Latest Bevigion) shall be the
guiding book for execution, quality assurance, specification and measurement for all items of Road & Bridge
works.

46. Steel shuttering & centring shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

47 The Department will have the right to inspect the scaffolding, centring and shuttering made for the work
and can reject partly or fully such structures if found defective in their opinion.

48. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The
contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost.

49. 600D QUALITY Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg

50. The bidder should arrange the materials like Steel, Cement, paint ond bitumen etc. of approved quality
and specification at his own cost for completion of the work with the time schedule. No extension of time
will be granted on the application of the bidder due to delay in procurement of materials.

51. The bidder will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what - so-ever and the cost of such materials will be recovered
from the bills at stock issue rates or market rates whichever is higher

52 If the bidder removes Government materials supplied to him from the site of work with a view ta dispose of the
same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be lisble
to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or
market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may
then or at any time thereafter become due to the bidder or from his security deposit or from the proceeds of

sale thereof
53. Deleted.
54, Deleted
55. Deleted.
56. Deleted
57. Deleted.

58.  The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the right to shift the actual bridge position within a reasonable range in both U/s and
D/s,

59. The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost of

conveyance
60. After completion of the work the contractor shall arrange at his own cost all requisite equipments for

testing one unplugged well and specified span free of cost as directed by the BDO and bear the entire cost

of the test,
61, No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth
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work from cutting shall be economically utilized in filling

The stack of road metal and gravel will be measured in boxes of 15m = 1.5 M x 0.5M which will be taken as
1.5m x1.5M » 0.44M = 1 Cum_ The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

Deleted.
Deleted
Sinking of wells shalt be measured as per MoSRT&H Specifications for Road & Bridge works (Latest Revision),

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be
included in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth
from existing well, rectification of tilt and shift if any, etc. shall alse be included within the rate.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in
the ]l‘ight of the nature of strata indicated by boring which must be taken in advance of actual execution of
the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of
shall be pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate.

For concreting the bottom plugs of well under the methed of providing concrete should be either with
termite or any other approved method as well be directed by the Engineer-in charge with 10% extra
cement to be used for under water concreting without any extra cost to the Department,

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of
alignment,

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and
X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing
if considered necessary shall have to be carried out at the contractor's cost .The same procedure for
testing may have to be followed for ribbed bearing manufactured by widening.

e) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or
bolts nuts as will be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm » 150mm x 150mm in size (whether plain or reinforced concrete)
for the testing shall be taken for each structural member by a representative of the contractor in
the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer, The contractor shall bear the cost so involved in testing, The test specimen in
cube should be carried out in the Departmental Quality Control and Research Laboratory of Cuttack
or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code section-
ITL

¢) Test specimens shall be formed carefully in accordance with the standerd method of taking test
specimen and no plea shall be enfertained later on the grounds that the casting of the test specimen
was faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete, o

#
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d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or Quality Control and Research Laboratory at Bhubaneswor. Cost of testing of all specimens
and samples will be borne by the Contractor.

e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position
shall not be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work
necessary consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to
the Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another
well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation s to be abided as per the clauses of MoSRT&H Specification for Roads & Bridge works
(Latest Revision).

Ne claim for carriage of water what-sc-ever will be entertained.

The contractor shall employ one or more Engineering &raduate or Diploma holders as apprentice at his cost
if the work as shown in the tender exceeds Rs 2 50,000/- The apprentices will be selected by the Chief
Engineer. The period of employment will commence within one month after the date of work order and would

last till the date, when

90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the
emoiument of personnel of equivalent quahfication employed under &Government. The number of
apprentices to be employed

sEould be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma helders belanging
to the State of Odisha. Special class contractor shall employ under him one graoduate Engineer and two
Diploma Holder belonging to the state of Odisha. Like wise ‘A’ class contractor shall employ under him one
&raduate Engineer or two Diploma Holders belonging to state of Odisha. The contracter shall pay to the
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Odisha, The Engineer-in Chief (Civil), Odisha
may however assist the contractor with names of such unemployed Graduate engineers and Diploma
Holders if such help 1s sought for by the contractor. The names of such Engineering personnel appointed
by the Contractors should be intimated to the tender receiving authority along with the tender as to who
would be supervising the work. Each bill of the Super Class, Special Class or 'A' Class Contractor shall be
accompanied by an employment Roll of the Engineering personnel together with a Certificate of the
Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed
as per the bill has been supervised by him, (Vide Works Department No. Codes M-22/91-15384 dated
9.7.91). The required certificate is to be furnished in the proforma contained in a separate sheet vide
Schedule-B,

It is the responsibility of the contractor te procure ond store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

QOdisha Construction Corporation Ltd. will be allowed price preference up to 3% aver the lowest quotation
or tender as laid down in works and Transport Department Rescolution No-285 date-17.041974 The
Odisha Bridge and Construction Corporation will alse be allowed a price preference to the extent of up to
3% over the lowest tender amount (Where their tender is not the lowest) provided they express
willingness to execute the work after reduction of rates by regotiation p
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Bé Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quantity of material including the wheat/ rice referred to above, medical aid,
labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the
work according to the specifications attached there to and that he had taken in to account all conditions
and difficulties that may be encountered during 1ts progress and to have quoted rates including labour and
materials with taxes, octroi, other duties, lead, lifts, leading and unloading, freight for all materials and all
other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in -
Charge of the work and his authorized subordinates. After acceptance of the contract rate Government
will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as
regard availability of materials, labour and other factors,

e L i L e = Lk ol LA W | 2 =k (G T
For the purpose of estimate, the approved quarry lead is to be provided judiciously. BDO would be
responsible for ensuring the quality of the materials supplied The contractors would, however, be
responsible for procurement of maferials from authorized sources and voluntarily disclose the source of
procurement f or the purpose of billing. Besides, the bidder would be required to submit the details of
quarry for procurement while submitting the bids

87 The prevailing percentage of I. T, Department of the gross amount of the bill fowards income tax will be
deducted from the contractor's bill,

88, Prevailing rate of 65T on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Yalue is Fifty thousand and above & 1% of the gross amount of the bill will be deducted from
the contractors bill towards Cess as per the Building & Other construction Workers (RE & CS) Act.1996 &
Building & Other Construction Worker Welfare Cess Act 1996.

B9 The contractor is required to pay royalty to &ovt. as fixed from time of time and produce such documents
in support of their payment to the concerned BDO with their bills, falling which the amount towards
royalties of different materials as utilized by them in the work will be recovered from their bilis and
deposited in the revenue of concerned department.

90. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

91, Under section 12 of contractors labour (Regulation and Abolition) Act, 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities of
labour Department AFTER AGREEMENT.

92, Sample of all material - The contractor shall supply sample of all materials fully before procurement for
the work for testing and acceptance as may be requiring by the concerned BDO

93, Trial Boring - The foundation level as indicated in the body of the departmental drawing is *purely
tentative and for the general guidance only. The Department has no responsibility for the suitability of
actual strata at the foundation level. The contractor has te conduct his own boring before starting the
work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at
founding level. While quoting his rates for tender the contractor shall take in to account of the above

aspects

94, Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon the
direction of the Engineer-in- Charge to be amended and made good by the contractor ot his own cost
unless the Engineer for reasons Yo be recorded in writing shall be decided that they ought to be paid for
and in case of default Department may recover from the contractor the cost of making goed the works
The defect liability period for the work is 12 (twelve) calendar months from the date of successful
completion of the work

85,  From the commencement of the works to the completion of the same, they are to be under the contractors
il
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charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned
or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for
any claims for injuries to person or structural damage to property happening from any neglect, default, want
of proper care or misconduct on the part of the contractor or any one in his employment during the
execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone,
epidemic, riot or any other calamity whether natural or incidental damages so caused will have te be made
good by the contractor ot his own cost.

96 (a). REIMBURSEMENT/RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS OTHER THAN

i}

Vm =
Vrn=

R=

Pm=

(STEEL, CEMENT, BITUMEN, PIPES & P.O.L.)
As per Works Deptt's letter No. 12606/W Y. 24.12.2012

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel,
Bitumen, Pipes, POL & other material component in accordance with the following principles and procedures
as per formula given below:

If during the progress of the work the price of any material (excluding the cost of steel, cement, bitumen
& P.OL.) incorporated in the work (not being materials supplied from the Engineer-in-Charge's store) in
accordance with Clause thereof increases or decreases as result of increase or decrease in the Average
Wholesale price Index (all commodities), and the contractor thereupon necessarily ond properly pays in
respect of that material incorporated in the work such increased or decreased price, then he shall be
entitled to reimbursement or liable to refund, quarterly as the case may be, such an amount as shall be
equivalent to the plus or minus difference of 85% in between the Avercge Wholesale price index (all
commodities) which is operating for the querter under consideration and that operated for the quarter
in which the bid was received (last date of receipt) as per the formula indicated below provided that
the work has been carried out within the stipulated time or extension thereof as are not atiributable to
him. If penalty is levied for delayed completion of the work, the contractor shall not be eligible to get
price escalation on the above materials on the value of works executed during the extended pericd

This clause will be applicable to the contracts where original stipulated period of completion is
more than 18 months.

In the situation where the period of completion is initially stipulated in the agreement as less
than 18 (eighteen) months but subsequently the completion period has been validity extended on the
ground that the delay in completion is not attributable to the contractor and in the result the total period
including the extended period stands more than 18 {eighteen) months or more, price escalation for other
materials is admissible, only for the remaining period excluding 18 (eighteen) months there from,

Formula to calculate the increase or decrease in the price of materials :
Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes
and POL procured by the contractor shall be paid in accordance with the following formula :

0.85 x P /100 x R X (M1 - M0O)/ Mo
Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
Materials other than cement, steel, bitumen, pipes and POL.

The value of work done during the quarter under consideration excluding the work executed under extra
items if any at prevailing schedule of rate/derived rates.

That all India whelesale price index (all commodities) prevailed during the quarter of last date of receipt
of bids (as published by the Economic Adviser to Govt. of India Ministry of Industry and Commerce, New
Delhi).

The all India wholesale price index (all commodities) for the quarter under consideration as published by
Economic Adviser, Govt, of India Mimstry of Industry and commerce, New Delhi. In respect of the
Justified period extended for completion of the work, the index preva”mﬂ at the time of stipulated date of
completion or the prevailing index of the period under consideration, whichever is less, shall be considered.

Percentage of materials component (other than cement, steel, bitumen, pipes and P‘i_‘..'L,]-j_f the work, as
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indicated in clause 31(a) below.

96(a) (ii) :RELMBURSEMENT/RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF
PRINCIPAL MATERTIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUE DBY
DEPARTEMNT) AFTER SUBMISSION OF TENDER :

If after submission of the tender the prices of Steel, Cement, Bitumen and Pipes {not being
supphed by the Department) increases/decreases beyond the price(s) prevoiling at the time of the last
date for submission of tenders including extension for the work, the contractor shall be eligible to get
differential cost due to such hike on the value of works executed during the stipulated period and during
the extended period when the reason of delay in completion of the work is not attributable to the
Contractor. If penalty is levied for delayed completion of the work, the contractor shall not be eligible to
get price variation on the above materials on the value of works executed during the extended period.

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen
and pipes are to be made by the Executive Engineer with prior approval of tender accepting authority
subject to following conditions,

3] Contractors have to submit the vouchers showing procurement of different materiols from authorized
dealers for the said work

2) Differential cost will be allowed only for the work which are progressed as per the approved
work programme/revised work programme duly approved by the Engineer-in-charge. Recovery in case of
decrease in prices of cement, steel, bitumen & pipes shall be made by concerned Executive Engineer from
the Contractor immediately.

The increase/decrease in prices of cement, steel, Bitumen and Pipes for reimbursement/recovery
shall be determined as follow

a) Adjustment towards differential cost of cement

Ve = (G - COYCO x Actual quantity of cement utilized in the work during the quarter under consideration x
base price of cement as prevailing on the last stipulated date of receipt of tender including extension, if
any.

Vc =  Differential cost of cement i.e. amount of increase or decrease i rupees to be paid or recovered

Ci = All India wholesale price index for cement for the quarter under consideration as published by Economic
Adviser Govt. of India, Ministry of Industry and Commerce, New Delhi.

Co = All India wholesale price index (as published by Economic Adviser, Govt. of India, Ministry of
Industry and Commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender.

b) Adjustment towards differential cost of Steel
Vg = (Si = So) % Actual quantity of steel utilized in the work during the quarter under consideration.

Vs = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or recovered.
Sj= Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority of India.
So =  Base price of Steel prevailing as on the last date of submission of tender including extension, if any.

¢) Adjustment towards differential cost of Bitumen.
Vh = (Bi - Bo) x Actual quantity of bitumen utilized in the work during the quarter under consideration.

Vb = Different cost of Bitumen i.e, amount of increase or decrease in rupees to be pad or  recovered.
B = Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL / BPCL / HPCL.
Bo = Base price of bitumen as prevailing on the last stipulated date of receipt of tender including extension, if any.

d) Adjustment towards differerntial cost of Pipes.
V= 0B85 xPp /100 xR x (Py -Po) /Py
Vp = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or r-g;w-:r:d during the
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Quarter under consideration,
Pp = Percentage of pipe component of the work as indicated in the clause-31(d).

R=  Value of work done during the gmrfe.r' under consideration excluding the value of work executed under extra
items, if any, at prevailing schedule of rates or derived rate.

Pi =  All India Whole sale price index for the period under consideration as published by Economic Advisor,
Govt. Of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration.

Pa

All India Wholesale price index (as published by Economic Advisor, Govt. of India, Mimstry of Industry
and Commerce, New Delhi} as on the last stipulated date of receipt of tender including extension, if any
for the type of pipe under censideration

THIS CLAUSE IS NOT APPLICABLE FOR THIS TENDER.

96(b) REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY
GOVERNMENT: If after submission of the tender, the wages of labour increases or decreases as a
direct result of the coming into force of any fresh law, or statutory rule or order beyond the woges
prevailing at the time of the last date of submission of tenders including extensions, the contractor shall
be eligible to get escalation due to such hike on the value of works executed during the stipulated period
and during the validity extended period when the delay in completion is not attributable to the Contractor.
If penalty is levied for delayed completion of the work, the contractor shall not be eligible to get escalation
on labour on the value of works executed during the extended period

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price
of any such wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is given
pursuant to this condition together with all information relating thereto which he may be in a position to
supply. Engineer-in-Charge may call books of account and other relevant documents from the contractor to
satisfy himself about reasonability of wncrease in prices of wages and actual payment thereof For this
purpose, the labour component of the work executed during period under consideration shall be the
percentage (as specified in table below) of the value of work done during that period and the increase /
decrease in labour shall be considered on the cost of minimum daily wages of any unskilled labourer, fixed by
the Government of Odisha under Minimum wages act,

The compensation for escalation for labour shall be worked out as per the formula given below :
V= 085xPi /100 xRx(Li-Llo}/ Lo

Vi = increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
minimum wages

R:= Value of work done during the quarter under consideration excluding the work executed under extra items
if any at prevailing schedule of rate / derived rates.

Lo = The minimum wages for labour as notified by State Government, as prevailing on the last stipulated date
of receipt of tender including extension, if any.

Li =  The minimum wages for labour as notified by the State Government & as prevailed on the last date of the
quarter previous to the one under consideration. In respect of the justified period extended, the minimum
wage prevailing on the last date of quarter previous to the quarter pertaining Yo stipulated date of
Completion or the minimum wage prevailing on the last date of the quarter previous to the one under
consideration, whichever is less, shall be considered.)

Pl= Percentage of labour component of the work, as indicated in the clause 31 {d)
ABOVE CLAUSE TS NOT APPLICABLE
96(c) REIMBURSEMENT / REFUND DUE TQ VARIATION IN PRICES OF P.OL. :

Similarly, if during the progress of work, the prices of Diesel, Petrol, Qil and Lubricants increases or

g
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decreases as a result of the price fixed there of by the Government of India and the Contractor
thereupon necessarily and properly pays such increased or decreased price towards Diesel, Petrol, Oil
and Lubricants used in the execution of the work, then he shall be entitled to reimbursement or ligble to
refund, quarterly, as the case may be such an amount as shall be equivalent to the plus or minus difference
of 85% in between the price of P.OL., which 1s operating for the quarter under consideration and that
operated for the quarter of last date of receipt of bids as per the formula indicated below provided that
the work has been carried out within the stipulated time or extension thereof as are not attributable to
him. If penalty is levied for delayed completion of the work, the contractor shall not be eligible to get
price escalation on POL on the value of works executed during the extended period.

Formula to calculate the increase or decrease in the price of
POL Vf= 0B5xPf/100xRx(Fi-Fp)/Fg

vf = Increase or decrease in the cost of work during the quarter under consideration due to changes in rates for
POL

Pf = Percentage of P.OL. component of the work, as indicated in the clause 31 (d) below.

R=  Value of work done during the quarter under consideration excluding the work executed under extra items if
any at prevailing schedule of rate/ derived rates. prevailing schedule of rate / derived

Fi =  All India Wholesale price index for Fuel, Oil and Lubricant (High Speed Diesel) for the quarter under
consideration as published by Economic Adviser, Govt. of India, Ministry of Industry And Commerce, New
Delhi. In respect of the justified pericd extended, the rates prevailing at the time of stipulated date of
completion or the prevailing rates of the period under consideration, whichever is less, shall be considered.

Fe = Al India Whole sale price index for Fuel, Oil and Lubricant (High Speed Diesel) as prevailing on the last
stipulated date of receipt of tender including extension, if any.

THIS CLAUSE IS NOT APPLICABLE
96(d) The following percentages will govern the price adjustment for the entire contract for different types
of works as applicable given in the following table :

Percentage Table

sl Category of works % Companent (cost wise)
No
| I Labour | POL Steel + Cement + Bitumen +
| ® | o Other Materials*
1 Road 5 3] 90
ru O works
F g Bridge works 25 ].b 70
§ 2 Building 25 - 75
@ S warks
0 W
as
2 Structural werk | 20 5 75
[Faap—
S S%  [Earth Canald 25 10 65
B § Embankment work
ELg
$ S
3 PH. Work | Structural work 25 5 70
Pipe - 70%
Fipeline works 5 - *Cther material - 25%
Sewer Line 10 - Pipe - 70%
| *Other materwl - 20%
ABOVE QLAUSE IS NOT APPLICABLE &
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* Note : - Further break up may be werked out considering the consumption of Cement, Steel, Bitumen and
Pipe in the concerned works for the period under consideration.

96.(e) APPLICATION OF ESCALATION CLAUSE :

i) The contractor shall for the purpose of availing reimbursement / refund of differential cost of steel,
bitumen, cement, pipe, POL and wages, keep such baoks of account and other documents as are necessary to
show that the amount of increase chkimed or reduction available and shall aflow inspection of the
same by a duly authorized representative of Government and further, shall at the request of the
Engineer-in-charge, furnish documents to be werified in such a manner as the Engineer-in-charge may
require any document and information kept. The contactor shall within o reasonoble time of 15 dovs of his
becoming aware of any clteration in the price of such material, wages of labour and / or price of P.OL. give
notice + f to the Engineer-in-charge stating that the same is given pursuant to this condition nﬂ.ng
with information relating there fo mal:t may be in a pesition to supply,

ii) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect
to the cost of work dene as per bills paid during the three calendar months on the said quarter. The first
such payment shall be made at the end of three months after the month (excluding the month in which
tender was accepted) and thereafter at three months interval. At the time of completion of the work, the
lost period for payment might become less than 3 months, depending on the actual date of completion.

ABOVE CLAUSE 1S NOT APPLICABLE FOR ABOVES

97. For diversion road the contractor will have to make his own arrangement to make the same in private land
if necessary for which agreement of such land by the side of C.D. works and the rental charges for such
private land shall be borne by the contractor including the proper maintenance with lighting arrangements
during the night time and signalling during day time and barricading etc. till the C.D. works are opened to
the traffic, No extra cost will be paid to the contractor for the above rental charges etc. His rate in the
tender shall include this arrangement, rental charges for the land and maintenance, lighting and removal of
such temporary road crust from the private land to bring the land to its criginal condition ete, complete.

98.  The contractor has to arrange the land required for borrowing earth if necessary for the road work at his
cost. No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges,

99.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
Site Order book to the contractor to be kept at the site of the work with pages serially numbered,
Orders regarding the wark whenever necessary are to be entered in this book by the P.W.D, Officer-in-
Charge with their dated signatures and duly noted by the contractor or his authorized agents with their
dated signature. Orders entered in this book and noted by the contractor's ngent shall be considered to
have been duly given to the contractor for following the instructions of the Department. The Site Order
Book shall be the property of the P.W.D. and shall not be removed from the site of work without written
permission of the Engineer (Executive Engineer) ond to be submitted to the Engineer-in-charge every
month.

100.  The bidder should conduct three bores at each pier and 5B.C. of seil at foundation level and abutments
location and furnish the test results in conformity with TRC. code af his own cost before execution of
the work and rate quoted by the contractor should be inclusive of such bores and 5.B.C. tests ete, without
any extra cost to the Department.

101,  The details of foundation, sub-structure and floor protection for execution shall be done in accordance
with the test results thus obtained,

102.  The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of
above possible changes and payments is to be made as per Clause 11 of the P-1 Contract.

103.  Over and above these conditions, the terms and conditions and rules and regulations and specifications
os laid down in Odisha PW.D, Code, Bridge code and MoSRT&H Specifications with latest revision /
amendment are also binding on the part of the contractor. =
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104,  No part of the contract shall be subletted.

105.  The contractor should attach the certificate in token of payment deposit with the registration authority
as per recent circular of the Government relating to his registration,

106. Any damages caused by natural calamities should be done by the contractor at his own cost, The
Department will not be any way responsible for the same and will not pay any cost towards the repair done
by the contractor.

107. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.OL. and
Royalties. Arrangement of borrow areas; land, approach read to the bridge site etc. are the responsibility of
the contractor.

108.  The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The
quoted rate will be inclusive of this.

109.  The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost
No future complaint on this account shall be entertained.

110 The contractor shall make requisition of non- claim book from the date of commencement of the
work from the Department and shall maintain in proper P.W D, form with pages serially numbered in order
to record items of works are not covered by his contract and claimable as extra. Claims shall be entered
regularly in this book under the dated signature of the contractor or his duly authorized agents at the end
of each month. A certificate should be furnished along with the claim to the effect that he has no other
claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that
effect should be furnished by the contractor in the claim book. Each claim must be defined and should be
given as for as possible regarding the quantities as well as the total amount claimed, The claim book must
be submitted by the contractor regularly by 10th and 16th days of each menth for orders of the
Engineer-in-Charge or competent authority, Claims not made in this manner or the claim books not
maintained from the commencement of the work are liable to be summarily rejected, The claim books are
the property of the PW.D. and shall be surrendered by the contractor to the Engineer-in-charge after
completion of the work or before recession of the contract by the Department whichever is earlier for
record.

111,  Number of tests as specified in LR.C./MoSRT&H / I.5.I specification required for the construction of
roads / bridges / buildings or any other structural works will be conducted in any Govt, Test House /
Departmental loboratories/reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples /specimens etc.
will be borne by the contractor. The collection of samples and testing are to be conducted for both prior
to execution and during execution as may be directed by the Engineer-in-charge and on both the aceounts
the cost shall be borne by the contractor.

112. i)  Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting
required tests as per IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient

opportunity for checking from time to time.

i) An Engineering personnel of the executing cy should be present af work sife af the time of visit
of high level inspecting officers in the rank of Chief Engineer and above.

i) After completion of the rood in all respects the road furniture's should be affixed by the
executing agency Sindicating hocations like school, hospitel, Mo-horn ete,

113, Condition for 1ssue of plant & machinery to contractor on hire: - Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department, The Sanction of the Superintending Engineer shall be necessary in each
case, The contractor shall arrange his programme of work according to the availability of the plant &
machinery & ne claim will be entertained for any delay in supply by the Department,

An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly ond the final payment for the work incheding refund
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of security deposit will not be made unftil the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract
at any time shall be recovered from his next subsequent bill. All transit and incidental charges in
connection with the dispatch of tools and plants and machineries from workshop shed/ deposit return there
to. will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the seme day it may not
have been utilized for any reason except for a major break down which may take more than 72 hours for
repairs. The contractor shall immediately intimate in writing to the Engineer-in-charge when any plant or
machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work,

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be liveable. These charges will be fixed by the Engineer-in-charge
from time of time. In no case the tools and plants shall be operated beyond B hours in any shift without
prior written permission of the 8DO Morada,

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall alse provide for any lebour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the
hopper cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed,

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by
Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent
of damage or the value of article lost, the decision of superintending Engineer shall be final. The
contractor shall on or before the supply of plont and machinery sign an agreement in indemnifrmg the
Govl, against loss or dmm?: fo the machire, The Controctor shall also be responsible for any claim for
compensation for loss of life, injury or damages to property etc, arising from any cause what-so-ever. The
cantractar shell provide full time choulédar for guerding the plant and machinery at site

If the articles are not returned within the date originally specified or extended by the Engineer-in-
charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied
for the period that the machinery is not returned. Such period will be treated as working time. In the
event of the no return of the machinery, the full value of the articles at the current market price
will be recovered from the contractor’s outstanding bills or any bills that may become due in respect of
his other work under the state public works Department. The decision of the superintending Engineer shall
be final in case of dispute

ABOVES CLAUSE ARE NOT APPLICABLE

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in
to an agreement with the BDQ in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorised
agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the log
book, the decision of the Engineer-in- charge shall be final and binding on him. Hire charges will be
calculated according to the entries in the logbook and will be binding on the contractor.

ABOVES CLAUSE ARE NOT APPLICABLE HERE.
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two  Thousand

between (here-in-after referred to as “the hirer" which expression shall unless excluded

by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the
Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by or repugnant

to the context include hus successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt, and more

particularly specified in the schedule here under between here in after referred to as “the tools and plants*.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions

here in after mentioned. Now it is here by and between the parties here to as follows:-

{a) In consideration of agreement that hire charges be recovered from thewr bill for work executed on
which this machinery will be used or any other than standing in the names of contractors in the book of the
Department or any other Government Department. The Govt. agrees to let the hirer tools and plants for
the period to be computed from the date of delivery of the tfools and plant to the hirer at the P.W.
Department workshop at Baripada .

(b)  The rate of higher charges will be as per Government order in vogue.,

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-
of without the previous written approval of the Engineer-in-charge

{d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department & workshop / store at Baripada in the same good condition in which they were received by um,

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the
hirer shall without prejudice and any other liability pay to the Government on account equivalent to the rate
of hire specified for the working period and an increase of ten percent,

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(9) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours
each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and
plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to
Government additional hire charges as well as over time charges for staff for such excess operation at the
rate approved by the Engineer-in-charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the
schedule will be levied except in case of major repairs.
0] Normally the tools and plants will be supplied with operating staff.

() The hirer shall be responsible for any claims for compensation for loss of life, njury or damage to
property etc. arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants
for the period of hire shall be defrayed by the hirer.

)} The hirer shall meke good any loss or damages arising out of causes other than fair wear and tear to the
tools and plants during the period of hire. The cost recoverable from the hirer shall be the full
replacement value as determined by the BDOQ In the event of any loss or damage not I::.::ng made good by
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the hirer to the satisfaction of the said BDO the office shall be at liberty to make good himself such loss
or damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge
such an amount as shall be necessary to make good the loss or damage failing which the same will be
recovered from his dues as in case of hire charges.

(m)  On the breach of any terms or conditions of this agreement by the hirer the BDO shall be entitled Yo
demand the return of tools and plonts and the hirer shall return the tools and plants within 72 hours from
the date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such
order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period
the tools and plant are detained provided that the maximum penalty shall not exceed the cost replacement
of the tools and plants

{n) In case of any disputes between the hirer and the Government, the decision of the Superintending
Engineer shall be final,

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term
Engineer-in- charge shall include all of ficers duly authorized by him ta exercise powers on his behalf

THE SCHEDULE

[ Serial No. | Description ond Name of the No. [ Amount of hire per hour{ Remarks

In witness where of the hirer and the BDO has for ond on behalf of the Governor of the State has set their
respective hand, the day and the year here in above written. Signed by:

L 2.

Signed sealed and delivered in the presence of
1 Z

ABOVES ARE NOT APPLICABLE HERE.

114.  The agency will be responsible for traffic management and maintenance of the stretch of the road (for
which the tender has been invited) at his own cost during the period of execution.

115, Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired
by the Department

(a) Making a false statement or declaration,

(b) Past record of poor performance

(c) Past record of abandoning the work half way/ recession contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation

116.  The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

117, In case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating o particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished, Appropriate action for
black listing the tenderers shall alse be taken apart from disincentivising the tenderer.

118 ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memeorandum Neo.24716
dt.24.12.2005 and No.8310 dt.17.05.2006): -

2.1 Progress of work and Re-scheduling programme. -
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BDO shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the BDO for
approval a Programme commensurate to Clause No. 2.1.3 showing the general methods,
arrangements, and timing for all the activities in the Works along with monthly cash flow forecast

To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole
time allowed under the contract has elapsed, 7 of the whole of the work before i of the whole
time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the
whole time allowed under the contract has elapsed.

If at any time it should appear to the BDO that the actual progress of the work dees not
conform to the programme to which consent has been given the Contractor shall produce, at the
request of the BDO, a revised programme showing the modifications to such programme necessary
to ensure completion of the works within the time for completion. If the centractor does not
submit an updated Programme within this period, the BDO may withhold the amount of 1% of the
contract value from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the over due Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaning work including any
changes 1o the sequence of the activities,

The BDO's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the BDO again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date,

The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract, The execution of the works shall commence from the 15th day or such
time period as mentioned in letter of Award after the date on which the Engineer-in-Charge
issues written orders to commence the work or from the date of handing over of the site
whichever 15 later. If the Contractor commits default in commencing the execution of the work as
aforesoid, Government shall witheut prejudice to any other right or remedy available in law, be at
liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time &

Progress Chart for each milestone and get it opproved by the Department. The Chart shall be

prepared in direct relation to the time stated in the Contract documents far completion of items of

the works. I't shall indicate the forecast of the dates of commencement and completion of various

trades of sections of the work and may be amended as necessary by agreement between the

Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract

documents, and further to ensure good progress during the execution of the work, the contractor

shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs

for which a separate programme has been agreed upon) complete the work as per milestone given in

contract data.

In case of delay occurred due to ony of the reasons mentioned below, the Contractor shall

immediately give notice thereof in writing fo the Engineer-in-Charge but shall nevertheless use

constantly his best endeavours to prevent or make good the delay and shall do all that may be

reasonably required to the satisfaction of the Engineer-in-Charge fo proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

in) Serious loss or damage by fire, or

iv) Civil commotion, local commation of workmen, strike or lockout affecting any of the trades
employed on the work, or

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract. -
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vi) In case a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor te incur additional cost, or

vin) Any other cause, which, in the absolute discretion of the authority mentioned, in
Confract data is beyond the Contractors control

2.24. Request for reschedule and extension of time, to be eligible for consideration, shall be made
by the Contractor in writing within fourteen days of the happening of the event cousing delay. The
Contractor may alse, if practicable, indicate in such a request the period for which extension is
desired.

225 1In any such case a fair and reasonable extension of time for completion of work may be given
Such extension shall be communicated to the Contractor by the BDO in writing, within 3 months of
the date of receipt of such request. Non-application by the contractor for extension of time
shall not be a bar for giving a fair and reasonable extension by the BDO and this shali be binding
an the contractor.

226. Bonus for early completion
Amendment t¢ Para 3.5.5 (v} Note - iii of OPWD Cede Vol -I

by inclusion

In cose, the confractor completes the work with work value more than Rs.3.00 craore, in this
ease for availing incentive clouse in any project which i completed before the stipuloted dote
of completion, subject to other stipulations it is mandatory on the part of the concerned
Exgcutive Engineer to report the actusl dote of completion of the project os soon as passible
through FAX or e-mail so that the report is received within 7 days of such completion by the
concerned Superintending Engineer, Chief Engineer 4 the Admimsstrative Department, The
incentive for timely complation should be on a grodueted seale of ong percent to 10 percent of the
contract value, Assessment of incentives may %c worked out for earlier completion of wark in all

respect in the following scale,

Before 30% of the contract period = 10% of contract value,

Before 207 to 30% of the contract period = 7.5% of controct value.
Before 10% to 20% of the contract period = § % of confract value.
Before 5% o 10% of the contract period = 25% of contract value.
Before 5% of the contract period = 1% of contract value.

efrar i B e

The amount of bonus, if payable shall be paid along with final bill after completion of work,

ABOVE CLAUSE IS NOT APPLICABLE HERE.

2.3. Compens::ﬁon for Delay

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 contract or
to complete the work and clear the site on or before the contract or extended date of completion,
he shall, without prejudice to any other right or remedy availeble under the law to the
Government on account of such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding)
moy decide on the amount of tendered value of the work for every completed day / month (as
applicable) that the progress remains below that specified in Clause 2 of P-1 contract or that the
work remains incomplete, This will also apply to items or group of i1tems for which a separate
period of completion has been specified. Compensation @ 15% per month for delay of work,
delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered
Value of work, The amaunt of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Government. In case, the contractor
does not achieve a particular milestone mentioned in contract data, (which is in this case the
eriginal work programme furnished by the Contractor and approved by the BDQ which formed a
part of agreement) or the rescheduled milestone(s) in terms of Clause 25, the amount shown
against that milestone shall be withheld, to be adjusted against the compensation levied at the
final grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall

CONTRACTOR(Full Signature Etl W
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be automatic without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount shall be released In case
the contractor fails to make up for the delay in subsequent milestone(s). amount mentioned
against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount,

Management Meetings,

Either the Engineer or the Controctor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer, The responsibility of the parties for
actions to be taken to be decided by the Engineer either at the management meeting or after
the management meeting and stated in writing fo all who attended the meeting

Clouse-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per
letter No.10639 dt.27.05.2005 of Works Department, Qdisha): -

To resaind the contract (of which rescission notice in writing to the contractor under the hand of
the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be
realised from the contractor as penalty

119, A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on
rules for black listing of Contractors vide letter no.3365 dt.01,03.2007 of Works Department, Orissa. As
per said amendment a Contractor may be blacklisted

a) Misbehaviour/threateming of Departmental & supervisory officers during execution of
workytendering process.

b) Invalvement in ary $ort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imeginary grounds and non-
adherence fo quality specifications despite being pointed out.

d) Persistent and intentional viclation of important conditions of contract.

e) Securrty consideration of the State e ary action that jeopardizes the security of the State.

f) Submission of folse/ fabricated / Fm‘g«edrgm:umcnﬁ for consideration of a tender.

120.  EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings
Original L copy of required E.M.D as per the clause No. 06

a Qriginal copy of demand draft towards cost of tender paper as per clause No_ 04,

b. Original copies of the EMD, self attested valid Registration copy certificate and PAN card
and other documents as per DTCN which are mandatory shall be enclose along with the bid

£ Information regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule "E* and affidavit to that effect including
atrthentication of tender documents in schedule “F* as per clause 11

d, License criteria as per Clause No.01 of DTCN
Total: - 120 (One hundred twenty) clauses only
Here in after BDO may be read in place of Engineer-in-Charge for all purposes
APPROVED BY
=T
Block
CONTRACTOR(Full Signature BDO, B it otficer
58 i) '.'15*"5'5'? A
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SCHEDULE -A
CERTIFICA NO RELATIONSHIP

I/ We hereby certify that I/ We am / are not related to any officer of PR &DW of any rank, Govt. of
Odisha . I / We am / are aware that, if the facts subsequently proved to be false, my / our contract will be
rescinded with forfeiture of E.M.D and security deposit and I / We shall be liable to make good the loss or
damage resulting from such cancellation. I / We also note that, nom-submission of this certificate will render my
/ our tender liable for rejection.

Signature of the Tenderer
Date-

SCH -B

CER CATE MPLOYMENT OF UNEMPLOYED
ERADUATE ENGINEER / DIPLOMA HOLDERS
(For special class / A Class cantractor only)

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm /
company and their bio-data are furnished below.

sl Name of | Qualification| Date of | Monthly | Whether full | If they are superannuated /|

No. | Engineerin Appointment | emolument time retired / dismissed or |
g personnel engagement removed persennel
appointed for and continuous | from  state  Govt./
supervising Central Govi/ Public
contractor's Sector Undertaking /
work private Companies and s
with address or any one ineligible for

Government service, |
I 2 3 4 5 ) 7.

T / We also note that, non-submission of this certificate will render my / our tender liable for rejection,

Signature of the Tenderer
Date-

=9

Development Officer
Block S ORADA

.-
CONTRACTOR{Full Signature HW
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ANNEXURE - [ OF SCHEDULE-C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT
WORK (MINIMUM REQUIREMENT)

S‘I,. List of plants and equipments Requirement | Owned/ Leased Marks
(i) | Truck / Tipper 1 No
(ii} | Water Tanker 1 No [
(i) | Concrete Mixture 1 No
(iv) | Vibrator with needle o 1 No
P | Shuttering plate 50 sgm

Ir'l'n:n'(:ll:

NOTE :

1 Capacity of each plant and equipment should be as per specification of MoRTHs for Road & Bridge.

The above equipment should zither be owned or availed on long-term lease extended beyond the duration of

The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory

2
the werk, the cuthority of which in either case is to be substantiated before award of the work.
3 The equipment mentioned above must be included in Schedule *¢* and clearly indicated as *Owned/leased.”
4
completion of the work shall have to be deployed by the agency.
5

entertained,

CONTRACTOR(Full Signalure

For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be

Signature of the Tenderer
Date-

e

=tack Development Officer
' mORADA
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ANNEXURE -II OF SCHEDULE-C

L a) Tractor The tractor should have a minimum capacity of 22 to 50 H.P.
b) Water Tanker The water tanker should be a truck mounted one or as a unit
having minimum capacity of 5000 liters.
¢} Smooth wheeled Roller Weight from 8 tonnes to 10 tonnes
Water Bellasted : 9 tonnes approx
Sand Ballasted : 10 tonnes Approx.
2 a) Compressor Having capacity of 450 CFM
b) Water Pump Having capacity of SHP, to 27 H.P,
c) Jack Hammer Having capacity of 2 tonnes
d) Winch with grab Winch having capacity of 5 tonne and grab having 1 capacity.
3 a) Concrete Mixture Batch type Concrete Mixer as per I5-1791 / 1985 for 15 Cum /
hour (Tilting drum type) with power operated loaded revolution
counter, automatic shaker, Gear mounted steel chassis with 4
MS wheels complete with suitable mover
b} Welding generator Having Copacity of 8-15 KW. Immersion type with Needle of
40 mm/ 50mm / 60mm & 4 meter length,
4 a) Diesel Generator Having capacity of 32 KW.
b) Truck Having capacity of 12 tonnes.
c) Jeep Diesel jeep having capacity of 16 HP. with trailer
ANNEXURE-IIT OF SCHEDULE-C
CER CATE TO B BY T LI WHOM THE MACHIMERIES /
¥ L
{Not issued prior te 90 days of receipt of tender)
"SI, | MName of the identificatien No, | Capacity Year of |  Condition Since " Whenitis
No | machineries/ / Engine / Chassis purchase (Working / when likely
equipments No breakdown) deployed to be
under him | released from
| e
1 2 ) 3 4 5 6 7 8

ABOVE CLAUSE IS5 NOT APPLICABLE HERE

Certified that,
I have verified the ownership documents with the identification no. of the Machineries / Equipments

L
2
3

Machines are currently utilized exclusively for the work under the Division

The facts provided are true as on the date of issue of this document to the best of my knowledge.

CONTRACTOR(Full Signature

Block Development Officer="
Morada
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ANNEXURE-IV OF SCHEDULE-C

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE
TENDERER FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL

WORKS
sl Name of Required Name of the Name of the Name of the | Time schedule for |
No | Equipment & Neo. work for which | Division under place where movement of |
Machineries Equipment & whose equipments and equipment/
Machineries Jurisdiction machineries machineries to
depioyed Equipment & deployed work site for use
Machineries in tendered work
| . deployed

Certified that, the above machineries shall be available solely for this work from the date mentioned against them

CONTRACTOR(Full Signarure

Signature

_» (fficar
al mant
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SCHEDULE-E
INFORMATION REGA NG CURR LITIGATION DEBARRING ELLING © or
ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer at current involved in any Yes / No

litigation relating to the works

b) If yes, give details

2. a) Has the tenderer or any of its Constituent Yes / No

partners been debarred/ Expelled by any agency

in India During the last three years
3, a) Has the tenderer or any of its Constituent Yes / No

partners failed to Perform on any contract
work in India during the last three years

b) If yes, give details

Note :

If any information in this schedule is found to be incorrect or concealed, qualification application
will be summararily be rejected.

Signature.

 a
CONTRACTOR(Full Signature BI LW

il
4 vt Officer

§ ey TTYE
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SCHEDULE-F
AFFIDAVIT

I 5ri aged years, 5/o0

S Dist. ___ do hereby

=

solemnly affirm and state as follows.

8
CONTRACTOR(Full Signature u%

The undersigned, do hereby certify that all the statements made in the required attachments are true and
correct for the

The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last five years
prior to the date of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree
to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer

Name of Firm

Date-



Page 39 of 39

Contact details of Bidder

Name of the work

Name of the Agency

Corresponding
Address

Phone No

Cell-phone no.

e-mail ID

PIN code

CONTRACTOR
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