

OFFICE OF THE PROJECT ADMINISTRATOR, ITDA, BARIPADA

e-Procurement Notice

Bid Identification No. ITDABPD-01/2020-21

No. 3103/ITDA, Dt. 04-11-2020.

- The Project Administrator, ITDA, Baripada on behalf of the Govt. of Odisha invites **Percentage Rate bids in online mode single cover system** for the works as detailed in the table, from the class of eligible contractors as mentioned in Column-6 (Six) registered with the State Governments and Contractors of equivalent Grade / Class Registered with Central Government / MES / Railways for execution of Civil Works. The proof of registration from the appropriate authority shall be enclosed along with the Bid.
- The bidders may submit bids for the following works.

Sl. No.	Name of the Work	Approx. Amount put to tender	EMD to be furnished	Cost of Bid Document	Class of Contractor	Period of Completion	Last date & time of online receipt of bid
1	2	3	4	5	6	7	8
1	Construction of Dinning Hall at Chandanpur New Ashram School under Badasahi Block	8,85,066/-	8,900/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
2	Construction of Kitchen-Cum-Store, Construction and Raising of Compound Wall, Repair Renovation of Lavatory and Water Supply System at Chandapur Ashram School (New) under Badasahi Block	6,12,258/-	6,200/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
3	Repair Renovation & Upgrading with Roof Leakage Treatment New Painting Etc., of 220 Seated STGH at Godipokhari Ashram School under Samakhunta Block	7,87,628/-	7,900/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
4	Construction of Compound Wall, Kitchen Room, Water Supply & Campus Improvement of 220 Seated STGH at Godipokhari Ashram School under Samakhunta Block	6,84,832/-	6,900/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
5	Repair Renovation & Upgrading of Toilet Complex, Kitchen Shed, Dinning Hall of 275 STGH for ISO at Ranihole SSD Girls High School under Baripada Block	8,30,664/-	8,400/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
6	Campus Improvement with Raising of Compound Wall Approach Road & Drains at 275 STGH Ranibhole SSD GHS under Baripada Block	5,68,591/-	5,700/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
7	Repair Renovation with Floor Improvement Painting Etc., for ISO 100 Seated STGH at Betna Ashram School under Baripada Block	7,13,620/-	7,200/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM

8	Construction of Drainage System, Repair & Improvement of Kitchen Shed & Campus Improvement Etc., at 100 Seated STGH Betna Ashram School under Baripada Block	6,49,204/-	6,500/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
9	Repair Renovation & Upgrading of 350 Seated STGH with painting emergency Exit door for ISO at Kujidihi GHS under Suliapada Block	8,30,448/-	8,400/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
10	Repair Renovation & Upgrading of Toilet Complex, Kitchen Shed, Dining Hall of 275 STGH for ISO at Banakati SSD GHS under Bangriposi Block	8,50,294/-	8,600/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
11	Campus Improvement with Raising of Compound wall Approach Road & Drains at 275 STGH Bankati SSD GHS under Bangriposi Block	7,00,672/-	7,100/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
12	Repair Renovation & Upgrading of 275 Seated STGH with Emergency Fire Exit, New Painting Work for ISO at Govindpur SSD GHS under Saraskana Block	4,87,677/-	4,900/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
13	Campus Improvement with Raising of Compound Wall, Beautification & Drains at 275 STGH at Govindpur SSD GHS under Saraskana Block	6,19,374/-	6,200/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
14	Repair renovation & Upgrading of 300 Seated STGH with painting emergency exit door for ISO at Asanjoda GHS under Kuliana Block	5,74,807/-	5,800/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
15	Repair Renovation & Upgrading of 100 Seated STGH with Toilet Repair Painting Etc., for ISO at Asajoda Govt. Girls High School under Kuliana Block	5,40,596/-	5,500/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
16	Repair Renovation & Upgrading of 200 Seated STGH with Roof Leakage Treatment Campus Beautification Etc., for ISO at Asanjoda GHS under Kuliana Block	6,66,166/-	6,700/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
17	Floor Improvement and New Painting for ISO to 200 Seated Twin STBH at Nalgaza SSD High School under Rasgobindapur Block	8,85,073/-	8,900/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
18	Repair Renovation and Upgradation with Emergency Exist Raising of C/W New Painting and Beautification for ISO at 110 Seated STGH Raikama A/S under Betnoti Block	6,79,731/-	6,800/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM

19	Construction of Approach Road with Drain Campus Improvement, Campus lightening Etc., for 110 Seated STGH at Raikama A/S under Betnoti Block	8,15,382/-	8,200/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
20	Repair, Renovation and upgradation of 100 Seated STGH with floor improvement, Toilet Renovation, Compound Wall Raising Complete Painting & Beautification for ISO at 100 Seated STGH Nichuapada Ashram School under Morada Block	8,35,245/-	8,400/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
21	Renovation of Kitchen Room with Approach Road, Drain and Water Supply System for ISO at 100 Seated STGH Nichuapada Ashram School under Morada Block	7,65,247/-	7,700/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
22	Complete New Painting of Hostel, Dining & Compound Wall with campus improvement at Chandanpur New Ashram School under Badasahi Block	3,86,283/-	3,900/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
23	Improvement of Dining Hall, Raising of Boundary Wall & Repair of Toilet Complex at Joginuagaon 100 Seated STGH under Badasahi Block	4,61,158/-	4,700/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
24	Floor Improvement and Colouring of Hostel Building with Campus Improvement at Joginuagaon 100 Seated STGH under Badasahi Block	5,52,356/-	5,600/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
25	Repair Renovation & Upgrading of Toilet & Kitchen, Sanitary and Water Supply System of 200 Seated STGH of Gundihudi Girls High School under Samakhunta Block	7,05,936/-	7,100/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
26	Provision for Emergency Exiting Door and Painting & Flooring of Hostel at 200 Seated STGH of Gundihudi Girls High School under Samakhunta Block	2,14,913/-	2,200/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
27	Construction of dining Hall for 100 Seated STGH at Betna Ashram School under Baripada Block	8,85,333/-	8,900/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
28	Renovation of 40 Seated PSH Building with Tile Flooring Construction of Toilet Complex and Painting at Betna Ashram School under Baripada Block	6,07,769/-	6,100/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM

29	of 100 Seated STGH with Toilet Repair Painting Etc., for ISO at Kujidihi GHS under Suliapada Block.	4,66,992/-	4,700/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
30	Repair Renovation & Upgrading of Toilet, Sanitary & Water Supply System at 275 Seated STGH of Govindpur SSD GHS under Saraskana Block.	4,13,277/-	4,200/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
31	Construction of Dinning Hall for 275 Seated STGH at Govindpur Gils High School under Saraskana Block	8,85,125/-	8,900/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
32	Repair, Renovation & Upgradation of Toilet, Sanitary and Water Supply System of 100 Seated STGH of Danadar Ashram School under Saraskana Block	6,47,024/-	6,500/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
33	Campus Improvement with Raising of Compound Wall & Drains System at 100 Seated STGH Building of Danadar Ashram School under Saraskana Block	4,91,354/-	5,000/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
34	Roof Leakage Treatment, Renovation of Toilet & Water Supply , Reconstructin of Compound Wall with Campus Beautification for ISO to 200 Seated (Twin) STBH Nalagaza Govt. (SSD) High School under Rasgobindapur Block	7,50,091/-	7,600/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
35	Floor Improvement and New Painting with Sinking of One Tube Well with Water Supply System for ISO to 100 Seated STGH of Manida SSD High School under Rasgobindpur Block	6,79,604/-	6,800/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
36	Construction of of Dinning Hall at Nichuapada Govt. (SSD) High School under Morada Block.	8,85,230/-	8,900/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM

37	Repair & Renovation of 100 Seated STGH with Emergency Exist Door, Colouring, Water Spplly & Sanitary Fittings, Kitchen Repair of Khairbani A/S under Betnoti Block.	4,50,028/-	4,600/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
38	Const. of New Septic Tank with Soak pit (for 275 Seated STGH) and Water Supply System, Compound Wall and Colouring of 275 Seated STGH at Salbani (Nahandasole) Govt. Girls High School under Betnoti Block	5,57,968/-	5,600/-	4,000/-	'D' & 'C'	Three Calendar Months	24.11.2020 up to 5.00 PM
39	Construction of 20000 Liter RCC Over Head Tank at Nichu-pada High School under Morada Block	8,13,622/-	8,200/-	4,000/-	'D' & 'C'	Six Calendar Months	24.11.2020 up to 5.00 PM
40	Construction of 20000 Liter RCC Over Head Tank at Kujidihi Girls High School under Suliapada Block	8,08,533/-	8,100/-	4,000/-	'D' & 'C'	Six Calendar Months	24.11.2020 up to 5.00 PM

- Bid documents consisting of the schedule of quantities and the set of terms & conditions of contract and other necessary documents can be seen in the website <https://tendersodisha.gov.in> and in the office of the undersigned during the office hours of working days **from 10.00 AM of 09.11.2020 to 5.00 PM of 24.11.2020**.
- The cost of Tender Paper and EMD as indicated above shall be received online along with the bids as per guideline issued by Works Deptt. O.M. No. 6785, dt. 09.05.2017 and No. 17254, dt. 05.12.2017. The procedure of bid submission using electronic payment of Tender Paper Cost and EMD by the bidder may be referred in Works Deptt. O.M. No. 17254, dt. 05.12.2017, which has been added to the DTCN. Tenderers desiring to hire machineries or equipments from outside the state has to furnish 2% of the amount put to tender as bid security.
- The Bid documents will be available in the website <https://tendersodisha.gov.in> **from 10.00 AM of 09.11.2019 to 5.00 PM of 24.11.2020** for online bidding.
- The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class III.
- Period of Availability of Tender online / date & time of bidding online / date & time of submission of Bid Documents / date of opening of Bid are as follows.

Name of the procurement Officer	Bid-Identification No.	Online availability of Bid	Last date of Receipt of Bid Online	Date of opening of Bid
Project Administrator, ITDA, Baripada	ITDABPD-01/2020-21	From 10.00 AM of 09.11.2020 to 5.00 PM of 24.11.2020	Till 5.00 PM of 24.11.2020	On 11.00 AM on 26.11.2020

- Bids received "On-line" shall be **opened at 11.00 AM on 26.11.2020** in the office of the PA, ITDA, Baripada in the presence of bidders who wish to attend. Bidders who participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the office happens to be closed on the stipulated date of opening of Bids as specified, the bids will be opened on the next working day at the same time and venue.
- Engineer Contractor who wants to avail EMD Exemption shall have to furnish scan copy of affidavit along with tender, declaring there in that he/she has not yet availed three numbers of EMD Exemption during this financial year and to show the original registration certificate to the tender opening authority for verification without which the tender will be rejected. SC / ST contractors desires of availing benefit as per Works Department Resolution No. 27748, dt. 11.10.1977 must submit affidavit for the same along with attested copy of Caste Certificate.

10. To avail the 50% exception of EMD and Price Preference: The intending SC/ST tenderer (s) upto B Class should upload the scan copy of the caste certificate for exception of 50% EMD & also pload the copy of application for availing price preference. The Attested copy of the certificate and the said application should be submitted to the authority of i.e. PA, ITDA, Baripada on or before the date and time of the opening of the tender.
11. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an Engineering Department of the state Government is allowed to work as a Contractor for a period of two years after his retirement from Government service without Government permission.
12. **Amendment to Appendix - IX, Clause - 36 of OPWD Code Vol. -II by inclusion.** If the rate quoted by the bidder is exactly 15% less or more than 15% less of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all bidders / their authorized representatives will remain present.
13. The bid must have accompanied with Check List (Online & Offline) as prescribed in the DTCN & submitted with original documents for necessary verification during scrutiny of documents.
14. Authority will not be held responsible for system failure, malfunction of internet or traffic jam. Bidders are advised to submit their bids will in advance within the stipulated period.
15. "Additional performance Security shall be obtained from the bidder when the bid amount is less than estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Demand Draft / Term Deposit Receipt Pledged in favour of the Project Administrator, ITDA, Baripada within seven days, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder".
16. The amount put to tender is exclusive of GST. The intending Bidders should offer their rates which shall be exclusive of GST applicable as per norms. GST as applicable on works contract shall be paid over the bill amount at the time of payment of Bill.
17. The bidder has to submit the Cost of Tender Paper and EMD as the amount specified for the work electronically as per Works Department Memo No. 17254, dt. 05.12.2017. Only those bidders, who have successfully, remit the cost of Tender Paper and EMD would be eligible to participate in the tender process.
18. DTCN signed, Affidavit of Authenticity of documents, GSTIN Registration Certificate, PAN Card, valid Contractors Registration Certificate & other documents as mentioned in the DTCN must be Scanned and uploaded in .pdf format in the web-site along with the bid.
19. Other details can be seen in the bid documents and any conditions related to this tender will be followed as per the OPWD codal procedure.
20. Any addendum / corrigendum / cancellation of above tender will be published in the web-site <https://tendersodisha.gov.in> and in the notice board.
21. The authority reserves right to cancel any or all bids without assigning any reason thereof.
Further details can be seen from the website <https://tendersodisha.gov.in>

Memo No. 3104 / ITDA, Dated 4-11-20.

Copy submitted to the Director (ST)-cum-Spl. Secretary to Government, ST & SC Development Department, Odisha, Bhubaneswar for favour of kind information.

Project Administrator
ITDA, Baripada

Project Administrator
Baripada

Memo No. 3105 / ITDA, Dated 4-11-20

Copy submitted to the Collector & District Magistrate, Mayurbhanj-Cum-Chairman, ITDA, Baripada for kind information.

Project Administrator
Baripada

Memo No. 3106 / ITDA, Dated 4-11-20

Copy forwarded to the Addl. Project Director (Tech.), DRDA, Mayurbhanj, Baripada for information. He is requested to attend the office of the undersigned on dt. 26.11.2020 at 11.00 AM to participate in the tender opening for verification & scrutiny.

Project Administrator
Baripada

Memo No. 3107 / ITDA, Dated 4-11-20

Copy forwarded to the Project Administrator, ITDA, Kaptipada / Karanjia / Rairangpur / Project Director, DRDA, Mayurbhanj, Baripada / Sub-Collector, Baripada / Block Development Officer, Baripada / Bangripasi / Badsahi / Betnoti / Kuliana / Morada / Rasgovindapur/ Saraskana / Samakhunta / Suliapada / Chief Engineer & Basin Manager, Baitarani/ Subarnarekha, Laxmiposi/ Superintending Engineer, Baripada Irrigation Circle, Takatpur/ Executive Engineer, M.I. Division, Baripada/ Executive Engineer, R & B Division, Baripada/ Executive Engineer, N.H. Division Baripada/ Executive Engineer, Mayurbhanj Irrigation Baripada/ Executive Engineer, Rural Works Division, Baripada./ Executive Engineer, P.H.D. Baripada/Executive Engineer, Rural Water Supply Division Baripada/ Executive Officer, Baripada Municipality / Special Officer, LDA, Morada for information and with request to hang the Tender Call Notice in their Office Notice Board for wide publication.

Copy to Asst. Executive Engineer, ITDA, Baripada / Junior Engineers, ITDA, Baripada / Cashier, ITDA, Baripada / Concerned Case Record / Notice Board for information & necessary action.

Copy to District Informatics Officer, NIC Mayurbhanj for information and wide publication in the web site from 09.11.2020 to 24.11.2020 up to 5.00 P.M. after that he is requested to delete same from the website. He shall confirm through a written reply.

Project Administrator
Baripada