

OFFICE OF THE PANCHAYAT SAMITI: JASHIPUR

ଯଶପୁର ପଞ୍ଚାୟତ ସମିତି କାର୍ଯ୍ୟାଳୟ

**Tender call Notice of Anganbadi Centers out of Odisha Mineral
Bearing area Development Corporation Fund.**

ଓଡିଶା ଖଣିଜ ଧାରକ କ୍ଷେତ୍ର ଉନ୍ନତିକରଣ ନିଗମ ପାଣ୍ଠିରୁ ଅଙ୍ଗନବାଡି କାର୍ଯ୍ୟ ପାଇଁ
ଠିକା ପ୍ରସ୍ତାବ

OFFICE OF THE PANCHAYAT SAMITI, JASHIPUR, DIST: MAYURBHANJ

No. 003/ 2021

Date 09/01/2021

TENDER CALL NOTICE**ANNEXURE- 'A'**

The Block Development Officer, Jashipur on behalf of Government of Odisha invites sealed tender on percentage (%) rate basis from registered contractors of Odisha PWD/ WR/ RWD/ NH/ MI/ CPWD for the following work in conformity with the detail tender call notice.

SL No	Name of G.P.	Name of the work	Name of Scheme	Estimated Amount put to tender (In Rs.)	EMD to be Deposited (in Rs)	Cost of tender paper including VAT (5%) in Rs	Class of Contractor	Period of Completion
1	Jamdasahi	Construction of New Model Awc Building at Goudgaon-II	OMBAD C	12,32,634/-	12,326/-	6000/-	"D" & "C"	4 months
2	Jamdasahi	Construction of New Model Awc Building at Banasahi	OMBAD C	12,32,634	12,326/-	6000/-	"D" & "C"	4 months
3	Podagarh	Construction of New Model Awc Building at Bhadusole	OMBAD C	12,19,489/-	12,200/-	6000/-	"D" & "C"	4months
4	Podagarh	Construction of New Model Awc Building at Tulasibani	OMBAD C	12,19,489/-	12,200/-	6000/-	"D" & "C"	4 months
5	Gudugudia	Construction of New model Awc Building at Kandibil	OMBAD C	11,80,053/-	11800/-	6000/-	"D" & "C"	4 months
6	Chakidi	Construction of New model Awc Building at Banpandugandi	OMBAD C	11,82,858/-	11,829/-	6000/-	"D" & "C"	4 months
7	Chakidi	Construction of New Model Awc Building at Jhadbeda	OMBAD C	11,82,858/-	11,829/-	6000/-	"D" & "C"	4 months
8	Chakidi	Construction of New Model Awc Building at Sinduria	OMBAD C	11,82,858/-	11,829/-	6000/-	"D" & "C"	4 months


9	Chakidi	Construction of New Model Awc Building at Baliaban	OMBAD C	11,82,858/-	11,829/-	6000/-	"D" & "C"	4 months
10	Matiagarh	Construction of New Model Awc Building at Hatiapathar	OMBAD C	12,69,223/-	12,692/-	6000/-	"D" & "C"	4 months
11	Pantho	Construction of New Model Awc Building at Banakati	OMBAD C	12,54,100/-	12541/-	6000/-	"D" & "C"	4 months
12	Jamukeswar	Construction of New Model Awc Building at Digpasi	OMBAD C	12,74,447/-	12,744/-	6000/-	"D" & "C"	4 months
13	Matiagarh	Construction of New Model Awc Building at Matiagarh-II	OMBAD C	12,69,223/-	12,692/-	6000/-	"D" & "C"	4 months
14	Jamukeswar	Construction of New Model Awc Building at Jamukeswar	OMBAD C	12,74,447/-	12,744/-	6000/-	"D" & "C"	4 months
15	Matiagarh	Construction of New Model Awc at Podagarh	OMBAD C	12,69,223/-	12,692/-	6000/-	"D" & "C"	4 months
16	Bareipani	Construction of New model Awc at Nuniaguda	OMBAD C	11,93,193/-	11,932/-	6000/-	"D" & "C"	4 months
17	Bareipani	Construction of New Model Awc at Sanuski	OMBAD C	11,93,193/-	11932/-	6000/-	"D" & "C"	4 months
18	Bareipani	Construction of New Model Awc at Jajadihi	OMBAD C	11,93,193/-	11,932/-	6000/-	"D" & "C"	4 months
19	Astakuar	Construction of New Model Awc at Bagdega	OMBAD C	11,91,950/-	11,920/-	6000/-	"D" & "C"	4 months

20	Astakuar	Construction of New Model Awc at Godsimilipal	OMBAD C	11,93,122/-	11931/-	6000/-	"D"&"C"	4 months
21	Astakuar	Construction of New model Awc at Kudaghutu	OMBAD C	11,91,950/-	11,920/-	6000/-	"D"&"C"	4 months
22	Bareipani	Construction of New model Awc at Haldia	OMBAD C	11,93,193/-	11,932/-	6000/-	"D"&"C"	4 months
23	Astakuar	Construction of New model Awc at Saruda	OMBAD C	11,93,122/-	11,931/-	6000/-	"D"&"C"	4 months
24	Mahardapalsa	Construction of New Model Awc at Kanjipia,Basantpur	OMBAD C	12,29,892/-	12,300/-	6000/-	"D"&"C"	4 months
25	Begunia	Construction of New Model Awc at Badbil	OMBAD C	11,85,095/-	11851/-	6000/-	"D"&"C"	4 months
26	Begunia	Construction of New Model Awc at Colony sahi(Badbil)	OMBAD C	11,85,095/-	11,851/-	6000/-	"D"&"C"	4 months
27	Begunia	Construction of New Model Awc at Nebda	OMBAD C	11,84,744/-	11,847/-	6000/-	"D"&"C"	4 months
28	Baunsanali	Construction of New Model Awc at Bandiraposi	OMBAD C	11,84,792/-	11,848/-	6000/-	"D"&"C"	4 months
29	Ektali	Construction of New Model Awc at Basantpur	OMBAD C	11,85,532/-	11,855/-	6000/-	"D"&"C"	4 months

Terms and condition

1. The Tender Paper can be obtained from the Block Development Officer, Jashipur on payment of Cost of the tender paper (non refundable) in shape of cash.
2. The tender paper will be sold from date. 12/01/2021 to 25/01/2021 on working days only from 10.30 AM to 4 PM in the office of the Panchayat Samiti, Jashipur.

3. The sealed tender paper will be received on working days till **05.00 P.M.** of date **27/01/2021**. The same should be submitted either through registered/speed post addressing to the BDO, Jashipur or same may be dropped in the tender box kept in the Block office, Jashipur during working hour. The sealed envelope shall be super scribed as "tender Paper". The undersigned will not be held responsible for any delay in the postal service.
4. The tender paper will be opened at **11 A.M.** of date **29/01/2021** in presence of the bidders or their authorised representatives and Block tender committee.
5. The EMD is to be deposited in shape of NSC/KVP/POTD/Deposit of any Nationalised Bank duly pledged in favour of the Block Development Officer, Jashipur.
6. The following documents should be furnished along with the tender paper failing which the tender is liable for rejection.
 - a. EMD duly pledged in favour of the BDO, Jashipur.
 - b. Attested copy of the contractor registration certificate.
 - c. Attested copy of PAN CARD/ Labour Licence/ GST clearance Certificate.
 - d. Money receipt of DTCN (Tender Paper) shall be enclosed in original.
 - e. Attested copy of caste certificate for SC/ST contractor desirous of availing preference.
 - f. The Engineering Contractor desirous of availing exemption of EMD should submit an Affidavit to the effect that he has not availed exemption of EMD facility more than three times in the Current Financial Year.
7. If the less rate quoted by the tenderer is more than 10% and within 15% the additional performance security is to be deposited in shape of NSC/KVP/Bank TRD/ Bank Draft/ Banker Cheque which are duly pledged in favour of the BDO, Jashipur at the time of dropping of tender paper as per revised codal provision i.e. **Amended 2013 (Vide O.M. 12366/W, dated 08/11/2013) of OPWD Code modified vide office Memorandum No. 5288/ W, dated 04/05/2016 of the Govt. in works Department**
8. The EMD amount will be forfeited if the Tenderer backs out from the offer of acceptance of Tender by the competent authority.
9. The Tenderer has to show all required original documents at the time of opening of the tender for verification.
10. The contractor must have executed similar nature of works and financial turn over in last three years. The tenderers are required to submit the list of T & P possessed, list of works executed and successfully completed the Civil works during last three Years. The above information should be certified by the concerned authority not below the rank of BDO/ Executive Engineer.
11. An affidavit in support of the authority of document including no relation certificate and detail work programme should be attached with the tender Paper.
12. If the rate quoted by the Tenderers is found to be same, Tender Committee will decide the tender.
13. Excess bid amount quoted by the bidder, if any, in respect of any work shall not be accepted
14. The authority deserves all rights to reject or cancel any or all the Tender without assigning any reason thereof.


Block Development Officer,
Jashipur


Memo No- 78 //Dt- 9.01.2021 //

Copy submitted to the Collector & District Magistrate, Mayurbhanj/ Project Director, DRDA, Mayurbhanj for favour of kind information and necessary action.


Block Development Officer,
Jashipur

Memo No- 79 //Dt- 09.01.21 //

Copy submitted to the Sub Collector, Panchpir, Karanjia/ PA, ITDA, Karanjia/ Tahasildar, Jashipur/ Tahasildar, Karanjia/ BDO, Karanjia/ CDPO, Jashipur for information with request to display the tender notice in their notice board for wide circulation.


Block Development Officer,
Jashipur.

Memo No. 80 //Dt 09.01.21 //

Copy to Office Notice Board for information of all concerned.


Block Development Officer,
Jashipur.