

OFFICE OF THE PANCHAYAT SAMITI ,KUSUMI,DIST-MAYURBHANJ

No.05/2021

Date:16/04/2021

TENDER CALL NOTICE

ANNEXURE- 'A'

The Block development officer, kusumi on behalf of Government of Odisha invites sealed tender on percentage (%) rate basis from registered contractors of Odisha PWD/WR/RWD/NH/MI/CPWD for the following work in conformity with the detail tender call notice.

Sl No	Name of G.P	Name of Work	Name of Scheme	Estimated amount put to tender (In Rs).	EMD to be deposited (In Rs)	Cost of Tender Paper (In Rs)	Class of Contractors	Period of Completion
1	2	3	4	5	6	7	8	9
1	TALAPATI	Development of Infrastructure facility in different component of Basila UGUP School in Kusumi Block	OMBADC	37,50,463.00	37,505.00	6,000.00	"B" & "C"	4 Months
2	JORDA	Development of Infrastructure facility in different component of Jorda UGUP School in Kusumi Block	OMBADC	39,32,089.00	39,321.00	6,000.00	"B" & "C"	4 Months
3	JHIPABANDHA	Development of Infrastructure facility in different component of Jhipabandha U.P. School in Kusumi Block	OMBADC	33,68,961.00	33,690.00	6,000.00	"B" & "C"	4 Months
4	JORDA	Development of Infrastructure facility in different component of Angarpada P.U.P. School in Kusumi Block	OMBADC	18,82,938.00	18,829.00	6,000.00	"D" & "C"	4 Months
5	BHUTKABADI	Development of Infrastructure facility in different component of Bhutkabadi UGUP School in Kusumi Block	OMBADC	33,01,927.00	33,019.00	6,000.00	"B" & "C"	4 Months
6	KUSUMI	Development of Infrastructure facility in different component of Kusumi UGUP School in Kusumi Block	OMBADC	30,82,425.00	30,824.00	6,000.00	"B" & "C"	4 Months
7	MAYURDAR	Development of Infrastructure facility in different component of Ukam NUP School in Kusumi Block	OMBADC	35,80,546.00	35,805.00	6,000.00	"B" & "C"	4 Months
8	JAYPUR	Development of Infrastructure facility in different component of Purunia NUP School in Kusumi Block	OMBADC	10,11,851.00	10,119.00	6,000.00	"D" & "C"	4 Months
9	JHIPABANDHA	Development of Infrastructure facility in different component of Pondugandi PUP School in Kusumi Block	OMBADC	37,15,274.00	37,153.00	6,000.00	"B" & "C"	4 Months

10	HATBADRA	Development of Infrastructure facility in different component of Hatbadra Govt. UP School in Kusumi Block	OMBADC	39,42,407.00	39,424.00	6,000.00	"B" & "C"	4 Months
11	UPERBEDA	Development of Infrastructure facility in different component of Tentoposi UGUP School in Kusumi Block	OMBADC	33,00,542.00	33,005.00	6,000.00	"B" & "C"	4 Months
12	UPERBEDA	Development of Infrastructure facility in different component of Dubulabeda NUP School in Kusumi Block	OMBADC	32,97,506.00	32,975.00	6,000.00	"B" & "C"	4 Months
13	JORDA	Development of Infrastructure facility in different component of Ramjali PUP School in Kusumi Block	OMBADC	26,43,082.00	26,431.00	6,000.00	"B" & "C"	4 Months
14	AHARBANDHA	Development of Infrastructure facility in different component of Aharbandha UGUP School in Kusumi Block	OMBADC	31,37,271.11	31,373.00	6,000.00	"B" & "C"	4 Months
15	CHUAPANI	Development of Infrastructure facility in different component of Chuapani NUP School in Kusumi Block	OMBADC	35,23,070.00	35,231.00	6,000.00	"B" & "C"	4 Months
16	TALAKPOKHARI	Development of Infrastructure facility in different component of Pahadpur PUP School in Kusumi Block	OMBADC	34,11,559.00	34,116.00	6,000.00	"B" & "C"	4 Months
17	BHUTKABADI	Development of Infrastructure facility in different component of Shyamsundar PUP School in Kusumi Block	OMBADC	31,69,406.00	31,694.00	6,000.00	"B" & "C"	4 Months
18	KUSUMI	Development of Infrastructure facility in different component of Satpoutia UP School in Kusumi Block	OMBADC	20,09,132.00	20,091.00	6,000.00	"B" & "C"	4 Months
19	KUSUMI	Development of Infrastructure facility in different component of Kendrai NUP School in Kusumi Block	OMBADC	32,85,340.00	32,853.00	6,000.00	"B" & "C"	4 Months
20	KUSUMI	Development of Infrastructure facility in different component of Deogan T.O. UP School in Kusumi Block	OMBADC	8,69,660.00	8,697.00	4,000.00	"D" & "C"	4 Months
21	JORDA	Development of Infrastructure facility in different component of Bhalupahadi UGUP School in Kusumi Block	OMBADC	39,64,525.00	39,645.00	6,000.00	"B" & "C"	4 Months
22	UPERBEDA	Development of Infrastructure facility in different component of Upperbeda NUP School in Kusumi Block	OMBADC	37,87,725.00	37,877.00	6,000.00	"B" & "C"	4 Months


23	JORDA	Development of Infrastructure facility in different component of Padhia T.O. UP School in Kusumi Block	OMBADC	31,72,782.00	31,728.00	6,000.00	"B" & "C"	4 Months
24	TALAKPOKHARI	Development of Infrastructure facility in different component of Talakpokhari UP School in Kusumi Block	OMBADC	21,97,950.00	21,980.00	6,000.00	"B" & "C"	4 Months
25	HATBADRA	Development of Infrastructure facility in different component of Andiadukura PUP School in Kusumi Block	OMBADC	28,28,383.00	28,284.00	6,000.00	"B" & "C"	4 Months
26	TALAPATI	Development of Infrastructure facility in different component of Ralibeda PUP School in Kusumi Block	OMBADC	34,75,376.00	34,754.00	6,000.00	"B" & "C"	4 Months
27	HATBADRA	Development of Infrastructure facility in different component of Khejuria UGUP School in Kusumi Block	OMBADC	28,57,920.00	28,579.00	6,000.00	"B" & "C"	4 Months
28	TALAPATI	Development of Infrastructure facility in different component of Dova Govt. UP School in Kusumi Block	OMBADC	35,22,291.00	35,223.00	6,000.00	"B" & "C"	4 Months
29	BADHATNABEDA	Development of Infrastructure facility in different component of Kathabharia T.O. UP School in Kusumi Block	OMBADC	31,01,937.00	31,019.00	6,000.00	"B" & "C"	4 Months
30	BADHATNABEDA	Development of Infrastructure Facility in different component of Badhatnabeda UG High School in Kusumi Block (ACR & Toilet)	OMBADC	37,58,090.46	37,581.00	6,000.00	"B & C"	4 Months
31	BADHATNABEDA	Development of Infrastructure facility in different component of Badhatnabeda UG High School in Kusumi Block (B/W, Library, Science Lab., Water supply & Electrification)	OMBADC	40,28,667.92	40,287.00	6,000.00	"B" & "A"	4 Months
32	DHANGIDIMUTA	Development of Infrastructure facility in different component of Badampahar High School in Kusumi Block	OMBADC	42,37,668.20	42,377.00	6,000.00	"B" & "A"	4 Months
33	HATBADRA	Development of Infrastructure facility in different component of Hatbadra New Govt. High School in Kusumi Block (ACR, Toilet, B/W & Water supply)	OMBADC	42,75,275.97	42,753.00	6,000.00	"B" & "A"	4 Months

34	BADHATNABEDA	Development of Infrastructure facility in different component of Kathabharia New Govt. High School in Kusumi Block (Science Lab., Library, Toilet, B/W, Water supply & Electrification)	OMBADC	37,17,383.81	37,174.00	6,000.00	"B & C"	4 Months
35	TALAPATI	Development of Infrastructure facility in different component of Dova New Govt. High School in Kusumi Block	OMBADC	42,37,748.19	42,377.00	6,000.00	"B" & "A"	4 Months
36	DHANGIDIMUTA	Development of Infrastructure facility in different component of Badampahar High School in Kusumi Block (Toilet, B/W & Water supply)	OMBADC	19,41,696.28	19,417.00	6,000.00	"D & C"	4 Months
37	TALAPATI	Development of Infrastructure facility in different component of Dova New Govt. High School in Kusumi Block (Toilet, B/W & Water supply)	OMBADC	16,87,054.67	16,871.00	6,000.00	" D & C"	4 Months

Terms & Conditions


- 1 The tender paper can be obtained from the Block Office ,Kusumi on payment of Cost of the tender paper (non refundable) in shape of Cash.
- 2 The tender paper will be sold from date 16/04/2021 to 03/05/2021. on working days only from 8.00 AM to 1.00 PM in the Office of The Panchyat Samiti, Kusumi.
- 3 The sealed tender paper will be received on working days till 1.00 PM of date 18/05/2021. The same should be submitted either through registered /speed post addressing to The BDO, Kusumi or same may be dropped in the tender box kept in the Block office, Kusumi during working hour. The sealed envelope shall be superscribed as "Tender Paper". The undersigned will not be held responsible for any delay in the postal service.
- 4 The tender paper will be opened at 8 AM of date 19/05/2021 in presence of the bidders or their authorised representatives and Block tender committee.
- 5 The EMD is to be deposited in shape of NSC/KVP/POTD deposit of any Nationalise Bank duly pledged in favour of the Block development Officer, kusumi.
- 6 The following documents should be furnished along with the tender paper failing which the tender is liable for rejection.
 - a. EMD duly pledged in favour of the BDO, kusumi.
 - b. Attested copy of the Contractor registration certificate.
 - c. Self attested copy of PAN CARD /labour Lisence/GST clearance certificate with active GSTIN.
 - d. Money receipt of DTCN (Tender Paper) shall be enclosed in original.
 - e. Attested copy of Cast certificate for SC/ST Contractor desirous of availing preference.
 - f. The Engineering Contractor desirous of availing exemption of EMD should submit an affidavit to the effect that he/she has not availed exemption of EMD facility more than three times in the current F.Y.
- 7 The Schedule cast/Schedule Tribe/Physically handicapped Contractors desirous to avail the exemption of EMD and price preference (as applicable) ,should mention this in the Affidavit.
- 8 If the less rate quoted by the tenderer is more than 10% and within 15% the additional performance security is to be deposited in shape of NSC/KVP/Bank Draft /banker Cheque which are duly pledged in favour of The BDO, Kusumi at the time of agreement as per revised codal provision of **Govt. in Works Department.**

- 9 The EMD amount will be forfeited if the Tenderer backs out from the offer of acceptance of Tender by the Competent authority
- 10 The Tenderer has to show all required original documents at the time of opening of the tender for verification.
- 11 An affidavit in support of the authority of document including no relation certificate (not below the rank of Assistant Executive Engineer)..
- 12 If the rate quoted by The Tenderers is found to be same, Tender Committee will decide the Tender.
- 13 Excess bid amount quoted by the bidder ,if any,in respect of any work shall not be accepted.
- 14 The authority deserves all right to reject or cancel any or all Tender without assigning any reason thereof.


15/4/2021
**Block Development Officer
Kusumi Block**


Memo No- 833 // Dt- 15.04.2021

Copy submitted to the Collector & District Magistrate, Mayurbhanj / Project Director ,DRDA,Mayurbhanj for favour of kind information and necessary action.


15/4/2021
**Block Development Officer
Kusumi Block**


Memo No- 834 // Dt- 15.04.2021

Copy submitted to the Sub-Collector, Bamanghaty,Rairangpur/Sub-Collector,Panchpir,Karanjia / P.A . ITDA , Rairangpur/P.A ITDA, Karanjia / Tahasildar, Kusumi for information with request to display the tender notice in their notice board for wide circulation.and necessary action.


15/4/2021
**Block Development Officer
Kusumi Block**

Memo No- 835 // Dt- 15.04.2021

Copy to Office Notice Board for information of all concerned.


15/4/2021
**Block Development Officer
Kusumi Block**