GOVT. OF ODISHA

PANCHYATI RAJ & DRINKING WATER DEPARTMENT
DRDA,MAYURBHANJ,BARIPADA

OFFICE OF THE BLOCK DEVLOPMENT OFFICER
BIJATALA,MAYURBHANJ,757048

DETAILED TENDER CALL NOTICE
(For different work vide TCN No.1/2021-22, Dated- 13.04.202 1)

For the Year-2021-22



PANCHAYAT SAMIT OFFICE, BIJATALA
E-Mail ID- ori-bijatolai@nic.in

TENDER CALL NOTICE

TCN-01/2021. Dt.13.04.2021

ANNEXURE-I

1.The Block Development Officer, Bijatala on behalf of Government of Odisha invites Sealed tenders (Percentage
Rate) in conformity with the DTCN are invited from the "D", "C","B", " A" Class contractors registered with

the State Govt. for execution of works under Panchayat Samiti, Bijatala as per Annexure-I of DTCN. The tender

document (DTCN & BOQ) can be obtained from the O/o the Block Development Officer, Bijatala) from Dt-
19.04.2021 to 29.04.2021 till 1.00P.M. The tenders will be received up to Dt-29.04.2021 till 1.00 P.M. and

addressed to the Block Development Officer,Bijalala, Mayurbhanj, 757048 through Registered/Speed

Post./Hand dropping in tender box kept at Block Office, Bijatala on 29.04.2021 till 1.00 PM in working

day on payment of cost of bids documents in shape of Demand Draft (Non- Refundable) issued from any
Nationalized Bank drawn in favour of the Block Development Officer, Bijatala payable at Bijatala or may be
deposited by cash at Block Office, Bijatala. The tender document (DTCN) duly signed by the Contractors should be
accompanied with the self attested photo copy of valid GST Clearance certificate, PAN card, Registration
Certificate and requisite EMD in shape of Demand Draft drawn in favor of BDO, Bijatala” payable at
“BUATALA” from any Nationalized Bank and NSC/ KVP/ Time Deposit duly pledged. The tender document

(DTCN) should accompanied with requisite tender paper cost in shape of Demand Draft drawn in favor of BDO,
Bijatala” payable at “BIJATALA” from any Nationalized Bank. The tender scheduled to be opened on Dt

30.04.2021 at 11.00 AM. at

officer,Bijatala,Mayurbhanj,(757048) in presence of the tenderers or their authorized representatives. All bidders

Block Conference Hall, O/O the Block Development

shall have to submit an affidavit in support of authenticity of documents/ credentials. The detail terms and
conditions & list of works can be seen at Mayurbhanj District NIC Website (www.mayurbhanj.nic.in). The name of
the work should be written on the top of the envelope. The BOQ can be inspected by intending Bidder during office
hour from Dt-19.04.2021 to 29.04.2021 till 1.00P.M in the office of the Block Development Officer,Bijalala,
Mayurbhanj(Except holidays). The authority reserves the right to reject any or all the bids without assigning any

reason thereof.
Period of
o Cost of completion
SL Tender cost | EMD @ Class of
Name of the Work . Tender Paper (In
No. (Rs. In 1% in Rs Contractors 1
Lakhs) (In Rs) Calender
Month)
Construction of Up-gradation of
p | Infrastructure works (Civil, EI&PH) | o050 | 5636000 | 600000 | “C”& “B” | Six Month
for elementary school namely :-
Barajiani PUPS under Banakati GP
Construction of Up-gradation of
p | Infrastructure works (Civil, EI&PH) for | 15 5 | 1958000 | 6000.00 | “D"&“C™ | Six Month
elementary school namely :- Nusadihi
PUPS under Nusadihi GP
Construction of Up-gradation of
Infrastructure works (Civil, EI&PH) for
3 elementary school namely :- 24.14 24140.00 6000.00 “C”& “B”’ | Six Month
Mundhathakur PUPS under
Mundhathakur GP




Construction of Up-gradation of
Infrastructure works (Civil, EI&PH) for
elementary school namely :-
Ramachandrapur UGUPS under
Khanta GP

14.60

14600.00

6000.00

6‘D”& 6$C7 2

Six Month

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Pokharia PUPS under Badjharan
GP

15.83

15830.00

6000.00

(‘D”& S‘C’ 2

Six Month

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Kaduani PS under Madheikacha GP

12.73

12730.00

6000.00

‘GDS’& £6C’ 2

Six Month

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Khandadeuli Nodal UPS under
Banakati GP

19.35

19350.00

6000.00

CCD’,& (‘C? K

Six Month

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Jamda PUPS under LuhasilaGP

12.32

12320.00

6000.00

‘CD’S& 46C9 2

Six Month

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Badachampauda PUPS under
Nusadihi GP

14.61

14610.00

6000.00

“D”& ((C 2

Six Month

10

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Baghiatangar UGUPS under
Bijatala GP

28.13

28130.00

6000.00

“C”& (‘B b4

Six Month

11

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Jamudali UGUPS under Raihari GP

32.36

32360.00

6000.00

‘GC”& “B 29

Six Month

12

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Manikpur UGUPS under Manikpur
iGP

41.59

41590.00

6000.00

S‘B”& “A’ ?

Six Month

13

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Patpura PUPS under LuhasilaGP

35.07

41590.00

6000.00

“C”& GCB 22

Six Month

14

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Jhumukapahadi PUPS under
SargodaGP

19.58

19580.00

6000.00

C‘D”& “C %

Six Month

15

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Nuagaon PUPS Manikpur under
Manikpur i GP

17.37

17370.00

6000.00

(6D”& ‘6C7 E

Six Month

16

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Gobindpur PUPS under
Chadheipahadi GP

32.99

32990.00

6000.00

“C”& ‘CB 29

Six Month




17

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Teltangia PUPS under Raihari GP

24.14

24140.00

6000.00

‘CC”& (.(.B b

Six Month

18

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Badabelpahadi PUPS under
Nusadihi GP

33.28

33280.00

6000.00

‘GCQQ& ‘CB’ 2

Six Month

19

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Bhadubeda Nodal UP S under
Raihari GP

12.70

12700.00

6000.00

CCD”& “C’ b4

Six Month

20

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
PithakutuniUGUPS under Khanta
GP

12.70

12700.00

6000.00

“D”& “C? k

Six Month

21

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Madansila PUPS under Badjharan
GP

25.74

25740.00

6000.00

CCC”& ‘6B3 >

Six Month

22

Construction of Up-gradation of
Infrastructure works (Civil, EI&PH)
for elementary school namely :-
Taladiha UGUPS under Bankati GP

28.20

28200.00

6000.00

66C37& 6‘B7 b4

Six Month

23

Construction of New Model AWC
Building at Bijatala Talasahi under
Bijatala GP.

12.11

12106.00

6000.00

“C”& “D’ 2

Six Month

Terms and Conditions.-

1.

The sale and receipt of bids documents shall available from the O/O the Block Development Officer,
Bijatala from Dt-19.04.2021 to 29.04.2021 till 1.00P.M. and sale closed on Dt-29.04.2021, Time-
1.00 P.M..during working day (Except Sunday & Holiday) on payment of cost of bids documents in
shape of Demand Draft (Non- Refundable) issued from any Nationalized Bank drawn in favour of
the Block Development Officer, Bijatala payable at Bijatala or may be deposited by cash at Block
Office, Bijatala.

The tenderer are requested to submit the tender documents on or before the last date of receipt of

The tenderer are requested to submit an affidavit in support of “No Relation” Certificate (not below

2.

tender paper.
3.

the rank of Assistant Engineer).
4,

The tender paper will be received address to O/O the Block Development Officer, Bijatala,
Mayurbhanj, 757048 through Registered post/ Speed post/ Hand dropping in tender box at Block
Office, Bijatala on Dt-29.04.2021 till 1.00 p.m.in working day. Sealed paper must be accompanied
with self attested copy of (i) Valid Contract License (ii) Valid GSTIN clearance certificate (iii) Valid
PAN card (iv) Money receipt of DTCN (Tender document) shall be enclosed in original (v) Signed
copy of DTCN and price bid duly filled in and signed by the tenderer and requisite EMD @ 1% of
the amount put to tender in shape of NSC/KVP/POTD/Time Deposit of any Nationalized Bank duly
pledged in favour of the Block Development Officer, Bijatala. Affidavit about the authentication of
tender documents. The with part of EMD/ un-pledged EMD on other shape and invalid PAN



10.

11.
12.

13.

14.

card/GSTIN certificate will be rejected. The tenderers must to be writing in capital letter (TENDER
PAPER with NAME OF THE WORK) on the right side top of the envelope containing the tender
documents.
The bids received will be opened at the conference Hall O/O the Block Development Officer,
Bijatala in presence of the tenderers or their authorized agents on the scheduled date, time and venue
as mentioned below.
Date of sale of tender paper from Dt-19.04.2021 to 29.04.2021 till 1.00P.M during working day.
b. Last date of receipt of tender paper on same day i,e. 29.04.2021 till 1.00P.M during working
day.
Date and time of opening of the tender paper is Dt 30.04.2021 at 11.00A.M
d. If the office happens to be closed on the date of receipt/ opening of the bids as specified the bids
will be received/ opened on the next working day at the same time and venue.
Transfer or adjustment of EMD & ISD amount with other works will not be entertained.
The authority will not be responsible for any postal delay even if dispatched before due date.
Excess bid amount quoted by the bidders if any, in respect of any work shall not be accepted and out
rightly rejected.
The successful tenderer quoting less than the amount put to tender has to deposit the differential
amount ie. (Tender schedule amount - (minus) his/her tendered amount) in shape of
NSC/KVP/POTD/Bank Deposit receipt of any Nationalized Bank duly pledged in favour of the
Block Development Officer, Bijatala at the time of agreement.
In case of lottery need to be conducted in accordance with the works department order no.12366 dtd
8.11.2013, the lottery will be held on Dt 30.04.2021 in the Block Conference Hall, O/O the Block
Development officer, Bijatala,Mayurbhanj,(757048)

GST to be imposed as per Govt. guidelines from time to time.

The Engineering Contractor who will avail EMD exemption should produce the original contractor
license before conduct of transparent lottery.

Engineering Contractors wishing to avail exemption of EMD shall furnish an affidavit to the effect
that he has not availed the benefit for more than two times during this financial year and original
license shall be submitted before the authority for making necessary entry in the original license, if
successful & selected for awarding the work as per Letter No FA-Codes-6/2011- 600 dated
18.1.2011 of Works Department. Non response of successful bidder to deposit additional
performance security deposit in shape of Demand Draft/Term Deposit Receipt pledged in favour of
Block Development Officer, Bijatala within seven days, otherwise the bid shall be cancelled and the
security deposit shall be forfeited and license issuing authority will be moved for cancellation of
contracting license.

“Additional Performance Security shall be obtained from the bidder when the bid amount is less than
the estimate cost put to Tender. In such an event only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential
cost i.e. estimated cost put to tender minus the quoted amount as additional performance Security
(APS) in shape of Demand Draft/Term Deposit Receipt pledged in favour of the Block Development
Officer, Bijatala within seven days, otherwise the bid shall be cancelled and the security deposit shall
be forfeited. Further, proceeding for blacklisting shall be initiated against bidder” as per Government
of Odisha, Works Department Office Memorandum, File No.-07556900012013-14299/,dated,
03/10/2017 of Amendment to para-3.5.5(v) of OPWD Code Vol-I



15.

16.

17.

18.

19.

If L1 bidder does not turn up for agreement after finalization of tender, then he shall be debarred in
participating in bidding for three years and action will be taken to blacklist the contractor. In that
case the L 2 bidder if fulfils all other criteria would be called for drawing agreement for execution of
work subject to the condition that L 2 bidder negotiates at par with the rate quoted by the L1 bidder,
otherwise tender will be cancelled.

If rate quoted by a bidder is less than 15% of the tendered amount, then such a bid shall be rejected
and tender shall be finalized basing on merits of rest of bids. But if more than one bid is quoted up to
14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated
cost, the tender accepting authority will finalize the tender through a transparent lottery system
where all bidders/ their authorized representatives, all the Tender committee members will remain
present.

Before acceptance of tender, the successful bidder will be required to submit a work programme and
milestone basing on the financial achievement so as to complete the work within the stipulated time
and in case failure on the part of the agency to achieve the milestone, liquidated damage will be
imposed.

The agency concerned should strictly adhere into the instruction _of COVID-19 pandemic

situation in the mind and observations of SOP and any such other instruction issued by Govt.
time to time. Similarly failure to payment part in to above such contact due to_any such
unavoidable situation may kept in mind for timing due to such sitnation.

The authority reserves the right to reject any or all the bids without assigning any reason thereof.

Block Devﬁ%ﬂ&lﬂcﬂ
T

BloctBRaM:
Memo No 976/ Dt 13.04.2021 BIJATALA

Copy submitted to the Collector and District Magistrate, Mayurbhanj/ Project Director,
DRDA, Mayurbhanj/DSWO, Mayurbhanj for favour of kind information and necessary action.

BlglobRR Qc%q?'“e'

BBAthATALA

Memo No 977/ Dt 13.04.2021

Copy submitted to the Sub- Collector, Baripada,Bamanghaty, Rairangpur, Karanjia/ PA,
ITDA, Rairangpur/ Baripada/ Karanjia/Kaptipada/All  Block Development  Officer/All
Tahasildar/AIICDPO for kind information with request to lay the Tender call Notice in their
respective Notice Board for wide publication.
AN

Block Development Officer

Block Devgﬁa ant Officer
s T BIJATALA

Copy to Office Notice Board for information of all concerned.

V;\’\'\

I(S?ﬁcer

Block Develop
Block Depglsatpent

BiIJATALA
Memo No 979// Dt 13.04.2021
Copy alongwith soft copy forwarded to the DIO, NIC, Mayurbhanj for information and

requested to upload the Detail Tender callnotice in the district NIC website for information of the

(RN
Block Develo nt'Officer
Bijatala
~ck Development Officer
BIJATALA

public/prospective bidders.



Memo No 980/ Dt 13.04.2021

Copy to the Joint Director,(Advertisement) I & PR department Govt. of Odisha,
Bhubaneswar for information and requested to kindly get it published in minimum space the above

tender call notice in two daily widely circulated odia daily & in one English news paper in all odisha

edition on or before 19.04.2021 issues.(e-Mail Id-ipr.advt@gmail.com)

)]

AN

Block Deve me}lévOfﬁcer

Bijatal
Slock Development Officer

BIJATALA
Memo No 981/ Dt 13.04.2021

Copy to the IIC, Rairangpur Rural P.S. for favour of kind information with a request to

deploy police force in the office campus of the undersigned for smooth completion of the tender
opening process on the Date 30.04.2021 from 11 A.M. to till completion.

Block Devel(ﬁéﬁgf icer

Block @é@ﬂlﬁ)mem Officer
BIJATALA
Memo No 982/ Dt 13.04.2021 sy

Copy to all tender committee members for information and requested to present for opening

Cf ﬂle tEIldEIS n tlE gl cn da[e’ tllllf d[ cnue “Ilfalllrlgl) *

alock DeRiiatalacnt Officer

BIJATALA
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1. Sealed tenders are invited from the registered Contractors of State Govt. C & D
class contractors in prescribed form to be eventually drawn in P.W.D. form No. F; and
will be received at O/o the Block Development Officer, Bijatala up to 3.00 P.M. Dated-
30.03.2021 for the works as mentioned in the TCN and will be opened before the tender
committee in the presence of the tenderers or their authorized representatives at
11.00A.M. on Dated-31.03.2021 in Block Conference Hall. The amount of the estimate is
approximately as mentioned in Column no-3 of the TCN.

2. The tenderers should please note that the work will have to be completed within
two month commencing from the date of issue of work order. Tenderers are required to
submit detail programme of works along with the tender which they consider necessary
keeping in view of the clause 2 of the P.W.D. Form No.-F,. Without these programmes of
works, the tender will be considered defective. Authority for acceptance of tenders would
rest with Block Development Officer, Bijatala.

3. Tenderers are required to pay earnest money at 1% of the estimated amount either
in shape of Bank Draft/N.S.C./ Kissan Vikas Patra/ Postal Time Deposit Pass Book/
Deposit Receipt of Scheduled Bank duly pledged to the Block Development Officer,
Bijatala otherwise their tender will not be considered.

The earnest money will be refunded to the unsuccessful tenderers on application

as per the terms and conditions laid down in O.P.W.D. Code and the same will be
retained in case of the successful tenderers and will not carry any interest.
4.(a) The plan & specification for the work can be seen at the office of the Block
Development Officer, Bijatala during working hours and days. Complaints at a future
date that the plan and specifications have not been seen can not be entertained. The tender
paper cost as mentioned in column no-5 of TCN should be accompanied along with the
tender paper in shape of Demand draft drawn in favor of Block Development Officer,
Bijatala payble at Bijatala. The amount is not refundable. The name of the tenderer and
the name of the work are to be super scribed on the cover clearly.

(b) All other information’s can be obtained on application to the Block Development

Ofﬁceryf BITATALA

The authority will not be responsible if any portion of the tender document is
modified and in all cases this conditions stipulated in the original document kept in the
office of the undersigned shall prevail. :

(©) The intending tenders may remit the cost of the tender papers through postal
money order. However, the organization will not be held responsible, if there is any delay
in receipt of tender documents by the intending contractors sent by department through
registered post and similarly the tender documents sent through registered / Speed
post/Courier do not reach in the Block Development Officer, Bijatala by the scheduled
date and time, their offers will not be considered on any account even if the tender
documents were dispatched by the tenderers before the due date. The cost of registration
will be borne by the intending tenderers.

5. The Block Development Officer, Bijatala reserves the right to reject any or all the
tenders received without assigning any reasons there of.
CONTRACTOR

Block m@pment Officer

BIJATALA




e

6. The tenderer whose tender is selected for acceptance shall within a period of
seven days upon written information being given to him of acceptance of his tender make
an initial security deposit @ 1 (One percent) of the tendered amount. So that the earnest
‘money and initial security deposit will be 2% of the tendered amount as shown in clause
3 above and sign the agreement in the P.W.D. Form No.-F, (Schedule XLV No.-61) for
due fulfillment of contract in the office of the Block Development Officer, Bijatala.

The security deposit, together with the earnest money and the amount withheld
" according to the provision of F, agreement shall be retained as security deposit for the
fulfillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the earnest money. No tender shall be
finally accepted until; the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Block Development Officer,
Bijatala shall be foundation of rights of the parties and the contract shall be deemed to be
incomplete until the agreement has first been signed by the contractor and then by the
proper officer authorized to enter into the contract of behalf of the Government. The .
department will accept the security deposit in the form of N.S.C., N.D.C., Postal Time
Deposit Pass Book duly pledged to Block Development Officer, Bijatala and in no other
form. In case of tenderers who have made fixed deposits, action will be taken to degrade
_ them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words -and figures and the units in words in the
respective BOQ of the work otherwise the tender will be liable for rejection. In case of
discrepancy between words and figures, the words shall prevail and in case of
discrepancy between unit rate and total, the unit rate shall prevail. The rates should be
~ quoted in Rupees and Paise, but not in Rupees and annas. The tender shall be written
legibly and free from erasures, overwriting’s or conversation of figures. Corrections
where unavoidable should be made by scoring out initialing dating and rewriting. The
tender should also show total of each page and grand total of whole tender. ‘

8. The contractors shall be responsible for payment of all royalties or other charges
for quarrying materials. All local taxes inclusive of State Sales Tax.& Income Tax, Ferry
& Tollage charges and Octroi Taxes are to be paid by Contractor.

9. The tender may not, at the dlscretlon of the competent authority, be considered
unless accompanied by attested copies of Sales Tax clearance certificate, non assessment
certificate, as the case may be and the original certificate produced before the Block
Development Officer, Bijatala at the time of opening of the tender. -

10.  If the contractor removes any materials or stock so supplied to him from the site
of work with a view of disposing of the same dishonestly, he should in addition to any
other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty
equivalent to five times the price of the materials or stock according to the stipulated -
rates and the penalty to impose shall be recovered from any sum that may then or at any

time there after become due to the contractor or from his security or from the proceeds of
sales thereof.

CONTRACTOR

\]
N

BIJATALA
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11. The contractor should be fully liable to indemnify the department for payment of
any compensation under “Workman” compensation Act. VII of 1023 on account of the

workmen being employed by him and the full amount of compensation paid will be
recovered from the contractor.

12, Every tenderer must examine the detailed specification of Orissa before
submlttmg his tender. The rights is reserved without i impairing the contract to make such
increase in the quantities or items of work mentioned in the scheduled attached to the
tender notice as may be considered necessary to complete the work fully and satisfactory.
Such increase or decrease shall in no case invalidate the contract or rates. It shall be
deﬁmtely understood that the Govt. do not accept any responsibility for the correctness or
completeness of the quantities shown in the schedule. The schedule is liable to alteration
by omission or additions or deduction and such omission deduction shall in no case
invalidate the contract and no extra monetary compensation will be entertained.

Department will not supply any materials what so ever. for the work. The tenderer
shall be financially solvent and stable for advance procurement of all materials required

for the work vide Government of Odisha Finance Department Memo No.-48443 / F
Code- 46 / 95 dated 11.12.1995.

13.  All reinforced cement concrete work should confirm to Orissa Detail standard
specification & should be of grade M 150 and M 200 equivalent to nominal proportion
1:2:4 / 1:1.5:3 having minimum compressive strengthen in work test of 150 Kg/ Cm2 /
200 Kg / Cm2 in 15 Cm. cubes at 28 days after mixing and test conducted in accordance

with 1: S-456 & 516 using 12mm. to 20mm. size hard black crusher broken granite chips.
(20mm size not to exceed 25%)

14.  Shuttering and centering shall be with seasoned sal wood planks and the inside of

which shall be lined suitable sheeting and made leak proof and water tight or alternatively
steel shuttering and centering may be used. -

15. For the purpose of jurisdiction in the event of dispute if any the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that neither
partly to the contract at any place outside the State of Odisha

16.  After the work is finished all surplus materials and debris are to removed by the
contractor and preliminary work such as vats, mixing platform etc. are to the dismantled
and all the materials are to be removed from the site. The ground upto 15m wide from the
building should be cleared and rough dressed. No extra payment will be made to the
contractor on this account. The rate quoted should be inclusive of all these items.

]
17. The contractor shall not interface with the execution of water supply or electrical -

fittings arrangement and any other works entrusted to any other agency by the department
at any time during the progress of the work.

CONTRACTOR

BIJATALA
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18. The department will have the right to inspect the scaffolding and centering made

for the work and can reject partly or fully such structures if found defective in their
opinion. :

19.  The contractor will have to arrange for water supply for all works and make
sanitary arrangements at this own cost for his labour camps. Contractor has to arrange
adequate lighting arrangements for night work whenever necessary at his own cost.

20.  Baling out water from the foundation either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for bench marks,
level pillars profiles and enching and leveling ground where required. The rates quoted
should be for finished items of work inclusive of these incidental items of work.

21. Al the quantities mentioned in the schedule are combined for ground floor and
multifloors incase multistoried building the rates should be through for the same unless
otherwise mentioned in the schedule of quantities for individuals items.

22.  Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in
charge shall be machine mixed and vibrated and the contractor should arrange his own
concrete mixers, vibrators and pumps etc. for the purpose.

23. It should be understood clearly that no claim what so ever will be entertained.

24.  The tenderer shall have to-abide by the CPWD safety code rule introduced bjthe

Government of India Ministry of Works, housing and supply in their standing orders No.
44 to 50 dated 25.11.1957 .

25.  Tenders are required to abide by the fair wage clauses as introduced by the
Government.

26. - The society will have the right to supply at any time in the interest of work any
departmental materials to be used in the work, in addition to those mentioned in the
clauses No.13 and the contractors shall use such materials without any controversy or
dispute on that account. The rate of such materials will be at stock issue rates fixed by the
departmental plus storage charges or market rates whichever is higher.

27.  The contractor will be responsible for the loss or damage of any departmental
materials equipments supplied to him under clauses 13, 30 and 32 during execution of the
work due to reason whatsoever and cost of such materials will be recovered from him at
prevailing stock issue rates plus storage charges or market rates whichever is higher. -

28.  The contractor should arrange at his own cost necessary tolls and plants machines
concrete mixer & vibrators and other machineries such as pumps etc. required for the
efficient execution of the work and rates quoted should be inclusive of the running
charges of such plant and cost of consumable.

CONTRACTOR

Block De pment Officer
BIJATALA
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29.  The contractor will have to submit to the Block Development Officer, Bijatala
monthly return of labour both skilled and unskilled employed by him on the work.

30. The tenderers are required to go through each clause of P.W.D. Form No.-F,
carefully in addition to clauses mentioned herewith before tendering

31.  No part of the contract shall be sublet without written permission of Block
Development Officer, Bijatala or transfer be made by power of attorney authorizing
others to receive payment on the contractor’s behalf.

32.  No tender documents will be sold to the intending contractor after the last date
stipulated for sale of tender paper.

33.  If further necessary information is required Assistant Engineer, Bijatala Block,
will furnish such, but it must be clearly understood that the tenders must be received in
order and according to the institutions.

34.  Cement shall be used by bags and weight of cubic meter of cement being taken as
14.42qtl.

35. In the event of any delay due to Department in the supply of departmental
materials or supply of detailed structural designs for unavoidable reasons, reasonable
extension of time will be entertained under any such circumstances, for which no claim
undertaking has to be furnished by the contractor in the prescribe Performa along with the
application for extension of time submitted by him. v

36. “Before issue of the above materials to him the contractor shall furnish Bank
Guarantee of any of the Nationalized Banks for a sum of equal to the cost of materials.
- The Bank Guarantee should be valid for the entire period of agreement. The same may be
refunded to the contractor only after the materials supplied to him are fully utilized in the
works and cost thereof recovered from his bill(s) in full. If the materials are partly
utilized the unutilized materials are returned by him to the Department in full and in good
conditions and receipt thereof duly acknowledged by the concerned Departmental
Officer”.

37.  No contractors will be permitted to furnish their tenders in their own manuscript
papers.

38.  Every tenderer is expected before quoting his rates to inspect the site of proposed
works. He should also inspect the quarries and satisfy himself about the quality,
availability of materials medical aids labor food stuffs etc. and the rates should be
inclusive of all items of works. In every case the materials must comply with the relevant
specifications and samples of stone metals chips etc. and other materials to be used are to
be deposited in sealed bags duly labeled nothing the name of quarry under dated initials
by the tenderer for approval of the Block Development Officer, Bijatala.

CONTRACTOR : \
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39. Govemment will not however after acceptance of contract rate pay any extra

charges for lead or any other reason in case the contractor is found later on to have
misjudged the materials available.

40.  All fittings for doors and windows if supplied by the contractor should be of best
quality and should be got approved by Assistant Engineer, Bijatala Block, before they are

. used on the work.

41.  The tender containing extraneous conditions not covered by the tender call notice
are liable for rejection.

42.(a) The contractor shall have to furnish a certificate in the prescribed proforma
enclosed herewith along the tender to effort that he is not related to. any officers of Block
Development Officer, Bijatala.

(b) CERTIFICATE OF NO RELATIONSHIP

I/ We hereby certify that I / We am / are not related to any officers of Block
Development Officer, Harichandanpur, Keonjhar. I / We am / are also aware that if the
facts subsequently proved to be false my / our contract will be rescinded with the
forfeiture of E.M.D. and total security deposit and I/ We shall be liable to make good of
the loss or damage resulting from such cancellation.

I/ We also note that in case of non-submission of this certificate with tender my /
our tender is liable for rejection.

Date....ccccvvvrennnnen Signature of Tenderer

43.  All the tenders received will remain valid for a period ninety days from the date

of receipt tenders. The period of validity can also be extended if agreed to by the
Department and the contractor.

44.  After completion of the work, the contractor shall arrange at his own cost all

requisite equipments for testing building if found necessary and bear the entire cost of
such test.

45.  Tenderers required to submit a list of works in their hand in the prescribed

proforma herewith, (b) list T&P (c) List of works executed in their prescribed proforma
enclosed herewith along with the tender.

CONTRACTOR
, Binck Officer
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46. GOVERNMENT OF ORISSA FINANCE DEPARTMENT

1. (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department”).

X X X

2. With a view to avoiding these situations Govt. have been pleased to decide that
with effect from 1.4.96 there will no purchase of department store materials nor booking
of materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement,
steel etc. are easily and abundantly available at places, there will be no difficulty for
contractors to procure the same. Therefore the future agreement with the contractors shall
be executed accordingly and necessary modification to the agreement from may be made.
In case where agreement have already been executed for department supply of materials,
efforts should be made to fulfill the same by utilization to the existing stores and also
through inter divisional and even inter department transfer of stores. For utilization of the
surplus materials, agreements may however be made for supplying of materials to the
extent available. In this way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of

departmental  execution of work by directly charging to site account or through

contractors. There should not be advance purchase of materials for the sake of storing and
_ utilizing the same in future works.

4. Consequent upon introduction of the new system the Engineer-in-Charge of the
work will have to exercise strict quality control and ensure that materials used by the
contractors conform to the standard specifications.

CONTRACTOR " ‘&\/
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5.(a) Certificate of list of works in hand.

1/ We do hereby certify that at present the following works are in my / our hand.

Approximate
Period in - value of
: which the work done oey Y
. Amount of . . under which
SL. Particulars of works - work is against each .
. each work. i the work is
No. now in hand. stipulated to | work on the being taken
be completed date of 1g1
(in months) | submission p-
_ v of Tender.
1 2 3 4 5 6

CONTRACTOR
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1/ We also note that, non submission of this certificate will render my / our tender

" liable for rejection.

(b) CERTFICATE OF THELISTOFT & P

I / We do hereby certify that the following tools and plants, machineries and

vehicles are in' my / our possession in working orders.
@
(i)
(iii)
(iv)
\)

CONTRACTOR
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(vi)
(vii)

1/ We also note that, non submission of this certificate will render my / our tender
liable for rejection. -

Date.....cooevevennnnne Signature of Tenderer

(© CERTIFICATE OF THE LIST OF WORK EXECUTED
1/ We do hereby certify that the following works have been executed by me / us

in the past.
: | Name of Period of Whether the
Particulars of Approximate | Department works were
SL. ; commencement :
No works already amount of | under which and period of completed
) executed. each work. the works s in stipulated |
completion. A
executed. period.
1 2 3 4 5 6

I/ We also note that, non submission of this certificate will render my / our tender
liable for rejection.

47.  Letters etc. found in the tender box raising or lowering rates or dealing with any
point in connection with the tender will not be considered.

48.  All reinforced cement concrete works like lintels, column, beam chajja, roof slab
and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

49. At their opinions quote reasonable rates for each item of the work carefully so that

the rate for one item should not be unworkably low and others too high. (Also see clause-
60)

CONTRACTOR @/ _
8lock Development Officer
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50.  The contractor shall employ one or more Engineering Graduates or Diploma
Engineers as apprentices at his own cost for works costing Rs.2.50 Lakhs or more. The
apprentices will be selected by the Chief Engineer (R&B) Orissa. The stipend to be paid
to the apprentices should not be less than Rs.200 and Rs.150 per month in case of
Graduate Engineer, Diploma, holder engineers respectively. The period of employment
will commencement within one months of the date of issue of work order and would last
till the date when 90% of work is completed. Number of apprentices employed should be
fixed by Chief Engineer in any manner so that the total expenditure does not exceed 1%

of the tendered cost of the work (vide works & Transport Department, Letter No.-17331,
Dt.-12.08.1966).

51." The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

(@) Rent, royalties and other charges of materials octroi duties all other taxes
including sales tax, ferry / tolls conveyance charges and other cost on account of land and
building including temporary building required by the tenderer for collection of materials
storage housing of staff or other by the tenderer for purpose of work. No rent will

however be payable to Government for temporary occupation of land or owned by
Government at the site of the work.

(b)  Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for works.

(d)  Fees and dues hired by Municipal. Canal and water supply authorities.

(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.

® Suitable fencing barriers signals including paraffin and electrical signal where

necessary at works and approaches in order to protect the public and employees from
accidents.

(g  Compensation including cost of any suit for injury to persons or property due to

neglect of any major precautions also sums which may become payable due to operation
or Workmen’s compensation Act.

(h)  The contractor has to arrange adequate lighting arrangements for night works
. wherever necessary at his own cost.

6] The contractor has to arrange all the building materials including the equipments -
required for under reamed pile foundation for starting the work.

CONTRACTOR
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52.  2.10% of the gross amount of the bill and surcharge as applicable will be
deducted from the contractor’s bill towards Income Tax.

53. The contract value of Rs.1.00 Lakh and above the sale tax will be deducted @ 4%
from the bill of contractor.

54.  Under section 12 of the Contract labour regulation & abolition Act 1970, the
contractor who undertakes execution of work through labour should produce valid
licence from licencing authority of labour department.

55.  The KB brick should be well burnt and of good qualities. The brick should be
approved by the Engineer-in-Charge before use in the work and should confirm the
minimum strengthen as per national building code.

56. When department machinery will be utilized in the work by the contractors
necessary and prevailing hire charges as fixed by the departments will be recovered from

the contractor who may see the hire charges of the machinery in the office of the Block
Development Officer, Harichandanpur.

57.  Under no circumnstances interest in chargeable for the dues or additional dues, if
any payable for the work.

58.  If the contractor quotes abnormally low rates for some items and the department
decides to accept the tenders then the department would have the discretion of with
holding the differential cost between the amount of low rated items and corresponding
estimated amount from their payment due against other item till such low rated items are
completed in full an as approved specification.

5.  M/s O.B.C.C. Ltd. shall be allowed a price preference to the extent 3% on lowest
_tendered amount where the tender is not lowest provided they express willingness to
execute the work after reduction of rates by negotiation..

60.  Additional performance security: If the bid of the successful bidder is seriously
unbalanced in relation to Engineer’s estimate of the cost of work to be performed under

the contract, the officer inviting the bid may require the bidder to produce detailed price

analysis for any or all items of the bill of quantities which are quoted 10% below the
estimated rates to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analysis, the

officer inviting the bid may require that the amount of the performance security set forth

be increased at the expense of the successful bidder to a level sufficient to protect the

Engineer-in-Charge against financial loss in the event of default of the successful bidder

under the contract. If the contractor fails to do these items of work, the amount so

furnished as additional performance security will be forfeited in addition to the other

penal clauses, if any, to be imposed.

CONTRACTOR | , Devypm&ﬂ ¢ Offics
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@) In order to assess the amount of additional performance security, items for
which the quoted price(s) is / are below 10% of the corresponding estimated
costs shall be taken into consideration. The amount shall be determined as
follows Additional performance security = difference of 90% of the
summation of amount at estimated rates and quoted rates for those items,
where the quoted rate is 10% less than the estimated cost.

(i)  If the quoted rate(s) of the price bid is / are found to be front loaded, i.e. the
items to be carried out in the beginning of the contract are quoted 25% higher
than the estimated rates, the bid shall be evaluated as unbalanced bid and

additional performance security of 10% shall be retained on the amount of
those items.

(i)  The additional performance security as per clause shall be furnished by the
bidder before execution of the agreement in the form of NSC/ KVP/ POTD
pledged in favour of Block Development Officer, Bijatala in shape of Fixed

Deposit Receipt at any schedule bank, which will be over and above the
performance security.

61.  Affidavit to be furnished by the contractor at the time of submitting of Tender
about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of submission of
Tender papers about the authentication of tender documents including Bank Guarantee
(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-08.06.04, concurred by
Law Department Finance, vide their U.O.R. No.-1242, dt-05.08.03 and No.-193/WEF-I,
dt-04.03.04 respectively).

62.  Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies executing
major works should possesses full-fledged field laboratory for testing of the quality of the
work. Under the same clause, the following provision is to be made as per Works
Department No.-12351/W, dated 23.07.2004.

1) An engineering personnel of the executing agency should be present at work.
site at the time of visit of Inspecting Officers in the rank of Executive
Engineer, DRDA /Asst. Engineer, Bijatala block.

2) - Brick Masonry Display Board should be constructed by the executive agency
indicating Name of the department, Name of the work, estimated cost,
financial year etc as per the direction of Engg- in- Charge.

Clauses Only,

------------------------------

......................................................................................................
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