
OFF]CE OF THE PANCHAYAT SAMIT!, BAR!PADA

DIST- MAYURBHANJ

DTCN NO. : 031202t-22

NAME OF THE WORK:



OFFICE OF THE PANCHAYAT SAM ITI,BARI PADA, DIST-MAYURBHAN J

N". lH 3? Date.: o7l07/2CQ!

ANNEXURE -'A'
TENDER CALL NOTICE

The Block Oevelopment Officer, BARIPAOA on behalf of Govemment of Odisha invites

sealed tender on percentage (. ) rate basis from registered contractors of odisha
pwDMiR RWO/NH/Mt/CPWO for the following work in conformity with the detail tender call notice.
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1
Bhagabat
Ch Pur

Construction of new
model AWC at
Bhagabandh

OMBADC 1339290 00 13400 00 6500 00
"c" &
"D'

4
lrlonths

2
Bhagabat
Ch. Pur

Construction of new
model AWC at
Dhansole

OMBADC
1339290.00 '13400.00 6500.00

6
Months

3 Khadrsole
Construction of new
model AwC at
Oumapada

OMBADC
1339290.00 13400.00 6500 00

6
Months

4
Sankhabh
anga

Constructaon of new
model AWC at
Sikharghaty

OMBADC
1339290 00 13400 00 6500 00

6
Months

5
Sankhabh
anga

Construction ot new
model AWC at
Gopalpur

OMBADC
1339290 00 13400 00 6500.00

"c' &
"D"

6
Months

6
Chandanp
ur

Construction of new
model AWC at
Chandabilla

OMBADC
1339290.00 13400 00 6500 00

"c' &
'D"

6
Months

7
Chandanp
UT

Construction of new
model AWC at
Meghamari

OMBADC 1339290 00 13400 00 6500.00
6

Months

8 Badjode
Construction of new
model AWC at K.C
Pur-E

OMBADC 1339290 00 13400 00 6500 00
6

Months
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Term and Condition

1 The Details of tender paper can be obtained and downloaded from the Website
WWW. M ayurbhan j. N ic.in.

Thesealed tender paperwill be received onworkingdays onlytill 5.00pM onoib"fo.e
19 07.2021 .The same should be submitted either through registered /speed post addressing
to The BDo, Baripada. The sealed envelope shall be super scribing the proiect name for whiih
the Tender is applying for (Name ofthe work).The undersigned will not be h"ld responsible
for any delay in the postal service.

3 The tender paper will be opened at 11.00 AM of date 20.07.2021in p**"ce 
"f 

the bidde.s *
their authorized representatives and Block tender committee in the office chamber of BDo,
Baripada.

4 The EMD is exhausted as per Finance Dept Office M"-o.rrdrm Nog943/F di1g.032021
N.B :- The Tenderers are required to submit a Bid security Declaration in the given format n
the form ofAffidavit at the time of submission of Bid Documents. [Form Attached)

5 The following documents should be furnished along with the tenier paper faiting which tlre
tender is liable for reiection.
a. EMD duly pledged in favour ofthe

BDO, Baripada payable at Baripada
b. SelfAttested copy ofthe valid Contractor
lggistration Certifi cate.
c. SelfAttested copy of PAN CARD and GST clearance

Certificate with active GSTIN.
d. The Cost ofTender paper should be submitted in shape of
DD ofany nationalized Bank Payable at Baripada in the name of
the BDQ, Baripada.
e. Aftested copy of Caste certificate for SC/ST Contractor desirous of availing preference

7. f. The Engineering Contractor desirous of availing exemption of EMD should submit an
affidavit to the effect that he has not availed exemption of EMD facility more than three
times in the current financial Year

B The Schedule Caste/Schedule Tribe/Physically handicapped Contractors deslroui to avail ttre
exemption of EMD and price preference (as applicable) ,should mention in the AffidaviL

9 Ifthe Iess rate quoted by the tenderer is more than 100/o and within 14.99016 the additionai pe.forrn-a,rce
security is to be deposited in shape of Nsc/Kvp/Bank Draft which are duly pledged in favour of the
BDo, Baripada at the time ofagreement as per revised codal provision ofGovt. in works Department
N.B. With in 0 - 5% No differential amount to be deposited.
Within 5-10 0/o , 50% ofthe differential amount is to be deposited.
Beyond 1070, 150% of the differential amount is to be deposited . All to be deposited in shape of DD
which are duly pledged in favourofthe BD0, Baripada

10 The Tenderer has to show all required original documents at the time of opening of the tender for
verification.

11 The Contractor must have executed identical nature of works and nnancial turn over with average
amount of Rs.15,00,000/-. The tenderers are required to submit the list of T&P possessed, list of works
executed and successfully completed the Civil works. The above information should be certified by the
concerned authority not below the rank of BD0/Executive Engineer/E0, Municipality. (Desirable)

t2 An affidavit in support of the authority of document no relation certificate (not below the rank of
Assistant Engineer).
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13 If the percentage rate quoted by the Tenderers is found to be same, Tender Committee will take
decision with reqard to finalise the Tender.

74 Excess bid amount quoted by the bidder, ifany, in respect ofany work shall not be accepted.

15 The authority reserves all right to reject or cancel any or all Tender without assigning any reason
thereof.

t6 To participate in each Tender the Tenderer should furnish individual Tender Paper Cost.

uemorto l!!@-1ll oate O+, b)-.Lo21
Copy submitted to the Collector & District Magistrate, Mayurbhanj / 

fgoiect 
Director, DRDA,

Mayurbhnaj for favour of kind information and necessary action.

Br".kD"&frH?rr,.*

uemono-!!3fulDate-c?. +-%zl-- 
Baripada

Copy submltted to the Sub- Collector, Baripada / PA, ITDA, Baripada/ Tahasildar, Barlpada,

CDPO, Baripada for kind information with request to lay the tender Notice in their Notice Board for wide

publication.

Block DeveJadm

ruemo ruo-lL{!!!-..,/7 Date o} o+- 2a2\
Copy submitted to llC, Sadar for information and necessary action. She/ he is requested to send

the police personnels to reach the Panchayat Samiti Office,Baripada on or before the tender opening

time scheduled to be held on 20.07 .2O2L,11:00 AM.

Block Develoffie

rvremoruo 1Yn'\ //Date&) . o?' ao^tl
Copy to Office Notice Board for information of all concerned.

Block Deve!iln{-dfl
-rlil
cer

Baripada

Ba ripada

Earipada



CHECK LIST.

(TO BE FILLED IN BY THE TENDERER)
(lndividual Application for Separate Works)

Name of Tenderer :

Registration of license Valid up to :

Name of the Work :

Tender paper Cost Submitted in shape (N.S.C / DD)

Whether the Tenderer furnished PAN Card :

Whether the Tenderer furnished GST No. :

Whether the Tenderer furnish labour License :

Date of submission of Tender ;

A) Total over writing.

B) Corrections (Both in figures and words):

C) lnterpolations (Both in figures and words):

Yes / No

Yes / No

Yes / No

Yes / No

Documents and certificates submitted ...... No. of sheets.

lT Return Certified Turn over furnished Yes / No

Nos.

Nos.

Nos.

Declaration : The above statement furnished in the Tender document for
the work mentioned above are true to the best of my knowledge and belief.

Signatu re of Tenderer

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

L7.

12.

Amount put to tender (ln percentage).... . .......



GOVERNMENT OF ODISHA

DEPARTMENT OF PANCHYAT RAI

INVITATTON FOR BIDS (rFB) IDENTIFTCATT0N NO.

BLOCK DEVELOPMENT OFFICER, BARIPADA

DETAILED TENDER CALL NOTICE

1. The Block Development Ofticer, Baripada on behalf of Government of Orissa invites Sealed Tender

(Percentage Rate) Single bids for execution of Civil works as detailed in the ANNEXURE 'A' from the Class

of bidders registered with the State Government and bidders of equivalent Grade/Class registered with

Central Government / M.E.S. / Railways for execution of Civil works on production of definite proof from

the appropriate authority. The bidders may submit bids for any or all ofthe works annexed hereto.

2. Bid document consisting of plan, specification, the schedule of quantities and the set of items and

conditions of contract and other necessary documents can be seen in all the offices issuing the bid

documents and the office of the undersigned during office hours every day except in Sundays and public

holidays till the last date ofsale and receipt ofbid documents.

3' Bids must be accompanied by security of the amount (Non-refundable) specified for the work as

mentioned in the Col. No.6 of the ANNEXURE 'A' in shape of Deposit Receipt from Scheduled Bank/

National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit Account /
Kissan Vikash Patra duly pledged in favour ofthe Block Development Officer, Baripada failing which the

bid shall be liable for reiection. Bidders desirous to hire machinery or equipments from outside the State

are required to furnish 2olo ofthe amount put to bid as bid security.

4. Bid must be delivered in the Tender Box having Identification No.

S. Bid information's and Tender Paper can be obtained from website www.mavurbhani.nic.in . The cost of
bid document and GST should be made in two separate A/C payee Demand Drafts.

6. The bid will be opened on 20.07.2021 at 11.00 AM in the office chamber of the Block Development

Officer, Baripada in the presence of the bidders who wish to attend. lf the office happens to be closed on

the last date of receipt o[ the bids as specified, the bids will be received and opened on the next working

day at the same time and same venue.

7. The value ofthe work put to bid is Rs. As per ANNEXURE - 'A'

8. The bid document needs to be completed and submitted with copies ofall the documents as required in

the Invitation for Bids (lFB). Following is the summary of the copies of documents required to be

submitted along with the completed bid document.

(U Contractor'sRegistrationCertificate(License)

(ii) GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612 as

required under clause 14 ofDTCN.

(iii) Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.

(iv) An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.

tll



(") List of T & P/Vehicles/machineries in the prescribed Proforma as required under clause 63 of DTCN.

(vi) Past performance ofthe Contractor in the prescribed Proforma as required under clause 59 of DTCN.

(vii) A declaration to the effect that there has been no conviction/imprisonment for an offence involving

moral turpitude.

(viii) No relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.

(ix) Compliance to qualirying criteria ifany.

(x) The mailing address of Registered Office/Site office of the bidder as required under clause 30 of
DTCN.

(xi) The Tenderers are required to submit a Bid Security Declaration in the given format n the form of
Affidavit at the time of submission of Bid Documents. (Form Attached).

9. As the Orissa Sale Tax Act 7947 has since been repealed with effect from 1* April 2005 in the event of
enactment of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption 'Sales Tax' printed at various

clause of DTCN stands modified as 'GST'. The bid shall not at the discretion of the competent authorities

by considered unless accompanied by the true copies of GST Registration No. and valid GST clearance

certificate in Form 612 issued by the Sales Tax Authorities and the original thereof to be produced if
required at the time of opening of the bid. The bidder registered in other State Government is required to

produce non-assessment certificate obtained from the Sales Tax Commissioner Government of Orissa at

the time ofsubmission ofbid document. The rates quoted by the bidder shall be deemed to be inclusive of
GST ofall the materials that he will have to procure for performance of the contract. Deduction of GST at

source @ l2o/o from the gross amount payable to the bidder shall be made and credited to the

Government in terms ofstatutory provision U/S 54 ofthe Orissa GST Act. 2004.

10. The earnest money will be retained in case of successful bid and will be dealt with as per the terms and

conditions of the O.P.W.D. Code and will not carry any interest. The earnest money of the unsuccessful

bidder will be refunded on application after the tender is finally accepted and agreement concluded.

11. The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of

Orissa, shall within a period of seven days upon intimation given to him of acceptance of his bid make an

initial security deposit in the form of NSC/ Post Oflice Time Deposit/Post Office Savings Bank Account/

Kissan Vikas Patra / Deposit receipt of Scheduled Bank and in no other form which including the amount

already deposited as earnest money shall be 2olo of the value of the bid amount and sign agreement in the

P.W.D. form No. F2 (Schedule XLV No.61) for the fulfillment of the contract in the office of the Block

Development Officer, Baripada. The security deposit together with the earnest money and the amount

withheld according to the provision of F2 agreement shall be retained as security for the due fulfillment

of this contract. Failure to enter into the required agreement and to make the security deposit as above

shall entail forfeiture of the earnest money. No bid shall be finally accepted until the required amount of

security money is deposit. The written agreement to be entered into between the bidder and the

Government shall be the foundation ofthe rights of both the bidder and the Government and the contract

shall be deemed to be incomplete until the agreement has first been signed by the bidder and then by the

proper officer authorized to enter into the contract on behalf of the Government. The security deposit
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will be refunded after one year from the date of completion ofthe work and payment ofthe final bill. This

will not carry any interest.

12. Bid must be submitted in sealed covers. Bid documents received after due date and time will not be

entertained. No. bidder will be permitted to furnish his bid in his own manuscript.

13. The work is to be completed in all respect within the stipulated date which is mention in DTCN.

14, All bids received with remain value for a period ofone month from the date ofreceipt ofbids or till the

date ofdrawl ofAgreement whichever is earlier and validity of bids can also be extended ifagreed by the

bidder and the Department.

15. The date of issue of the notice to the bidder to attend Division office for signing the agreement shall be

treated as the date of commencement of work, unless otherwise specifically mentioned. The bidder

whose bid is accepted must submit a programme of work immediately after issue of work order for

approval by the Engineer-in-charge.

16. The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all

documents, which form part of the agreement to be entered into by the accepted bid and detailed

standard and specifications for Orissa and other relevant specifications and drawings, which are available

for sale. Complaint at a future date that and specifications have not been seen by the bidder cannot be

entertained.

17. Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should also

inspect the quarries and approach road to quarries and locality of the work and satisff himself about the

quality and availability of materials including the medical aids, labour and foodstuff etc. In every case the

materials must comply with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be

adequate to complete the work according to the specifications and conditions attached to and that he has

taken into account all conditions, difficulties that may be encountered during its progress and to have

quoted labour rates and materials, entry tax and other duties, leads, lifts, delfts, loading and unloading

and freight for materials and all other incident charges necessary for the completion of the work to the

entire satisfaction ofthe Engineer-in-charge ofthe work and his authorized subordinates. In the course of

awarding a work, the Department may desire the analysis of the rate arrived for against any item[s) of

work.

Complaints at future date that the availability of materials, labour or any other factor have been

misjudged cannot be entertained. It should be understood clearly that no claim whatsoever will be

entertained afterwards on the plea of non-availability of proper quantity and quality of materials,

including foodstuffs or for any other.

18. The bidder shall bear in full various incidentals, sundries and contingencies necessitated by the work

within the following or similar category.

a) Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable under various

Acts & Rules including GST, ferry tolls, conveyance charges and other cost on account of land buildings

including temporary building and temporary electric connection to work site as well as construction of
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coffer dam, construction ofservice road, haul road, diversion and its maintenance till completion ofwork
required by the bidder for collection of materials, storage housing of staff or other purpose of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitation arrangemen$

therein to the satisfaction ofthe local health authorities should be arranged by the bidder.
cJ Suitable water supply including pipe water supply wherever available should be provided for the staff

and labour as well as for the work.

d) Fees and duties levied by the municipal/ canal or water supply authorities.

e) Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to
the labourer engaged for the work.

0 Suitable fencing barriers, signals including paraffin and electric signals wherever necessary at work and

approaches in order to protect public and employees from accident

g) Compensation including cost of any suit for iniury to persons or property due to neglect of any malor
precautions also become payable due to operation ofthe workman's compensation Act.

h) The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own
cost.

19. Additional performance security should be deposited by the successful bidder when the bid amount is

seriously unbalanced i.e. less than the estimated cost by more than 100/0. ln such an event the intending

bidder shall have to deposit prior to conclusion of agreement the additional performance security to the
extent of the differential cost of the bid amount and 90o/o of the estimated cost in shape of post Office

Savings Bank Account / National Savings Certificate/Post Office Time Deposit Account / Kissan Vikash

Patra / Deposit receipt of Scheduled Bank duly pledged in favour of the Block Development Officer,

Baripada failing which the bid shall be liable for reiection under intimation to the License Issuing

Authority' On successful Execution of the quantity / quantities, the additional performance security shall

only be refunded to the bidder or else the same shall be forfeited to Govt. if in the opinion of the Block

Development, the execution of such quantity / quantities is / are not feasible / necessary for completion

of the work, the proportionate amount of the additional performance security shall be refunded to the

bidder. Any bank enlisted under the Second Schedule of the R.B.l. Act. 1934 shall be construed as

Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable for
the purpose.

20. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by

him. In addition bidders shall have to submit an affidavit along with the bid regarding authentication of
bid documents, credentials including security deposits/additional performance security deposits. The

bidder shall not be allowed to engage power ofAttorney holder for the purpose.

21. In event of item rate bid each bidder must quote a definite rate for each items of work for subsequent

inclusion in the contract. Bids containing indefinite terms such as estimated rates or schedule of rates or

rates on percentage basis will not be considered. The bidder may at his option quote reasonable rate for

each item of work carefully so that the rate for one item should not be unworkably low and for other too

high.
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22. All rates should be for finished items of works unless otherwise specifically mentioned in the tender
schedule.

23. In case of ltem rate bids, the rate should be written both in words and figures and in decimal coinage and

in case of discrepancy in rates between words & figures the rates written in words will prevail. The

bidders may also show the total of each item and the grand total of the whole bid. In case of discrepancy

in the rates quoted against each item of work in figure and total of each item, the lesser amount shall be

treated as valid.

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate of such

item and amount thereto. The bidder has to mention percentage excess or less over the estimated cost (in
figures as well as words) in the prescribed format appended to the bid document. The bidders
participated in the bid for more than one work may offer conditional rebate. Rebate offer submitted in
separate sealed envelope shall be opened, declared and recorded first. The rebate so offered, shall be

considered after opening ofall packages called in the same bid invitation notice.

In case of percentage rate bids, only percentage quoted shall be considered. percentage quoted by the
bidders shall be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found
in the percentage quoted in words and figures, then the percentage quoted by the bidder in words shall be
taken as correct. If any discrepancy is found in the percentage quoted in percentage excess/less and total rate
quoted by the bidder then percentage will be taken as correct. The percentage quoted in the bid without
mentioning excess or less and not supported with the corresponding amount will be treated as excess. The
bidder will write percentage excess or less. up to one decimal point only. If he writes the percentage excess

or less up to two or more decimal points, the first decimal point shall only be considered without rounding
off. Where the bidder has omitted to quote the rates either in figures and words, the Officer opening the bid

should record the omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the
work the EMD of the bidder shall be forfeited to Government. Bills for percentage rate bids shall be prepared

at the estimated rates for individual items only and the percentage excess or less shall be added or
subtracted from the gross amount ofthe bill.

The bid should be written legible and free from erasures overwriting or correction offigures and words and

all overwriting should be neatly scored out and rewritten and corrections whenever unavoidable should be

done by writing over the dated initial ofthe bidder.

24. In accordance with Section 194@ ofThe Income Tax Act l96L,2o/o (two percent) ofthe gross amount of
the bill followed by Surcharge and Education Cess (as admissibleJ shall be deducted towards Income Tax

from the bills payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in

accordance with the provisions ofThe Income Tax Act 1961 along with the bid.

25. The bidder shall have to furnish the complete postal address of his address of his Registered office as

well as Site Office for making all future correspondences. Any notice or instructions to be given to te
bidder under the terms ofthe D.T.C.N/ Agreement shall be deemed to have been served upon him ifand

tsl



only if dispatched by Registered Post in the address of his registered office / site office or in the mailing

address last provided by him.

26. Labour Cess as admissible shall be deducted from the gross amount ofthe bill payable to the bidder.
27. The bid containing extraneous conditions not covered by the invitation notice are liable for reiection and

quotations should be strictly in accordance with the bid invitation notice. Any change in the wording will
not be accepted.

28. Conditional bids will not be taken into consideration.

29. On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated
executants or transfer be made by execution of a deed of Power of Attorney (hereinafter called as

'subletting') without prior written approval of the competent of the Department. In such an event the
arrangement may be rescinded. The bid accepting authority shall keep the following points in view in the
event ofgrant of such permission for sublefting. Wherever such approval is granted, the bidder shall not
be relieved ofany obligation or duty or responsibility, which he undertakes under the Agreement.

(i) Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the Contractor
himself can not directly run the Contract.

(ii) In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original
Contractor.

(iiD Sanctioning authority shall see he qualifying criteria of the bid including the filled in proforma

annexed vide ANNEXURE'C'of DTCN, so as to assess the capability ofthe Sublette.

(iv)Sanctioning authority shall also see the terms and conditions of the agreement between the Contractor

and the Sublette in order to sa$sry himself that the Contractor is not subletting the work for carrying a

middleman's profit.

(v) It shall be observed at the time ofsubletting that the Government will not be put to any loss on account

ofsubstandard execution due to compromise in the quality of work and materials.

30. Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connection

with the item rate bid will not be considered.

31. Schedule of Quantity accompanies the bid invitation notice : It shall be definitely understood that the

Government do not accept any responsibility for the 'correctness and completeness' of this schedule and

this schedule is Iiable for alternations or omissions, deductions or addition as set forth in the conditions

ofcontract and such omissions, deductions, additions or alternations shall in no way invalidate / validate

the contract and no extra monetary compensation will be entertained.

32. The authority reserves the right to make such increase or decrease in the quantity of items of works

mentioned in the schedule attached to the bid invitation notice as may be considered necessary for the

satisfactory completion of the contract work. All such increase or decrease shall in no way invalidate /
vitiate the contract rates. The bidder shall not be entitles for any compensation on this account except for

grant ofextension of time wherever considered necessary.

I6l



33. Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates
based on actual analysis approved by the competent authorities on execution of Supplementary

AgreemenL

34. During execution of the work, there is every likelihood of such items of work, which do not find place in
the current schedule of rates or in respect of such items, which are given in the schedule of items for
which the bidder has not quoted his rates. The bidder will have to carry out these items ofwork. Rates of
such items of work which do not find place in the current schedule of rates referred to above shall be
decided by the APD Tech. of the Dist. and the decision of the ApD Tech., shall be conclusive and binding
upon the bidder' The payment on such items of execution shall be made on drawl of Supplementary
Agreement.

35. The quantities in respect of the items for which the quoted rates are more than z12o/o of the estimated
rates are not allowed to be varied by more than five percent. In case, it seems to exceed the limit prior
approval of the competent authority should be obtained in accordance with para 6.3.15 of OPWD Code

fvol.l)

36. lt should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity ofany item besides, estimated amount, unless written order is obtained from the
Engineer-in-charge and rates settled and supplementary agreement drawn before the extra item(s) of
work are taken up.

37' The work may be splitted up and distributed among several Agencies if considered necessary on the
exigenry of the circumstances of the work and the bidder is not entitled to any compensation on this
account.

38. Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who undertakes

execution of work through labour, should produce valid license from licensing authority of Labour
Department 0abour license) before drawl ofagreement.

39. In every case in which by virtue of the provisions of Section 12, sub-section (l) of the Workman,s

compensation Act, 1923, Government is obliged to pay compensations to a workman employed by the
contractor in execution of the works, Government will recover from the contractor the amount of
compensation so paid and without preiudice to the rights of Government under Section (l) sub-section

(2J ofthe said Act, Government shall be at liberty to recover the amount or any part thereofby deducting

it from the security deposit or from any sum due by Government to the contractor whether under this

contract or otherwise Government may not be bound to contest any claim made against them under

Section 12, sub-section (l) of the said Act except on the written request of the contractor and upon his

giving to Covernment full security for all cases for which Government might before liable in consequence

contesting such claim.

40. Bidders are required to abide by the fair wages clauses as introduced by Covernment of Orissa and will
not pay less than the Fair Wages fixed by Government to the labourers engaged by him for the work. In
case ofany complaint by the labourer about the non payment of his wages as per the prevailing Minimum

Wages Act, the B.D.O. shall have the right to investigate and if the bidder is found to be default, the Block
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Development Officer may recover such amount due from the bidder and pay such amount to the labour
directly under intimation to the local labour office of the Government. The decision of the Block
Development officer is final and binding up on the bidder. An undertaking to this effect is annexed
herewith vide ANNEXURE ,B,.

41' The bidder will have to submit the Block Development Officer, Baripada monthly return of labour both
skilled and unskilled employed by him in the work. The bidder should keep himself in touch with the
Engineer in charge for smooth execution of the work and arrange adequate labour depending on the
workload and working space available. No claim for detention of labour on any account will be
entertained.

42' Any damaged cause to the work due to'any cause' whatsoever during execution, the bidder will make
good until it is handed over to the Department in complete shape. Any cause shall mean and include,
National Calamities' ofall kinds.

43' The bidder shall have to abide by the c.P.wD. safety code Rules introduced by the Govt. of lndia Ministry
of Works, Housing and Supply vide order no. 44150 dt.25.t.lgs7.

'14. All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his own cost. No
payment will be made for benchmarks, level pillars, profiles, benching and leveling the ground wherever
required. The rates to be quoted should be for finished item of work inclusive of carriage of all materials
and incidental items of works.

45. After the work is finished all surplus materials & debris should be removed 100m. clear away from the
site of the work. Preliminary work such as GSTs, mixing platforms etc, should be dismantled and all
materials removed from the site and premises be left neat and clean and this should be inclusive of the
rates.

46. In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt.
24.12.2005 the existing / relevant provisions incorporated in this DTCN/Original standard F2 Agreement

stands modified to the extent as detailed herein below. This addendum shall be conclusive and binding
upon the bidder and shall form part ofthe Agreement.

Time Control.

A. Progress ofWork and Re-scheduling programme.

i) The Block Development Ofiicer shall issue the letter ofacceptance to the successful bidder. The issue of
the letter ofacceptance shall be treated as closure ofthe bid process and commencement of the contract.

iil Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge for
approval ofa programme commensurate to clause no. (ii) showing the general methods, arrangements

and timing for all the activities in the work along with monthly cash flow forecast.

iii] To ensure good progress during the execution ofthe work the bidders shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4 the whole time allowed under the
contract has elapsed, 1/Zth of the whole of the work before h of the whole time allowed under the
contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the
contract has elapsed.
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iv) lf at any time it should appear to the Engineer-in-charge that the actual progress of the work does not

confirm to the programme to which consent has been given, the bidder shall produce, at the request of
the Engineer-in-charge, a revised programme showing the modifications to such programme necessary to
ensure completion ofthe work within the time prescribed for completion. Ifthe bidder does not submit
an update programme within this period, the Engineer-in-charge may withhold the amount of 1olo ofthe
contract value from the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue programme has been submitted. An update or the
programme shall be a programme showing the actual progress achieved on each activity and the effect of
the progress achieved on the timing of the remaining work including any changes to the sequence of the
activities.

v) The Engineer-in-charge's approval ofthe programme shall not alter the bidder's obligations. The bidders

may revise the programme and submit it to the Engineer-in-charge again at any time. A revised
programme is to show the effect ofVariations and Compensation Events.

B, Extension ofthe Completion Date.

The time allowed for execution of the work as specified in the contract date shall be the essence of the
Contract. The execution ofthe work shall commence from the 15th day or such time period as mentioned
in Letter of Award after the date on which the Engineer-in-charge issues written order to commence the
work or ftom the date of handing over of the site whichever is latter. If the bidder commits default in

commencing the execution of the work as aforesaid, Government shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the Earnest Money Deposit and performance

Guarantee/Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for
each milestone and get it approved by the Department. The chart shall be prepared indirect relation to
the time stated in the Contract documents for completion of items of the work. It shall indicate the

forecast of the dates of commencement and completion of various trades of section of the work and may

be amended as necessary by agreement between the Engineer-in-charge and bidder within the

limitations of time imposed in the contract document, and further to ensure good progress during the

execution of the work, the bidder shall in all cases in which the time allowed for any work, exceeds one

month (save for special jobs for which a separate programme has been agreed upon) complete the work

as per milestone given in contract data.

ln case of delay occurred due to any of the reasons mentioned below, the bidder shall immediately give

notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best

endeavors to prevent or make good the delay and shall do all that may be reasonably required to the

satisfaction ofthe Engineer-in-charge to proceed with the work,

(i) Force maieure, or

(ii) Abnormally bad weather, or

(ii| Serious loss or damage by fire, or
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(iv) Civil commotion, local commotion ofworkmen, strike or lockout, affecting any ofthe trades employed

on the work, or

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work
not forming part ofthe Contract.

(vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended

completion date without the bidder taking steps to accelerate the remaining work and which would
cause the bidder to incur additional cost, or

(vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is

beyond the bidder's control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the

bidder in writing within fourteen days ofthe happening ofthe event causing delay. The bidder may also,

ifpracticable, indicate in such a request the period for which extension is desired.

(viii) In any such case a fair and reasonable extension of time for completion of work may be given Such

extension shall be communicated to the bidder by the Engineer-in-charge in writin& within 3 (three)

months of the date of receipt of such request. Non-application by the bidder for extension of time shall

not be a bar for giving fair and reasonable extension by the Engineer-in-charge and this shall be binding

on the bidder.

C. Compensation for Delay.

Ifthe bidder fails to maintain the required progress in terms ofClause "A"(Time Control) or to complete

the work and clear the site on or before the contract or extended date of completion, he shall, without
preiudiced to any other right or remedy available under the law to the Government on account of such

breach, pay as agreed compensation the amount calculated at the rates stipulated below as the APD Tech.

(whose decision in writing shall be final and binding) may decide on the amount oftendered value ofthe
work for every completed day/month (as applicable) that the remains below that specific in Clause "A"

(Time Control) or that the work remains incomplete.

This will also apply group of items for which a separate period of completion has been specified.

Compensation @ 1.12% per month ofdelay ofwork to be computed on per Day basis.

Provided always that the total amount ofcompensation for delay to be paid under this condition shall not

exceed 100/o ofthe Bid Value ofwork or to the Bid Value ofthe item or group of items ofwork for which a

separate period of completion is originally given.

The amount ofcompensation may be adiusted or set-offagainst any sum payable to the bidder under this

or any other contract with the Government in case, the bidder does not achieve a particular milestone

mentioned in contract data, or the rescheduled milestone(s) in terms ofClause "E"(Management Meeting)

the amount shown against that milestones shall be withheld, to be adiusted against the compensation

levied at the final grant ofextension of time. Withholding ofthis amount on failure to achieve a milestone

shall be automatic without any notice to the bidder. However, if the bidder catches up with the progress

of work on the subsequent milestone(s), the withheld amount shall be released. In case the bidder fails to

make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed
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subsequently also shall be withheld. However, no interest Whatsoever shall be payable on such withheld
amount.

D. Management Meetings

Either the Engineer or the bidder may require the other to attend a management meeting. The business

of a management shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken
is to be decided by the Engineer either at the management meeting or after the management meeting and

should be stated in writing to all who attended the meeting.

47. In case of delay in acquisition of land/handing over possession of work site no compensation will be

admissible but extension of time will be allowed if applied in the proper format.

i) The measurement for armoring stone shall be recorded at two stages i.e. the weight of each stone will be

recorded before dumping. The area so dumped should be justified by level section measurement and

payment shall be admissible in the Iowest of the two weighments.

ii) The bidder will arrange the permit for the forest/ Revenue Department for quarrying of materials if
necessary at his own cost.

48. If a bidder removes any Govt. Material or stores supplied to him from the site of the work in

contravention ofthe provision ofthis clause with a view to dispose ofthe same dishonestly, he shall be in

addition to any other liability civil or criminal arising out of the contract be liable to pay penalty

equivalent to five times ofthe price ofthe material in stock. The penalty so imposed shall be recoverable

at any time from the sum that may be due than or at any time thereafter become due to the bidder or
from his security deposit or the proceeds of sale thereof. The bidder will responsible for the misuse ,loss

and damage due to any reason whatsoever on any materials of the Department supplied to him for
execution of the work. In case of loss damage or misuse of the departmental materials issued to him

recovery at the rate at that time(i.e. market rate or the issue rate of the Department which ever will be

more )will be deducted from the bills or his other dues.

49. Over and above these condition including the technical specification the terms and condition rules and

regulations and specifications laid down in Odisha detail Standard & Specification Code are also binding

upon the bidder.

S0. In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to

furnish the following information in the proforma enclosed here with vide ANXETURE'C' duly certified

by the Executive Engineer or the competent authorities under whom he has executed the works in order

to iudge his past performance. The bidder shall have to furnish a declaration in a separate sheet

regarding conviction/imprisonment for an offence involving moral turpitude. In the absence ofsuch vital

information the bid shall be finalised in accordance with merit.
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The onus ofestablishing a credential solely lies with the bidder. The Department shall in no way be held

liable for creating credentials so motto from the official records but to examine the authenticity of the
credentials furnished by the bidder along with the bid.

51, No Relationship certificate

The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any
Officer in the rank ofan Asst Engineer and above in the state PWD or Asst. Secy. and above in the water
Resources Department .lf the fact subsequently proves to be false the contract will be rescinded .the

earnest money and the total security will be forfeited and he shall be liable to make good the loss or
damage resulting from such cancellation. The proforma for no relationship certificate is enclosed

herewith vide ANNEXURE'D'.

52. The bidder shall sign as a token of final acceptance of the plan, sections and agreements for the work
prior to take up the work for execution.

53. The bidder has to supply necessary labour and materials for the purpose af alignment laying whenever
required at his own cost.

54. The bidder has arrange necessary tools and plants ,vehicles ,machineries such as pumps, road rollers etc

required for the emcient exe4cution of work at his own cost. The running charges of such plant and cost

of consumables and conveyance are to be borne by the bidder. The bidder shall have to furnish a list of
T&P, vehicles, machineries ,which he owns in the proforma enclosed herewith, vide ANNExuRE,E,.

55. In the event of delay in supply of departmental materials and supply of design reasonable extensions of
time shall only be granted on the application of bidder. No claim for monetary compensation will be

entertained under any circumstances.

56. Under no circumstances, interest shall be chargable for the dues or any additional dues, ifany payable for
the work.

57. Protection against flood.

In case offlash and untimely floods in the river during the period ofexecution resulting in overtopping of
coffer dam and flooding area, the bidder shall make his own arrangement at his cost to shift the

machinaries, equipments, materials,labour and departmental machineries if hired by the bidder to a safe

place.The work shall have to be resumed after receding of floods and necessary strengthening of coffer

dam and the bidder at his cost will do dewatering. The department may consider extension of time for

completion of the work ifthe discontinuance ofthe work is beyond all reasonable attempts of the bidder

to such eventualities.

The debris, sand and other materials ,accuraulated in the working area during flash floods or regular

floods in the monsoon shall be removed by the bidder as required for continuing the work at his own

cost.By any chance,ifany excavated portion that could not be filled with concrete by the bidder, gets filled

up during monsoon period with earth such removal will not be paid further. The bidder will have to re

excavate the same at his own cost.

It shall be distinctly understood that it is entirely the responsibility of the bidder to make such

arrangements as may be required from time to time to protect the men, machinery materials and the
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work under progress and the work for which the measurements were recorded and payment made,

against damages either during working season or during the flood season. The Department accepB no

liability, what so ever for any damage or loss of men, materials, machinery and the work if such

hindrance is caused to the progress ofwork.

The bidder should provide at his own cost adequate protective measures to the completed works at the

end of working season or work in progress against the probable flood during monsoon till completion

and handling over the entire work.

58. During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes

to be borne by the bidder. Only the designed sectional quantity will be paid. Dewatering from the

foundation trench including hire and running charges ofpump will be borne by the bidder.

59. Dewatering from the foundation for bridges ,culverts ,buildings ,canal structure, river training, work
sites etc and watering for consolidation in roads embankments whenever necessary during execution

will have to be done by the bidder and no extra payment will be made on that account. The term

'dewatering' shall mean and include the execution or operation of these items due to standing water as

well as due to percolation water.

60. Earth work

A)The earth work quantity will be assessed fiom cross sections taken at suitable intervals as decided by

the Engineer-in-charge. Initial levels will be taken with reference ti the benchmark, which should be kept

at site till finalization ofthe contract. Both the parties to the contract should sign the initial cross sections

before starting the work. Final level is to be taken and recorded in level book after completion of the

work in all respect and the bidder is to sign the final levels recorded by the Department in token of
acceptance of final measurements. The plotting of final levels should also include initial level ,designed

level and executed level in three distinct indelible ink. At the time of recording of such level by the

Department, the bidder shall have to deploy his qualified Engineers, so as to assist him to witness the

levels.

b) Payment for earth in banking by section measurements, will be made deducting 12.570 (twelve and

half) and 570 (five percent) towards settlements if measurements is taken before monsoon and after one

monsoon respectively.

c) If final measurements of earth is taken after two successive rainy seasons and after due settlements of
earth work, minimum settlements allowance will be deducted on actual observation by the Engineer in

charge.

d)Borrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder.

The Department is no way liable for any damages caused to any individuals nor any extra payment shall

be made to the bidder.

eJEarth work beyond the required design section will not be paid.

flEarth available from cutting sections should be utilised in filliong section.

g)The earth work includes all leads, lift and delfts including conveyance by all means i.e, by manual

,mechanical or both.
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h)Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be

responsible. lf he fails to make or maintain borrow pits and witness in the reliable manner to the

satisfaction ofthe Engineer in charge, the later may at his option re-ensure the cubic contents ofthe earth

on embankment and deduct from the bill of the bidder such percentage which may be iudge towards

shrinkage settlements and also be in such adiustment as he thinks fit considering all leads and payments

be made in the event of entertained by the Department on the curtailment of earth work extra leads and

lifts.

51. Specification for Breach closing works in river Embankments:

A)Before breach closing the scour pocket filled with water should be dewatered and dried .The seat ofthe

embankment should be ploughed 8" deep before earth is put in for which no extra payment will be made.

62. Cement Concrete :

Concrete work will conform to IS-456-2000. Concrete shall consist of:

General :

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and

well mixed in concrete mixture by weight and brought to proper consistency. In case the quantity of

concrete involved in work is very small, the Engineer-in-charge may allow volumetric proportioning of

concrete mix for the restricted quantity.

Mixing:

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall be

as dense as possible. Mixing shall be continued until there is a uniform mixing of the materials and the

concrete is uniform in colour and consistency. The time of mixing shall confirm to table 1 of lS 457-1957.

Materials :

a) Sand (Fine Aggregate)

Sand to be used in the work shall be natural and free from organic impurities, the maximum size being

limit to 4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulk

age ofwet sand shall be a maximum of 2090'

b) Coarse Aggregate

Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate.

Specific gravity shall not be less than 2.5 in order to have well graded aggregate it shall conform to the

following table.
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I.S. Sieve

40mm

20mm

16mm

12.5mm -

10mm

4.75 mm

2.36mm

TABLE

%o Passing for graded aggregates ofnominal size

40mm 20mm 16mm 12.5mm

95-100 100

30-70 95-100 100

- 90- 100 100

90_100

10-35 25-55 30-70 40-85

0-5 0-10 0-10 0_ 10

c) Cement

ordinary Portland cement shall be used in all cases except in structure in saline locations where
Portland slag cement shall be used. Other essential requirement to be fulfilled by chemical analysis.

Quality control organization shall be referred to conduct periodic physical/chemical tests of cements to
ensure the quality and such testing charges shall be borne by the bidder.

Table - A

Sl, Grade of Cement level required with coarse 20mm & down
No. Concrete aggregate of maximum size [MSA) 40mm graded

& downgraded

1. M-10 207 KglM3 ZZt Ke./M3

2. M-LS 259 Kg./M3 ZZB Kg./M3

3. M-20 329 Kg./Mz 366 Kg/ M3

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix
shall be designed to produce the grade ofconcrete having to required workability and characteristic strength
as stipulated in the following table.

Table - B

Sl. Grade of Compressive test strength in N/mm3 on Minimum

No. Concrete 150 mm cube conducted in accordance 2g days

with IS 456-2000 Minimum at 7 days

1. M-10 7 to
2. M-15 10 15

3. M-20 13.5 20
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N.B.:' In case ofactual cement use being less than the cement level specified in Table-A, the Department shall

deduct the cost of cement from the bill of the bidder at the prevailing predetermined price of cement for
short consumption of cement. In case, of actual cement used being more than that specified in Table-A. the
bidder shall be paid for extra cement used at the predetermined price of cement. Design mix and actual

cement level required shall be communicated to the bidder from the to time in writing by the Engineer-in-

charge.

63. All reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification, I.R.C.

and I'S.l' Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips (18mm size not

exceedingto 2l2o/o)

64. Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined with
suitable sheeting and be made leak-proof and watertight or alternative steel shuttering and centering

shall be preferred.

65. Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine

mixed and the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra
payment shall be made.

66' All the quantities mentioned in the schedule are combined for ground and multi storied floors in case of
multi-storied buildin& the rates should be through for the same

57. The exposed surface of all the reinforced cement concrete works should be made smooth and no extra

charges for plastering if required to any R.C.C. structures like columns, chajias, deck slabs, walls or R.C.C.

works will be paid for the purpose.

68' The depth of foundation indicated in the drawing are provisional but these may be altered if considered

necessary in the light of the nature of soil assessed by boring which must be taken in advance of the

actual execution to the instructions.

69. The thickness ofcement concrete in top plugging should be as per the department drawing.

70. Concrete of strength below 8l2o/o of the required strength (as determined by actual test) shall not be

accepted.

71' Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-

charge.

72. Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one cubic

meter ofcement be taken as 14.42 quintals.

73. For concerting the bottom plugs of well under water the method of pouring concrete should be either

with baskets or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used

for underwater concreting without any extra cost to the DepartmenL

74. Curing :

Curing ofall cement works will be done by the, bidder as per the instruction of the Engineer in-charge, at

his own cost.
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75. The Department shall have the right to inspect the scaffolding and centering made for the work and reject
partly or fully such structures if found defective

76. The length and section of reinforcement after it is put in position as per design will be measured for the
purpose ofpayment including weight ofbinding wire.

77. Concrete should be vibrated with skin vibrator and pan vibrator. Ifavailable, the Department will supply
these vibrators on payment ofusual hire charges.

78. It must definitely understood that the Department shall not accept any responsibility for the correctness
and completeness ofthe trial borings shown in the cross section.

79. The bidder should employ enough technically skilled persons including qualified Engineer at his own cost
and risk for supervision ofthe work

80. Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra
payment will be made.

81. The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the
bidder is required to pay for any ancillary work for completion of the item of work confirming to the
contract specification it will be constructed as his exclusive responsibility for specific performance of the
contract and nothing extra over and above the agreement rates will be paid.

82. The bidder shall engage local Iabourers on priorigr basis during execution ofwork.
83. No claim whatsoever will be entertained for any damage caused to work during supply ofwater in Canal.

84. The bidder has to make good damages caused to canal banks for carriage ofmaterials at his own cost.

85. Any damage or loss ofthe materials during carriage and the cost thereofare to be borne by the bidder.
86. All fittings for doors and windows if supplied by the bidder should be of best quality and should be got

approved by the Engineer-in-charge before they are used in the work.

87. No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of
wells.

88' No part ofthe bearing for the superstructure shall be allowed to rest on the noses ofthe piers.

89. The use of mild steel roller and pins be permitted provided these are made either or gauge-lll or IV steel

in accordance with I.R.C. specification M.S. roller and pins of forge metal alternatively be turned from
Railway carriage and wagon axles (these may be designed according to the formula). p=D 32 where,p,is
the permissible load in tones per inch length or roller and.'D'is the diameter ofthe roller in inches.

90. Lock and groves shall be provided in the bearings so as prevent them from getting out ofthe alignment.

91. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for
lubrication and permitting easy access the bearings shall be provided to prevent dust or other foreign

materials getting into the barings.

92. Sliding plate bearing shall normally be form anyone metal and combination of plates ofdifferent metals

which are likely to result inaction shall not be permitted. Copper plate pressed in between steel plates

will not be allowed.
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93. ADDITIONAL CIIIUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CUTUSE 34 OF CONDTTTONS OF

CoNTRACT) INTRODUCED IN G.O 44 VIIS. 13/62 DATED 20.2.1995.

1.a) Under the provision ofthe Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules 1950, the

Contractor is bound to allow or cause to be allowed to the labourer directly or indirectly employed on the
works one day rest for six days of continuous work and pay wages at the same rates as for duty in the event

of default, the Block Development Officer concerned shall have the right to deduct the sums not paid on

account ofwages for weekly holidays to any labour and pay the same to the persons entitles thereto form any

money due to the Contractor.

b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer

doing cement mixing work and black topping of roads. The contractor has undertaken to so, Government

shall be entitled to provide the same and recover the cost from the Contractor.

2.Pay

(i) in case of delivery:

Leave pay during matemity leave will be at the rate ofthe worke/s average daily earnings calculated

on the total wages earned on the days the full time work was done during a period of three months

immediately preceding the date on which the given notice that she expects to be confined or at the rate of
twelve annas a day whichever is greater-

(ii) In case of miscarriage:

Leave pay at the rate ofaverage daily earning calculated on the total wages earned on the days when full time

work was done during a period ofthree months immediately preceding the date ofsuch miscarriage.

(iii) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not

less than 6 months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.

94. Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by

the specifications, shall be subiect to Inspections, examination and quality control test by the Engineer-in-

charge at any and all times during manufacture and/ or constructions and at any / all places where such

manufacture or constructions are carried on. The Engineer-in-charge shall have the right to reiect

defective material and workmanship or require its corrections. Rejected workmanship shall be

satisfactorily replaced with proper material without charge thereof and the Contractor shall properly

segregate and remove the reiected material from the premises. [f the Contractor fails to proceed at once

with the replacement of the reiected material and/or the construction of defective workmanship, the

Engineer-in-charge may replace such material and / or correct such workmanship and charge the cost

thereof to the Contractor.
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95. Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to
execution, during execution, and after completion of the work as per the direction of the Engineer-in-

charge and the c.Ds./print outs thereofshould be accompanied by the R/A bills and Final bill.

96. Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall not be

allowed but extension of time shall be considered ifthe hindrance is not attributable to the bidder.

97. In the event of non-achievement ofproportionate progress confirming to works Department Circular No.

24716 dt.24.L2.2O05 incorporated in clause 51 of DTCN instant / appropriate action shall be initiated
against the bidder for recession of the contract under Clasuse2@) of the FZ agreement on payment
liability of the admissible amount from him.

98. Bidders are also required to go through each clause of PWD from Fz Agreement carefully in addition to
the clauses mentioned herein before bidding. The clauses contained in the DTCN from part and parcel of
the Agreement and also binding upon the bidder. FORCE MAJEURE

99. Should failure in performance of any part of this deed/ subsequent agreement arises from war,
insurrection, restraint imposed by Government, Act of Legislature of other authority, stoppage of
hindrance in the supply of raw materials, or fuel, explosion, accident, strike, riot, lock-out or other
disorganization of labour or transport, break down of machine, flood, fire, act of God, or any inevitable or
unforeseen event beyond human control directly or indirectly interfering with the supply of stores or
from any cause which may be a reasonable ground for an extension of time, the competent authority will
allow such additional time as he considers to be justified in the circumstances of the case. No

compensafion will be payable to the bidder for any loss incurred by him due to these reasons.

100. The royalty of materials will be recovered from the work bills as detailed herein below in case of
failure of production of proper money receipt from Revenue Department. The rates have been extracted

from Orissa Minor Minerals Concession Rules 2004. Any amendment / modification on the following

rates shall prevail.

MATERJALS

1. Sand filling

2. Hard fine

3. Hard granite metal I.R.C. Gr. II

4. Hard granite metal I.R.C. Gr. Ill
5. Hard stone metal

6. Hard stone boulder

7. Hard granite boulder

RATE

(ln Rupees)

3 5.00

70.00

13 0.00

130.00

13 0.00

130.00

130.00

UNIT

Each Cum

Each Cum

Each Cum

Each Cum

Each Cum

Each Cum

Each Cum
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8. Moorum

9. Hard granite chips

35.00

130.00

Each Cum

Each Cum

a)

101. The authority competent to accept the bid reserves the right ofaccepting the bid for the whole work
for a distinct part of it or distributing the work between one more bidders.

1O2, For the purpose ofjurisdiction in the event ofany dispute the contract would be deemed to have been

entered into within the State of Orissa and it is agreed that neither party to the contract will be

competent to bring a suit in regard to the matter by this contract at any place outside the State ofOrissa.
103. The Department reserves the right to veriff all statements/credentials furnished along with the bid

and to inspect the bidder's establishment/workshop so as to evaluate the bidder's capacity to execute the

work and also reserves the right to defer /reject/ accept any or all the Bids without assigning any reason

whatsoever. The Department shall in no way be held liable for such action nor will make any obligation to
inform the bidder the ground for the same.

104. IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS) ACT 1996
AND THE BUILDING AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996,

The Government of India in the Ministry of Labour & Employment has enacted the building and other

construction. Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the

objective of regulating the Employment and Conditions of Service of the Building and other construction.

Workers and to provide their safety, health and welfare measures. The Government ofOrissa with a view

to enforce the provisions of the Building and Other construction. Workers gRegulation of Employment

and Conditions of Service) Act, 1996 have formulated rules namely the Orissa Building and other

Constant. Workers (Regulation of Employment and conditions of serviceJ Rules 2002 and this has been

published in the Orissa Gazette vide Government Notification No. 9174-LE dt. OZ.OB.ZOOZ.

In accordance with the provision under section 3(1J of the Building and other construction workers

welfare cess Act. L996, the State Govemment have been pleased to order for collection of cess @ 170 of
the cost of construction incurred by and employer & builder which shall exclude the cost of land and any

other compensation paid or payable to a worker or his kin under the workman compensation Act 1923.

In the light the decision taken by the Government to enforce the provision of the building and other

constant, workers welfare cess 1996 it is ordered that :-

All Government Departments, Public sector undertakings and other Government Departmental

agencies/bodies carrying out any buildings or other construction works which are covered under section

2(1)(d) ofthe Building and other construction workers (RE & CS) Act, 1996 shall pay 1ol0 ofthe amount of

the cost approved as per the tender notification. This amount will be deducted from the bill at the time of

marking payment to the contractors and such amount shall be remitted by way ofaccount payee cheque

in favour of the Orissa Building and other construction workers Welfare Board within 30 days making

bl

c)
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payment along with a forwarding letter addressed to the Secretary-cum-Chief Executive Officer, the
Orissa Building and other Construction workers Welfare Board, Office of the Labour Commissioner,

0rissa, Bhubaneswar.

105. QUALTTY CONTROL AND MONITORING UNDER DOWR.

The quality Control, Monitoring & Assessment works shall be carry out in accordance with the guidelines

contained in the codes and publications of the B.l.S. (Appended) on different subiects read with relevant
provisions of any technical manual issued by the department from time to time on the subiect of
standards and quality of different items of work. The Quality Control and Monitoring Organizations in
DOWR is proposed to be a 2 tier one as described below.

Quality Control, Monitoring and Assurance by Implementing Agency(lA) & proiect Implementing Unit
(PIU]

I.A. is the contractor executing the work.

P.l.U. covers the field Executive Engineer, E.E. Quantity Control Division of the project, CRO, Quality
Control Division for territorial field works.

II. State Quality Monitoring cell (SeMC)

Engineer-in-Chief, (P & D) shall be the Chairman ofSQMC. The following may be the member ofthe Cell.

i) C.E., Designs & Research (to be renamed as C.8., Designs, Research &

Quality Control - Member

ii) C.E., Minor lrrigation - Member.

iii) Director, Research (to be renamed as Director, Research & Quality Control

- Nodal Officer.

SQMC with the held of experts from the following fields will go ahead with the mission.

a) Retired Engineers ofthe State GovernmenL

b) Retired Experts from Govt. Engineering Colleges.

A panel of experts is to be formed and approved by the GovernmenL, Their service will be utilized as and

when required on day-to-day basis by the Director, Research and Quality Control the nodal officer ofthe
Cell.

I. a. Quality Control & Assurance by the Implementing Agency (Contractor)

It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the quality of
the materials to be used, quality of works to be executed as well as the quality ofthe finished products as

per the specification.

The I.A. (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and appoint

qualified personnel for testing ofsamples.

The IA. will be responsible for safety in construction, which includes watching lightening insurance,

health and environmental protection.

[21]



The I.A. shall produce test results/test certificate of the materials used in the works and test results of
concrete and of the finished products as specified. The test results/certificates are to be scrutinized by
the E.E. before clearing the bills.

The I.A. shall take up the quality control tests i.e. tests for fine aggregate,/course aggregate etc. in the
approved laboratory ofhis own cost & produce the test results.

In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-
charge of the work may take up the test at Laboratories of either Central Govt./State Govt./ psus/Govt.

Institutes on pre GST firms located nearby. The pre GsT Firms are to be approved by the Government for
various work. The expense oftests are to be borne by the I.A.

The work bills may be passed and paid if the quality criteria are full satisfied.

106. MINIMIru QUALIffiNG CRITERIi{"

a) satisfactorily completed (not less than of the original contract value) as a prime contractor i.e. value not
less than Rs.- Lakhs at 

- 

price level (Attested copy of certificate of authenticity is to be
enclosed from the concerned Block Development omcer. Weightage of loo/o per year shall be given on

cost of completed works of previous year to bring them to 

- 

price level. Failure to submit proof in
support will result non responsive ofthe tender

b) The bidder should produce documentary evidence regarding availabllity of the following machineries

and equipments in working condition required for execution ofthe work (either owned in his name or
obtained on hire purchase scheme or by hiring from the reputed firms/contractors firms). If the
machineries are to be procured for specific period for completion ofthe work on lease/mental basis than

a copy of registered MOU must attached. Failure to attach the documentary evidence in support of
availability ofrequired machineries may result in non responsive for tender.

Sl. Name of the equipment

No.

1. Exacavator

2. Tipper / Truck

3. Concrete Mixture

4. Concrete Vibrator

5. H.P. Pump

6. Water tanker

7. Dozer

8. Vibrator Roller PRR (8 to 10 tones)

Number required

Sub-contractors experience and resources shall not be taken

compliance with the qualifying criteria.

into account in determining the biddersc)
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ANNEXURE - 'B'

Undertaking to pay minimum wages to the labourers.

(Refer clause 45 read witlr clause 87 of DTCN.)

I undertake to pay minimum wages per day as admissible to the labourers engaged by me. In case the
Block Development officer is satisfied that the minimum wages confirming to the Minimum wages Act have
not been paid, the differential amount, of which the decision ofthe Block Development Omcer shall be final,
conclusive and binding upon me, shall also become deductable from the bill(s) that has / have become due or
may become due to me, for payment to the labourers who were under paid, in such manner as he B.D.O. may
deem proper. The disbursement of minimum wages to the labourers means and includes the payment in
shape of Cash / Food grain or both on proper acknowledgement in the Muster Rolls maintained by me. I

further undertake to be accountable to the Department in accordance with the text of Clause g7 of DTCN in
the event ofworks taken up under food for programme work.

Signature ofthe Bidder

[23]



ANNEXURE -'C'
PERFORJUANCE RECORD OF CONTRACTOR

(refer Clause 59 of D.T.C.N.)

1. Name ofthe Contractor:

2. Registration No. and Date:

3. Class ofContractor I

4. LicensingAuthority:

5. License valid up to :

6. Details ofwork executed:

7. Whether the contractor has deployed requisite machineries & personnel.

(Details ofmachinery and personnel deployed) :

& Whether the contractor has employed qualified Engineers during execution ofthe work(s)

9. Whether the quality of construction is satisfactory:

10. Amount ofreduced rate items, ifany:

11. Whether the contractor has capability to make good the loss in time:

12. Whether the contractor has abandoned any work in the

Last three years, ifyes, the details, thereof:

13, Whether the contractor has entered into any litigation

In the past ifyes, the details thereof:

14, Comments on the capabilities ofthe contractor.

(D TechnicalProficiency.

tii) Financialsoundness

(iii) Mobilization ofadequate T&P

(rv) Mobilization of man power

tv) General behavior.

Name of the Certifying Omcer

With Ofiicial Seal.

sl.

No.

fobs

under

execution

Agreement

amount

Date of Stipulated/

actual date

of

completion

Whether

work is

progressing

as per

programme

(Percentage

ofprogress)

Reasons

for

delay if
any

Amount

compensation

levied for

delayed

completion if
any.

7 2 .) 4 5 6 7 8

124l

Signature of the Bidder.
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ANNEXURE -'D'
Certificate ofno relationshio aq per Clause 60 of DTCN.

I/we do hereby certiry that I/We am / are not related to any oflicer of p.w.D. of the rank of Asst.
Engineer and above and any officer of the rank ofAssL Security and above in the panchyat Rai Department
l/We am/are aware that if facts subsequently proved to be false my/our contract will be rescinded with
forfeiture of EMD & Security Deposit and I/We shall be liable to make good the loss or damages resulting
from such cancellation.

I/ We also note that, non-submission ofthis certificate may render my/our tender liable for reiection.

Signature ofthe Bidder

[2s]



To ANNEXURE _'E'

THE BLOCK DEYELOPMENT OFFICER

BARIPADA, MAYURBHANI.

Sub:- List ofT & P/Machineries/Vehicles.

Sir,

As required under Clause No.63 ofthe Detailed Tender Call Notice, I am to furnish herewith the above

information as mentioned below so as assess my capability to execute the work.

List ofT & P /Machineries/Vehicles

st.

No.

Details ofT & P/

Machineries / Vehicles the

bidder owns

Make Year of

manufacture

Number

(Unit)

I 2 3 4 5

Yours faithfully

signature ofthe Bidder

[26]

--



7

?

INSTRUCTIONS TO BIDDER

Only "percentage quoted bid" ofthe bidder shall be considered.

Percentage quoted by the bidder shall be accurately filled in words and figure.
If any discrepancy is found between words and figure, rate quoted in words shall be taken as

correct.

lf any discrepancy is found in the percentage quoted in "percentage excess or less', and "Total

amount quoted by the bidder" than the percentage shall be taken as accordingly the bid price shall
be corrected which would be binding upon the bidder.

Ifthe bidder quoted the percentage without mentioning excess or less and not supported with
corresponding amount will be treated as excess.

The bidder shall write the percentage in excess or less up to one decimal point only. Ifthe bidder
6 writes the percentage up to two or more decimal point 1st decimal point shall only be considered

without rounding off.

, Where is the bidder omitted to quote the percentage either in words or figure the officer opening
the bid should record the omission and the bid will be reiected.

( For Office use only.) :

Number ofover writings :

Number ofcorrections i

Number of omissions ;

EMD

GST

PAN CARD

NRC

Aflidavit

[27]



Bid Sccuriq. Declaration Form

Date: Tcndcr No.

Dated on day of
Corporate Seal (where appropriate)

To (insert complctc name and rdc.lrcss of the purchascr)

I/\7e. The undcrsigned, declare that:

I/\{'e understancl that, accorcling r. 1.,p1 c.nclitions, bicls must be suppr.rrterl bv a BiclSecunng Declarati<>n.

I/v'e accept that I/\\re ma' be disqualified from bidding for any contract with you fora period of one year from the date of notification if I ai fve arein a breach'rrf anyobligation undcr the bid conditrons, bccausc I/\X/c

a) har-c *'ithclrarvn/mrd it-ied/ ame nrrccl, impairs.r rJerrgarcs fr.m the tender, mr/.urBidduringtheperirldrlibiclvaIidirr'specitiec.|intheft,,moftsid;or

b) ha'ing been notified of the acccptancc .f.ur Bid b' the purchaser during thc periodof bid validitv (i) fail or reuse r() exccure rhe conrracr, irrequired, or (ii) fair or refuse tofurnish thc Pcrfrrrmance Sccurrtt., in accorclancc with thc Instructions to llidclcrs.
I /\'ve un.erstand this Bid Securing Declaration sha, cease ro be salid if I am/we arenot the 

-successtul 
Bidder, up.n thc carlier of (i) the receipt of 1,our notification of thename of rhe successrul Bidder; or (ii) thirt'davs after the cxpiration of the 

'alidin,ofmy/our tsid.

Signed: (insert signature of person whosc name and capacity are shown)
in the capacity of (insert legal capaci$. of person signing the Bid Securing Declaration)
Name: (inscrt c.mplete nanrc.ipcr,,,n signing he Birl Sccu,ng Declarati.n)
Dul'auth.rizcd t, sign the bid tirr an rin bchalf of (inscrr c()mplere name of Biddcr)

(insert date of signing)


