

**OFFICE OF THE PANCHAYAT SAMITI, TIRING**  
**MAYURBHANJ** e-Mail :- [ori-tiringj@nic.in](mailto:ori-tiringj@nic.in)  
At/PO-Tiring, Dist- Mayurbhanj, 757053 (ODISHA)

**TENDER CALL NOTICE**

No. 2525 Date 15.09.2021

**ANNEXURE-"A"**

The Block Development Officer, Tiring on behalf of Government of Odisha invites sealed cover tender on **Percentage (%) rate bid** in single cover system for construction of works as detailed below in the table from Registered & Eligible Civil contractors of Odisha PWD (R&B)/ WR/ RWD/ NH/MI/CPWD for the following works in conformity with the detail tender call notice.

Sl No	Name of the GP	Name of the work	Amount put to the tender (in Rs)	EMD to be deposited (in Rs)	Cost of Tender Paper (in Rs)	Class of Contractors	Period of Completion
1	Sanbhundu	Development of Infrastructure facility in different component of Badbhundu UGHS (Part -B)	26,16,075/-	26160/-	6000/-	"C" & "B"	Six calendar Months
2	Naranpur	Development of Infrastructure facility in different component of Naranpur UGHS	40,15,164/-	40160/-	6000/-	"B" & "A"	Six calendar Months
3	Tiring	Development of Infrastructure facility in different component of Tiring HS	32,49,728/-	32500/-	6000/-	"C" & "B"	Six calendar Months
4	Sanbhundu	Development of Infrastructure facility in different component of Badbhundu UGHS (Part -A)	30,94,460/-	30950/-	6000/-	"C" & "B"	Six calendar Months
5	Lupung	Development of Infrastructure facility in different component of Govt.UGHS, Lupung	15,34,195/-	15350/-	6000/-	"D" & "C"	Six calendar Months
6	Rengalbeda	Development of Infrastructure facility in different component of Rengalbeda UGHS	18,47,446/-	18480	6000/-	"D" & "C"	Six calendar Months

7	Baddalima	Development of Infrastructure facility in different component of Baddalima NEW Govt.HS	27,28,746/-	27290/-	6000/-	"C" & "B"	Six calendar Months
8	Kulughutu	Development of Infrastructure facility in different component of Govt. UGHS, Jerai	21,79,309/-	21800/-	6000/-	"C" & "B"	Six calendar Months
9	Badnarani	Development of Infrastructure facility in different component of Maghua UGHS	36,23,698/-	36240/-	6000/-	"C" & "B"	Six calendar Months
10	Naranpur	Upgradation of infrastructure in elementary School at Sansadam New UPS	22,19,412/-	22200/-	6000/-	"C" & "B"	Six calendar Months

**Terms and Conditions:-**

1. The sale and receipt of bids and tender documents & tender paper shall be available from the O/O the Block Development Officer, Tiring from 23.09.2021 to 21.10.2021 (Except Sunday & Holiday) from 11:00 AM to 5:00 PM and sale will be closed on 21.10.2021 at 5.00 PM on payment of cost of bids documents in shape of Demand Draft (Non- Refundable) issued from any Nationalized Bank drawn in favour of the Block Development Officer, Tiring payable at Nuagan, Tiring or may be deposited by cash at Block Office, Tiring.
2. The sealed tender paper will be received addressed to O/O the Block Development Officer, Tiring, Mayurbhanj, PIN- 757053 through Registered post/ Speed post/ Hand dropping in tender box at Block Office Tiring till 5.00 PM of 22.10.2021 in working days only. The undersigned will not be held responsible for any delay in the postal service even if dispatched before due date.
3. The BID must be accompanied with the signed copy of DTCN and price bid duly filled in and signed by the tenderer. The lowest bidder will deposit ISD/EMD @1% of the tendered amount before execution of agreement as per OPWD Code. Invalid PAN card/GSTIN certificate will not be considered and liable for rejection. The tenderers must be writing in capital letter (TENDER PAPER with NAME OF THE WORK) on the right-side top of the envelope containing the tender documents.  
**NB: EMD is not compulsory for selection the tender.**
4. The bids received will be opened on 11:00 AM of 26.10.2021 at the conference hall of O/O the Block Development Officer, Tiring in presence of the tenderers or their authorized agents who wished to attend and Block tender committee.
5. The bidder shall submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a particular work shall be liable for rejection.



6. If the office happens to be closed on the date of receipt/ opening of the bids as specified the bids will be received/ opened on the next working day at the same time and venue.
7. Transfer or adjustment of EMD & ISD amount with other works will not be entertained.
8. Excess bid amount quoted by the bidders if any, in respect of any work shall not be accepted.
9. The successful tenderer quoting less than the amount put to tender has to deposit the differential amount i.e. (Tender schedule amount - (minus) his/her tendered amount) in shape of NSC/KVP/POTD/Bank Deposit receipt of any Nationalized Bank duly pledged in favour of the Block Development Officer, Tiring at the time of agreement.
10. The tenderer are requested to submit an affidavit in support of "No Relation" certificate (not below the rank of Assistant Engineer).
11. The following documents will be furnished in the sealed tender paper by tenderer failing which the tender is liable for rejection.
  - (i) self-attested copy of the Contractors registration certificate.
  - (ii) Self attested copy Pan Card & GST clearance certificate with active GSTIN
  - (iii) Money receipt of DTCN (Tender copy) shall be enclosed in original
  - (iv) Attested copy of Caste certificate for ST/SC contractor desirous of availing preference
  - (v) The labour licence must be submitted at the time of agreement
12. The EMD will be forfeited if the tenderer backs out from the offer of acceptance of tender by the competent authority
13. The tenderer has to show all required original documents at the time of opening of the tender for verification
14. The contractor must have executed similar nature of works and financial turn over in last three years. The tenderers are required to submit the list of T&P possessed; list of works executed and successfully completed the civil works during last three years. The above information should be certified by the concerned authority not below the rank of BDO/Executive Engineer
15. If the rate quoted by the tenders is found to be same, tender committee will decide the tender.
16. Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event, the only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of the differential cost i.e. estimated cost put to tender minus the quoted amount as an Additional Performance security in shape of demand draft/Term deposit Receipt pledge in favour of Block Development Officer within 7 days(seven days) otherwise the bids shall be cancelled otherwise the bid shall be cancelled and the security deposit will be forfeited. Further proceeding for black listing shall be immitted against the bidder.

17. If the rate quoted by the bidder is less than 15% of tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest of bids. But if more than one bid is quoted at 14.99( Deci mile up to two numbers will be taken for all practical purposes).less than the estimated cost the tender authority will finalised the tender through a transparent lottery system where all bidders or their authorized representatives /Tender Committee of Block remain present.
18. For building and other construction workers welfare cess @1% (One Percent) of the cost construction shall be deducted from bills
19. The authority reserves the right to reject any/ all tenders without assigning any reason thereof.

  
15.09.21  
Block Development Officer  
Block Development Officer  
Tiring

**Memo No 2526 // Dt 15.09.2021 //**

Copy submitted to the Collector and District Magistrate, Mayurbhanj/ Project Director, DRDA, Mayurbhanj/DSWO Mayurbhanj for favour of kind information and necessary action.

  
15.09.21  
Block Development Officer  
Block Development Officer  
Tiring


**Memo No 2527// Dt15.09.2021**

Copy submitted to the Sub- Collector, Bamanghaty, Rairangpur/ PA, ITDA,Rairangpur/Tahasildar,Rairangpur/Tahasildar,Bijatala/Tasildar,Bahalda/ Tahasildar,Bisoi/Tahasildar, Tiring/ Tahasildar, Jamda/ Block Development Officer, Rairangpur/ Bahalda/ Jamda/Bijatala/Kusumi/Bisoi,CDPO, Bahalda, Bijatala, Tiring, Rairangpur, Jamda, Bisoi for kind information with request to lay the Tender call Notice in their respective Notice Board for wide publication.

  
15.09.21  
Block Development Officer  
Block Development Officer  
Tiring


**Memo No 2528 // Dt 15.09.2021**

Copy to Office Notice Board for information of all concerned.

  
15.09.21  
Block Development Officer  
Block Development Officer  
Tiring

**Memo No 2529 // Dt 15.09.2021**

Copy along with soft copy forwarded to the DIO, NIC, Mayurbhanj for information and requested to upload the Detail Tender call notice to the District NIC website for information of the Public/prospective bidders.

  
15-9-2021  
Block Development Officer  
Block Development Office  
Tiring

**Memo No 2530 // Dt 15.09.2021**

Copy to the Joint Director, (Advertisement) I & PR department Govt. of Odisha Bhubaneswar for information and requested to kindly get it published in minimum space the above tender call notice in two daily widely circulated odia daily & in one English news papers in all odisha edition on 18.09.2021 issues (e-mail [id-ipl.advt@gmail.com](mailto:jd-ipl.advt@gmail.com)).

  
15-9-2021  
Block Development Officer  
Block Development Office  
Tiring


**Memo No 2531 // Dt 15.09.2021**

Copy to the IIC, Tiring PS for favor of kind information with a request to deploy Police Force in the Office campus of the undersigned for smooth completion of the tender opening process on 26.10.2021 from 11 A.M. to till completion.

  
15-9-2021  
Block Development Officer  
Block Development Office  
Tiring

**Memo No 2532 // Dt 15.09.2021**

Copy to all Tender Committee members for information and requested to present for opening of the Tenders in the given date, time & venue unfailingly.

  
15-9-2021  
Block Development Officer  
Block Development Office  
Tiring