INVITATION FOR BIDS (IFB)
(FOR BUILDING WORKS)
Bid Identification No. O@ Tender Call Notice No. 09 Dt. &q /@‘8'!%’1/‘-]

The Block Development Officer, Kaptipada on behalf of the governor of Orissa invites
percentage rate bids from registered PWD c&Dclass contractors with experience in
construction of Buildings works in States of India or under Railway or Military
Engineering Services in prescribed form to be eventually drawn in P.W.D. form F-2
and will be received by the office of the Block Development Officer, Kaptipada,
Mayurbhanj from Dt. 04.09.2024 to Dt. 18.09.2024 for the work “CONSTRUTION OF
ADDITIONAL CLASS ROOM (ACR) AT KAPTIPADA UGME SCHOOL FOR THE YEAR
2022-23 UNDER SAMAGRA SHIKSHA.” of values Rs.9,93,490/-(Rupees Nine Lakh
Ninety Three Thousand Four Hundred Ninety) only.

The prescribed form along with other documents can be obtained from the Mayurbhanj
NIC website on payment in shape of Demand Draft (On or before 18.09.2024) in
favour of BDO, Kaptipada payable at Kaptipada of Rs.6000/-(Rupees Six thousand)
only for each set. The amount is not refundable. The tender must be submitted in sealed
cover, the name of the tenderer and name of the work being noted on the cover.

No tenderers will be permitted to furnish their tender paper in their own manuscript
papers.

The work is to be completed in all respects within 04 (Four) calendar months from
the date of issue of the work order. Tenderers whose tender is accepted must submit
program me of work immediately after issue of work order for approval of the
Engineer-in-charge:

All tenders received will remain valid for a period of two months (sixty days) from the
date of receipt of tenders and validity of tenders can also be extended if agreed to by the
tenderer and the department.

In case of item rate bid, the rate should be written both in words & figures and unit in
words. In case of any discrepancy in rates between words & figures the amounting words
will prevail. The Tenderer should show total of each item and grand total of the whole
Tender.

In case of percentage rate bid, the percentage should be quoted accurately in words &
Figures. If there is any discrepancy between words and fi gures, the rates quoted in words
shall be taken as correct. If the bidder quotes the percentage without mentioning excess
or less and not supported with corresponding amount will be treated as excess. The
bidders shall write the percentage in excess or less up to one decimal point only. If the
bidder writes the percentage up-to two or more decimal point, the first decimal point
shall only be considered without rounding off. The bills for percentage rate tendered
shall be prepared at the prevailing estimating rates for individual item only and the
percentage of excess or less shall be added or subtracted from the gross amount of the
bill. Vide G.O. works deptt.no. 8310, dt.1 7.05.06 (Annexure-III),
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13.

14.

IS,

16.

17.

The tenderers shall carefully study the tentative Drawings and specifications
applicable to contract and all the documents which form part of the Agreement to be
entered into by the accepted tenderer and detailed specifications for Orissa and other
relevant specification and drawings which are available for sale. Complaints at a future
date that plans and specifications have not been seen by tenderers cannot be entertained.
Every tenderer is expeeted before quoting his rates to inspect the site of the proposed
work. He should also inspect the quarries and approach roads to quarries and satisfy
himself about the quality and availability of materials. In every case the materials must
comply with the relevant specilications. Complaints at a future date that the availability
of materials at quarries has been misjudged cannot be entertained.

Samples of stone, metal, chips & bricks ele. to be used are to deposit noting the name
of quarry & brick kiln under dated initials of the tenderer in the Office of the Block
Development Officer before procurement for the work for testing and acceptance (Not
required).

It must be definitely understood that the Department does not accept any
responsibility for the correctness and completeness of the trial borings if considered
to be taken at site of work.

Each tenderer except those having the prescribed fixed deposit with the Block
Development Officer, Kaptipada must pay an earnest money of 1% of estimated cost
i.e. Rs.9,935/-Rupees (Nine Thousand Nine Hundred Thirty Five) only along with
tender in the form of national saving certificate of postal time deposit pass book, Fixed

Deposit duly pledged to the Block Development Officer, Kaptipada as per the terms &

conditions laid down in OGFR & in no other form. Tenderer not accompanied with
EMD as specified above will not be considered.

The Tender will not be considered unless the tenderers enclose a true copy of the,
PAN card and GST certificate along with the tender. Original copies are to be
produced before the officer concerned at the time of opening of the tender.

The tender containing extraneous conditions not covered by the tender notice are
liable for rejection and quotations should be strictly in accordance with the Invitation
for Bids (IFB).Any change in the wording will not be accepted.

Letters etc. found in the tender box raising or lowering the item rates / percentage
rates or dealing with any point in connection with the Bid will not be considered.
Schedule of quantity accompanies the IFB notice. It shall be definitely understood
that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alteration or omissions,
deductions or additions as set forth in the conditions of contract and such omissions,
deductions, additions or alterations all in no way invalidate the contract and no extra
monetary compensation will be entertained.

The tenders will be opened by the Block Development Officer, Kaptipada
Mayurbhanj in his office room at 11.00 AM on Dt. 19.09.2024 in the presence of the
tenderers or their authorized representatives. @p‘\/)
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18.

19.

20.

21.

22,

23.

24,

23,

In case of lottery need to be conducted in accordance with the works department
order No.12366 dt. 08.11.2013, the lottery will be held on dt.19.09.2024 in the
conference hall of Panchayat Samiti, Kaptipada.

The Department reserves the right of authority to reject any or all tenders received
without assigning any reason what- so- ever.

The carnest money will be retained in the case of successful tenderer and will be dealt
with as per the terms and conditions of the OPWD code and will not carry any interest.
The carnest money will be refunded to the unsuccessful tenderers on application after
intimation is sent of rejection of their tenders.

The tenderer whose tender is selected for acceptance and who has no fixed deposit
with the Government of Orissa shall within a period of seven days upon written
intimation being given to him of acceptance of his wider make an initial security
deposit in the form of NSC and Postal Time Deposit pass Book and in no other form
which including the amount already deposit as earnest money shall be 2% of the value
of the tendered amount and sign the A raiment in the P.W.D Form No. F-2 for the
fulfillment of the contract in the Office of the Panchayat Samiti or as directed. The
security deposit together with the earnest money and the amount withheld according to
prescribed provisions shall be retained as security for the due fulfillment of this contract.
Failure to enter into the required agreement and to make the security deposit as above
shall entail forfeiture of the earnest money. No tender shall be finally accepted until the
required amount of security money is deposited. The written agreement to be entered
into between the contractors and the Government shall be the foundation of the rights of
both the contractor and the Government and the contract shall be deemed to being
complete until the agreement has first been signed by the contractor and then by the
proper officer authorized to enter into the contract on behalf of the Government. The
security wilt be refunded six months after completion of the work and payment of the
final bill and will not carry any interest. In case of tenderers who have fixed deposit
necessary action will be taken to degrade them if they decline to sign the agreement
within the period as in the above case.

That for the purpose of jurisdiction in the event of dispute if any of the contract would
be deemed to have been entered into within the State of Orissa and it is agreed that
neither the party to the contract, the Agreement will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of
compensation under Workmen compensation Act VIII of 1923 on account of the
workmen employed by the contractor and full amount of compensation paid will be
recovered from the contractor.

The tenderers are required to abide by the Fair wage clause as introduced by
Government of Orissa, Works department letter No. VIII -R-8 / 5225 dated 26.02.55
and No. IIM 56 /6 - 28842 (4) dated 27.09.61 as amended from time to time.

In case of any complaint by the laborer working about the Non-payment or less
payment of his wages as per latest minimum wages Act, the Block Deve pment
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26.

g)

h)

27.

28.

29,

30.

Officer will have the right to investigate and if the contractor is found to be in default,
he may recover such amount due from the contractor and pay such amount to the 1bour

directly under intimation to the local labour Officer of the Government. The decision of
the Block Development Officer is final and binding on the contractor.

The tenderers shall bear cost of various incidentals, sundries and contingencies
necessitated by the work in full within the following or similar category.

Rent, Royalties and other charges of materials, octopi duty, all other taxes including,
ferry, tools, conveyance charges and other cost on account of land and building including
temporary building and temporary electric connection to work site as well as construction
of service road and diversion road and its maintenance till completion of work as
required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will however be liable to pay to Government for
temporary occupation of land owned by Government at the site of the work. _
Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for the work.

Fees and duties levied by the Municipal, canal or water supply authorities.

Suitable equipment’s and wearing apparatus for the labour engaged in risky operations.
Suitable fencing barriers, signals, including approved patent and electric signals where
necessary at works and approaches in order to protect the public and employees from
accidents.

Compensation including cost of any suit for injury to persons or property due to neglect
of any major precautions also become payable due to operation of the Workmen
compensation act.

The contractor has to arrange adequate lighting arrangement for the work wherever
necessary at his own cost.

After the work is finished all surplus materials should be removed from the site of
work. Preliminary work such as vats, mixing platforms etc. should be dismantled and
all materials removed from the site and premises left neat and clean and this should be
inclusive of the rates.

No payment will be made for bench marks, level pillars, profiles and benching and
leveling the ground where required. The rates to be quoted should be for finished items
of work inclusive of carriage of all materials and Incidental items of works.

It should be understood clearly that no claim what-so-ever will entertained in regard to
extra items of works or extra quantity of any items besides estimated amount unless
written order is ‘obtained from the Engineer-in-charge and rates settled before the extra
items of works and extra quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D safety code rules introduced by the
Government of India, Ministry of Works, Housing and Supply in their standing order

No. 44150 dt. 25.11.57 which can be seen in the office of the undersigned on working
day during office hours. -
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31. If any further necessary information is required, Block Development Officer will
furnish such but it must clearly be understood that the tenders must be received in
order and according to instructions.

32. (a) No relation certificate :

The contractor should have to furnish certificate along with the tender to the effect that
he is not related to any officers in the rank of an Junior Engineer and above in the
Office Of the Panchayat Samiti, Kaptipada or Asst. Secretary and above in the
concerned Government Deptt. If the fact subsequently proved to be false, the contact
will be rescinded. The earnest money and the total security will be forfeited and he
shall be liable to make good the loss or damage resulting from such cancellation. The
Performa for no relationship certificate is contained in a separate sheet of I.F.B.
(b) Each tenderer must submit along with tender a note regarding his previous
experience on construction of major building works. The following details must be given
otherwise the tender is liable to be not considered at the direction of the authority.

(i) Names of the major buildings :

(i) Estimated cost :

(iii) Number of floors :

(iv) Type of foundation adopted :

(v) Date of commencement:

(vi) Date of completion:

(vii) Other details if any :

In addition to the above information the Performa contained in the separate page of
[.F.B should also be filled in support of previous experience of the tenderer.

33. Tenders are required to go through each clause of P.W.D form F-2 / P-1 carefully in
addition to the clause mentioned herein before tendering.

34. All reinforced cement concrete works should conform to Orissa Detailed Standard
specifications, 1.R.C and 1.S.I Codes and Bridges Code sections: I, II,

35.

36. IIL IV and VII & latest design criteria.

37. Shuttering and centering shall be with seasoned hardwood planks inside of which
shall be lined with suitable sheeting and made leak proof and water tight or
alternatively steel shuttering and centering may be used.

38. The Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly or fully such structures if found
defective in their opinion.

39. Concrete should be machine mixed unless otherwise ordered in writing by the Block
Development Officer. The contractor should arrange his own concrete mixer, vibrator,
pumps etc. for this purpose at his own cost.

40. Cement shall be used by bags and weight of one bag of cement being taken as fifty
(50) kg.

RN
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41. The following materials may be supplied by Department (if available) to the contractor at

the P.W.D Go-down at

....................................... at the rates inclusive of storage
as noted against each,

Afler issue, it will be the contractor’s responsibility for safe

custody and upkeep of materials. He has also to bear all incidental charges such as

transport, storage, handling and return of cmply cement bags and containers at the

issuing store. His rates quoted for the work is to inclusive of all charges,

a)Cement in bags. 8 BSsvnssaniminmisess e, per quintal
(Excluding cost of empty cement
container)

b)M.S. Rods (round) or Tor Steel @ RS cverirereensensnsicieseres e per quintal

¢) Paints of different categories @ Rs...per liter (excluding cost of container)

Before issue of above materials to him, the Contractor shall furnish Bank guarantee of

any of the Nationalized Banks located at ..............oooovveevore oo fora sum

equal to the cost of materials. The bank guarantee should be valid for the entire period of
agreement. The same may be refunded to the contractor only after the materials supplied to him
are fully utilized in the works. and cost thereof recovered from his bill (s) in full or if the
materials are partly utilized such materials are returned by him to the Dep. in full and in good
conditions and receipt thereof duly acknowled ged by the concerned Departmental Officer.

OR

Department shall not supply any materials, what-so-ever for the work. The tenderer shall
be financially solvent and stable for advance procurement of all materials, required for the

works vide Govt. of Orissa, Finance Department Memo No. 48443/F - Code - 46/95 dated
11.12.1995.

39. In the event of any delay in the supply of departmental materials for unavoidable

reasons or non-availability of departmental materials during the period of execution the

contractor should arrange the materials like steel and cement of approved quality and

specification at his own cost for completion of work within the time schedule. If
however, there arises delay in procurement of materials, reasonable extension of time

will be granted on the application of the contractor. But no claim of compensation will be
entertained under any circumstances on this account.

40. The contractor will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what - so -ever and the cost
of such materials will be recovered from the bills at the stock issue rates or market rates
whichever is higher.

41,

If the contractor removes and Government materials supplied to him from the site of
work with a view to dispose of the same dishonesty he shall be in addition to any other
liability civil or criminal arising out of his contact be liable to pay a penalty equivalent to
five times the price of materials according to the rates stipulated in clause 39. The penalty
so imposed shall be recovered at any time from any sum that may then orating time

S

CONTRACTOR BLOCK DEVE!,OPQ}%‘ ICER,
KAPTIPADA

Scanned with CamScanner



42,

43,

44,

45.

46.

47.

48.

thereafler become due to the contractor of from his sccurity deposit or from the proceeds
of sale thereof.

The selected bidder may take delivery of department supply according to his need for
work issued by the Sub-Divisional Officer -in-charge. The bidder shall make all
arrangement for proper storage of materials but no cost for building shed for storage, pay
of watchman ete. will be borne by the Department. The Department is not responsible
for considering the thell of materials at site, It is contractor's risk. Under any such plea if
the tenderer stops the work, he shall have to pay the full penalty as per clauses of the F-2
/P-l of agreement.

The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such
materials without any controversy or dispute on that account. The rates of issue of such
materials will be at the stock issue rate inclusive of storage charges or rates fixed by the
Department or current market rate which-ever is higher

All materials which are to be supplied from P.W.D store will be as per availability of
stock and in case of steel, the contractor will have to bear the charges of
straightening, cutting, jointing, welding etc to required sizes. No cut pieces of M.S.

Rods, M.S. Angles, Tees and joist etc. less than one meter in length will be accepted

back as surplus and all these will be contractor’s property. Amir the issue from the

P.W.D store the materials may be under the custody of the contractors and the

contractor will be responsible for its safety and storage. Cut pieces of more than one

meter in length will be returned by the contractor at the issuing stores without any

conveyance charges (Not required).

M.S. Rods, plates and structural steel will be supplied in quantity, length and size

available in the stock. For payment of reinforcement, the steel including plates etc.

Shall be measured in length of different diameter, size and specification as actually

used (including hooks and cranks) in the work correct to an inchor cm. and their weight

calculated as per sectional weight prescribed by the Indian Standard Specification or as

directed by the Engineer-in-charge (wastage of bats and unnecessary lapping will not

be considered for measurement and payment)

The contractor should at his own cost arrange necessary tools and plants required for

the efficient execution of work and the rates quoted should be inclusive of running

charges of each plant and cost of conveyances.

Empty cement bag and empty paints drums will not be accepted back by the

departments. The cost of each empty cement bag and each paint drum will be

recovered from the contractors bill at the rate of Rs.........ccccuvunun.ne. (Rupees
......................................................... ) only and Rs
s (RUPEES suiciane S TR A s w A S S R A ) only

respectively. The contractor while quoting his rates should consider this aspect
accordingly.
The machineries if available with the Department may be supplied on hire as per

charges prescribed by Department. E #
/
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49.

50.

s

53.
54,

55.

56.

57.

In the event of any delay in giving layout of the building for unavoidable reasons,

reasonable extension of tjme will be granted on the application of the contractor but no

claims for compensation will he entertained under any circumstances.

The tenderer should furnish along with their tender a list of works which are at

present in their hand in the prescribed Performa enclosed herewith,

(a) It should be clearly understood that the joints of the M.S.bars are to be provided
with prescribed lapping, welding or bolts and nuts as will be directed by the
Engincer-in-charge,
(b) Concrete test specimens 150 mm x 150 mm x 150 mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by a
‘representative of the contractor in the presence of a responsible officer of the rank not
below than that of an Assistant Engincer or Sub-Divisional Officer. The contractor
shall bear the cost so involved in testing. The tests specimen in cube should be carried
out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
(c) Test specimens shall be formed carefully in, accordance with the standard method
of taking test specimen and no plea shall be entertained later on the grounds that the
casting of the test specimens was faulty and that the result of the test specimen did
not give a correct indication of the actual quality of concrete.

(d) Plain concrete and reinforced concrete specimens will be tested in Control and
Research Laboratory at Bhubaneswar. Cost of testing all specimen and samples be
borne by the Contractor.

Concrete of strength below 85% of the required strength (as determined by actual tests)
shall not be accepted.

No claim for carriage of water what -so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his own cost if the work as shown in the tenders exceeds Rs. 2,50,000/-.
The apprentices will be selected by the Chief Engineer. The period of employment will
commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed the Chief
Engineer in the manner so that the total expenditure does not exceed one percent of the
tendered cost of the work.

List of the tools and plants in possession of the contractor is to be furnished (Not
mandatory).

It is the responsibility of the contractor to procure and store explosive required for
blasting operation. Department may render-necessary possible help for procuring
license.

The Orissa Construction Corporation Lid. will be allowed a price preference to the
extent of 3% over the lowest quotation or tender as laid down in Works & Transport

Department. Resolution No. 285 dated 17.4.1974.
Q?« AN
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58.

9.

60.

61.

62.

63.

The Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up-
to 3% over the lowest amount (where their tender is not the lowest) provided they
express willingness to exec.4te the work after reduction of rates by negotiation.(Not
required)

AMENDMENT TO EXISTING CLAUSE

By submission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quality of materials including the wheat / rice referred to
above,medical aid, labour and food stuff etc, and that rates by him in the tender will be
adequate to complete the work according to the specifications attached thereto and that
he had taken into account all conditions and difficulties that may be encountered during
its progress and to have quoted labour rates and materials with taxes, octopi, other
duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-
charge of the work and his authorized subordinates. After acceptance of the contract
rate Government will not pay any extra charges for any reasons in case the contractor
claims later on to have misjudged as regards availability of materials, labour and other
factors.

The contractor will be responsible for the miss-use, loss or damage due to any reason
what-so-ever of any departmental materials supplied to him during the execution of the
work. In case of loss, damage or miss - use recovery at the rate of 5 times the cost of
the materials so issued will be deducted from the bills or his other dues.

1% of the gross amount of the bill and surcharges applicable will be deducted from the
contractor's bill towards Income-tax. The contractor is required to pay Royalty to Govt.
as fixed from time to time.

Under no circumstances interest is chargeable for the dues or additional dues if any
payable for the work.

Under section 12 of Contact Labour (Regulation and Abolition Act. 1970) the
contractor who undertakes execution of work through labour should produce valid
license from Incensing authorities of Labour Department.(Only for successful bidder)
PAYMENT FOR VARIATION.IN PRICES

(Vide Works Department Memorandum No. 12073/W dt. 07.04.1986, No. 14379 dlL.
22.06.91 and No. 22874 dt. 24.10.92 and No. 8310 dt. 17.05.06)

(a) If during the progress of the work the price of any materials (excluding the cost of steel,
cement and bitumen) incorporated in the work (being materials supplied from the Engineer-in-
charge's store in accordance with Clauses thereof) increases or decreases as a result of
increases in the Average Wholesale Price Index (all commodities) and the contractor
thereupon necessarily and properly pays in respect of that materials (incorporated in the
work) such increased or decreased price, then he shall be entitled to reimbursement or liable
to refund, quarterly as the case maybe, such an amount, as shall be equivalent to the plus
or minus difference of 75% in between the Average Wholesale Price Index (all

@,@
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commodities) which is Operating for the quarter under consideration and that operated for
the quarter in which the tender was opened as per the formula indicated below:

Formula to calculate the increase or decrease in the price of materials:
Pm (i-io)

Vm=0.75x—x Ry —_

100 io
Vm  =Increase or decrease in the cost of work during the quarter under consideration due
to changes in the price of materials.
R

= The value of work done in rupees during the quarter under consideration.

= The Average wholesale Price Index (all commodities) for the quarter in which the
tender was opened (as published in R.B.1, bulletin from time to time).

= The Average Wholesale Price Index (all commodities) for the quarter under
consideration.

Pm = Percentage of material component as per sub clause of this Clause.
Increase / decrease of cost of Steel, Cement and Bitumen are to be reimbursed / liable
to be refunded with prior approval of Government as follows:

1. Steel .... Rate as fixed by Steel Authority of India Limited (SAIL)

2, Cement..... Average factory price of this manufacture of cement inside the state.

3. Bitumen ..... Rate as fixed by Indian Oil Corporation (I1.0.C.)

(b) Similarly, if during the progress of works the wages of labour increases or
decreases as a result of increase or decrease in the Minimum Wages for labour prescribed by
the Government and the contractor thereupon necessarily and properly pays in respect of
labour engaged on execution of the work such increased or decreased wages then he shall be
entitled to reimbursement or liable to refund quarterly as the case may be such an amount,
equivalent to the plus or minus difference of 75% in between the Minimum wages for which

is operating for the quarter under consideration and that operated for the quarter in which
thetenderwas opened as per the formula indicated below:

Formula to calculate /e increase or decrease in the cost of labour:

PL (i-10)

VI=0.75x —x Rx

100 io
VI = Increase or decrease in the cost of work during the quarter under consideration due
to change the rates of labour.
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R = The value of the work done in rupees during the quarter under consideration.

io = The Minimum wages for labour as prevailed during the quarter in which tender was
opened.

i = The Minimum wages for labour prevailed during the quarter under consideration.

PL = Percentage of labour component (as per sub-clause)

(¢) Similarly, if during the progress of work, the prices of Petrol, Oil and
Lubricants(Diescl oil being the representative item for price adjustment) increases or decreases
as a result of the price fixed there for by the Government of India and the contractor thereupon
necessarily and properly pays such increased or decreased price towards Petrol, Oil and
Lubricants used on execution of the work, then he shall be entitled to reimbursement or liable
to refund, quarterly as the case may be such an amount, as shall be equivalent to the plus or
minus difference in between price of P.O.L which is operating for the quarter under

consideration and that operated for the quarter in which the tender was opened as per the
formula indicated below:

Formula to calculate the increase or decrease in the price of P.O.L:

Kl=0.75 x K2 x R(D>-D)

100 D,

KI' = Increase or decrease in the cost of work during the quarter under consideration due to
changes in the price of POL.

R = Value of work done in rupees during the quarter under consideration.

D1 = Average price per liter diesel oil which is fixed by the Government ofI ndia during the
quarter in which the tender was opened.

D2 = Average price per liter of diesel oil which is fixed during the quarter under consideration.
K> = Percentage of P.O.L.component as. per sub - clause.

(d) The following shall be the percentage of material, labour and P.O.L component for
reimbursement refund on variation in the price of material, labour and P.O.L as per Sub-
Clauses (a), (b) and (c) of this Clause.

Category of Works Contractor’s Supply
Departmental
% of % of % of supply of
Materials Labour POL materials
2 3 5
1 ' 4 \ ’ \y%%a
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(IRRIGATION WORKS)

a. Structural works 20% 30% 5%

45%
b. Earth work, canal works,

Embankment works elc. 20% 60% 5%
15%

(R & B) WORKS

a. Bridge works 20% 30% 5%
45%

b. Road works 45% 40% 5%
10%

c. Building works *30% 30% 5%
35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

Vide works department letter No-21359, dated 22.9.91 the reimbursement / refund on
aviation in price of materials, labour P.O.L. as per sub-clause (a), (b) and (c) of this clause
shall be applicable in the following manner:

In terms of the aforesaid escalation clause, where the period for completion of the
work as stipulated in the agreement is less than one year, no escalation is admissible at all, in
case of work where the stipulated period of completion is one year and more escalation on
account of price variation is a admissible only for the remaining period after excluding the one
year period thereof, provided the work has been carried out by the contractor in terms of the
relevant provision of the agreement. In the situations, where the period of compietion initially
stipulated in the agreement was less than one year and subsequently the completion period has
been validity extended on the ground that the delay in completion of the work is not attributable
to the contractor and in the result of the total period including the extended period stands at
one year or more, escalation is admissible only for the remaining period after excluding the
first one year period there from".

(f)The contractor shall for the purpose of sub-clauses (a), (b) and (c) of this clause keep
such books of account and other documents as are necessary to show that the amount of
increase claimed or reduction available and shall allow inspection of the same by a duly
authorized representative of Govt. and further, shall at the request of the Engineer-in-charge
furnish, verified in such a manner as the Engineer-in-charge may require and documcn@pt

and such other information as the Engineer-in-charge may require. E /
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The contractor shall within a reasonable time of his becoming aware of any alteration in
the price of such material, wages of labour and or price of P.O.L give notice thereof to the
Engineer-in-charge stating that the same is given pursuant to this conditions together with an
information relating thereto which he may be in a position of supply.

64.  Any defects, shrinkage or other faults which may be noticed within 6 (Six) months
from the completion of the work arising out of defective or improper materials or
workmanship are upon the direction of the Engincer-in-charge to be amended and made
good by the contractor at his own cost unless the Engincer for reasons to be recorded in
writing shall decide that they ought to be paid for and in case of default the Department
may recover from the contractor the cost of making good the works.

65. From the commencement of the works to the completion of the same, they are to be
under the contractor's charge. The contractor is to be held responsibility to make good
all injuries, damages ard repair occasioned or rendered necessary to the same by fire or
other causes and they are to hold the Govt. of Orissa harmless for any claims for
injuries to person or structural damage to property happening from any neglect, default,
want of proper care or misconduct on the part of the contractor or any one in his
employment during the execution of the works. Also no claim shall be entertained for
loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental and damage so caused will have to be made good by contractor at
his own cost.

66. Where it will be found necessary by the Department, the Officer-in-charge of the Work
shall issue an order book to the contractor to be kept at the site of the work with pages
serially numbered. Orders regarding the work whenever necessary are to be entered in
this book by the P.W.D. Officer-in-charge with their dated signatures and duly noted by
the contractor or his authorized agents with their dated signatures. Orders entered in this
book and noted by the contractor's agents shall be considered to have been duly given to
the contractor for following the instructions of the department. The order book shall be
the property of the office and shall not be removed from the site of work without written
permission of the Block Development Officer, KAPTIPADA and to be submitted to the
Assistant Engineer every month.

67. In F-2, P-1 Lump Sum and P.H Engineering contract from the following shall be
incorporated as new clause as 18 (c) or F-2 /P-1 contract, clause 3 (c) of the Lump Sum
contract and clause 19 (¢) of P.H. contract form.

Special class contractor shall employ under him one graduate Engineer and two
Diploma Holders belonging to the state of Orissa. Like-wise *A' Class contractor shall
employ under him one Graduate Engineer, or two Diploma Holders belonging to state of
Orissa. The contractor shall pay to the Engineering personnel monthly emoluments
which shall not be less than the emoluments of the personnel of equivalent qualification
employed under the State Govt. of Orissa. The Chiefl Engineer, Roads, Orissa may
however assist the contractor with names of such un-employed Graduate Engineer and
Diploma Holders if such help is sought for by the contractor. >

-
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69.

70,

T

72,

73.

74.

i

The names of such engineering personnel appointed by the contractor should be
intimated to the tender receiving authority along with the tender as to, who would be
supervising the work.

Each bill of the special class or "A' class contractor shall be accompanied by an
employment role of the engincering personnel together with a certificate of the Graduate

Engincering or Diploma Holder so employed by the Contractor to the effect that the
work executed as per bill has been supervised by him.

(Vide works deptt No. Codes - M 22/91 - 15384, dated 09-07-1991)
The intending bidders may remit the cost of tender papers through postal money order /
Bank Draft. However the Department will not be held responsible if there is any delay in
receipt of tender documents by the intending contractors sent by the Dep. Through
registered post and similarly if the tender documents sent by the intending contractor by
the registered post do not reach in the Division Office by the appointed date and time, the
offer will not be considered on any account even if the tender documents were dispatched
by the tenderers before the due date. The cost of postal registration fees to and fro will
be borne by the intending tenderer by advance payments.
The tender should be strictly in accordance with the provision as mentioned in the
tender schedule. Any change in the wordings will not be accepted.
The drawings furnished with the tender are tentative and subject to revision or
modification as tendered during execution as per actual necessity and test conducted.
But the tendered rates noted by the tenderer will hold good in case of such modification
of drawings during the time of execution and shall in no way invalidate the contract and
no extra monetary compensation will be entertained. The work shall however be
executed as per final approved drawing to be issued by the Engineer-in-charge as and
when required.
Over and above these conditions the terms and conditions and rules regulations and
specifications as laid down in Orissa Detailed Standards Specifications and Orissa
P.W.D. Code are also binding on the part of the contractor. :
No part of the contract shall be sublet without written permission of the concerned
Block Development Officer or transfer be made by power of Attorney authorizing others
to receive payment on the contractor's behalf,
The contractor should attach the certificate in token of payment of deposit
with thereglistering authority as per recent circular of Government relating to this
registration.
Any damage caused by natural calamities should be made good of by the contractor at
his own cost. The Department will not be any way responsible for the same and will not
pay any cost towards the repair done by the contractor.
In case of any complaint by the laborers working about the non-payment or less
payment of his wages as per latest minimum wages act, the Executive Engineer will
have the right to investigate and if the contractor is found to be in default, he may
recover such amount due to the contractor and pay such amount to the laborers directly

@%ﬁ
CONTRACTOR Déh

BLOCK DEVELOPM
KAPTIPADA

Scanned with CamScanner

T OFFICER,



76.

Fi/2

78.

79

80.

under information to the local labour officer of the Govt. The decision of the Block
Development Officer is final and bidding on the contractor.

Through Department issue of cement and steel has been indicated with issue rate it may
not taken as binding. The contractor must have to arrange by themselves cement and
steel from approved manufacturer, get it tested in the Departmental Laboratory and
approved by the Department before use. No extension of time, escalation of price on
such account shall be entertained in future.

The contractor shall make requisition of claim book from the date of commencement of
work from the department and shall maiatain in proper. P.W.D. form with pages
serially numbered in order to record items of work which are not covered by his
contract and are claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorized agents at the end each month.
A certificate should also be furnished along with the claims to the effect that he has no
other claim beyond this claim up-to-date. It in any month there are no claims to record
certificate to that effect should be furnished by the contractor in the claim book. Each
claim must be definite and should be given for as possible the quantities as well as the
total amount claimed. The claim book must be submitted by the contractor regularly by
10th to 16th days of each month for orders of the Engineer-in-charge or competent
authority. Claims not made in this manner or the claim books not maintained from
commencement of the work are liable to be summarily rejected. The claim book is the
property of the P.W.D and shall be finally surrendered by the contractor to the Engineer-
in-charge after completion of the work or before rescission of the contact by the
department whichever is earlier for record.

Items where the rates quoted by the tenderer are less than 25% below the C.S.R /
estimated rates the differential cost between the estimated amount and tender amount
shall be withheld till the satisfactory completion of such items having low rates.
Numbers of tests as specified LR.C / M.O.S.T / L.S.T. Specification required for the
construction of any structural works will be conducted any Govt. Test House /
Department Laboratories / reputed material test laboratories to be decided by the
Engineer-in-charge. Testing charges including expenditure for collection / transportation
of samples / specimen etc. will be borne by the contractor. The collection of samples
and testing are to be conducted both prior to execution and during execution as may be
directed by the Engineer in-charge and on both the accounts the cost shall be borne by
the contract.

CONDITIONS FOR ISSUE OF PLANT AND MACHINERY TO CONTRACTORS
ON HIRE

Tools and Plants will be issued to contractor only if it is desired in the interest of
Government works and if these can be spared without inconvenience to the Department.
The sanction of the Block Development Officer KAPTIPADA shall be necessary in
each case. The contractor shall arrange his programme of work according to the

availability of the plant and machinery and no claim what - so-ever will be entel‘taineg for

any delay in supply by the department. N\
N
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An agreement shall be entered into by the contractor to the effect that these hire charges
are recoverable from the bills of the contractor regularly and the final payment for the
working including the refund of security deposit will not be made until the total amount
due to Government on account of hire of machinery ctc. is recoverable in full. Full
amount of hire charges due from the contractor at any contractor at any time shall be
recovered from his next subsequent bill.

All transit and incidental charges in connection with the dispatch of tools and plants
and machinery from workshop shed / deposit return thereto will be borne by the
contractor.

The hire charges shall be recovered at the prescribed rates from and inclusive of the
date the plant and machinery is made over up to and inclusive of the date of its return
cven though the same day may not have been utilized for any reasons except for a
major break down which may take more than 72 hours for repairs.

The contractor shall immediately intimate in writing to the Engineer-in-charge when any
plant or machinery gets out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other
machinery requiring similar preparation, the working hours will include the time required
to make up the boiler temperature and bringing plant to the operating conditions before
the actual start of work.

The, machine will work in shifts of 8 hours each. Extra charges towards overtime
wages of any of the, per acing and maintenance staff be let” able. These charges will be
fixed by Engineer-in-charge from time to time in no case the tools and plants shall
operated beyond 8 hours in shift without prior written permission of the Engineer-in-
charge.

The contractor shall release the plant and machinery as and when required for periodical
servicing and maintenance. He shall also provide for any labour and water source for
washing the plants. In the case of concrete mixers, pavers and similar such equipment,
the contractor shall ammine to get the hopper cleaned and the drums etc. washed at the
close of work each day.

The plant & machinery once issued to a contractor shall not be returned by Lim on
account of lack of arrangement of labour materials etc. on his part. The same will be
returned only when they require major repair, or when in the opinion of the Engineer-
in-charge the work or a portion of work for the same was issued is complete.

The tools and plant shall while in transit and in the custody of contractor be at his sole risk
and responsibility for damages and / or loss except fair wear and tear. The damage or
loss as assessed by Engineer-in-charge shall bra made good by the contractor. The gent
of a disagreement as to the extent of damage or the value of 'articles lost, the decision
of the Block Development Officer shall be final. The contractor shall on or before the
supply of the plant and machinery sign an agreement in indemnifying the Government
against loss or damage to the machine. The contractor shall also be responsible for any
claims for compensation for loss of life, injury or damage to property etc. arising from

7
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any cause what -so-ever. The contractor shall provide full time choukidar for guarding
the plant and machinery at site.

If the articles are not returned within the date regionally specified or extended by the
Engineer-in charge, in addition to the normal hire charge, surcharge equal to 10% of the
hire charges will be levied for the period that the machinery is not returned. Such period
will be treated as working time and charged as working time.

In the event of the non - return of the machinerythe full value of the articles at the current
market price will be recovered from the contractor's outstanding bills or arty bills that
may become due in respect of his other works under the State Public Works
Department. The decision of the Block Development Officer, Kaptipada shall be final
in case of dispute.

Form of agreement — The contractor shall before taking the possession of the
machinery, enter into an agreement with the Engineer-in-charge or his nominee in the
form prescribed by Dept.

Log Books for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained the Department and will be attested by the
contractor or his authorized agent daily. In case the contractor contests the correctness
of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge
shall be final and binding on him. Hire charge .will be calculated according to the entries
in the log book and will be binding on the contractor.

CERTIFICATE OF NO RELATIONSHIP (AS PER CLAUSE NO. 31 (a) OF
D.T.C.N) .

I/ We hereby certify that I / We am / are not related to any officer of Office of the
Block Development Officer, Kaptipada of the rank of Junior Engineer & above and any
officer of the rank of Assistant Secretary and above. We am / are aware that if the facts
subsequently proved to be false my / our contract will be rescinded with forfeiture of
E.M.D security deposit and I / We shall be liable to make good the loss or damage
resulting from such cancellation.

1/ We also note that, non - submission of this certificate will render my tender liable for
rejection.

CERTIFICATE OF LIST OF WORKS IN HAND (CLAUSE - 54)
I/ We do hereby certify that at present the following works are in my / our hand.

Particulars of | Amount | Period in whichthe | Approximate value of | Department
works now in of each | work is stipulated to | work done against each | under which

hand work be completed (in work on the date of the work is
months) submission of Tender | being taken up
<
X ¥
7
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1/ We, also note that, non-submission of this certificate will render my / our tender liable for
rejection.

Signature of the
Tenderer
Date:

83. CERTIFICATE OF LIST OF WORKS EXECUTED

I/ We do hereby certify that the following works have been executed by me / us in the past.

Sl. | Particulars of | Approximate | Name of Dept. Period of Whether the work
No | works already amount of under which the | commencementand | were completed in
executed each work works executed | period of completion | stipulated period
1 2 3 4 5 6

[ / We also note that, non-submission of this certificate will render my / our tender liable for
rejection,

Signature of the Tenderer

CONTRACTOR BLOCK DEVE
KAPTIPADA
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84.

PERFORMANCE RECORD OIF CONTRACTORS
(In Tender Call Notice (N.L.'T) Contractors shall be asked to. furnish report in the
following Performa duly certified by the Block Development Officer,Kaptipada,
Mayurbhanj under whom he has exceuted works in
performance.)
1)  Name of the Contractor with Regd. No. &Date :
2) Class ol Contractor :
3) License Authority and License Valid up to
4)  Details of Works Exccuted:

Date:

order to Judge their past

SL. | Jobs under | Agrcement Date of Stipulated Whether Reasons
No | execcution amount | commencement date of work is for delay
completion progressing if any
as per
programmer
1 2 3 4 5 6 7
5) Whether the contractor has requisite machineries & personnel deployed (details of
machinery and personnel deployed.
6) Whether the quality of construction is satisfactory:
7) Whether he has capability to make good the loss time :
8) Whether the contractor has abandoned any work in the past there years, if yes, the
details thereof:
9) Whether the contractor has entered in to any litigation in the past if yes, the details

thereof:

10) Name of the Certifying Officer with official seal

8s.
(Not

CERTIFICATE OF TOOLS AND PLANTS. and clause no. 80, 81,82,83 & 84 are
required)l / We do hereby certify that the following tools and plants, machineries and

are in my / our possession in working orders,

)

86.

I/ We also note that, non - submissions of this certificate will render my / our tender
liable for rejection,

Signature of the
tenderer Date:

Additional performance security

CONTRACTOR BLOCK DEVELOPMENT DFFICER,
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Sold for the work:

On payment
ofRs. (Rupees

)vide money

receipt no. dt.

(a) No of items put to tender

(b) Eastern money furnished in Shape of

(1) N.S.C. for Rs. pledged / not pledged
(2) Postal time Deposit account Rs. pledged / not pledged
B)K.V.P. Rs. pledged / not pledged
(4) Postal savingsPass Book A/C Rs. pledged / not pledged
(5)Demand Draft in favour of BDO, KaptipadaRs. pledged / not
pledged
(6)Fixed Deposit in any Nationalized BankRs pledged / not pledged
Total: Rs.
(¢) GST Certificate furnished / not furnished
(d) PAN CARD furnished / not furnished
(e) List of work in hand furnished / not furnished
(f) Relationship certificate furnished / not furnished.
No of corrections:
No of overwriting:
No of interpolation:
CONTRACTOR BLOCK DEVELOPMENT OFFICER,
KAPTIPADA
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Additional performance security shall be deposited by the successful bidder when the
bid amount is seriously unbalanced i.c. less than the estimated cost of more than 10%.
In such an event the successiul bidder will deposit the additional performance security to
the extent of the difTerential cost of the bid amount in shape of Post Office Savings Bank
Account / National Savings Certificate / Post Office Time Deposit account / Kissan
Vikash Patra / Deposit receipt of Schedule Bank in favour of the Block Development
Officer, Kaptipada.
87, Addendum to Note -1 to Para 3.5.5 of O.PWD Code Volume -1

Incentive should be paid in respect of individual project for new construction / substantial
additional or improvement works, the minimum value of which is mentioned below:

Name of the work Minimum Value
1. Building work / P.H. work Rs. 40, 00 lakh
2. Road work [ Rs. 3.00 crores
3. Irrigation work Rs. 10.000 crores

Incentive will be paid with approval of next higher authority of tender accepting authority
on completion of original work before original time schedule.

(Incentive need not be included in the estimate. Specific budget provision may be
made under State- _ plan out of which the incentive shall be met.)

87. Affidavit to be furnished by the contractor at the time of submitting of Tender

about the authentication of Tender Documents including bank Guarantee.
An affidavit shall be furnished by the contractor at the time of submission of Tender
papers about the authentication of tender documents including Bank Guarantee (Vide
Govt. of Orissa, Works Dept. Code - 14/2004 = 9414, dt.08.06.2004, concurred by Law
Dept. and Finance Dept., ride their UOR No. 1242, dt. 05.08.03 and No. 195/ WF - I,
dt. 04.03.04 respectively.

88. Clauses for site engineer and road furniture etc in DTCN / Agreement
In Works Dept. Letter No: -10407, dt 25.06.2004, the agencies executing major works
should possesses full-fledged field laboratory for testing of the quality of the work.
Under the same clause, the following provisions are to be made as per Works Dept. No.
12351 / W, dated 23.07.2004.

(i) An engincering personnel of the executing agency should be present at work site at the
time of visit of high level Inspecting Officers in the rank of Block Development Officer
and above.

(ii) After completion of the Road in all respect, road furniture should be affixed by the
execuling agency indicating locations like School, Hospital, No-home etc.

89. Cess@ 1% (One percent) will be deducted from the gross amount of each running bill
of this work towards welfare of Labour as per prevailing guidelines of Govt.
TOTAL ( ) item \9.5'}}"

O
i

.
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OFFICE OF THE PANCHAYAT SAMITI: KAPTIPADA

At/P.o.-Kaptipada,Dist.-Mayurbhanj, Odisha
E-Mail-ori-Kaptipada@nic.in

Letter no- %‘9"’ Date- D.q f 3%! , (LO’U'{
INVITATIONS FOR BIDS (IFB)
Bid Identification No. &9 BDO KAPTIPADA- 2.9 0% ")-O'“[

The Block Development Officer, Kaptipada Invites percentage rate bid tender on behalf of Governor of
Odisha from registered and eligible Civil Contractor of the state PWD (R&B)/WR/Rural Works/MI/CPWD for
the following work eventually to be drawn up in the PWD Pl Form in confirming with the detailed Tender

Call Notice.
i cl Cost of Bid | Period of
Sl. Value of the i EMD in ost o eriod o
N Name of the Work ck (Rs. | of Rubees Document | Completio
i wOLakhs)' " | Bidder P (in Rupees) n

Construction of Additional Class

Room (ACR) at Kaptipada y | i ; i
UGME School for the yiat Rs.9,93,490/ C&D Rs.9,935/ Rs. 6,000/- | 4 months

2022-23 under Samagra Shiksha

1. Cost of Tender Paper: Bids must be accompanied by paper cost of the tender amount specified
for the work in the table (Col No.6) the paper cost is to be pledge in shape of Demand Draft
(non-refundable) in favour of BDO, KAPTIPADA, and payable at -BDO, KAPTIPADA.

2. Earnest Money Deposit: The bid must be accompanied with E.M.D amount as specified against
each work in shape of NSC/POTD/KVP/POSB/ Fixed Deposit receipt of the scheduled
commercial bank duly pledged in favour of BDO, KAPTIPADA.

3. Sale and Receipt of Tender Paper: The sale of the Bid documents will be made from the date of
publication i.e. from dt: 04.09.2024 to dt: 18.09.2024 up to 05.00 PM (on working days only).
Bid should be received at the Office of the Block Development Officer, KAPTIPADA,
Mayurbhanj,PIN-757040 through Speed post/Regd. Post only and Tender box (No tender
paper will received by hand service) and super scribed as “NAME OF THE WORK™ BID
IDENTIFICATION NO-B.D. O, KAPTIPADA-, (Written in Capital letter) on the Body of cover.
The last date of receipt of the bid documents will be dt: 18.09.2024 up to 05.00. PM

4. Date of Opening of the tender Paper: The Bids will open on Dt. 19.09.2024 at 11.00 A.M. at
the Conference Hall, Panchayat Samiti, KAPTIPADA, MAYURBHANJ in the presence of the
bidders who wish to attend. If the office happens to be closed (holiday) on the date of
receipt/opening of the bids as specified, the bids will be received/opened on the next working
day at the same time and venue without further notice. However, date of tender paper opening
may be postponed as per the convenience of the authority by intimating all the concerned
tenderers through notice affixing to notice board at Office of the Block Development Officer,
KAPTIPADA, Mayurbhanj,

5. Additional Performance Security Deposit: Additional Performance Security shall be obtained
from the bidder when the bid amount is less than the estimated cost put to tenders per works
dept. Letter No. 4710 .dt12.04.2022 In such an event, only the successful bidder who has
quoted less bid price/rates than the estimate cost put to tender shall have to furnish the exact
amount of differential cost l.e., Estimated cost put to tender minus the quoted amount as
additional performance security (APS) in shape of N.S.C/K.V.P/Postal time deposit pass
book/Term Deposit receipt duly pledged in favour of BDO, KAPTIPADA within 7(seven) days,
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OFFICE OF THE PANCHAYAT SAMITI: KAPTIPADA
At/P.o.-kaptipada,Dist.- Mayurbhanj, Odisha
E-Mail: ori- kaptipada@nic.in

otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further,
proceeding for blacklisting shall be initiated against bidder.

Below 5% : No Additional Performance Security

s e ;
From 50/0 & abQVE and bEIOW 100/0 . 50% of (leference between estimated cost put to
tender and Bid amount.

150% of (Difference between estimated cost put to

From 10% and above tender and Bid amount.

6. The following Documents should be furnished with the tender paper failing which the tender is
liable for Rejection.
A) EMD Pledged in favour of BDO KAPTIPADA.,
B) Self Attested copy of valid Contractor Registration Certificate.
C) Self Attested copy of valid Pan Card &GST Certificate.
D) SC/ST Contractors submit original Affidavit in support of cast certificate and attested copy
of Cast certificate.
E) Bank Draft towards cost of Tender paper in favour of BDO, KAPTIPADA.
F) P.H. contactor should submit original Affidavit in support of PH certificate regarding EMD
Exemption.
G) An Affidavit in support of the authority of documents including no Relation certificate
should be attached with Tender Paper.

7. Engineering Contractors desiring to avail the exemption facility of EMD should submit an
original affidavit as regards, the fact of availing award of work without submission of EMD/ISD
during the current financial year. He should also produce original contract licence at the time of
opening of tender document to make necessary entry to that effect as such facilities are limited
to three participation in tender during a financial year. Otherwise, their tender will be liable for
rejection.

8. The SC/ST Contractors desirous of availing preference should submit an original affidavit in
support of caste certificate and attested copy of caste certificate, Otherwise their tender will be
liable for rejection S.C. /5.T. Tenderers can avail facilities as per Gowt, circular

9. G.S.T. as applicable shall be paid extra over and above the work value. The Contractor shall
however be required to submit the TAX INVOICE along with the R.A. / final bill released of the
G.5.T. amount by the department.

10. Shortfall of any required documents, Tender paper is liable for rejection.

11. A bidder can submit only one tender paper for a particular work. Submission of more than one
tender paper by a bidder for a particular tender will liable for rejection of all such tender papers.

12. If the L1 bidder does not turn up for agreement after finalization of tender, then he/she shall be
debarred from participation in bidding for three years and action will be taken to blacklist the bidder.
In that case L2 bidder if full fill ,other required criteria would be called for drawing agreement for
execution of work subject to the condition, that L2 bidder negotiate at par with the rate quoted by
the L1 bidder otherwise tender will be cancelled.

13. As per Gowt. Circular (works Department) the following reinforcement steels / structural steels

manufacture by SAIL, RINL, TATA, JINDAL STEEL and SYAM STELL are used in different field works.
14. Other details can be seen in the bidding document.
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OFFICE OF THE PANCHAYAT SAMITI: KAPTIPADA
At/P.o.-kaptipada,Dist.- Mayurbhanj, Odisha
E-Mail: ori- kaptipada@nic.in
15. The authority reserves the right to reject any or all the tenders without assigning any reason

thereof.

16. Bid documents will be available at District NIC website i.e. www.mayurbhanj.odisha.gov.in and
will be accompanied by the paper cost of the Tender paper in shape of Demand Draft Payable
at KAPTIPADA, Mayurbhanj and DTCN with all required documents of bidder as mentioned in
Tender call Notice to be sent to the Office of the Block Development Officer, KAPTIPADA.

Block Devel,gpm; %g&

1ept-Qfficer,
KAPTIPADA, M:Qurbhanj

Memo No. 35 19 /pate. 39 )B@fﬂD’U-‘

Copy in duplicate forwarded to the JointDirector (Advertisement), I&P.R.Dept.Bhubaneswar for
information and  necessary action. It is requested to please arrange for publication of above tender notice in
two local Oriya Dailies on or before dt 25.07.2024. The complementary copies for the same be sent to this

office for record.

Block Deyeldpmént@fficer,
KAPTIPADAS Mayurbhanj

Memo No. Bglll /Date. 29 ' 9—%’[ %U—[

Copy to the Collector & District Magistrate, Mayurbhanj / Superintendent of Police, Baripada / CDO-
cum-EO, ZillaParishad,Mayurbhanj/CDM &PHO,Mayurbhanj/Chief Engineer & Basin Manager, B.S.&.B. Basin,
Laxmiposi/ Superintending Engineer, Irrg. Circle, Baripada /Executive Engineer, M.l Division,
Baripada,Superintending Engineer/Executive Engineer, (R&B) Division, Baripada/Rairangpur/ N.H. Division,
Baripada/Executive Engineer, Mayurbhanj Irrigation Division, Baripada/ Executive Engineer, R.W.5&S
Division, Baripada / Superintending Engineer,RWD,Baripada/Rairangpur/Karanjia, Executive Officer,

Baripada Municipality for information and wide circulation.

Block Develgp ecﬁ’p\tf')fﬁcer.
KAPTIPADA Mayurbhanj

Memo No. 35}5 /Date. QQ}@Q’)WJ-(

Copy submitted to Sub-collector,Kaptipada,Udala/BDO Udala, khunta, and G.B Nagar of
Mayurbhanj District/DWO Mayurbhanj/All Govt. Offices of Mayurbhnaj District They are requested to
display the tender Call Notice in their notice board for wide publication.

NG
Block Development,Officer,
KAPTIPADA, Mayurbhanj
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OFFICE OF THE PANCHAYAT SAMITI: KAPTIPADA
At/P.o.-kaptipada,Dist.- Mayurbhanj, Odisha
E-Mail: ori- kaptipada@nic.in

Memo No. 9% 1b /Date. 9.9 1 08 l m\

Copy to All tender committee members for Information and requested to present for opening of the

tenders in the given date, time & Venue. M

Block Dc(r llop cnt Ofrcer
KAPTIPADA ayurbhanj

Memo No. 95 | :{ /Date. -4 \ Dgl W

Copy to office Notice Board, Tender file & C.P KAPTIPADA Block for assist for uploading the DTCN
and bid documents at NIC, Mayurbhanj . X

N

Block Develap 'ht%\l’ﬁcer.
KAPTIPADA, Mayurbhanj
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BILL OF QUANTITIES

NAME OF THE WORK :

Construction of Additional Class Room
(ACR) at Kaptipada UGME School

Estimated Cost

Rs. 9,93,490.00

E.M.D to be deposited

- |BDO KAPTIPADA.

1% of the estimated cost in shape of
NSC/POTD/KVP /POSB/ Deposit receipt of
scheduled commercial bank duly pledged to

Cost of Tender Paper

6000 /-

Dt.of sale & Recipt of tender paper

0/).069.2014 -J0 18.09.200y (pfo 0540 M)

Date of opening of Tender Paper

19.069.2074 (ot 14 .00 Am)

Time of Completion

04 Months

Class of Contractor

“C&D” Class

BOQ
oy NAME OF ITEMS UNIT | QNTY. | RATE |AMOUNT IN Rs.
1 |E/W excavation for foundation in Hard soil with an
initial lead and lift including rough, dressing & levelling | Cum 27.250 269.70 7349.00
complete.
2 |Sand filling in found. & plinth with well watered and
rammed with all cost,conveyance,royalty etc. Cum 49.590 958.44 47529.00
complete.
3 [PCC (1:3:6) with 40 mm HG(hb) metal in found &
plinth all etc. complete. Cum 9.910 6266.80 62104.00
‘4 |RCC M20 grade with 20mm & down graded 10mm
chips with all cost,conveyance royalty etc. including
centering & shuttering complete..
(A) Col Foundation Cum 5.540 6726.28 37264.00
(B) Plinth Beam Cum 3.360 7049.50 ' 23686.00
(C) Col and Beam Cum 4.420 11730.39 51848.00
(D) Lintel band Cum 1.840 9850.59 18125.00
(E) Chhaja Cum 8.070 826.16 6667.00
(G) Slab Cum 6.490 10355.25 67206.00
5 [Cutting, straightening coiled or bent up M.S. rods (
Tata Tiscon / Sail ) and Tory steel bending, binding,
welding and joining of necessary and tying the grills
and placing in position as required for R.C.C. work =
and hoisting, lowering and laying including cost,
conveyance and taxes of Ms rods or Tor steel and
binding wires of 18 to 20 gauge as required for RCC
work for bending, binding tying the grills in all floors.
GROUND FLOOR Qntl, 21.650 9079.08 196562.00
6 |F.A Brick works with CM(1:6) in F & P with all
cost,conveyance royalty etc. complete in Substructure| Cum 10.250 5385.20 55198.00
7 |F.A Brick works with CM(1:6) in S/S with all
cost,conveyance royalty etc. complete for Cum 18.200 5423.11 98701.00
superstructure
8 |12 mm thick C.P in C.M(1:6) over brick work with all
cost,conveyance royalty etc. complete. Sqm 111,570 189.70 21165.00
9 |16 mm thick C.P in C.M(1:6) over brick work with all
cost,conveyance royalty etc. complete. Sqm 87.430 272.70 23842.00
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6 mm thick C.P in C.M(1:4) to RCC surface etc,
complete,

Sgm

14.550

207.80

3023.00

11

Supplying fitting and fixing vertrifed tiles in floors, lreads
or steps of size 600mm x 600mm of approved make
conforming to IS: 13755 laid on 20mm thick cement
mortar (1:4) (1 cement : 4 cource sand) and filling joinls
with white cement of approved quality Including cost of
materials, labour T&P elc required for the work all

complete as per direction of Engineer-In-Charge (For
New work Only)

Sgm

69.340

1579.41

109516.00

12

Manufacturing, supplying, fitting and fixing MS doors &
windows & frame made out of 35mmx35mmx6mm size
MS angle iron of approved design including cost,

conveyance, taxes with all Ibour charges required for
the work,

Kg

339,500

137.18

46573.00

13

Painting two coats with enamel paint over priming two
coats with ready mixed zinc chromate yellow primer of
approved brand on Iron work including labour & .
material charges.

Sgm

21.950

252.80

5549.00

14

Finishing surface of walls with Acrylic wall putty (water
based) of approved make and finished smooth and
even surface to receive painting including cost of
scaffolding staging charges with cost of all materials
labour T & P etc. as per direction of Engineer -In -
charge

Sgm

123.850

89.59

11096.00

15

Priming one coat with approved Water Bound Wall
cement Primer on Plastered Surface .

Sgm

235.420

73.40

17280.00

16

Providing and applying 2 coats of plastic emulsion paint
of royal ICI delux approved shade on wall,column,beam
ceiling etc. including preparation of surfase,sand
papering the intermediate coats,including cost of all
materials, labour,conveyance taxes,roal scaffolding
watering curing,sundries T&P etc.

Sgm

235.420

100.70

23707.00

17

Provision for concelling wireing with Electrical
installation such as main switch, board, fans, light,
exhaust fan etc as per direction of EiC. With labour
charge '

LS

40000.00

18

Provission for Bala painting

4500.00

19

Provission for steel railing in ramp

12000.00

20

Display board & photography

LS

3000.00

Total = Rs.

9,93,490.00

21

Add Contingency 1%

9,935.00

22

Add 18% towards GST

1,78,828.00

BOQ Prepaired & Submitted by
e
Asst, Execurive Engineer
‘Kaptipada Block

Total =Rs.

Limited to

11,82,253.00
Rs. 11,82,000.00
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I am willing to execute the work at

) TR % Excess (in words.........
1) T % Less (in WOrdS.......c.coeerviriievinins TS
iii) ........ EQual to the tender value

NOTES:-

1 The contractor should not write anything excepting
quoting of percentage and incase anything else
regarding tender rate is mentioned,the tender is liable
for rejection.

2 Strike out which is not applicable.
3 Percentage should be quoted upto 2 (two) digits after
the decimal point.
4 Rate of all items are inclusive of cost,carriage,royalty
and other taxes of material.
Tenderer

No. of Correction........

No. of over writing

No. of interpolation......cuennisnrinss

SDI/-
APPROVED

BLOCK DEVELOPMENT OFFICER
Kaptipada Block

Vg

on realisation of Rs................ /- towards cost of tender paper in the shape of Demand graft.

Signature of the Contractor

; )
BLOCK DEVEUORMENT OFFICER

’Kap ada Block
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