. OFFICE OF THE PANCHAYAT SAMITI, SUKRULI , MAYURBHAN)

Letter N0:3922//Date:10.12.2024
Tender Call Notice No.02 [ PSS 2024 Date. 10/12/2024 ANNEXURE- A

TENDER CALL NOTICE

The Block Development Officer, Sukruli on behalf of the Government of Odisha invites sealed tender

on percentage (%) rate basis from registered contractors of Odisha PWD/W
; : . R/RWD/NH/MI/CPWD for t
following work in conformity with the detail tender call notice. o e ks

] Estimated
t put to EMD to Cost of
sl N amoun 08 :
ol ﬂg‘; of Nt of Werk tender be Tender Class of SPtnpylatedm
g (In deposited Paper (in Contractors | =
Rs).(Excluding (In Rs) Rs.) open
GST) ‘
“Construction of GPLF office
4 Building with Market Complex
Ba P! rae g e
1 ria at Baria GP under Sukruli 21,93,227.00 1% 6000.00 B"&"C 180days
Block.”
“Construction of GPLF office
3 Building with Market Complex
H P wp g wEn
2 aladia at Haladia GP under Sukruli 21,93,227.00 1% 6000.00 B"&"C 180days
Block.”
“Construction of GPLF office
ek Building with Market Complex s e
3 Chaturanjali at Chaturanjali GP under 21,93,227.00 1% 6000.00 B" & "C 180days
Sukruli Block.”

Terms and Conditions
1. The Tender Paper consisting of Plans, Specification, Schedule of Quantities and the set of Terms &
conditions of the contract and other necessary documents can be obtained from the Block Development
Officer ,Sukruli during office hours every day except on Sunday & public holidays till last date of sale &
receipt of Tender Paper. The Tender Paper can be purchased on payment of Cost of the Tender Paper
. (Non Refundable) in shape of Cash.

The detail is given below:-

End Date for Submission | :
Availability of Tender Paper | of B et | Raze &_T"“ef of |
Procurement Bid for bidding. Paper Cost Etc. asper | opening &
Offi Identification DTCN dropping on the | tender.
L Office Tender BOX I
i From To Ottaries teider wil e, | T"'Fh"'cf‘| Bid&
: : : rejected. | Financial Bid. |
1 R R R R e e
 Block _ : 5 _ | i
Development 02/PSS | 12.12.2024 | 27.12.2024 Up | 2722024 wpto | 31122024 |
Officer, 2024 At11.00AM | 1o 5.00PM 5.00PM | At 11 00AM |
B e R Proioasonge

2. The following documents should be furnished along with the tender paper failing which the
Tender is liable for rejection. :
a. Self Attested copy of the Contractor Registration Certificate.
b. Self Attested copy of PAN CARD. _ i
¢ Money receipt of (Tender Paper) shall be enclosed in original.
i,
L]

Attested copy of Caste certificate for SC/ST Contractor desirous of availing preference.
Self Attested copy of active GST Registration Certificate of the bidder along with GST
clearance Certificate.

3. The Schedule Caste/Schedule Tribe /Physically handicapped Contractors desirous to avail the

 exemption of EMD and price preference (as applicable) ,should mention in the Affidavit.

. 4. Clause No-36 if the rate quoted by the bidder is less than 15% of the tendered amount then
| such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids, but

if more than one bid is quoted at 14.99% (Decimals up to number will be taken for all particle

purpose) less than the estimate cost, the tender accepting authority will finalize the teqder

‘through a transparent lottery system ‘where all bidders/their authorized representatives

‘and the concerned Block Development Officer /his authorized Officers will remain present.

B- “mﬂlewxder work will be not completed within fixed period mention in the tender



Schedule the work agreement and work order will be automatically cancelled.

5. In view of the above the state Government is pleased to fix following rate of
Additional Performance Security.

Range of difference between the estimated | i

cost put to tender and Bid amount

| Below 5%
ii. From 5% and above and below 10%

S L S
Additional Performance Security to be

deposited by the successful bidder
No Additional Performance Securi
50% of (Difference between estimated cost

ut to tender and Bid Amount

150% of (Difference between estimated
cost put to tender and Bid Amount

iii. \ From10% and above

6. The Tenderer has to show all required original documents at the time of opening of the tender

for verification.
7. An affidavit in support of the Authority of document “No relation Certificate” ( not below the
rank of Assistant Engineer.
8. If, the rate quoted by the Bidders is
the Tender.
9. Excess Bid amount quote
10. The Authority deserves
reason thereof.

found to be same, the Block Tender Committee will decide
of any work shall not be accepted.

d by the Bidders, ifany , in respect
all Tender without assigning any

all right to reject or cancel any or

\b\\’}
Block Devetopment Officens. .
L gl A M e
Vi oukruli Block

Memo No. 3923 |IDate.10/12/2024
Copy forwarded to the | & PR

tender call notice No.02/PSS dt.10.12.2024 in two daily Odiya News
paper for one day on or before dt.12.12.2024. After publication submit

undersigned for necessary payment at this level.
%' 0 3:
BlockDe I_;ml\l‘qmcqu nt Offi
Baia, Lo A ‘v ",f‘l:ﬁ ¢ { Tf Sl
’f’ﬁ éﬁ,,.fx‘iéﬁ'fr@iihn.ni Blogk

Department, Odisha with a request for publication the

Paper & One English News
GST bill in duplicate to the

Memo No. 3924 |IDate.10/12/2024.
Copy submitted to the Collector & District Magistrate,

Mayurbhnaj for favour of kind information and necessary action.
] \\‘}:
S \
Block Em Officer.)

‘Q{?Mk@l&;;: tii Block

Memo No. 3925 // Date.10/12/2024.
Panchapir, karanjia [ the PA, ITDA, Karanjial the Tahasildar,

Copy submitted to the Sub- Collector,
Sukruli fthe CDPO, Sukruli for kind information with request to lay the tender Notice in their Notice Board for

wide publication.

Mayurbhanij the CDO-Cum EO, Zilla Parishad,

O
z
{1

)

¥
Shtotcet Officer
ruli Block

Memo No. 3926 /I Date.10/1 212024,
Copy to the DEGM, OSWAN Cell, Collectorate, Mayurbhanj for information and necessary action.

&
3L \‘\‘J\

Jodbskston e

BBl o\ Office

Memo No. 3927/ Date.10/12/2024. V’H KOk Block o

. . Gopyn Oftice Nobice Board for information of all concerned. '
: “\?:
. . Blogk D;v ent\Ofﬁcar
o ; _a:'b‘::{ Q i
, i o IoPment Ok,

AL QUKIUTE Blo ey




PR

BILL OF QUANTITIES/TEN

DER SHEDULE

Construction of

GPLF Office Building with Market

NAME OF THE WORK : complex at Baria GP under Sukruli Block
Estimated Cost Rs. 21,93,227.00
E.M.D to be deposited Rs. 21,932.00
Cost of Tender Paper Rs. 6,000.00
Dt.of sale & Recipt of tender paper 12.12.2024 to 27.12.2024
Class of Contractor "B" and "C"
:‘I) ITEM OF WORK Quantity| Unit Rate Amount
1 2 3 4 &
Earth work in excavation of foundation in hard soil
1 lwithin initial lead and lift including rough dressing| 65.51 |Onecum] Rs. 270.90 | Rs. 17,746.66
and breaking clods etc. complete.
Sand filing in foundation and plinth with well
9,329.69
2 |watered and rammed etc. complete. 61.31 [Onecum| Rs. 967.70 | e o
Cement concrete (1:3:6) with 4cm size hard granite |
metal of approved quality and approved quarry in |
foundation including hoisting laying concrete with
3 |cost conveyance of materials including watering,| 17.00 | Onecum Rs. 55651.90 | Rs. 94,382.30
curing, royality all T & P required for the work etc. |
complete as per direction of the Er. in charge. i ‘
Flyash Bricks (25cm x 12cm x 8cm } masonary in 1
4 |cm (1:6) for Superstructure in foundation and | ; |
plinth with all cost conveyancy Rovyality etc. {‘ ; ;
a) In foundation 11.84 i‘One cumi Rs. 5,801.89 | Rs. 68,694.38
b) In Superstructure 37.38 |One cumit Rs. 5,893.25 | Rs. 2,20,289.69
Reiforcement cement concrete M - 20 grade with ] |
20mm and down grade block hard granite ( | ‘
5 Crusher broken ) stone chips including hoisting and ; [
laying including cost, conveyance, royalityes, taxes !
etc. complete as per the direction of the Eng. In ‘ i |
2) Column Base 901 | Onecum| Rs. 6499.40 Rs 58,559.59
Pl bond 473 | Onecum Rs. 6,933.75 Rs. 32,796.64
¢) Lintel Band 285 Onecum Rs.10,868.85 Rs. 30,976.22
;::f e) Column & Roof beam 1192 |Onecum Rs1577425 Rs. 1,88,029.06
[4; f) Slab & Chaija 16.82 |Onecum Rs.11,614.30 | Rs. 1,95,352 53
g Providing HYSD bar reinforcement for R.C.C. work ‘ !
including Straightening, cutting, bending, binding,
welding, tying the grills, laying and placing in proper ;
position as per approved design and drawing j {
including cost, conveyance of 18 to 20 gauge 4110 | OneQntl| Rs. 8700.90  Rs. 3.57.606.99
binding wire cost and conveyance of HYSD bars ]w '
complete in all respect as per specification for road !
& Bridge and direction of Eng - in Charge. {
{
25mm thick grading cement concrete( 1:2:2 ) |
fjnnsr}ed srpoom over R.C.C.slab using 6mm hard| 14223 |One Sqmt Rs. 39520  Rs. 56.210.73
granite chips of appproved quality from aprroved ' A
Supplying fitting & fixing vitrified floor tiles of size
mmx600mm of approved make on 20 mm thick
106.19 ' One Sqmt 1.53.699 41

L 1::; ;mth all cost conveyancy Royality etc.
plete.

Rs. 1,447.40 | Rs.

i
{




. |Fixing Sles in dado skirting 12mm thick bed of i ;

cement mortar {1:3) joined with neat cement slurry 't : |

g |mixed with pigment to match the shade of the tiles | 4349 |One Sqmt| Rs. 1,363.70 | Rs. 59,307.31

including rubbing and polishing including cost of !

tile. |

16mm(5/87) thick cement plaster (1.6)in finished 5

smooth to inside rough surface of 10" thick brick

10 walls after racking out the joints including watering
and cunng with cost, conveyance, royalty, all tax of]

all matenals and cost of all labour with T&P

te 3s per the

! i
| |
30578 |OneQnti Rs. 279.20 ' Rs. 85.373.78

!

12mm{1/27) thick cement plaster (1:6)in finished
smoeth to outside smooth surface of brick walls
11 afrer racking out joints including watering and
curing efccomplete with  costconveyance
royalties all taxes and cost of all materials and cost
of all Iahour with T&P regured for the work
Bmm thick cement plaster in cm (1:4) as ceilling ‘ |
12 |Plaster with all cost conveyancy Royality etc.| 13540 |One Sqmt Rs. 206.70 Rs. 27,987.18
complete. ‘
Supplying Fitting & fixing of steel shutter including ‘ e 3
" cost of all materials etc.%omplete as per the e A e sty
Painting two coats in all floors (Two coats with
14 |paints of approved shade and base coat with| 109.12 [One Sqmt! Rs. 255.00 ' Rs. 27,825.60
primer) to new wood and _iron work including sand
Distempering two coat to walls with distemper of
15 {approved shade on new work to give an even| 505.68 One Sgmt Rs.
shade including cost of Distempering
Providing and applying paint over external {
16 |plastered surfaces with 2 coats of whether seal| 367.53 One Sgmt Rs.
coat of approved quality and shade, using the

36753 OneSgqmt Rs. 194.90  Rs. 71,631.60

!

0
tn
B
(o)

| Rs. 43,185.07

167.20 Rs. 61,451.02

Cwil Cost. | RrRs 21.43,227.00

LS Rs. 50,000.00
Rs. 21,93,227.00

17 |Add forDisplay Board, step,Ramp,fire safty work

Name of the Contractor/Agency

| am willing to execute the work at
i) .ooiiiennnn.....% Excess (in words

Ty B e Selessiinwords.: .. i RtaiEeaia e

Signature of the Contractor




BILL OF QUANTITIES/TENDER SHEDULE

\ Construction of GPLF Office Building with Market
ST TEVORR complex at Haladia GP under Sukruli Block
Estimated Cost Rs. 2,193,227.00
E.M.D to be deposited Rs. 21,932.00
Cost of Tender Paper Rs. 6,000.00
Dt.of sale & Recipt of tender paper 12.12.2024 to 27.12.2024
Class of Contractor "B" and "C"
SL ITEM OF WORK Quantity | Unit Rate Amount
1 2 3 4 5 8
Earth work in excavation of foundation in hard soil
1 |within initial lead and lift including rough dressing| 65.51 |Onecum| Rs, 270.90 | Rs. 17,746.66

and breaking clods etc. complete.

Sand filling in foundation and plinth with well
2 |watered and rammed etc. complete. 61.31 [Onecum| Rs. 967.70 | Rs. 59,320.60

Cement concrete (1:3:6) with 4cm size hard granite
metal of approved quality and approved quarry in
foundation including hoisting laying concrete with
3 |cost conveyance of materials including watering,| 17.00 |Onecum| Rs. 5,551.90 | Rs. 94,382.30
curing, royality all T & P required for the work etc.
complete as per direction of the Er. in charge.

Flyash Bricks (25cm x 12cm x 8cm ) masonary in
4 |cm (1:6) for Superstructure in foundation and
plinth with all cost conveyancy Royality etc,

a) In foundation 11.84 |Onecum| Rs. 5,801.89 | Rs. 68,694.38

b) In Superstructure 37.38 |Onecum| Rs, 5,893.25 | Rs. 220,289.69

Reiforcement cement concrete M - 20 grade with
20mm and down grade block hard granite (
Crusher broken ) stone chips including hoisting and
laying including cost, conveyance, royalityes, taxes
etc. complete as per the direction of the Eng. In

Charge.

a) Column Base 9.01 |[Onecum| Rs. 6,499.40 | Rs, 58,559.59

b) Plinth bend 473 Onecum| Rs. 6,933.75 | Rs. 32,796 .64

c) Lintel Band 2.85 |Onecum| Rs.10,868.85 | Rs. 30,976.22

d) Chajja 7.34 |OneSgmt| Rs. 98880 | Rs. 7.257.79

&) Column & Roof beam 11,92 | One cum | Rs.15,774.25 | Rs. 188,029.06
E f) Slab & Chajja 16.82 |Onecum| Rs.11,614.30 | Rs. 195.352.53

Providing HYSD bar reinforcement for R.C.C. work
including Straightening, cutting, bending, binding,
welding, ftying the grills, laying and placing in
proper position as per approved design and
drawing including cost, conveyance of 18 to 20| 41.10 |OneQnti| Rs. 870090 | Rs.

inc ( 357,606.99
gauge binding wire cost and conveyance of HYSD '

bars complete in all respect as per specification for

road & Bridge and direction of Eng - in Charge.

?S'mm‘ thick grading cement concrete( 1.2.2 )

inished smooth over R.C.C slab using 6mm hard| 14223 |One Sqmt| Rs. 39520 | Rs. 58,210.73

gra_nite_dwips of appproved quality from aprroved




’Lwng fitting & fixing vitrified floor tiles of size

8

mx600mm of approved make on 20 mm thick
cm 1:4 with all cost conveyancy Royality etc.

compiete.

106.19

One Sgmt

Rs. 1,447.40

Rs.

153,699.41

9

Fixing tiles in dado skirting 12mm thick bed of
cement mortar (1:3) joined with neat cement slurry
mixed with pigment to match the shade of the tiles
including rubbing and polishing including cost of
tile.

43.49

One Sgmt

Rs. 1,363.70

Rs.

59,307.31

10

18mm(5/8") thick cement plaster (1:6)in finished
smooth to inside rough surface of 10" thick brick
walls after racking out the joints including watering
and curing with cost, conveyance, royalty, all tax of
all materials and cost of all labour with T&P
required for the work etc. complete. as per the

305.78

One Qntl

Rs. 279.20

Rs.

85,373.78

11

12mm(1/2") thick cement plaster (1:6)in finished
smooth to outside smooth surface of brick walls
afrer racking out joints including watering and
curing etccomplete with  costconveyance
royaities all taxes and cost of all materials and cost
of all labour with T&P requred for the work

367.53

One Sqgmt

Rs. 194.90

Rs.

71,631.60

12

8mm thick cement plaster in cm (1:4) as ceilling
Plaster with all cost conveyancy Royality etc.
complete.

135.40

One Sgmt

Rs. 206.70

Rs.

27,987.18

13

Supplying Fitting & fixing of steel shutter including
cost of all materials etc. complete as per the

1217.13

One Kg

Rs. 185.30

Rs.

225,534.19

14

Painting two coats in all floors (Two coats with
paints of approved shade and base coat with
primer) to new wood and iron work including sand

109.12

One Sgmt

Rs. 255.00

Rs.

27,825.60

15 |approved shade on new work to give an even

Distempering two coat to walls with distemper of

shade including cost of Distempering

505.68

One Sgmt

Rs. 85.40

Rs.

43,185.07

16

Providing and applying paint over extemal
plastered surfaces with 2 coats of whether seal
coat of approved quality and shade, using the

367.53

One Sgmt

Rs. 167.20

Rs.

61,451.02

Civil Cost

Rs.

2,143,227.00

17 |Add forDisplay Board, step,Rampfire safty work

LS

Rs.

50,000.00

Rs.

2,193,227.00

Name of the Contractor/Agency

| am willing to execute the work at

B % Bxcesslirwords.. . oo at i

Signature of the Contractor

Block D

................................................

APPROVED
4%

Sukruli

opn\ent Offiger




''''' BILL OF QUANTITIES/TENDER SHEDULE
NAME OF THE WORK : Construction of GPLF Office Building with Market

complex at chaturanjali GP under Sukruli Block

Estimated Cost Rs. 21,93,227.00
E.M.D to be deposited Rs. 21,932.00
Cost of Tender Paper Rs. 6,000.00
Dt.of sale & Recipt of tender paper 12.12.2024 to 27.12.2024
Class of COntractOr uBrl and ucn
Si
No ITEM OF WORK Quantity| Unit Rate Amount
1 2 3 4 5 6
E;@ work in excavation of foundation in hard soill
1 |within initial lead and lift including rough dressing| 6551 [Onecum| Rs. 270.90 | Rs. 17,746.66
and breaking clods etc. complete.
Sand filling in foundation and plinth with well
2 |watered and rammed etc. complete. 61.31 |Onecum| Rs. 967.70 | Rs. 59,329.69
Cement concrete (1:3:6) with 4cm size hard granite
metal of approved quality and approved guarry in
foundation including hoisting laying concrete with
3 |cost conveyance of materials including watering,| 17.00 |Onecum| Rs. 5,551.90 | Rs. 94,382.30
curing, royality all T & P required for the work etc.
complete as per direction of the Er. in charge.
Flyash Bricks (25cm x 12cm x 8cm ) masonary in
4 |cm (1:6) for Superstructure in foundation and _
plinth with all cost conveyancy Royality etc. —
a) In foundation 11.84 |Onecum| Rs. 5801.89 | Rs. 68,694.38
b) In Superstructure 37.38 |Onecum| Rs. 589325 | Rs. 2,20,289.69
Reiforcement cement concrete M - 20 grade with
20mm and down grade block hard granite (
5 Crusher broken ) stone chips including hoisting and
laying including cost, conveyance, royalityes, taxes
etc. complete as per the direction of the Eng. In i -!
|
2) Column Base 9.01 Onecum| Rs. 6,499.40 | Rs. 58,559.59
b) Plinth bend 473 |Onecum| Rs. 6,933.75 | Rs. 32,796.64
¢) Lintel Band 285 |Onecum| Rs.10,868.85 | Rs. 30,976.22
|
2 7.34 {One Sgmt| Rs. 988.80 | Rs. 7,257.79
d) Chajja
&) Column & Roof beam 11.92 |Onecum| Rs.15,774.25 | Rs. 1,88,029.06
f) Slab & Chajja 16.82 | One cum | Rs.11,614.30 | Rs. 1,95,352.53
Providing HYSD bar reinforcement for R.C.C. work ]
including Straightening, cutting, bending, binding, ;
welding, tying the grills, laying and placing in proper l
wion as per approved design and drawing ;
e ok corerca of 76 20 gaigel 4110 | Ons O | &, 8710060 | Rs. 3,67,606.99
binding wire cost and conveyance of HYSD bars | :
complete in all respect as per specification for road l

& Bridge and direction of Eng - in Charge. |

|
{ |
25mm thick grading cement concrete( 122 ) ‘ !
7 lfinished smooth over R.C.C slab using 6mm hard| 14223 One Sqmt Rs. 39520 | Rs.
granite chips of appproved quality from aprroved ; |
Supplying fitting & fixing vitrified floor tiles of size |
600mmxB00mm of approved make on 20 mm thick| 4o 49 |one Sqmt, Rs. 1,447.40 | Rs. 1,53,699.41
cm 1:4 with all cost conveyancy Royality etc. | |
complete. { | i

56,210.73




Fixing tiles in dado skirting 12mm thick bed of
cement mortar (1:3) joined with neat cement slurry
9 |mixed with pigment to match the shade of the tiles | 4349 |One Sqmt| Rs. 1,363.70 | Rs. 59,307.31
including rubbing and polishing including cost of
tile.

16mm(5/8") thick cement plaster (1:8)in finished
smooth to inside rough surface of 10" thick brick
40 {Walls after racking out the joints including watering 30578 !OneQntl| Rs. 279.20 ! Rs. 85,373.78
and curing with cost, conveyance, royalty, all tax of ' o ’

all materials and cost of all labour with T&P

required for the wark etc_complete as per the |
12mm(1/2") thick cement plaster (1:6)in finished l

smooth to outside smooth surface of brick walls f
11 |afrer racking out joints including watering and 367.53 |One Sqmt| Rs. 194.90 | Rs. 71,631.60
cunng  etc.complete  with cost,conveyance * |

!
|
;‘
;

royalties, all taxes and cost of all materials and cost

of all labour wi ark { | ;
Bmm thick cement plaster in cm (1:4) as ceiling l | !
12 |Plaster  with all cost conveyancy Royality etc| 13540  One Sqmt| Rs. 206.70 | Rs. 27,987.18
complete. | {
13 Supplying Fitting & fixing of steel shutter including 1217.13 l One Kg [ Rs. 18530 Rs. 2,25,534.19
|

cost of all materials etc. complete as per the f
Painting two coats in all floors (Two coats with | [

14 |paints of approved shade and base coat with| 109.12 |One Sgmt| Rs. 255.00{ Rs. 27,825.60
primer) to new wood and iron work including sand |
Distempering two coat to walls with distemper of
15 |approved shade on new work to give an even| 505.68 |One Samt| Rs. 8540 | Rs. 43,185.07
shade including cost of Distempering | !
Providing and applying paint over external | ;
16 [plastered surfaces with 2 coats of whether seal| 367.53 OneSgmt Rs. 167.20 ' Rs. 61,451.02
coat of approved quality and shade, using the i ‘ -
| Civil Cost | Rs. 21,43,227.00
17 |Add forDisplay Board, step,Ramp fire safty work | LS | Rs. 50,000.00
' Rs. 21,93,227.00

Name of the Contractor/Agency

| am willing to execute the work at

i s e EXCESSHIN WOPS, o .t ot e i s e
e s e BeSS RWORAS: b i i
APPROVED
- 6*\9‘
Signature of the Contractor BlockDe H__d“_ﬁme\nt Offic
s:,r]ﬁm}?mm; Of o
SR B WeISY
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 specificalions and drawings, which are available for sale. Complaint at a

GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ& DRINKING WATER
INVITATION FOR BIDS (IFB) IDENTIFICATION NO.02 ,SUKRULUMB../ 2024-25
BLOCK DEVELOPMENT OFFICER, SUKRULI
DETAILED TENDER CALL NOTICE

The Blook Development Officer, Sukruli on behalf of Government of Orissa inviles percentage(%) rale bids for execution of Civl works
a detailed in the ANNEXURE ‘A’ from the Class of bidders registered with the State Government and bidders of equivaent GradelClass
registered with Central Government / M.E.S. / Railways for execution of Civil works on production of definite proof from the approprite
authority. The bidders may submit bids for any or all of the works annexed hereto.

Bid document consisting of plan, specification, the schedule of quantities and the set of items and conditions of contract and other
necessary documents can be seen in all the offices issuing the bid documents and the office of the undersigned during office hours
every day except in Sundays and Public holidays till the last date of sale and receipt of bid documents.

Bids must be accompanied by security of the amount (Non-refundable) specified for the work as mentioned in the Col. No 5 of the
ANNEXURE 'A' in shape of Deposil Receipt from Scheduled Bank/ National Savings Certificate / Post Office Savings Bank ant{
Post Office Time Deposit Account / KissanVikashPatra/FDR/TDR/DD duly pledged in favour of the Block Development Officer, Suknsi
failing which the bid shall be liable for rejection. The Bidders desirous to hire machinery or squipments from oulside the state are
required to fumish 2% of the amount put to bid as Bid sacurity.

The sale of bid document shall start from dt.12/12/2024 and close Dt.27/12/2024 on working days only from11.00 AM t05.00 PM hours
in the office of the Block Development Officer, Sukrulion working days only and the bid documents shalf be received up to 5.00 PM of
date 27/12/2024.

Bid must be delivered in the Tender Box having Identification No.02 / 2024-25

Bid information’s can be obtained from website www.mayurbhanj.odisha.gov.inand tender paper can be purchased from the office of the

undersigned against non-refundable fee towards cost of bid document as indicated in the form of Cash/DD infavour of Block
Development Officer, Sukruli payable at Suknuli.

The bid will be opened ondt.31/12/2024 at 11.00 AMin the office of the Block Development Officer, Sukruli in the presence of the
bidders who wish to attend. If the office happens to be closed on the Iast date of receipt of the bids as specified, the bids will be received
and opened on the next working day at the same time and same venue.
Bid documents can be purchased from the office of the undersigned against a non-refundable fee towards cost of bid documents 2s
indicated in the form of cash / Demand Draft in favour of Block Development Officer, Sukruli payable at Sukeui
The value of the work put to bid is Rs. As per Col. No.5 of ANNEXURE — ‘A”,
The bid document needs to be completed and submitted with copies of all the documents as required in the Invitation for Bids (IFB).
Following is the summary of the copies of documents required to be submitted along with the completed bid document.

Contractor's Registration Certificate (Licenss)

GST Registration Certificate of the bidder along with GSTdlearance .

Pan Card issued by the Income Tax Authority .

A dedaration to the effect that there has been no conviction/imprisonment for an offence involving moral furpitude.

No refationship certificate in the prescribed Proforma as required under dause 55 of DTCN.

Compliance to qualifying criteria if any.

Bid must be submitted in sealed covers. Biddowmemsreceivedaﬁerduedaleandtimewiﬂno(beentMained. No. bidder wilf be
permitted to furnish his bid in his own manuscript.

The work is 1o be completed in dl respect within the stipulated date which is mention in DTCN.
Aﬂbidsrecdvedwihrana’nvduakxapeiodcfﬁweemmﬂmsfromihsdateolreca'ptofbidsorﬁulhedatedd'aﬁofﬂgeanqﬂ
umichwerisea'ia'mdvdidityofbidscmdsobeenendedifaqaedbymebidderandmeﬁhpa'trm'

The date of issue of the notice to the bidder to Panchayat Samiti Sukruli for signing the agreement shail be freated as the date of
mmdmk,urﬂassuthemisespedﬁcaﬂymmﬁam.Thabidderwhossbidisaocqxadmslwbnﬂapmgmofm
immediately affer issue of work order for approval by the Engineer-in-charge.

The bidder shall carefully study the tentative drawing and specifications apdbcdﬂe!omeconbactmdaildomxna\ts.mmhmpmd
umlobemediﬂobymeacoeptodbidmddelailedstmadMspedﬁ&damb&isamwwmn

Muredatemalandspecim'shavanabmmnbythe
bidder cannot be entertained.




s E"“z B:hdd;:" expected before quoting his rates to inspect the site of the proposed work. He should also inspect the quarries and
approach road to quarries and locality of the work and satisfy himself about the quality and availability of materials including the medical
aids, |m and f?odstuff elc. In every case the materials must comply with the relevant specifications. :

Th? bidder will be deemed to have salisfied himself thal the rates quoted by him in the bid will be adequate to complele the work
according to the specifications and conditions attached to and that he has taken into account all conditions, difficulties that may be
mcu.lr_ﬂered during its progress and to have quoted labour rales and materials, entry tax and other duties, Jeads, lifts, delfts, loading and
unlo.admgl and freight for materials and all other incident charges necassary for the completion of the work to the entire satisfaction of the
Engineer-in-charge of the work and his authorized subordinates. In the course of awarding a work, the Department may desire the
analysis of the rate arrived for against any item(s) of work.

Complaints al future date that the availability of malerials, labour or any other factor have been misjudged cannot be entertained. it
should be understood dearly that no claim whatsoever will be entertained afterwards on the plea of non-availability of proper quantity
and quality of materials, including foodstuffs or for any other,

17. l;e bidder shall bear in full various incidentals, sundries and contingencies necessitated by the work within the following or similar

egory.

a) Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable under various Acts & Rules including GST,
ferry tolls, conveyance charges and other cost on account of land buildings including temporary building and temporary electric
connection fo work site as well as oonstruction of coffer dam, construction of service road, haul road, diversion and its maintenance till
completion of work required by the bidder for collection of materials, storage housing of staff or other purpose of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitalion arrangements therein to the satisfaction of the

: local health authorities should be arranged by the bidder,

c) Suitable water supply including pipe water supply wherever available should be provided for the staff and labour as well as for the work.

d) Fees and duties levied by the municipal/ canal or water supply authorities.

) Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the labourer engaged for the
work.

f)  Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at work and approaches in order to protect
public and employees from accident

g) Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions also become payable
due to operation of the Workman's Compensation Act.

h) The bidder has lo arrange adequate lighting arrangement for the work wherever necessary at his own cost.

18. In view of the above the state Government is pleased to fix following rate of Additional Performance Security.

Sk Range of difference between the Additional Performance Security to be
No estimated cost put to tender and Bid | deposited by the successful bidder

amount
i Below 5% No Additional Performance Security
il. From 5% and above and below 10% | 50% of (Difference between estimated cost
put to tender and Bid Amount)
il From10% and above 150% of (Difference between estimated cost

put to tender and Bid Amount)

(NB: Refer to works department Odisha O.M .4559 dated 5.4.2021

19. The bidders shal have to sign on each page of tender scheduls, DTCN and the credentials submitted by him. In addition bidders shall
have io submit an affidavit along with the bid regarding authentication of bid documents, credentials including security
deposits/additional performance security deposits. The bidder shall not be allowed to engage power of Attorney holder for the purpose.

20 In event of item rate bid each bidder must quole a definite rate for each items of work for subsequent inclusion in the contract. Bids

containing indefinite terms such as estimated rates or schedule of rates or rates on percentage basis will not be considered. The bidder

may al his option quole reasonable rate for each item of work carefully so that the rate for one item should not be unworkably low and
for ofher loo high.

Al raies shoud be for finished items of works unless otherwise specifically mentioned in the tender schedule.

in cass of tem rale bids, the rale should be written both in words and figures and in decimal coinage and in case of discrepanoy in rales

rw:%rrwwﬁgfﬁgzmﬂ;MMdesmw also show the lolal of each item and the grand total of

the whae bid. In case scrapancy rates ag each item of work in e and total of i ‘

et g figur each item, the lesser amount
in case of Percantage rate conracts the schedule of quantities shall mention estimated rate of such item and amount thereto. The
bidder has to menlion percentage excess of iess over the estimated cost (in figures as well as words) in the prescribed format appended

o the bid document. The bidders participaled in the bid for more than one work may offer conditional rebate. Rebate offer submitted in
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29.

30.

31.

32.

33

separate sealed envelope shall be opened, dec!
packages called in the same bid invitation notice

o il: ::::mzegfh::is:ly dgercemage quoled shall be considered. Percentage quoted by the bidders shall be accurately
i i ] ' .0 iscrepancy. If any discrepancy is found in the percentage quoted in words and figures, then

p age quoted by the bidder in words shall be taken as correct. If any discrepancy is found in the percentage quoted in
P?FW“BQB B_XC?SSAGSS and total rale quoted by the bidder then percentage will be taken as correct. The percentage quoted in the bid
without mentioning excess or less and not supported with the corresponding amount will be treated as excess. The bidder will write
percento.age exoless or less. up to one decimal point only. If he writes the percentage excess or less upto two or more decimal points, the
first decimal point shall only be considered without rounding off. Where the bidder has omitted to quote the rates sither in figures and
words, the Officer opening the bid should record the omission.

; If the bidder is not willing to accept the amount so fixed in the above manner and dedlines to execute the work the EMD of the
bidder shall be forfeited to Government. Bills for percentage rate bids shall be prepared at the estimated rates for individual items only
and the peroentage excess or less shall be added or subtracted from the gross amount of the bill.

The bid should be written legible and free from erasures overwriting or correction of figures and words and all overwriting should be
neatly scored out and rewritten and corrections whenever unavoidable should be dene by writing over the dated initial of the bidder.

In accordance with Section 194® of The Income Tax Act 1961, 2% (two percent) of the gross amount of the bill followed by Surcharge
and Education Cess (as admissible) shall be deducted towards Income Tax from the bills payable to the bidder. The bidder shall have to
furnish true copy of PAN Card issued in accordance with the provisions of The Income Tax Act 1961 along with the bid.

The bidder shall have to furnish the complete postal address of his address of his Registered Office as well as Site Office for making all
future correspondences, Any natice or instructions to be given to te bidder under the terms of the D.T.C.N/ Agreement shall be deemed
to have been served upon him if and only if dispatched by Registered Post in the address of his registered office / site office or in the
mailing address last provided by him.

LabourCess as admissible shall be deducted from the gross amount of the bill payable to the bidder.

The bid containing extraneous conditions not covered by the invitation notice are liable for rejection and quotations should be strictly in
accordance with the bid invitation notice, Any change in the wording will not be accepted.

Conditional bids will not be taken into consideration.

On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated executants or transfer be made by
execution of a deed of Power of Attorney (hersinafter called as ‘sublstting’) without prior written approval of the competent of the
Department. In such an event the arrangement may be rescinded. The bid accepting authority shall keep the following points in view in
the event of grant of such permission for subletting. Wherever such approval is granted, the bidder shall not be relieved of any obligation
or duty or responsibility, which he undertakes under the Agreement.

Subletting shall be permitted only in excepticnal cases and for recorded reasons as to why the Contractor himself can not directly run
the Contract.

In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original Contractor.

Sanctioning authority shall also see the terms and conditions of the agreement between the Contractor and the Sublette in order to
satisfy himself that the Contractor is not subletting the work for carrying a middleman’s profit.

It shall be observed at the time of subletting that the Government will not be put to any loss on account of substandard execution due to
compromise in the quality of work and materials.

Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connection with the item rate bid will not be
considered.

Schedule of Quantity accompanies the bid invitation notice: It shall be definitely understood that the Government do not accept any
responsibility for the ‘correctness and completeness’ of this schedule and this schedule is liable for alternations or omissions, deductions

or addition as set forth in the conditions of contract and such omissions, deductions, additions or alternations shall in no way invalidate /
validate the contract and no extra monetary compensation will be entertained.

The authority reserves the right to make such increase or decrease in the quantity of items of works mentioned in the schedule attached
to the bid invitation notice as may be considered necessary for the satisfactory completion of the contract work. All such increase or

decrease shall in no way invalidate / vitiate the contract rates. The bidder shall not be entitles for any compensation on this account
except for grant of extension of time wherever considered necessary,

Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on actual analysis approved
by the competent authorities on execution of Supplementary Agreement.

During execution of the work, there is every likelihood of such items of work, which do not find place in the current schedule of rates or in
respect of such items, which are given in the schedule of items for which the bidder has not quoted his rates. The bidder will have to
carry out these items of work, Rates of such items of work which do not find place in the current schedule of rates referrad to above shall
be decided by the APD Tech. of the Dist. and the decision of the APD Tech., shall be conclusive and binding upon the bidder. The
payment on such items of execution shall be made on drawl of Supplementary Agreement.

ared and recorded first. The rebate so offered, shall be considered after opening of all
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35

37.

41.

I!Mbeuidﬁstmddeaiyihatmdammasowerwilbeemaia‘
besides, estimated amount, unless written order is obtained from
agreement drawn before the extra item({s) of work are taken up.

The work may be splitted up and distributed amon
ﬂwmkandﬂ'ahddetism(mﬁuedlomy
Under Section 12 of Contract Labour |
should produce vaid license from
in every case in which by virtue of
is obliged to pay compensations

nedinregadtoaxiraitamdmkuexh‘aqtmdawiisn
the Engineer-incharge and rates setfled and supplementary

gmd@dm:fmwwnmymmemmdﬂedmmmd
compensation on this account.

Regdaim and Abolition) Act. 1970 the bidder who undertakes execution of work through labour,
censing authority of Labour Department (1abour ficense) before drawi of agreement.

the provisions of Section 12, sub-section (1) of the Workman's Compensation Act, 1823, Government
to a workman employed by the contraclor in sxecution of the works, Government will recover from the
contractor the amount of compensation so paid and without prejudice to the rights of Government under Section (1) sub-section (2) of the
said Act, Government shall be at iberty to recover the amount or any part thereof by deducting it from the security deposit or from any
sum due by Government to the contractor whether under this contract or otherwise Government may not be bound fo contest any dlaim
made against them under Section 12, sub-section (1) of the said Act except on the writien request of the contractor and upon his giving
to Government full security for all cases for which Government might before liable in consequence contesting such ciam.

Bidders are required to abide by the fair wages dauses as introduced by Government of Orissa and will nol pay less than the Fair
Wages fixed by Government to the labourers engaged by him for the work. In case of any complaint by the labourer about the non
payment of his wages as per the prevaling Minimum Wages Act, the B.D.O. shall have the right to investigate and if the bidder is found
to be default, the Block Development Officer may recover such amount due from the bidder and pay such amount to the labour directly
under intimation to the local Labour Office of the Government. The decision of the Block Development Officer is final and binding up on
the bidder. An undertaking to this effect is annexed herewith vide ANNEXURE 'B..

The bidder will have to submit the Block Development Officer, Sukruli monthly retum of labour both skilied and unskifled employed by
him in the work. The bidder should keep himself in touch with the Engineer in charge for smooth execution of the work and aange
adequate labour depending on the workload and working space avalable. No daim for defention of labour on any account will be
entertained.

Any damaged cause to the work due to ‘any cause’ whatsoever during execution, the bidder will make good until it is handed over to the
Department in complete shape. Any cause shall mean and include’ National Calamities' of all kinds.

The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Gowt. of India Minisiry of Works, Housing and
Supply vide order no. 44150 dt. 25.1.1957.

All preliminary works such as GSTs, mixing platform efc. are to be done by the bidder at his own cost. No payment will be made for
benchmarks, level pillars, profiles, benching and leveling the ground wherever required. The rates to be quoted should be for finished
item of work inclusive of carriage of all materials and incidental items of works.

After the work is finished all surplus materials & debris should be removed 100m. clear away from the site of the work. Preliminary work
such as GSTs, mixing platforms etc, should be dismantled and all materials removed from the site and premises be left neat and clean
and this should be inclusive of the rates.

In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt. 24.12.2005 the existing / relevant
provisions incorporated in this DTCN/Original standard F2 Agreement stands modified to the extent as detailed herein below. This
addendum shall be conclusive and binding upon the bidder and shall form part of the Agresment.

Time Control.

Progress of Work and Re-scheduling Programme.

The Block Development Officer shall issue the lefter of acceptance to the successful bidder. The issue of the letter of acceptance shall
be treated as closure of the bid process and commencement of the conract.

Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge for approval of a programme
commensurate fo clause no. (i) showing the general methods, arrangements and timing for all the activities in the work along with
monthly cash flow forecast.

To enstire good progress during the execution of the work the bidders shall be bound in all cases in which the time allowed for any work
exceede one month to complete, 1/4 the whole time allowed under the contract has elapsed, 1/2th of the whole of the work before % of
the whole time allowed under the contract has elapsed, 3/4" of the whole of the work before 3/4% of the whole time allowed under the
contract has elapsed.

If at any time it should appear o the Engineer-in-charge that the aciual progress of the work does not confirm to the programme to
which consent has been given, the bidder shall produce, at the request of the Engineer-in-charge, a revised programme showing the
modifications fo such programme necessary to ensure completion of the work within the time prescribed for complstion. If the bidder
does not submit an update programme within this period, the Engineer-in-charge may withhold the amount of 1% of the contract value
from the next payment certificate and confinue fo withhold this amount until the next payment after the date on which the

overdusprogramme has been submitted.an update or the programme shall be a programme showing the actual progress achieved on
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:;f::i t:fm and the effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the

¥)  The Engineer-in-charge's approval of the programme shall not aiter the bidder's obligations. The bidders may revise the programme and
m it to the Engineer-in-charge again at any time. A revised programme is to show the effect of Variations and Compensation

B. Extension of the Completion Date.

The time allowedfor execution of the work as specified in the contract date shall be the essence of the Contract. The execution of the
work shdl commence from the 15 day or such time period as mentioned in Letter of Award after the date on which the Engineer-in-
charge 1Ssues written order to commence the work or from the date of handing over of the site whichever is latler. If the bidder commits
_defauﬂ in commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or remedy available
in faw, be at liberty to forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for each milestone and get it
g)prmned by the Department. The chart shall be prepared indirect relation to the time stated in the Contract documents for completion of
items of the work. [t shall indicate the forecast of the dates of commencement and completion of various trades of section of the work
and may be amended as necessary by agreement between the Engineer-in-charge and bidder within the limitations of time imposed in
the contract document, and further to ensure good progress during the execution of the work, the bidder shall in all cases in which the

time allowed for any work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete
the work as per milestone given in contract data.

In cass of delay occurred due to any of the reasons mentioned below, the bidder shall immediatelygive notice thereof in writing to the
Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay and shall do il that may
be reasonably required to the satisfaction of the Enginesr-in-charge to proceed with the work.

() Force majsure, or

(i) Abnormally bad weather, or

{iii) Serious loss or damage by firs, or

{iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the work; or

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not forming part of the Contract.

{vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended completion date without the bidder
taking steps to accelerate the remaining work and which would cause the bidder to incur additional cost, or

{vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is beyond the bidder's control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder in writing within fourteen days
of the happening of the event causing delay. The bidder may also, if practicable, indicate in such a request the period for which
extension is desired.
(viii)In any such case a fair and reasonable extension of time for completion of work may be given Such extension shall be communicated to
the bidder by the Engineer-in-charge in writing, within 3 (three) months of the date of receipt of such request. Non-application by the
bidder for extension of time shall not be a bar for giving fair and reasonable extension by the Engineer-in-charge and this shall be
binding on the bidder.
C. Compensation for Delay.
If the bidder fails to maintain the required progress in terms of Clause "A"(Time Contral) or to complete the work and clear the site on or
before the contract or extended date of completion, he shall, without prejudiced to any other right or remedy available under the law to
the Government on account of such breach, pay as agreed compensation the amount calculated at the rates stipulated bslow as the
APD Tech. (whose decision in wriling shall be final and binding) may decide on the amount of tendered value of the work for every
completed day/month (as applicable) that the remains below that specific in Clause "A” (Time Control) or that the work remains
incomplete.
This will also apply group of items for which a separate period of completion has been specified. Compensation @ 1.12% per month of
delay of work to be computed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Bid Value of
work or to the Bid Value of the item or group of items of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this or any other contract with the
Government in case, the bidder does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in
terms of Clause "E"(Management Meeting) the amount shown against that milestones shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milsstone shall be
automatic without any noice to the bidder. Howsver, if the bidder calches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be withheld. However, no interest Whatsosver shall be payable on such withheld
amount.
D. llunnung:tv Meetings
Bither the Engineer or the bidder may require the other to attend a management mesting. The busi
review the plans for remaining work and to deal with matters raised in acco?dance with thegeaﬂy wamirrlmgs[\:’r:;)tf;:;l$::.1 s

I A S GO S ORI it o

[51




46.

ii)
47.

50.

51.
52.

83

55.

The Engineer shall record the bus'in.e.ss of management meetings and is to provide copies of his record to those altending the mesting
and !_o the Employer. The responsnbthty of the parties for actions to be taken is to be decided by the Engineer either at the management
meeting or after the management meeting and should be stated in writing to all who attended the meeting.

In case of d'eiay ir} ac_quis'rtlon of landhanding over possession of work site no compensation will be admissible but extension of time will
be allowed if applied in the proper format.

The Department shall have the right to supply at
addition to those mentioned in Clause No.54 and
markel rate whichever is higherGovernment app
testing charges shall be borne by the bidder.

any time in the interest of the work any departments material to be used in the work in
the bidder shall use such materials at the stock issue rate fixed by the Department or
roved Quality Control Laboratory for acoeptance before procurement in bulk. Such

The measurement for armoring stone shall be recorded at two stages i.e. the weight of each stone will be recorded before dumping. The
area so dumped should be justified by level section measurement and payment shall be admissible in the lowest of the two weighments.
The bidder will arrange the permit for the forest/ Revenue Department for quarrying of materials if necessary at his own cost.

Over and above these condition including the technical specification the terms and condition rules and regulations and specifications laid
down in Odisha detail Standard & Specification Code are also binding upon the bidder.

In accordance with Works Department circular no. 15446 dt 1.08.2005 the intending bidder shall have to furnish the following information
in the proforma enclosed here with vide ANXETURE ‘C’ duly certified by the Executive Engineer or the competent authorities under
whom he has executed the works in order to judge his past performance. The bidder shall have to furnish a declaration in a separate
sheet regarding conviction/imprisonment for an offence invalving moral turpitude. In the absence of such vital information the bid shall
be finalised in accordance with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in no way be held liable for creating credentials so
motto from the official records but to examine the authenticity of the credentials furnished by the bidder along with the bid.

. No Relationship certificate

The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any Officer in the rank of an Asst
Engineer and above in the state PWD or Asst, Secy. and above in the Water Resources Department .If the fact subsequently proves
to be false the contract will be rescinded .the earnest money and the total security will be forfeited and he shall be liable to make good
the loss or damage resulting from such cancellation. The proforma for no relationship certificate is enclosed herewith vide
ANNEXURED',

The bidder shall sign as a token of final acceptance of the plan, sections and agreements for the work prior to take up the work for
execution.
The bidder has to supply necessary labour and materials for the purpose af alignment laying whenever required at his own cost.
The bidder has arrange necessary tools and plants ,vehicles ,machineries required for the efficient execution of work at his own cost.
The running charges of such plant and cost of consumables and conveyance are to be borne by the bidder,

In the event of delay in supply of departmental materials and supply of design reasonable extensions of time shall only be granted on
the application of bidder. No claim for monetary compensation will be entertained under any circumstances.

Under no circumstances, interest shall be chargable for the dues or any additional dues, if any payable for the work.

Protection against flood.

In case of flash and untimely floods in the river during the pericd of execution resulting in overtopping of coffer dam and flooding
area,the bidder shall make his own arrangement at his cost to shift the machinaries,equipments,materials,labour and departmental
machineries if hired by the bidder lo a safe place.The work shall have to be resumed after receding of floods and necessary
strengthening of coffer dam and the bidder at his cost will do dewatering. The department may consider extension of time for completion
of the work if the discontinuance of the work is beyond all reasonable attempts of the bidder to such eventualities.

The debris, sand and other materials ;accuraulated in the working area during flash floods or regular floods in the monsoon shall be
removed by the bidder as required for continuing the work al his own cost.By any chance,if any excavated portion that could not be
filled with conorete by the bidder, getsfilled up during monsoon period with earth such removal will not be paid further. The bidder will
have fo re excavate the same at his own cost.

it shall be distinctly understood that it is entirely the responsibility of the bidder to make such arrangements as may be required from
time to time 1o protect the men, machinery materials and the work under progress and the work for which the measurements were
recorded and payment made, against damages sither during working season or during the flood season. The Department accepts no
liability, What so ever for any damage or loss of men, materials, machinery and the work if such hindrance is causad to the progress of
work.

The bidder should provide at his own cost adequate protective measures to the completed works at the end of working season or work
in progress against the probable flood during monsoon till completion and handling over the entire work.

During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be borne by the bidder. Only
the designed sectional quantity will be paid. Dewatering from the foundation trench including hire and running charges of pump will be
borne by the bidder.

Dewatering from the foundation for bridges ,culverts ,buildings ,canal slruclure, river training, work sites etc and watering for
consdidation in roads embankments whenever necessary during execution will have to be done by the bidder and no extra payment will
be made on thal account. The term ‘dewatering’ shall mean and include the execution or operation of thess items dus to standing waler
as well as dus lo percolation waler,

Earth work

A)The earth work quantity will be assessed from cross sections taken at suitable intervals

as dacided by the Engineer-in-charge. Initi
levels will be laken with reference till the benchmark, which should be kepl at site till finalization of the contract, Both the pamg.; t: Ilt;rae]
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a

b)

9

oontrzl:ct' should sign the initial cross sactiong bafqre starting the work. Final level is to be taken and recorded in level book after
completion of the work in laH respect and the bidder is to sign the final levels recorded by the Department in token of acceptance of final
measurements. The plotting of final levels should also indude initial level designed level and executed level in three distinct indelible

ink. At the time of recording of such level by the Department, the bidder shall h i [ i ist hi
b b i all have to deploy his qualified Engineers, so as to assist him

b) Payment for aanh in banking by gaction measurements, will be made deducting 12.5% (twelve and half) and 5% (five percent)
towards seltlements if measurements is taken before monsoon and after one monsoon respectively.

c) If final measuramenlg of earth is taken after two successive rainy seasons and after due seftlements of earth work, minimum
settlements allowance will be deducted on actual observation by the Engineer in charge.

d)Borrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder. The Department is no way liable
for any damages caused to any individuals nor any extra payment shall be made to the bidder.

e)Earth work beyond the required design section will not be paid.

f)Earth available from cutting sections should be utilised in filliong section.

g)The earth vgcxk includes all leads, lift and delfts including conveyance by all means i.e, by manual ,;mechanical or both.

h)R‘egu_!ar reliable borrow pits witness are essential for maintenance for which the bidder shall be responsible. If he fails to make or
maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in charge, the later may at his option re-
ensure the cubic contents of the earth on embankment and deduct from the bill of the bidder such percentage which may be judge
towards shrinkage settiements and also be in such adjustment as he thinks fit considering all leads and payments be made in the event
of entertained by the Department on the curtailment of earth work extra leads and lifts.

Specification for Breach closing works in river Embankments:

A)Bsfore breach closing the scour pocket filled with water should be dewatered and dried .The seat of the embankment should be
ploughed 8" deep before earth is put in for which no extra payment will be made.

Cement Concrete :
Concrete work will conform to 1S-456-2000. Concrete shall consist of :

General :

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and well mixed in concrete
mixture by weight and brought to proper consistency. In case the quantity of concrete involved in work is very small, the Engineer-in-
charge may allow volumetric proportioning of concrete mix for the restricted quantity.

Mixing :
Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall be as dense as possible. Mixing

shall be continued until there is a uniform mixing of the materials and the concrete is uniform in colour and consistency. The time of
mixing shall confirm to table 1 of IS 457-1957.

Materials :
Sand (Fine Aggregate)
Sand to be used in the work shall be natural and free from organic impurities, the maximum size being limit to 4.75 mm. Finensess
modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulkage of wet sand shall be a maximum of 20%.
Coarse Aggregate
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific gravity shall not be less
than 2.5 in order to have well graded aggregate it shall conform to the following table.

TABLE
1.S. Sieve 9% Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 95-100 100 = z
16mm 30-70 95-100 100 <
12.5mm - - 90-100 100
10mm = - 90-100
4,75 mm 10-35 25-55 30-70 40-85
- 2.36 mm 0-5 0-10 0-10 0-10
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Ordinary Porfland cement shal be used in 4l cases encept in sirucure in sdfine locations where Portiand slag cement shall be used.
Other essential requirement to be fulfilled by chemicd andysis,

Quality control organization shall be referred lo condud periodic physicaichemicd lests of cements fo ensure the quality and such
testing charges ehal be borne by the bidder,

Table - A
8l. No. Grade of Cement levsl required with coarse aggregate of 20mm & down graded
Concrate maximum size (MSA) 40mm & downgraded
1. M-10 207 KoM, 224 KgMs
2 M-15 259 Kg.Mz 28 Kg M
3, M-20 329 ¥ig My 366 Kg/ Ms

Actual cement level requited for the agyregates 1o be used shall be defermined by laboratory test. The mix shall be designed o produce the
grade of concrete having Lo required workaility and characteristic drength as stipulated in the following table.

Table-B
SL.No.  Grade of Compressive test strength in Nimm; on 150 mm Minimum
Concrote cube conducted in accordance with IS 456-2000 28 days
Minimum at 7 days
1 M-10 7 10
Z M-15 10 15
3, M-20 135 20

N,B.:-lncasadadudcmsartusebeinglessmmlhemﬁievdq:ediedinTableA,meDepamd\dldakumewstofoemaﬂ
from the bill of the bidder 2t the prevailing predetermined price of cement for short consumption of cement. In case, of actual cement used
being more than tha epecified in Table-A. the bidder shall be paid for exira cement used a the predetermined price of cement. Design mix
and actual cement level required shall be communicated to the bidder from the to Sime in waifing by the Engineer-in-charge.

81. Al réinforcement cement concrete work ghall conform to Orissa Detailed Standard Spedification, |.R.C. and 1.5 1. Code and should proof
1:2:4 with & mm to 18 mm eize hard broken granite chips (18mm size ndt exceeding to 212%)

Shutiering and centering shall be with seasoned non-sal wood, the inside of which should be lined with suitable sheeting and be made

leak-proof and watertight or aiternative steel shutfering and cenlering shall be preferred.

Cament concrete in roof elab beams and wherever prescribed by the Enginesr-in-charge will be machine mixed and the bidder should

arange hie own concrete mixdure, vibrator, pumps efc. for which no exira payment shall be made.

All the quantifies mentioned in the echedule are combined for ground and mulli steried fioors in case of multi-storied building, the rafes
should be through for the same

The exposed surface of all the reinforced cement concrete worke should be made smooth and no extra charges for plastering if required
to any R.C.C. structures fike columns, chajas, deck glabe, walls or R.C.C. works will be paid for the purpose.

., The depth of foundation indicated in the drawing are provisional but these may be alfered if considered necessary in the light of the
nature of scil assessad by boring which must be taken in advance of the actual execution to the instructions.

The thickness of cement concrete in top plugging should be as per the department drawing.
Concrete of strength below 812% of the required sirength (as determined by actual test) shall not be accepted.
Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-charge.

Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of one cubicmeter of cement be taken as
14.42 quintals.

Fa'cmmﬁngﬂwbgﬂmﬁtmdwaﬂuﬂawasﬂmnmdpmingmaesmﬁbemmhmebaxesorbagsas
directed by the Engineer-incharge. 10% extra cement should be used for underwater concreting withoul any exira cost o the

62,

63.

72. Curing -
3 ﬁ:mdimmmksﬂhodwayﬂw.biddarasperﬂveimﬁwﬁmofh&ginea—mge,aﬁsmood
73, The Depariment shall have the righ to inspect the scaffolding i ; ' structures
bt  _ % fight 1o i and centering made for the work and reject partly or fully such i
. The length and section of reinforcement aer it is put in position s design wi —— purpose of payment including
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75. Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will supply these vibrators on payment of
usual hire charges.

76, It must definitely understood that the Department shall not accept any responsibility for the correctness and completeness of the trial
borings shown in the cross section.

77. The bidder should employ enough technically skilled persons including qualified Engineer at his own cost and risk for supervision of the
work.

78. Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will be made.

79. The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the bidder is required to pay for any
ancillary work for completion of the item of work confirming to the contract specification it will be constructed as his exclusive
responsibility for specific performance of the contract and nothing extra over and above the agreement rates will be paid.

80. The bidder shall engage local labourers on priority basis during execution of work.

81. No claim whatsoever will be entertained for any damage caused to work during supply of water in Canal.

82 The bidder hae to make good damages caused to canal banks for carriage of materials at his own cost.

83. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.

84. Al fittings for doors and windows if supplied by the bidder should be of best quality and should be got approved by the Engineer-in-
charge before they are used in the work.

85. No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of wells.

86. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

87. The use of mild steel roller and pins be permitted provided these are made either or gauge-lll or IV steel in accordance with 1.R.C.
specification M.S. roller and pins of forge metal alternatively be turned from Railway carriage and wagon axles (these may be designed
according to the formula). P=D 32 where P is the permissible load in tones per inch length or roller and. 'D' is the diameter of the roller
ininches.

88. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment.

89. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication and permitting easy
access the bearings shall be provided to prevent dust or other foreign materials getting into the barings.

80, Sliding plate bearing shall normally be form anyone metal and combination of plates of different metals which are likely to resull inaction
shall not be permitted. Copper plate pressed in between stes! plates will not be allowed.

91. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FARR WAGE (SAID CLAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED IN G.0 44 VIIS. 13/62 DATED 20.2.1985.

1.3) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules 1950, the Contractor is bound to allow or
cause to be allowed to the labourer directly or indirectly employed on the works one day rest for six days of continuous work and pay wages
at the same rates as for duty in the event of default, the Block Development Officer concerned shall have the right to deduct the sums not
paid on account of wages for weekly holidays to any labour and pay the same to the persons entities thereto form any money due to the
Contractor,

b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any labour doing cement mixing work and

black topping of roads. The contractor has undertaken to so, Government shall be entitled to provide the same and recover the cost from the
Contractor. '

2Pay
(i} in case of delivery:

Leave pay during matemnity leave will b at the rate of the worker's average daily earnings caloulated on the total wag ed
8s eamed on

the days the full time work was done d i

At : Uring a period of three months immediatel

M : y preceding the date on which iven notice that sh
expects ; @_bﬂ confined or at the rate of twelve annas a day whichever is greater. il i
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(if) In case of miscarriage:

Leave pay a the rate of average dally eaming calculated on the total wages earned on the days when full time work was done during a

period of three months immediately preceding the date of such miscarriage.

{iii) Conditions for the grant of matemity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less than 6 months immediately

preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.

92. Inspection and Quality Control Tests.
Exoept as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the specifications, shall be subject
to Inspections, examination and quality contral test by the Engineer-in-charge at any and all times during manufacture and/ or
constructions and at any / all places where such manufacture or constructions are carried on. The Engineer-in-charge shall have the
right to reject defective material and workmanship or require its corrections. Rejected workmanship shall be salisfactorily replaced with
proper material without charge thereof and the Contractor shall properly segregate and remove the rejected material from the premises.
|f the Contractor fails to proceed at once with the replacement of the rejected material and/or the construction of defective workmanship,
the Engineer-in-charge may replace such material and / or correct such workmanship and charge the cost thereof to the Contracior.

93. Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to execution, during execution, and
after completion of the work as per the direction of the Engineer-in-charge and the C.Ds./print outs thereof should be accompanied by
the RJA bills and Final bill.

94. Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall not be allowed but extension of time
shall be considered if the hindrance is not attributable to the bidder.

95 In the event of non-achievement of proportionate progress confirming to works Department Circular No. 24716 dt. 24.12.2005
incorporated in clause 51 of DTCN instant / appropriate action shall be initiated against the bidder for recession of the contract under
Clasuse2(b) of the F2 agreement on payment liability of the admissible amount from him.

96. Bidders are also required to go through each clause of PWD from F2 Agresment carefully in addition to the clauses mentioned herein
before bidding. The clauses contained in the DTCN from part and parcel of the Agreement and also binding upon the bidder.

97. Should failure in performance of any part of this deed/ subsequent agreement arises from war, insurrection, restraint imposed by
Govemment, Act of Legislature of other authority, stoppage of hindrance in the supply of raw materials, or fusl, explosion, accident,
strike, riot, lock-out or other disorganization of labour or transport, break down of machine, flood, fire, act of God, or any inevitable or
unforeseen event beyond human control directly o indirectly interfering with the supply of stores or from any cause which may be a
reasonable ground for an extension of time, the competent authority will allow such additional time as he considers to be justified in the
ciroumstances of the case. No compensation will be payable to the bidder for any loss incurred by him due to these reasons.

98. The authority competent to accept the bid reserves the right of accepting the bid for the whole work for a distinct part of it or distributing
the work between one more bidders.

99. For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been entered into within the State of
Orissa and it is agreed that neither party fo the contract will be competent to bring a suit in regard to the matter by this contract at any

~ place outside the State of Orissa.

100 &W Or;::;: t::[ :gt\\f; Z!;S;Z b?i; d:;a:a:;zr;:i:r::::;i;ef:::s:ed along with the bid and. to inspect the bidder's

shmﬂlw- ! 10 ork and also reserves the right to defer/reject/accept
any or 4l the Bids without assigning any reason whatsoever. The Department shall in no way be held liable for such action nor will make
myrobtigdim to inform the bidder the ground for the same.

101, IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS
. ; (RE. & CS) ACT
(OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996, ; Vi et

(10]

!

/ 0 ‘ ﬁcﬁmeﬁto
DI "guleull Block



g.

a) The Government of India in the Ministry of Labour& Employment has enacted the building and other construction. Workers (Regulation

)

¢

of Employment and Conditions of Service) Act. 1996 with the objective of regulating the Employmant and Conditions of Service of the
Building and other construction. Workers and to provide their safety, health and welfare measures. The Govemment of Orissa with a
view 1o enforce the provisions of the Building and Other construction. Workers 9Regulation of Employment and Conditions of Service)
Act, 1996 have formulated rules namely the Orissa Building and other Constant. Workers (Regulation of Employment and conditions of

~ service) Rules 2002 and this has been published in the Orissa Gazette vide Government Notification No. 8174-LE dt. 02.08.2002.

In accordance with the provision under section 3(1) of the Building and other construction workers welfare Cess Act. 1996, the State
Government have been pleased to order for collection of Cess @ 1% of the cost of construction incurred by and employer & builder
which shall exdude the cost of land and any other compensation paid or payable to a worker or his kin under the workman
compensation Act 1923,

In the light the decision taken by the Government to enforce the provision of the building and other constant, workers welfare cess 1996
itis ordered that -

All Government Departments, Public sector undertakings and other Government Departmental agencies/bodies carrying out any
buildings or other construction works which are covered under section 2(1)(d) of the Building and other construction workers (RE & CS)
Act, 1996 shall pay 1% of the amount of the cost approved as per the tender notification. This amount will be deducted from the bill at
the time of marking payment to the contractors and such amount shall be remitted by way of account payee cheque in favour of the

. Orissa Building and other construction workers Welfare Board within 30 days making payment along with a forwarding letter addressed

to the Secretary-cum-Chief Executive Officer, the Orissa Building and other Construction workers Weifare Board, Office of the Labour
Commissioner, Orissa, Bhubaneswar.

102. QUALITY CONTROL AND MONITORING UNDER DOWR.

The quality Control, Monitoring & Assessment works shall be carry out in accordance with the guidslines contained in the codes and
publications of the B.I.S. (Appended) on different subjects read with relevant provisions of any technical manual issued by the
department from time to time on the subject of standards and quality of different items of work. The Quality Control and Monitoring
Organizations in DOWR is proposed to be a 2 tier one as described below.
Quality Control, Monitoring and Assurance by Implementing Agency(IA) & Project Implementing Unit (PIU)

|.A. is the contractor executing the work.

P.LU. covers the field Executive Engineer, E.E. Quantity Control Division of the Project, CRO, Quality Control Division for
territorial field works.

il State Quality Monitoring cell (SQMC)

 Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member of the Cell.

i}  C.E., Designs & Research (fo be renamed as C.E,, Designs, Research &

Quality Control 3 Member

ii) C.E., Minor Imgation- Member.
iii) Director, Research (to be renamed as Director, Research & Quality Control

- Noda Officer.

SQMC with the held of experts from the following fields will go ahead with the mission.
a) Retired Engineers of the State Government,

- b) Relired Experts from Govt. Engineering Colleges.

A panel of experts is to be formed and approved by the Government., Their service will be utilized as and when required on day-to-day
basis by the Director, Research and Quality Control the nodal officer of the Cell.
a. Quality Control & Assurance by the Implementing Agency (Contractor)
it shall be the prime responsibility of the implementing Agency (the contractor) to ensure the quality of the materials to be used, quality
-of works lo be executed as well as the quality of the finished products as per the specification.
The LA. (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and appaint qualifisd personnel for testing of
samples.
The LA, will be responsible for safety in construction, which includes watching lightening insurance, health and environmental
protection.
The |A ehall pr?duce test results/test certificate of the materials used in the works and test results of concrete and of the finished
m mﬁeﬂ The lest results/certificates are to be scrutinized by the E.E. before clearing the bills.
up the quality control tests i.e. tests for fine aggregatelcourse aggregate elc.in the approved labor i

_ . ! atory of

pod&prodtmhtad_rasdls. ok s
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In case of any doubi or fn absence of the test cerfificate for the quality of materials, the Engineer-in-charge of the work may take

‘ test at Laboratories of either Central Govt /Stale Govt./ PSUs/Gowt. Institutes on pre GST firms located nearby. The premgéT Fi e
to be approved by the Government for various works. The expense of tests are to be bome by the | A. : P
The work bills may be passed and paid if the quality criteria are full satisfied.

ANNEXURE-'B’
Undertaking to pay minimum wages to the labourers.
(Refer clause 45 read with clause 87 of DTCN.)
I undertake to pay minimum wages per day as admissible to the labourers engaged by me. In case the Block Development Officer

is satisfied that the minimum wages confirming to the Minimum Wages Act have not been paid, the differential amount, of which the decision
of the Block Development Officer shall be final, conclusive and binding upon me, shall also become deductable from the bill(s) that has / have
become due or may become due to me, for payment to the labourers who were under paid, in such manner as he B.D.0. may deem proper.
The disbursement of minimum wages to the labourers means and indludes the payment in shape of Cash / Food grain or both on proper
acknowledgement in the Muster Rolls maintained by me. | further undertake to be accountable to the Department in accordance with the text
of Clause 87 of DTCN in the event of works taken up under food for Programme work.

Signature of the Bidder

ANNEXURE - ‘D’
Certificate of no relationship as per Clause 55 of DTCN.
Iwe do hereby certify that I\We am / are not related to any officer of P.W.D. of the rank of Asst. Engineer and above and any officer

of the rank of Asst. Security and above in the Panchyat! Raj Department [/We am/are aware that if facts subsequently proved to be false
mylour contract will be rescinded with forfeiture of EMD & Security Deposit and /We shall be liable to make good the loss or damages

resuiting from such cancellation.
I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

Signature of the Bidder

(12}
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OFFICE OF THE PANCHAYAT SAMITI:SUKRULI

AtIP.0.- Sukruli Dist,- Mayurbhanj, Odisha, Pin-757039
E-Mail; ori-sukruli@nic.in

Letter NO: 3928/ /BDO-SUKRULI/2024//Dated:10/12/2024

o § e :
' The DEGM, OSWAN Cell,
Mayurbhanj District Centre
Collectorate Building, Baripada-757001
Mayurbhanj, Orissa,

¢ub:  Publication of Tender on the Mayurbhanj District Website

Dear Sir/Madam,

Kindly find enclosed herewith the soft copiesof Bi lingual contents (in English &Odia), verified,
found to be correct and virus / malware free {In PDF files (*.pdf format, maximum size 3 MB)}
written in CD-ROM and hard copies of the TENDERTitle (in English) "Construction of GPLF Building

with Market Complex” (in Odia) “IF1gBISINIAPATEEGNAIRINSIARNTRIIS” 1o be
published on the Mayurbhanj District Websitefrom dt: 12.12.2024 and to be deleted from the web

site from dt: 27.12.2024 at 5.00 PM.

g This information may kindly be displayed in the Mayurbhanj District Website under the following
~ section: [Tick the suggested Section]

Departments

Culture

Tourism

Tenders /Quotation v
Recruitments/Results
Documents

Citizen Services

Any other Suitable Section

NN ¥ N Y VN Y

With regards,

: H‘:‘.‘,_- Hard Copy of 'Tender call notice.
2. SOﬂCopy of notice.

e
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