



GOVERNMENT OF ODISHA
OFFICE OF THE PROJECT ADMINISTRATOR, ITDA, BARIPADA

e-Procurement Notice

Bid Identification No. ITDABPD-02/2025-26

No. 3371 /ITDA, Dt. 24-09-25.

1. The Project Administrator, ITDA, Baripada on behalf of the Governor of Odisha invites Percentage Rate bids in Online Mode Single Cover System for the works as detailed in the table, from the class of eligible contractors as mentioned in Column-6 (Six) registered with the State Governments and Contractors of equivalent Grade / Class Registered with Central Government / MES / Railways to be eventually drawn up in P-1 form / other available forms for execution of the civil works, o production of definite proof from the appropriate authority. But successful bidder other than State/MES/Railways/CPWD in equivalent rank has to register under the State PWD before signing the agreement. The proof of registration from the appropriate authority shall be enclosed along with the Bid.
2. The bidders may submit bids for any or all of the following works as per their eligibility.

Sl. No.	Name of the Work	Approx. Amount put to tender	EMD to be furnished	Cost of Bid Document	Class of Contractor	Period of Completion
1	2	3	4	5	6	7
1	Construction of Staff Quarters at Chandanpur (Old) under Badasahi Block	17,01,972.33	17,100/-	6,000/-	"D" & "C"	Six Calendar Months
2	Construction of Staff Quarters at Betna under Baripada Block	15,57,570.70	15,600/-	6,000/-	"D" & "C"	Six Calendar Months
3	Construction of Staff Quarters at Banakati under Bangriposi Block	16,62,439.99	16,700/-	6,000/-	"D" & "C"	Six Calendar Months
4	Construction of Staff Quarters at Brahmangaon AS under Bangriposi Block	17,03,263.59	17,100/-	6,000/-	"D" & "C"	Six Calendar Months
5	Construction of Staff Quarters at Patharnesa AS under Suliapada Block	16,77,471.44	16,800/-	6,000/-	"D" & "C"	Six Calendar Months
6	Construction of Staff Quarters at Nichuapada AS under Morada Block	34,14,191.97	34,200/-	6,000/-	"C" & "B"	Six Calendar Months
7	Construction of Staff Quarters at Morada AS under Morada Block	34,33,344.66	34,400/-	6,000/-	"C" & "B"	Six Calendar Months
8	Construction of Staff Quarters at Chhadakata AS under Samakhunta Block	34,39,734.47	34,400/-	6,000/-	"C" & "B"	Six Calendar Months
9	Construction of Staff Quarters at Asanjoda High School under Kuliana Block	17,24,531.20	17,300/-	6,000/-	"D" & "C"	Six Calendar Months

10	Construction of Staff Quarters at Chandua High School under Kuliana Block	33,51,312.72	33,600/-	6,000/-	"C" & "B"	Six Calendar Months
11	Construction of Staff Quarters at Palasbani under Saraskona Block	16,78,684.91	16,800/-	6,000/-	"D" & "C"	Six Calendar Months
12	Construction of Staff Quarters at Danadar under Saraskana Block	16,74,268.59	16,800/-	6,000/-	"D" & "C"	Six Calendar Months
13	Construction of Staff Quarters at Matiabeda under Saraskana Block	16,86,778.92	16,900/-	6,000/-	"D" & "C"	Six Calendar Months
14	Construction of Staff Quarters at Kakabandha under Rasgobindpur Block	16,82,986.40	16,900/-	6,000/-	"D" & "C"	Six Calendar Months
15	Construction of Staff Quarters at Manida under Rasgobindpur Block	16,69,907.12	16,700/-	6,000/-	"D" & "C"	Six Calendar Months
16	Construction of Staff Quarters at Nalagaja High School R.G. Pur under Rasgobindpur Block	16,82,974.62	16,900/-	6,000/-	"D" & "C"	Six Calendar Months
17	Construction of Staff Quarters at Totapada under Rasgobindpur Block	16,82,932.50	16,900/-	6,000/-	"D" & "C"	Six Calendar Months
18	Construction of Adivasi Sanskruti Bhawan at Baripada Block	39,33,090.27	39,400/-	6,000/-	"C" & "B"	Six Calendar Months
19	Construction of Adivasi Sanskruti Bhawan at Saraskona under Saraskona Block.	39,51,691.73	39,600/-	6,000/-	"C" & "B"	Six Calendar Months
20	Construction of Adivasi Sanskruti Bhawan at Samakhunta under Samakhunta Block.	39,59,092.08	39,600/-	6,000/-	"C" & "B"	Six Calendar Months
21	Construction of Adivasi Sanskruti Bhawan at Bangriposi under Bangriposi Block.	39,58,564.88	39,600/-	6,000/-	"C" & "B"	Six Calendar Months
22	Construction of Additional Class Room at Mahatma Gandhi Mahavidyalaya +3 Baisinga College under Betnoti Block.	20,41,244.83	20,500/-	6,000/-	"C" & "B"	Six Calendar Months
23	Market Cultural Development Yard for Tribal (NH side) at Jharpokharia under Saraskana Block.	49,83,415.87	49,900/-	6,000/-	"B"	Six Calendar Months

3. Bid documents consisting of the schedule of quantities and the set of terms & conditions of contract and other necessary documents can be seen in the website <https://tendersodisha.gov.in> and in the office of the undersigned during the office hours of working days from 10.00 AM of 26.09.2025 to 05.30 PM of 22.10.2025.

4. The cost of Tender Paper and EMD as indicated above shall be received online along with the bids as per guideline issued by Works Deptt. O.M. No. 6785, dt. 09.05.2017 and No. 17254, dt. 05.12.2017 & No. 5984/W, dt. 27.04.2021. The procedure of bid submission using electronic payment of Tender Paper Cost and EMD by the bidder may be referred in Works Deptt. O.M. No. 17254, dt. 05.12.2017 & No. 5984/W, dt. 27.04.2021, which has been added to the DTCN.
5. The Bid documents will be available in the website <https://tendersodisha.gov.in> from 10.00 AM of 26.09.2025 to 05.30 PM of 22.10.2025 for online bidding.
6. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class III.
7. Period of Availability of Tender online / date & time of bidding online / date & time of submission of Bid Documents / date of opening of Bid are as follows.

Name of the procurement Officer	Bid- Identification No.	Online availability of Bid	Last date of Receipt of Bid Online	Date of opening of Bid
Project Administrator, ITDA, Baripada	ITDABPD-02/2025-26	From 10.00 AM of 26.09.2025 to 05.30 PM of 22.10.2025	Till 05.30 PM of 22.10.2025	On 11.00AM on 23.10.2025

8. Bids received "On-line" will be opened at 11.00 AM onwards from 23.10.2025 in the office of the PA, ITDA, Baripada as per availability of internet. Bidders who participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the office happens to be closed on the stipulated date of opening of Bids as specified, the bids will be opened on the next working day onwards at the same time and venue.
9. Engineer Contractor who wants to avail EMD Exemption shall have to furnish scan copy of affidavit along with tender, declaring there in that he/she has not yet availed three numbers of EMD Exemption during this financial year and to show the original registration certificate to the tender opening authority for verification without which the tender will be rejected. SC / ST contractors desires of availing benefit as per Works Department Resolution No. 27748, dt. 11.10.1977 must submit work specific affidavit for the same along with attested copy of Caste Certificate.
10. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an Engineering Department of the state Government is allowed to work as a Contractor for a period of two years after his retirement from Government service without Government permission.
11. **Amendment to Appendix - IX, Clause - 36 of OPWD Code Vol.-II by inclusion.** If the rate quoted by the bidder is exactly 15% less or more than 15% less of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all bidders / their authorized representatives may remain present.
12. "Additional performance Security shall be obtained from the bidder when the bid amount is less than estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost as per Works Deptt. Office Memorandum No.4559 Date. 05.04.2021 in shape of Demand Draft / Term Deposit Receipt Pledged in favour of the Project Administrator, ITDA, Baripada within seven days of receiving intimation to deposit, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder".

13. Only those bidders who successfully remit their Cost of Tender Paper and EMD would be eligible to participate in the tender/bid process. The bidders with pending or failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure.
14. The bid must have accompanied with Check List (Online) as prescribed in the DTCN & submitted with original documents for necessary verification during scrutiny of documents.
15. The original documents of the bidders may be required for physical verification by the authority on intimation after opening of bids.
16. Authority will not be held responsible for system failure, malfunction of internet or traffic jam. Bidders are advised to submit their bids well in advance within the stipulated period.
17. The amount put to tender is exclusive of GST. The intending Bidders should offer their rates which shall be exclusive of GST applicable as per norms. GST as applicable on works contract shall be paid over the bill amount at the time of payment of Bill.
18. DTCN signed, Affidavit of Authenticity of documents, GSTIN Registration Certificate, PAN Card, valid Contractors Registration Certificate & other documents as mentioned in the DTCN must be Scanned and uploaded in pdf format in the web-site along with the bid. All the signatures in relevant documents must be tallied with valid Contractor Registration Certificate, otherwise the bid documents shall not be taken into consideration.
19. Any type of conditional tenders will not be accepted and liable for rejection. When the tender has been selected for acceptance and the required amount of the security money has been deposited, the Project Administrator, ITDA shall scrutinize all pages of the form of Item, Rate, percentage, excess or less tender and Contract for works to see that the form has been properly filled up and signed by the contractor and the signature witnessed.
20. Any doubt or clarification if arises, over the terms and conditions and specification of the work may be requested through online only (e-tender portal) as per provision of the e-tender in OPWD Code.
21. Any change in royalty and GST rate shall be applied in billing procedure which will be binding on the contractor and no extra claim will be entertained.
22. The bidder shall provide their valid e-mail ID, mobile Number, and correspondence address. Any official communication to be provided through E-mail ID will be treated as proper and authentic.
23. Other details can be seen in the bid documents and any conditions related to this tender will be followed as per the OPWD codal procedure.
24. Any addendum / corrigendum / cancellation of above tender will be published in the web-site <https://tendersodisha.gov.in> and in the notice board.
25. The authority reserves right to cancel any or all bids without assigning any reason thereof. Further details can be seen from the website <https://tendersodisha.gov.in>


Project Administrator
ITDA, Baripada

Memo No. 3372/ITDA, Dated 24-9-25

Copy submitted to the Director (ST), ST & SC Development Department, Odisha, Bhubaneswar for favour of kind information.


Project Administrator
ITDA, Baripada

Memo No. 3373 / ITDA, Dated 24-9-25

Copy submitted to the Collector & District Magistrate, Mayurbhanj-Cum-Chairman, ITDA, Baripada for kind information.


Project Administrator
ITDA, Baripada

Memo No. 3374 / ITDA, Dated 24-9-25

Copy forwarded to the Assistant Executive Officer (Tech.), Zilla Parishad, Mayurbhanj, Baripada for information. He is requested to attend the office of the undersigned on dt. 23/10/25 at 11.00 AM to participate in the tender opening for verification & scrutiny.


Project Administrator
ITDA, Baripada

Memo No. 3375 / ITDA, Dated 24-9-25

Copy forwarded to the Project Administrator, ITDA, Kaptipada / Karanjia / Rairangpur / Chief Development Officer-Cum-Executive Officer, Zilla Parishad, Mayurbhanj / Sub-Collector, Baripada / All Block Development Officer's of Mayurbhanj District / Chief Engineer & Basin Manager, Baitarani/ Subarnarekha, Laxmiposi/ Superintending Engineer, Baripada Irrigation Circle, Takatpur/ Executive Engineer, M.I. Division, Baripada/ Executive Engineer, R & B Division, Baripada/ Executive Engineer, N.H. Division Baripada/ Executive Engineer, Mayurbhanj Irrigation Baripada/ Executive Engineer, Rural Works Division, Baripada./ Executive Engineer, P.H.D. Baripada/Executive Engineer, Rural Water Supply Division Baripada/ Executive Officer, Baripada Municipality / Special Officer, LDA, Morada for information and with request to hang the Tender Call Notice in their Office Notice Board for wide publication.

Copy to Assistant Executive Engineer, ITDA, Baripada / Assistant Engineers, ITDA, Baripada / Cashier, ITDA, Baripada / Concerned Case Record / Notice Board for information & necessary action.

Copy to DeGM, Mayurbhanj, Collectorate, Baripada for information and wide publication in the web site from Dt. 26.09.2025 to Dt. 22.10.2025 up to 05.30 P.M. after that he is requested to delete same from the website. He shall confirm through a written reply.


Project Administrator
ITDA, Baripada