



GOVERNMENT OF ODISHA
OFFICE OF THE PROJECT ADMINISTRATOR, ITDA, BARIPADA
e-Procurement Notice

Bid Identification No. ITDABPD-03/2025-26

No. 3425 /ITDA, Dt. 06/10/25.

1. The Project Administrator, ITDA, Baripada on behalf of the Governor of Odisha invites **Percentage Rate bids in Online Mode Single Cover System** for the works as detailed in the table, from the class of eligible contractors as mentioned in Column-6 (Six) registered with the State Governments and Contractors of equivalent Grade / Class Registered with Central Government / MES / Railways to be eventually drawn up in P-1 form / other available forms for execution of the civil works, o production of definite proof from the appropriate authority. But successful bidder other than State/MES/Railways/CPWD in equivalent rank has to register under the State PWD before signing the agreement. The proof of registration from the appropriate authority shall be enclosed along with the Bid.
2. The bidders may submit bids for any or all of the following works as per their eligibility.

Sl. No.	Name of the Work	Approx. Amount put to tender	EMD to be furnished	Cost of Bid Document	Class of Contractor	Period of Completion
1	2	3	4	5	6	7
1	Construction of New Hostel Building (50 seated) at Kainfulia PSH under Baripada Block	15596008.228	156000/-	10,000/-	'B' & 'A'	Nine Calendar Months
2	Construction of New Hostel Building (50 seated) at Tungadhua PSH under Baripada Block	15606997.028	156100/-	10,000/-	'B' & 'A'	Nine Calendar Months
3	Construction of New Hostel Building (50 seated) at Chandua PSH under Baripada Block	15594507.624	156000/-	10,000/-	'B' & 'A'	Nine Calendar Months
4	Construction of New Hostel Building (50 seated) at Sikharghaty PSH under Baripada Block	15594507.624	156000/-	10,000/-	'B' & 'A'	Nine Calendar Months
5	Construction of New Hostel Building (50 seated) at Talpada PSH under Badasahi Block	15623817.033	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
6	Construction of New Hostel Building (50 seated) at Muchiasahi PSH under Badasahi Block	15629160.281	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
7	Construction of New Hostel Building (50 seated) at Pattisari PSH under Badasahi Block	15625588.712	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months

8	Construction of New Hostel Building (50 seated) at Purunapani PSH under Badasahi Block	15623817.033	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
9	Construction of New Hostel Building (50 seated) at Sialighati PSH under Badasahi Block	15628739.521	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
10	Construction of New Hostel Building (50 seated) at Singtia PSH under Badasahi Block	15631853.620	156400/-	10,000/-	'B' & 'A'	Nine Calendar Months
11	Construction of New Hostel Building (50 seated) at Kuldiha PSH under Badasahi Block	15627331.353	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
12	Construction of New Hostel Building (50 seated) at Dhanputa PSH under Badasahi Block	15623088.790	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
13	Construction of New Hostel Building (50 seated) at Jadunathpur PSH under Badasahi Block	15620391.397	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
14	Construction of New Hostel Building (50 seated) at Uttarpal Ashram School PSH under Badasahi Block	15624316.525	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
15	Construction of New Hostel Building (50 seated) at Haripur PSH under Badasahi Block	15628242.089	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
16	Construction of New Hostel Building (50 seated) at Uthaninuagoan PSH under Badasahi Block	15627265.679	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
17	Construction of New Hostel Building (50 seated) at Madhupur PSH under Badasahi Block	15628732.664	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
18	Construction of New Hostel Building (50 seated) at Khadipahadi PSH under Bangriposi Block	15632348.985	156400/-	10,000/-	'B' & 'A'	Nine Calendar Months
19	Construction of New Hostel Building (50 seated) at Badgan PSH under Bangriposi Block	15632964.143	156400/-	10,000/-	'B' & 'A'	Nine Calendar Months
20	Construction of New Hostel Building (50 seated) at Kandalia PSH under Bangriposi Block	15621506.291	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
21	Construction of New Hostel Building (50 seated) at Andola PSH under Bangriposi Block	15619897.140	156200/-	10,000/-	'B' & 'A'	Nine Calendar Months

22	Construction of New Hostel Building (50 seated) at Mundhabani PSH under Bangriposi Block	15627102.185	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
23	Construction of New Hostel Building (50 seated) at Talbandha PSH under Bangriposi Block	15622343.834	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
24	Construction of New Hostel Building (50 seated) at Kantapal PSH under Bangriposi Block	15614933.346	156200/-	10,000/-	'B' & 'A'	Nine Calendar Months
25	Construction of New Hostel Building (50 seated) at Bholagadia PSH under Bangriposi Block	15625816.541	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
26	Construction of New Hostel Building (50 seated) at Panisal PSH under Bangriposi Block	15626475.610	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
27	Construction of New Hostel Building (50 seated) at Kanjiasole PSH under Bangriposi Block	15625816.541	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
28	Construction of New Hostel Building (50 seated) at Kurkutia PSH under Bangriposi Block	15636765.598	156400/-	10,000/-	'B' & 'A'	Nine Calendar Months
29	Construction of New Hostel Building (50 seated) at Dahikoti PSH under Betnoti Block	15617770.920	156200/-	10,000/-	'B' & 'A'	Nine Calendar Months
30	Construction of New Hostel Building (50 seated) at Merda PSH under Betnoti Block	15622093.861	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
31	Construction of New Hostel Building (50 seated) at Santara PSH under Betnoti Block	15617817.206	156200/-	10,000/-	'B' & 'A'	Nine Calendar Months
32	Construction of New Hostel Building (50 seated) at Koilisuta PSH under Kuliana Block	15629146.917	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
33	Construction of New Hostel Building (50 seated) at Marangtandi PSH under Kuliana Block	15616760.977	156200/-	10,000/-	'B' & 'A'	Nine Calendar Months
34	Construction of New Hostel Building (50 seated) at Jamda PSH under Kuliana Block	15617554.373	156200/-	10,000/-	'B' & 'A'	Nine Calendar Months
35	Construction of New Hostel Building (50 seated) at Asanjoda PSH under Kuliana Block	15620399.381	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
36	Construction of New Hostel Building (50 seated) at Kuabuda PSH under Kuliana Block	15627950.538	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months

37	Construction of New Hostel Building (50 seated) at Dangarbila PSH under Morada Block	15631910.235	156400/-	10,000/-	'B' & 'A'	Nine Calendar Months
38	Construction of New Hostel Building (50 seated) at Durgapur PSH under Morada Block	15648179.479	156500/-	10,000/-	'B' & 'A'	Nine Calendar Months
39	Construction of New Hostel Building (50 seated) at Ghasidihi PSH under Morada Block	15684657.918	156900/-	10,000/-	'B' & 'A'	Nine Calendar Months
40	Construction of New Hostel Building (50 seated) at Khalapada PSH under Morada Block	15608632.594	156100/-	10,000/-	'B' & 'A'	Nine Calendar Months
41	Construction of New Hostel Building (50 seated) at Makund PSH under Morada Block	15617251.841	156200/-	10,000/-	'B' & 'A'	Nine Calendar Months
42	Construction of New Hostel Building (50 seated) at Fulbadia PSH under Morada Block	15619319.575	156200/-	10,000/-	'B' & 'A'	Nine Calendar Months
43	Construction of New Hostel Building (50 seated) at Chakundiapada PSH under Morada Block	15611077.315	156200/-	10,000/-	'B' & 'A'	Nine Calendar Months
44	Construction of New Hostel Building (50 seated) at Nalagaza PSH under Rasgobindapur Block	15589766.193	156900/-	10,000/-	'B' & 'A'	Nine Calendar Months
45	Construction of New Hostel Building (50 seated) at Khuntapal PSH under Rasgobindapur Block	15679717.913	156800/-	10,000/-	'B' & 'A'	Nine Calendar Months
46	Construction of New Hostel Building (50 seated) at Badampur PSH under Rasgobindapur Block	15673071.613	156800/-	10,000/-	'B' & 'A'	Nine Calendar Months
47	Construction of New Hostel Building (50 seated) at Kapoi PSH under Rasgobindapur Block	15643011.842	156500/-	10,000/-	'B' & 'A'	Nine Calendar Months
48	Construction of New Hostel Building (50 seated) at Baunsatoffa PSH under Rasgobindapur Block	15663052.003	156700/-	10,000/-	'B' & 'A'	Nine Calendar Months
49	Construction of New Hostel Building (50 seated) at Kanpur PSH under Rasgobindapur Block	15683962.958	156900/-	10,000/-	'B' & 'A'	Nine Calendar Months
50	Construction of New Hostel Building (50 seated) at Rasgobindpur PSH under Rasgobindapur Block	15620830.435	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
51	Construction of New Hostel Building (50 seated) at Baddhenkia PSH under Suliapada Block	15630138.980	156400/-	10,000/-	'B' & 'A'	Nine Calendar Months

52	Construction of New Hostel Building (50 seated) at Kusumasole PSH under Suliapada Block	15626227.999	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
53	Construction of New Hostel Building (50 seated) at Julko PSH under Suliapada Block	15600351.244	156100/-	10,000/-	'B' & 'A'	Nine Calendar Months
54	Construction of New Hostel Building (50 seated) at Bhaduasole PSH under Suliapada Block	15628495.823	156300/-	10,000/-	'B' & 'A'	Nine Calendar Months
55	Construction of New Hostel Building (50 seated) at Jhaliamara PSH under Suliapada Block	15633276.339	156400/-	10,000/-	'B' & 'A'	Nine Calendar Months
56	Construction of New Hostel Building (50 seated) at Jhatiada PSH under Suliapada Block	16275108.293	162800/-	10,000/-	'B' & 'A'	Nine Calendar Months
57	Construction of New Hostel Building (50 seated) at Dhantika PSH under Suliapada Block	15609432.160	156100/-	10,000/-	'B' & 'A'	Nine Calendar Months
58	Construction of New Hostel Building (50 seated) at Nuapada PSH under Suliapada Block	15645869.585	156500/-	10,000/-	'B' & 'A'	Nine Calendar Months
59	Construction of New Hostel Building (50 seated) at Mohantypalasaia PSH under Saraskona Block	15561534.583	155700/-	10,000/-	'B' & 'A'	Nine Calendar Months
60	Construction of New Hostel Building (50 seated) at Banabudamar PSH under Saraskona Block	15609050.862	156100/-	10,000/-	'B' & 'A'	Nine Calendar Months
61	Construction of New Hostel Building (50 seated) at Pokharidiha PSH under Saraskona Block	15607722.551	156100/-	10,000/-	'B' & 'A'	Nine Calendar Months
62	Construction of New Hostel Building (50 seated) at Bagbuda PSH under Saraskona Block	15688577.845	156900/-	10,000/-	'B' & 'A'	Nine Calendar Months
63	Construction of New Hostel Building (50 seated) at Dighi PSH under Saraskona Block	15607969.645	156100/-	10,000/-	'B' & 'A'	Nine Calendar Months
64	Construction of New Hostel Building (50 seated) at Danadar PSH under Saraskona Block	15613677.139	156200/-	10,000/-	'B' & 'A'	Nine Calendar Months
65	Construction of New Hostel Building (50 seated) at Murunia PSH under Saraskona Block	15599824.752	156000/-	10,000/-	'B' & 'A'	Nine Calendar Months
66	Construction of New Hostel Building (50 seated) at Palasbani PSH under Saraskona Block	15614996.759	156200/-	10,000/-	'B' & 'A'	Nine Calendar Months

67	Construction of New Hostel Building (50 seated) at Matiabeda PSH under Saraskona Block	15574682.903	155800/-	10,000/-	'B' & 'A'	Nine Calendar Months
68	Construction of New Hostel Building (50 seated) at Kendua PSH under Saraskona Block	15732987.114	157400/-	10,000/-	'B' & 'A'	Nine Calendar Months
69	Construction of New Hostel Building (50 seated) at K.C Pur PSH under Saraskona Block	15608127.857	156100/-	10,000/-	'B' & 'A'	Nine Calendar Months

3. Bid documents consisting of the schedule of quantities and the set of terms & conditions of contract and other necessary documents can be seen in the website <https://tendersodisha.gov.in> and in the office of the undersigned during the office hours of working days from 10.00 AM of 09.10.2025 to 05.30 PM of 29.10.2025.
4. The cost of Tender Paper and EMD as indicated above shall be received online along with the bids as per guideline issued by Works Deptt. O.M. No. 6785, dt. 09.05.2017 and No. 17254, dt. 05.12.2017 & No. 5984/W, dt. 27.04.2021. The procedure of bid submission using electronic payment of Tender Paper Cost and EMD by the bidder may be referred in Works Deptt. O.M. No. 17254, dt. 05.12.2017 & No. 5984/W, dt. 27.04.2021, which has been added to the DTCN.
5. The Bid documents will be available in the website <https://tendersodisha.gov.in> from 10.00 AM of 26.09.2025 to 05.30 PM of 22.10.2025 for online bidding.
6. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class III.
7. Period of Availability of Tender online / date & time of bidding online / date & time of submission of Bid Documents / date of opening of Bid are as follows.

Name of the procurement Officer	Bid- Identification No.	Online availability of Bid	Last date of Receipt of Bid Online	Date of opening of Bid
Project Administrator, ITDA, Baripada	ITDABPD-03/2025-26	From 10.00 AM of 09.10.2025 to 05.30 PM of 29.10.2025	Till 05.30 PM of 29.10.2025	On 11.00AM on 30.10.2025

8. Bids received "On-line" will be opened at 11.00 AM onwards from 30.10.2025 in the office of the PA, ITDA, Baripada as per availability of internet. Bidders who participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the office happens to be closed on the stipulated date of opening of Bids as specified, the bids will be opened on the next working day onwards at the same time and venue.
9. Engineer Contractor who wants to avail EMD Exemption shall have to furnish scan copy of affidavit along with tender, declaring there in that he/she has not yet availed three numbers of EMD Exemption during this financial year and to show the original registration certificate to the tender opening authority for verification without which the tender will be rejected. SC / ST contractors desires of availing benefit as per Works Department Resolution No. 27748, dt. 11.10.1977 must submit work specific affidavit for the same along with attested copy of Caste Certificate.
10. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an Engineering Department of the state Government is allowed to work as a

Contractor for a period of two years after his retirement from Government service without Government permission.

11. **Amendment to Appendix - IX, Clause - 36 of OPWD Code Vol.-II by inclusion.** If the rate quoted by the bidder is exactly 15% less or more than 15% less of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all bidders / their authorized representatives may remain present.
12. "Additional performance Security shall be obtained from the bidder when the bid amount is less than estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost as per Works Deptt. Office Memorandum No.4559 Date. 05.04.2021 in shape of Demand Draft / Term Deposit Receipt Pledged in favour of the **Project Administrator, ITDA, Baripada** within seven days of receiving intimation to deposit, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder".
13. **Only those bidders who successfully remit their Cost of Tender Paper and EMD would be eligible to participate in the tender/bid process.** The bidders with pending or failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure.
14. The bid must have accompanied with Check List (Online) as prescribed in the DTCN & submitted with original documents for necessary verification during scrutiny of documents.
15. The original documents of the bidders may be required for physical verification by the authority on intimation after opening of bids.
16. Authority will not be held responsible for system failure, malfunction of internet or traffic jam. Bidders are advised to submit their bids well in advance within the stipulated period.
17. The amount put to tender is exclusive of GST. The intending Bidders should offer their rates which shall be exclusive of GST applicable as per norms. GST as applicable on works contract shall be paid over the bill amount at the time of payment of Bill.
18. DTCN signed, Affidavit of Authenticity of documents, GSTIN Registration Certificate, PAN Card, valid Contractors Registration Certificate & other documents as mentioned in the DTCN must be Scanned and uploaded in pdf format in the web-site along with the bid. All the signatures in relevant documents must be tallied with valid Contractor Registration Certificate, otherwise the bid documents shall not be taken into consideration.
19. Any type of conditional tenders will not be accepted and liable for rejection. When the tender has been selected for acceptance and the required amount of the security money has been deposited, the Project Administrator, ITDA shall scrutinize all pages of the form of Item, Rate, percentage, excess or less tender and Contract for works to see that the form has been properly filled up and signed by the contractor and the signature witnessed.
20. Any doubt or clarification if arises, over the terms and conditions and specification of the work may be requested through online only (e-tender portal) as per provision of the e-tender in OPWD Code.
21. Any change in royalty and GST rate shall be applied in billing procedure which will be binding on the contractor and no extra claim will be entertained.
22. The bidder shall provide their valid e-mail ID, mobile Number, and correspondence address. Any official communication to be provided through E-mail ID will be treated as proper and authentic.
23. Other details can be seen in the bid documents and any conditions related to this tender will be followed as per the OPWD codal procedure.

24. Any addendum / corrigendum / cancellation of above tender will be published in the web-site <https://tendersodisha.gov.in> and in the notice board.

25. The authority reserves right to cancel any or all bids without assigning any reason thereof. Further details can be seen from the website <https://tendersodisha.gov.in>


Project Administrator
ITDA, Baripada

Memo No. 3426 / ITDA, Dated 06/10/25.

Copy submitted to the Director (ST), ST & SC Development Department, Odisha, Bhubaneswar for favour of kind information.


Project Administrator
ITDA, Baripada

Memo No. 3427 / ITDA, Dated 06/10/25.

Copy submitted to the Collector & District Magistrate, Mayurbhanj-Cum-Chairman, ITDA, Baripada for kind information.


Project Administrator
ITDA, Baripada

Memo No. 3428 / ITDA, Dated 06/10/25.

Copy forwarded to the Assistant Executive Officer (Tech.), Zilla Parishad, Mayurbhanj, Baripada for information. He is requested to attend the office of the undersigned on dt. 30.10.2025 at 11.00 AM to participate in the tender opening for verification & scrutiny.


Project Administrator
ITDA, Baripada

Memo No. 3429 / ITDA, Dated 06/10/25.

Copy forwarded to the Project Administrator, ITDA, Kaptipada / Karanjia / Rainangpur / Chief Development Officer-Cum-Executive Officer, Zilla Parishad, Mayurbhanj / Sub-Collector, Baripada / All Block Development Officer's of Mayurbhanj District / Chief Engineer & Basin Manager, Baitarani/ Subarnarekha, Laxmiposi/ Superintending Engineer, Baripada Irrigation Circle, Takatpur/ Executive Engineer, M.I. Division, Baripada/ Executive Engineer, R & B Division, Baripada/ Executive Engineer, N.H. Division Baripada/ Executive Engineer, Mayurbhanj Irrigation Baripada/ Executive Engineer, Rural Works Division, Baripada./ Executive Engineer, P.H.D. Baripada/Executive Engineer, Rural Water Supply Division Baripada/ Executive Officer, Baripada Municipality / Special Officer, LDA, Morada for information and with request to hang the Tender Call Notice in their Office Notice Board for wide publication.

Copy to Assistant Executive Engineer, ITDA, Baripada / Assistant Engineers, ITDA, Baripada / Cashier, ITDA, Baripada / Concerned Case Record / Notice Board for information & necessary action.

Copy to DeGM, Mayurbhanj, Collectorate, Baripada for information and wide publication in the web site from Dt. 09.10.2025 to Dt. 29.10.2025 up to 05.30 P.M. after that he is requested to delete same from the website. He shall confirm through a written reply.


Project Administrator
ITDA, Baripada