Letter No.-

OFFICE OF THE PANCHAYAT SAMITI BAHALDA ,MAYURBHANJ

2855

INVITATIONS FOR BIDS (IFB)

Bid ldentification No. 02

Date- 0902006

BDO Bahalda- 2025-26

The Block Development Officer, Bahalda Invites percentage rate bid tender on behalf of Governor
of Odisha from registered and eligible Civil Contractor of the state PWD (R&B)/\WR/Rural
Works/MI/CPWD for the following work eventually to be drawn up in the PWD Pl Form in
confirming with the detailed Tender Call Notice.

Approx. S
Sl. V:I':Je of Class of EMD in Kot ofBid Period of
No RAme ar e Work Work (Rs. In Bidder Rupees I?ocument Completion
Lakhs) (in Rupees)
1 2 3 4 5 6 /)
CONSTRUCTION OF ONE
1 OFFICE BUILDING AT X10,26,453.00 'C&'D' Estli:a?;(:r::?)st X 6,000 6 months
BAHALDA LAMPCS
CONSTRUCTION OF ONE 50 L0 tha
2 MT GODOWN AT BAHALDA X13,47,241.00 'C'&'D' ; X 6,000 6 months
LAMPCS Estimated Cost
DEVELOPMENT OF MAA 9% OF the
3 KICHAKESWARI TEMPLE AT %16,45,478.00 'C'&'D Estimated Cost % 6,000 6 months
BAHALDA

16. Cost of Tender Paper: Bids must be accompanied by paper cost of the amount specified for the
work in the table (Col No.6) in Annexure-A column in shape of Demand Draft (non-refundable)
drawn in any Nationalized Bank favour of BDO, Bahalda. L

17. Earnest Money Deposit: The bid must be accompanied with E.M.D amount as specified against
each work in shape of NSC/POTD/KVP/POSB/Deposit receipt of the scheduled commercial bank
duly pledged in favour of BDO, Bahalda.

18. Sale and Receipt of Tender Paper: The sale of the Bid documents will start from the date of
publication i.e., from dt: 11.02.2026 to 25.02.2026 up to 4.00 P.M. on working days. Bid should
be received at the Office of the Block Development Officer, Bahalda, Mayurbhanj, through Speed
post/Regd. post/Courier only (No tender paper will received by hand service) and super scribed
as “NAME OF THE WORK" BID IDENTIFICATION NO-B.D.O, BAHALDA (Written in Capital
letter) on the Body of cover. The last date of receipt of the bid documents will be dt:25.02.2026
up to 4.00. P.M.

19. The delivery personal must be a courier company authorised person with valid identity, postman
or any authorised personal of postal dept. in case of registry post/ speed post.

20. Date of Opening of the tender Paper: The Bids will open on Dt. 26.02.2026 at 11.00 A.M. at the

Conference Hall, Panchayat Samiti, Bahalda, MAYURBHANLJ in the presence of the bidders who
wish to attend. If the office happens to be closed (holiday) on the date of receipt/opening of the
bids as specified, the bids will be received/opened on the next working day at the same time and
venue without further notice. However, date of tender paper opening may be postponed as per
the convenience of the authority by intimating all the concerned tenderers through notice affixing
to notice board at Office of the Block Development Officer, Bahalda, Mayurbhanj.




21.

Additional Performance Security Deposit: Additional Performance Security shall be obtained from
the bidder when the bid amount is less than the estimated cost put to tenderers per works deptt.
Letter No. 4710 dt: 12.04.2022 In such an event, only the successful bidder who has quoted less
bid price/rates than the estimate cost put to tender shall have to furnish the exact amount of
differential cost i.e., Estimated cost put to tender minus the quoted amount as additional
performance security(APS) in shape of N.S.C/K.V.P/ Postal time deposit pass book/Term Deposit
receipt duly pledged in favour of BDO, Bahalda within seven days, otherwise the bid shall be
cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be
initiated against bidder.

Bellow 5% ] No Additional Performance Security

From 5% & above and below 10%

50% of (Difference between estimated cost put to tender
and Bid amount. '

From 10% and above

150% of (Difference between estimated cost put to tender
and Bid amount.

22.

23.

24,

25,

26.

27.

28.
29.

30.

The following Documents should be furnished with the tender paper failing which the tender is
liable for Rejection.

B) EMD Pledged in favour of BDO Bahalda.

B) Attested copy of valid Contractor Registration Certificate.

C) Attested copy of valid Pan Card & GST filling reports for the month of Jan’ 2026 otherwise

Tender will be rejected.

D) SC/ST Contractors submit original Affidavit in support of cast certificate and attested copy

Of Cast certificate.

E) Bank Draft towards cost of Tender paper in favour of BDO, Bahalda.
Engineering Contractors desiring to avail the exemption facility of EMD should submit an original
affidavit as regards, the fact of availing award of work without submission of EMD/ISD during the
current financial year. He should also produce original contract licence at the time of opening of
tender document to make necessary entry to that effect as such facilities are limited to three
participations in tender during a financial year. Otherwise, their tender will be liable for rejection.
The SC/ST Contractors desirous of availing preference should submit an original affidavit in
support of caste certificate and attested copy of caste certificate, otherwise their tender will be
liable for rejection.
G.S.T. as applicable shall be paid extra over and above the work value. The Contractor shall
however be required to submit the TAX INVOICE along with the R.A. / final bill released of the
G.S.T. amount by the department.
Shortfall of any required documents, Tender paper is liable for rejection.
A bidder can submit only one tender paper for a particular work. Submission of more than one
tender paper by a bidder for a particular tender will liable for rejection of all such tender papers.
Other details can be seen in the bidding document.
The authority reserves the right to reject any or all the tenders without assigning any reason
thereof.
Bid documents will be available at District website i.e. https://mayurbhanj.odisha.gov.in and will
be accompanied by the paper cost of the Tender paper in shape of Demand Draft Payable at SBI
Bahalda, Mayurbhanj and DTCN with all required documents of bidder as mentioned in Tender
call Notice to be sent to the Office of the Block Development Officer, Bahalda.

P
Block D opméﬂ fficer,

Ba Wmmgn{ Oﬁical‘
"B BAHALDA




Memo No. 256 Date: @?fﬁ;l—él%

Copy submitted to the Collector and District Magistrate, Mayurbhanj /Chief Development Officer-
cum-Executive Officer, Zilla Parishad, Mayurbhanj/District Registration Cooperative Society, Mayurbhanj
for favour of kind information and necessary action. > (Vg'

Block Developm%cfr\?\;mmnam Officer

Bahalda, Mayitirbhriy ¥

MemoNo. 287~ Date: 99-02-2006 BAHALDA
Copy submitted to the Sub-Collector Bamanghaty, Rairangpur / PA,ITDA Rairangpur / Tahasildar,
Bahalda / Tiring / Jamda / Kusumi / Bijatala/ Rairangpur /Bisoi/Block Development Officer, Tiring
/Rairangpur /Kusumi/Jamda/Bijatala/Bisoi ,CDPO,Bahalda/T iring/Rairangpur/Kusumi/Jamda /Bijatala/Bisoi
for kind information with request to lay the Tender call Notice in their respective Notice Board for wide

publication. :
/ g Q’L
Block Developffient Officer, officer

Bahalda, pment
MemoNo. 25E Date: 09-02-2098 ; BAHALDA
Copy to Office Notice Board for information of all concerned. /)Jd
2
Block Devel ent Officer, t Oiiicef?
Bahalday My @biatgpme"
Memo No. 269 Date: 09-02-2026 BAHALDA

Copy along with soft copy forwarded to the DeGM, OSWAN, Mayurbhanj for information and
requested to upload the detail Tender call notice to the District website for information of the

Public/Prospective Bidders. _

Block Devel¢ ment Officer

t
Bahalda, R) j -
Memo No. 290 Date: O9-CL-2026E ahalda, M BAHALDA

Copy to the Joint Director, (Advertisement)l & PR Department Govt. of Odisha, Bhubaneswar for
information and requested to kindly get it published in minimum space the above Tender call notice in two
Daily widely circulated Odia Newspaper in all Odisha edition on or before 11.02.2026 issues (e-mail id-

ipr.advt@gmail.com). _ ,
/ W\,,,L

Block Devel ©fficenpment Officer
Bahalda, Mayurbhanji s1 ALDA

Memo No. 29/ Date: 09-02-2026
Copy to the IIC, Bahalda /Tiring PS for favour of kind information with a request to deploy Police
Personnel in the Office Campus of the undersigned for smooth completion of the tender opening process on
26.02.2026 from 11.00 A.M. to till completion. q/('
Block Develop Officer,

BahaldggyMéyrbhatgpment Officer
MemoNo. 292 Date: 09-2-2094 BAHALDA

Copy to all Tender Committee members for information and requested to present for opening of the

Tender in the given date, time & venue unfailingly.
%XL :
Block opment Officer,

Bah MWWGM Ofﬁ;ef
“ - BAHALDA —



4 gl
i

GOVERNMENT OF ODISHA
P.R. & D.W. DEPARTMENT

PANCHAYAT SAMITI,
BAHALDA

MAYURBHANJ

BID DOCUMENT

FOR THE WORK

DEVELOPMENT OF MAA ;
KICHAKESWARI TEMPLE AT BAHALDA




HECK LIST TO BE FILLED UP AND SUBMITTED BY THE BIDDER

Name of the work :-
Name of the Contractor:-
House No./ Plot No.:-

AT :-

P.O:-

P.S:-

District:-

State:-

PIN:-

Sl.

No Particulars

Whether furnished

YES NO

Cost of tender paper Money receipt shall be enclosed in
original Rs.

Earnest Money Deposit

Contractor’s Registration Certificate (License)

Copy of valid GST clearance certificate

Copy of PAN Card

Certificate of Tools and Plants

Annexure-C

Complete filled in and duly certified Annexure-A, Annexure-B,

No Relationship Certificate in Annexure-D

Wl 0| Nl o] | & W

A declaration to the effect that there has been no
conviction/imprisonment for an offence involving moral
turpitude.

Affidavit regarding authenticity of the credentials

11

Past Performance of the Contractor in the Prescribed

12

Attested Copies of Cast Certificate for ST/SC Contractor/
Affidavit claiming ST/SC

13

the bidder

Signed Copy of DTCN and Price bid duly filled in & Signed by

14

Bidder Contact Address Filling Mandatory.

Signature of Contractor

(2]

Block Pévelopment Officer,
Bahalda



Terms and condition

1

The Tender Paper can be downloaded from date. 11.02.2026 to 25.02.2026 from the website
s:/ /mayurbhanj.odisha.gov.in .

The sealed Tender Paper will be received on official working days only from 10.30 AM to 4.00 PM from
date11.02.2026 to 25.02.2026. The same should be submitted either through registered/ speed post
addressing to the BDO, Bahalda. The sealed envelope shall be super scribed as "Tender Paper". (Name of
the Project & SL No.) The undersigned will not be held responsible for any delay in the postal service.

The Tender Paper will be opened at 11.00 AM on date.26.02.2026_in presence of the bidders or their
authorized representatives and Block tender committee.

Earnest Money Deposit must be accompanied with the bid document of works Department Govt. of Odisha.
Tenders not accompanies with bid security declaration shall be liable for rejection.

The following documents should be furnished along with the tender paper failing which the tender is liable
for rejection.

Self Attested copy of the contractor valid registration certificate.
Attested copy of PAN CARD/ Labour License/GST clearance Certificate.

Demand Draft (Nonrefundable) amounting to Rs.6000/- drawn in any nationalized
Bank in favour of BDO Bahalda.
Attested copy of caste certificate for SC/ST contractor desirous of availing preference.

Signed copy of DTCN and price bid duly filled in and signed by the tenderer.
An affidavit regarding authenticity of the credentials.

Name of the Project and SL. No. will be mentioned in cover of

the Envelope.

Mailing address of registered office/site office of the bidders for future
correspondence.

The EMD amount will be forfeited, if the tenderer backs out from the offer of acceptance of
Tender by the competent authority.

The Tender has to show all required original documents at the time of opening of the tender for
verification.

An affidavit in support of the authority of document including No Relation Certificate and detail work
programme should be attached with the Tender Paper.
The Contractor must have executed similar nature of works and financial turn over in last three years. The

tenderers are required to submit the list of T & P Possessed, list of works executed and successfully completed
the Civil works during last three years. The above information should be certified by the concerned authority
not below the rank of BDO/ Executive Engineer.

Blo en(pment Officer,

Signature of Contractor Bahalda

3]



9

10

11

12

13

14

15

16
17

18

19

21

If the rate quoted by the tenderers is found to be same, Tender Committee will decide the Tender.
Excess bid amount quoted by the bidder, if any, in respect of any work shall not be accepted.

The authority Reserves the rights to reject or cancel any or all the Tender without assigning any reason
thereof.
All the tenders where rate quoted is 15% (or more than 15%) less than the scheduled rate will be rejected.

The tender is to be submitted in sealed envelope with all documents described and required as per the relevant
clauses of the DTCN and Special Conditions if any. The envelope to be superscripted as the bid of the work
as mentioned in column No.3 of the Tender Call notice.

The Projects must be completed within the scheduled period of time, irrespective of receipt of allotment
under the scheme.

SC/ST Tenders can avail facilities as per Govt. circular.

The bidder shall have to furnish an affidavit along with the bid regarding the authenticity of the bid document.

Additional performance Security deposit shall be obtained from the bidder when the bid amount is less than
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/rates
than the estimated cost put to tender shall have to furnish the exact amount as specified in item no.5 of Bid
Identification no.02 as Additional performance Security (APS)in shape of Demand Draft/ Term Deposit
Receipt pledged in favour of Block Development Officer, Bahalda within Seven days, otherwise the bid shall
be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated
against bidder.

All bids received will remain valid for a period of 90 days from the last date of receipt of bids and the validity
of the bids can also be extended, if agreed to by the bidders with the Department.

If the L-1 bidder does not turn up for agreement after finalization of tender, then she/he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the bidder. In that case L-2
bidder if fulfill, other required criteria would be called for drawing agreement for execution of work subject
to the condition, that L-2 bidder negotiate at per with the rate quoted by the L-1 bidder otherwise tender will
be Cancelled.

The rates to be quoted by the contractor shall be excluding GST. The implementation of the GST rules by

the Govt. of Odisha is to be accepted by the bidder at any point of time.

Payment of work bill(S) will be made on receipt of allotment under the Scheme (Project allocation wise)

Signature of Contractor Block opment Officer,

Bahalda

4]



GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS (IFB) IDENTIFICATION NO. 02 / MBJ / 2025-26
BLOCK DEVELOPMENT OFFICER, BAHALDA
DETAILED TENDER CALL NOTICE

. The Block Development Officer, Bahalda on behalf of Government of Orissa invites Percentage

rate basis bids for execution of Civil works as detailed in the ANNEXURE ‘A’ from the Class of
bidders registered with the State Government and bidders of equivalent Grade/Class registered
for execution of Civil works on production of definite proof from the appropriate authority. The
bidders may submit bids for any or all of the works annexed hereto.

. Bid document consisting of plan, specification, the schedule of quantities and the set of items
and conditions of contract and other necessary documents can be seen in the office of the
undersigned during office hours every day except in Sundays and Public holidays till the last
date of sale and receipt of bid documents.

Bids must be accompanied by Demand Draft (Non-refundable) of bid document specified for the
work as mentioned in the Col. No.6 of the ANNEXURE ‘A’ failing which the bid shall be liable
for rejection. Bidders desirous to hire machinery or equipment's from outside the State are
required to furnish 2% of the amount put to bid as bid security.

. The bid document can be downloaded from 11.02.2026_and close on 25.02.2026 and the bid
documents shall be received from 10.30 AM to 4.00 PM from 11.02.2026 to 25.02.2026

. Bid information’s and tender paper can be downloaded from website

h mavurbhanj.odisha.cov.in .

&

>
/
Signature of Contractor Block lopment Officer,

Bahalda .

(5]



6. The bid will be opened on 26.02.2026 at 11.00 AM at Conference Hall in the office of the Block
Development Officer, Bahalda in the presence of the bidders who wish to attend. If the office
happens to be closed on the last date of receipt of the bids as specified, the bids will be received
and opened on the next working day at the same time and same venue.

7. The value of the work put to bid is Rs. As per Col. No.5 of ANNEXURE — ‘A’.

8. The bid document needs to be completed and submitted with copies of all the documents as
required in the Invitation For Bids (IFB). Following is the summary of the copies of documents

required to be submitted along with the completed bid document.

(i)
(i)
(iii)

(iv)
(v)
(vi)

(vii)
(viii)

(ix)
(x)
(xi)

(xii)
(xiii)
(xiv)
(xv)

Contractor's Registration Certificate (License)

E.M.D. in the prescribed mode as required under clause 11 of DTCN.

GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612
as required under clause 14 of DTCN.

Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.

An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.
A declaration to the effect that there has been no conviction/imprisonment for an offence
involving moral turpitude.

List of T & P/Vehicles/machineries in the prescribed proforma as required under close 63 of
DTCN.

Past performance of the Contractor in the prescribed proforma as required under close 59
of DTCN.

No relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.
Compliance to qualifying criteria if any.

The mailing address of Registered Office/Site office of the bidder as required under clause
30 of DTCN.

Money receipt of Tender document shall be enclosed in original.

Signed Copy of DTCN and Price bid duly filled is & Signed by the bidder.

Attested Copies of Cast Certificate in case for ST/SC Contractor.

Name of the Project & SI. No. will be Superscribed in cover of the envelop.

9. The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by the
competent authority as concurred in by Law Deptt. & Finance Deptt. In their UOR No. 848/L dt.
31.056.97 & UOR No. 202/WFD dt. 6.3.98 respectively. (Works Deptt. Memo No.
9101/dt.30.03.98)

Signature of Contractor

Bahalda

[6]



10.

11.

12.

13.

14.
15.

16.

17.

As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1% April 2005 in the
event of enactment of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption ‘Sales
Tax' printed at various clause of DTCN stands modified as ‘GST'. The bid shall not at the
discretion of the competent authorities by considered unless accompanied by the true copies of
GST Registration No. and valid GST clearance certificate in Form 612 issued by the Sales Tax
Authorities and the original thereof to be produced if required at the time of opening of the bid.
The bidder registered in other State Government is required to produce non-assessment
certificate obtained from the Sales Tax Commissioner Government of Orissa at the time of
submission of bid document. The rates quoted by the bidder shall be deemed to be inclusive of
GST of all the materials that he will have to procure for performance of the contract. Deduction
of GST at source @ 18% from the gross amount payable to the bidder shall be made and
credited to the Government in terms of statutory provision U/S 54 of the Orissa GST Act. 2004.
The earnest money will be retained in case of successful bid and will be dealt with as per the
terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money
of the unsuccessful bidder will be refunded on application after the tender is finally accepted and
agreement concluded.

The bidder whose bid is selected for acceptance and who has no fixed deposit with the
Government of Orissa, shall within a period of seven days upon intimation given to him of
acceptance of his bid make an initial security deposit in the form of NSC/ Post Office Time
Deposit/Post Office Savings Bank Account/ Kissan Vikas Patra / Deposit receipt of Scheduled
Bank and in no other form as earnest money shall be 1% of the value of the bid amount and
sign agreement in the P.W.D. form No. F2 (Schedule XLV No.61) for the fulfilment of the
contract in the office of the Block Development Officer, Bahalda. The security deposit together
with the earnest money and the amount withheld according to the provision of F2 agreement
shall be retained as security for the due fulfillment of this contract. Failure to enter into the
required agreement and to make the security deposit as above shall entail forfeiture of the
earnest money. No bid shall be finally accepted until the required amount of security money is
deposit. The written agreement to be entered into between the bidder and the Government shall
be the foundation of the rights of both the bidder and the Government and the contract shall be
deemed to be incomplete until the agreement has first been signed by the bidder and then by
the proper officer authorized to enter into the contract on behalf of the Government. The security
deposit will be refunded after one year from the date of completion of the work and payment of
the final bill. This will not carry any interest.

Bid must be submitted in sealed covers. Bid documents received after due date and time will
not be entertained. No. bidder will be permitted to furnish his bid in his own manuscript.

The work is to be completed in all respect within the stipulated date which is mention in DTCN.
All bids received with remain value for a period of one month from the date of receipt of bids or

till the date of drawl of Agreement whichever is earlier and validity of bids can also be
extended if agreed by the bidder and the Department.
The date of issue of the notice to the bidder to attend Block office for signing the agreement
shall be treated as the date of commencement of work, unless otherwise specifically mentioned.
The bidder whose bid is accepted must submit a programme of work immediately after issue of
work order for approval by the Engineer-in-charge.
The bidder shall carefully study the tentative drawing and specifications applicable to the
contract and all documents, which form part of the agreement to be entered into by the accepted
bid and detailed standard and specifications for Orissa and other relevant specifications and
drawings, which are available for sale. Complaint at a future date that and specifications have
not been seen by the bidder cannot be entertained.

/
Signature of Contractor Block Demﬁicer,

Bahalda

(7]



18.

19.

Every bidder is expected before quoting his rates to inspect the site of the proposed work. He
should also inspect the quarries and approach road to quarries and locality of the work and
satisfy himself about the quality and availability of materials including the medical aids, labour
and foodstuff etc. In every case the materials must comply with the relevant specifications.

The bidder will be deemed to have satisfied himself that the rates quoted by him:in the bid
will be adequate to complete the work according to the specifications and conditions attached
to and that he has taken into account all conditions, difficulties that may be encountered during
its progress and to have quoted labour rates and materials, entry tax and other duties, leads,
lifts, delfts, loading and unloading and freight for materials and all other incident charges
necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of
the work and his authorized subordinates. In the course of awarding a work, the Department
may desire the analysis of the rate arrived for against any item(s) of work.

Complaints at future date that the availability of materials, labour or any other factor have
been misjudged cannot be entertained. It should be understood clearly that no claim whatsoever
will be entertained afterwards on the plea of non-availability of proper quantity and quality of
materials, including foodstuffs or fol any other.

The bidder shall bear in full various incidentals, sundries and contingencies necessitated by the
work within the following or similar category.

Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable
under various Acts & Rules including GST, ferry tolls, conveyance charges and other cost on
account of land buildings including temporary building and temporary electric connection to work
site as well as construction of coffer dam, construction of service road, haul road, diversion and
its maintenance till completion of work required by the bidder for collection of materials, storage
housing of staff or other purpose of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitation
arrangements therein to the satisfaction of the local health authorities should be arranged by
the bidder.

Suitable water supply including pipe water supply wherever available should be provided for the
staff and labour as well as for the work.

Fees and duties levied by the municipal/ canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and
medical aid to the labourer engaged for the work.

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at
work and approaches in order to protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also become payable due to operation of the Workman's Compensation Act.
The bidder has to arrange adequate lighting arrangement for the work wherever necessary at
his own cost.

=

—
Signature of Contractor Block Devo%e’nt Officer,

Bahalda

(8]



20.

7y B

22.

23.

24,

Govt. of Odisha, work Department has been pleased to fix the Additional Performance
Security vide office memorandum No........, Dt.conrancnnnn. Additional performance
security shall be obtained from the bidder when the bid amount id (i) below 5% less than
estimated cost put to tender, No Additional Performance Security. (ii) From 5% and above and
below 10% less than estimated cost put to tender, 50% of (Difference between estimated cost
put to tender and bid amount.) & (iii) From 10% and above less than estimated cost put to
tender, 150% of (Difference between estimated cost put to tender and bid amount) in shape
of term Deposit Receipt pledged in favour of the Block Development Officer, Bahalda/ Bank
Guarantee in favour of the BDO, Bahalda from any Nationalized / Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar within seven days of issue of Letter of
Acceptance (LoA) by the Block Development Officer (By Email) to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and Earnest Money Deposit/ Bid
Security shall be forfeited. Further, proceeding for biacklisting shall be initiated against the
bidder.

The bidders shall have to sign on each page of tender schedule, DTCN and the credentials
submitted by him. In addition, bidders shall have to submit an affidavit along with the bid
regarding authentication of bid documents, credentials including security deposits/additional
performance security deposits. The bidder shall not be allowed to engage power of Attorney
holder for the purpose.

In event of item rate bid each bidder must quote a definite rate for each items of work for
subsequent inclusion in the contract. Bids containing indefinite terms such as estimated rates
or schedule of rates or rates on percentage basis will not be considered. The bidder may at his
option quote reasonable rate for each item of work carefully so that the rate for one item should
not be unworkably low and for other too high.

All rates should be for finished items of works unless otherwise specifically mentioned in the
tender schedule.

In case of Item rate bids, the rate should be written both in words and figures and in decimal
coinage and in case of discrepancy in rates between words & figures the rates written in words
will prevail. The bidders may also show the total of each item and the grand total of the whole
bid. In case of discrepancy in the rates quoted against each item of work in figure and total of
each item, the lesser amount shall be treated as valid.

In case of Percentage rate contracts the schedule of quantities shall mention estimated rate
of such item and amount thereto. The bidder has to mention percentage excess or less over the
estimated cost (in figures as well as words) in the prescribed format appended to the bid
document. The bidders participated in the bid for more than one work may offer conditional
rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared and
recorded first. The rebate so offered, shall be considered after opening of all packages called in
the same bid invitation notice.

In case of percentage rate bids, only percentage quoted shall be considered. Percentage
quoted by the bidders shall be accurately filled in figures and words, so there is no discrepancy.
If any discrepancy is found in the percentage quoted in words and figures, then the percentage
quoted by the bidder in words shall be taken as correct. If any discrepancy is found in the
percentage quoted in percentage excess/less and total rate quoted by the bidder then
percentage will be taken as correct. The percentage quoted in the bid without mentioning excess
or less and not supported with the corresponding amount will be treated as excess. The bidder
will write percentage excess or less up to one decimal point only. If he writes the percentage
excess or less upto two or more decimal points, the first decimal point shall only be considered
without rounding off. Where the bidder has omitted to quote the rates either in figures and words,
the Officer opening the bid should record the permission.

Signature of Contractor Block Dev rn40fﬁcer,

Béf‘ru!da

[9]



If the bidder is not willing to accept the amount so fixed in the above manner and declines to
execute the work the EMD of the bidder shall be forfeited to Government. Bills for percentage rate
bids shall be prepared at the estimated rates for individual items only and the percentage.excess or
less shall be added or subtracted from the gross amount of the bill.

The bid should be written legible and free from erasures overwriting or correction of figures and
words and all overwriting should be neatly scored out and rewritten and corrections whenever
unavoidable should be done by writing over the dated initial of the bidder.

25. In accordance with Section 194C of The Income Tax Act 1961, 2% (two percent) of the gross
amount of the bill followed by Surcharge and Education Cess (as admissible) shall be deducted
towards Income Tax from the bills payable to the bidder. The bidder shall have to furnish true
copy of PAN Card issued in accordance with the provisions of The Income Tax Act 1961 along
with the bid.

26. The bidder shall have to furnish the complete postal address of his address of his Registered
Office as well as Site Office for making all future correspondences. Any notice or instructions to
be given to the bidder under the terms of the D.T.C.N/ Agreement shall be deemed to have been
served upon him if and only if dispatched by Registered Post in the address of his registered
office / site office or in the mailing address last provided by him.

27. Labour Cess as admissible shall be deducted from the gross amount of the bill payable to the
bidder.

28. The bid containing extraneous conditions not covered by the invitation notice are liable for
rejection and quotations should be strictly in accordance with the bid invitation notice. Any
change in the wording will not be accepted.

29. Conditional bids will not be taken into consideration.

30. On no account, whole or any part of the contract work shall be sublet / off loaded to surrogated
executants or transfer be made by execution of a deed of Power of Attorney (hereinafter called
as ‘subletting’) without prior written approval of the competent of the Department. In such an
event the arrangement may be rescinded. The bid accepting authority shall keep the following
points in view in the event of grant of such permission for subletting. Wherever such approval is
granted, the bidder shall not be relieved of any obligation or duty or responsibility, which he
undertakes under the Agreement.

(i) Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the
Contractor himself cannot directly run the Contract.

(ii) In all cess, Sublette shall be a Contractor of the same or higher capacity or class as the original
Contractor.

(iii) Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma
annexed vide ANNEXURE ‘C' of DTCN, so as to assess the capability of the Sublette.

(iv) Sanctioning authority shall also see the terms and conditions of the agreement between the
Contractor and the Sublette in order to satisfy himself that the Contractor is not subletting the
work for carrying a middleman’s profit.

(v) It shall be observed at the time of subletting that the Government will not be put to any loss on
account of substandard execution due to compromise in the quality of work and materials.

31. Letters etc. found in the tender box raising and lowering the rates or dealing with any point in
connection with the item rate bid will not be considered.

— - '/—'_
Signature of Contractor Block D pment Officer,

Bahalda

[10]



32

33.

34,

35.

36.

37.

38.

39.

40.

41.

Schedule of Quantity accompanies the bid invitation notice: It shall be definitely understood that
the Government do not accept any responsibility for the ‘correctness and completeness’ of this
schedule and this schedule is liable for alternations or omissions, deductions or addition as set
forth in the conditions of contract and such omissions, deductions, additions or alternations shall
in no way invalidate / validate the contract and no extra monetary compensation will be
entertained.

The authority reserves the right to make such increase or decrease in the quantity of items of
works mentioned in the schedule attached to the bid invitation notice as may be considered
necessary for the satisfactory completion of the contract work. All such increase or decrease
shall in no way invalidate / vitiate the contract rates. The bidder shall not be entitied for any
compensation on this account except for grant of extension of time wherever considered
necessary.

Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of
rates based on actual analysis approved by the competent authorities on execution of
Supplementary Agreement.

During execution of the work, there is every likelihood of such items of work, which do not find

place in the current schedule of rates or in respect of such items, which are given in the schedule
of items for which the bidder has not quoted his rates. The bidder will have to carry out these
items of work. Rates of such items of work which do not find place in the current schedule of
rates referred to above shall be decided by the APD Tech. of the DRDA, Mayurbhanj and the
decision of the APD Tech., shall be conclusive and binding upon the bidder. The payment on
such items of execution shall be made on drawl of Supplementary Agreement.

The quantities in respect of the items for which the quoted rates are more than 212% of the
estimated rates are not allowed to be varied by more than five percent. In case, it seems to
exceed the limit prior approval of the competent authority should be obtained in accordance with
Para 6.3.15 of OPWD Code (Vol.l)

It should be understood clearly that no claim whatsoever will be entertained in regard to extra
items of work or extra quantity of any item besides, estimated amount, unless written order is
obtained from the Engineer-in-charge and rates settled and supplementary agreement drawn
before the extra item(s) of work are taken up.

The work may be splitted up and distributed among several Agencies if considered necessary
on the exigency of the circumstances of the work and the bidder is not entitled to any
compensation on this account.

Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who
undertakes execution of work through labour, should produce valid license from licensing
authority of Labour Department (labour license) before drawl of agreement.

In every case in which by virtue of the provisions of Section 12, sub-section (1) of the Workman’s
Compensation Act, 1923, Government is obliged to pay compensations to a workman employed
by the contractor in execution of the works, Government will recover from the contractor the
amount of compensation so paid and without prejudice to the rights of Government under
Section (I) sub-section (2) of the said Act, Government shall be at liberty to recover the amount
or any part thereof by deducting it from the security deposit or from any sum due by Government
to the contractor whether under this contract or otherwise Government may not be bound to
contest any claim made against them under Section 12, sub-section (1) of the said Act except
on the written request of the contractor and upon his giving to Government full security for all
cases for which Government might before liable in consequence contesting such claim.
Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa

and will not pay less than the Fair Wages fixed by Government to the labourers engaged by him
for the work. In case of any complaint by the labourer about the nonpayment of his wages as
per the

Signature of Contractor Block Dev { pment Officer,

Bahalda
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42.

43.

44,

45,

46.

47,

Prevailing Minimum Wages Act, the B.D.O. shall have the right to investigate and if the bidder
is found to be default, the Block Development Officer may recover such amount due from the
bidder and pay such amount to the labour directly under intimation to the local Labour Office of
the Government. The decision of the Block Development Officer is final and binding.up on the
bidder. An undertaking to this effect is annexed herewith vide ANNEXURE ‘B’

The bidder will have to submit the Block Development Officer, Bahalda monthly return of labour
both skilled and unskilled employed by him in the work. The bidder should keep himself in touch
with the Engineer in charge for smooth execution of the work and arrange adequate labour
depending on the workload and working space available. No claim for detention of labour on
any account will be entertained.

Any damaged cause to the work due to ‘any cause’ whatsoever during execution, the bidder will
make good until it is handed over to the Department in complete shape. Any cause shall mean
and include’ National Calamities’ of all kinds.

The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of
India Ministry of Works, Housing and Supply vide order no. 44150 dt. 25.1.1957.

All preliminary works such as GSTs, mixing platform etc. are to be done by the bidder at his own
cost. No payment will be made for benchmarks, level pillars, profiles, benching and leveling the
ground wherever required. The rates to be quoted should be for finished item of work inclusive
of carriage of all materials and incidental items of works.

After the work is finished all surplus materials & debris should be removed 100m. clear away
from the site of the work. Preliminary work such as GSTs, mixing platforms etc., should be
dismantled and all materials removed from the site and premises be left neat and clean and this
should be inclusive of the rates.

In view of the addendum to the conditions of contract, vide Works Department Circular No.
24716 Dt. 24.12.2005 the existing / relevant provisions incorporated in this DTCN/Original
standard F2 Agreement stands modified to the extent as detailed herein below. This addendum
shall be conclusive and binding upon the bidder and shall form part of the Agreement.

Time Control.

ii)

iv)

Signature of Contractor Block De;

. Progress of Work and Re-scheduling Programme.

The Block Development Officer shall issue the letter of acceptance to the successful bidder. The
issue of the letter of acceptance shall be treated as closure of the bid process and
commencement of the contract.

Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-
charge for approval of a programme commensurate to clause no. (i) showing the general
methods, arrangements and timing for all the activities in the work along with monthly cash flow
forecast.

To ensure good progress during the execution of the work the bidders shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4 the whole
time allowed under the contract has elapsed, 1/2th of the whole of the work before % of the
whole time allowed under the contract has elapsed, 3/4!" of the whole of the work before 3/4% of
the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-charge that the actual progress of the work
does not confirm to the programme to which consent has been given, the bidder shall produce,
at the request of the Engineer-in-charge, a revised programme showing the modifications to
such programme necessary to ensure completion of the work within the time prescribed for
completion. If the bidder does not submit an update programme within this period, the Engineer-
in-charge may withhold the amount of 1% of the contract value from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the over
due programme has been submitted.

J ment Officer,
Bahalda
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An update or the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

v) The Engineer-in-charge’s approval of the programme shall not alter the bidder’s obligations. The
bidders may revise the programme and submit it to the Engineer-in-charge again at any time. A
revised programme is to show the effect of Variations and Compensation Events.

B. Extension of the Completion Date.

The time allowed for execution of the work as specified in the contract date shall be the essence
of the Contract. The execution of the work shall commence from the 15" day or such time period
as mentioned in Letter of Award after the date on which the Engineer-in-charge issues written
order to commence the work or from the date of handing over of the site whichever is latter. If
the bidder commits default in commencing the execution of the work as aforesaid, Government
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the
Earnest Money Deposit and Performance Guarantee/Security Deposit absolutely.

As soon as possible after the contract is concluded the bidder shall submit a Time and Progress
Chart for each milestone and get it approved by the Department. The chart shall be prepared
indirect relation to the time stated in the Contract documents for completion of items of the work.
It shall indicate the forecast of the dates of commencement and completion of various trades of
section of the work and may be amended as necessary by agreement between the Engineer-
in-charge and bidder within the limitations of time imposed in the contract document, and further
to ensure good progress during the execution of the work, the bidder shall in all cases in which
the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the bidder shall
immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do al that may be
reasonably required to the satisfaction of the Engineer-in-charge to proceed with the work.

(i) Force majeure, or

(ii) Abnormally bad weather, or

(iii)Serious loss or damage by fire, or

(iv)Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing
work not forming part of the Contract.

(vi)In case a variation is issued which makes it impossible for completion to be achieved by the
intended completion date without the bidder taking steps to accelerate the remaining work and
which would cause the bidder to incur additional cost, or

(vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract
date is beyond the bidder’s control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by
the bidder in writing within fourteen days of the happening of the event causing delay. The bidder
may also, if practicable, indicate in such a request the period for which extension is desired.

(viii) In any such case a fair and reasonable extension of time for completion of work may be

given Such extension shall be communicated to the bidder by the Engineer-in-charge in writing,
within 3 (three) months of the date of receipt of such request. Non-application by the bidder for
extension of time shall not be a bar for giving fair and reasonable extension by the Engineer-in-
charge and this shall be binding on the bidder.

en(fficer,

Bahalda

Signature of Contractor Block Deve
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C.

48.

49,

Compensation for Delay.

If the bidder fails to maintain the required progress in terms of Clause “A’(Time Control) or to
complete the work and clear the site on or before the contract or extended date of completion,
he shall, without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as agreed compensation the amount calculated at
the rates stipulated below as the APD Tech. (whose decision in writing shall be final and binding)
may decide on the amount of tendered value of the work for every completed day/month (as
applicable) that the remains below that specific in Clause “A” (Time Control) or that the work
remains incomplete.

This will also apply group of items for which a separate period of completion has been specified.
Compensation @ 1.12% per month of delay of work to be computed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Bid Value of work or to the Bid Value of the item or group of items
of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the bidder
under this or any other contract with the Government in case, the bidder does not achieve a
particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Clause “E"(Management Meeting) the amount shown against that milestones shall be withheld,
to be adjusted against the compensation levied at the final grant of extension of time.
Withholding of this amount on failure to achieve a milestone shall be automatic without any
notice to the bidder. However, if the bidder catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the bidder fails to make
up for the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest Whatsoever shall be payable on such
withheld amount.

Management Meetings

Either the Engineer or the bidder may require the other to attend a management meeting. The
business of a management shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken is to be decided by the Engineer either at the management meeting or after
the management meeting and should be stated in writing to all who attended the meeting.

In case of delay in acquisition of land/handing over possession of work site no compensation
will be admissible but extension of time will be allowed if applied in the proper format.

If a bidder removes any Govt. material or stores supplied to him from the site of the work in

contravention of the provision of this clause with a view to dispose of the same dishonestly, he
shall be in addition to any other liability civil or criminal arising out of the contract be liable to pay
penalty equivalent to five time of the price of the materials or stock. The penaity so imposed
shall be recoverable at any time from the sum that may be due then or at any time thereafter
become due to the bidder or from his security deposit or the proceeds of sale thereof. The bidder
will be responsible for the misuse, loss, and damage due to any reason whatsoever on any
materials of the Department supplied to him for the execution of the work. In case of loss damage
or misuse of the Departmental materials issued to him recovery at the rate at that time (i.e.
market rate or the issue rate of the Department which ever will be more) will be deducted from
the bills or his other dues.

=
Signature of Contractor Block %t Officer,

Bahalda
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50.

51.

52.

53.

54.

55.

56.

57.

58.

Over and above these conditions including the technical specifications the terms, condition,
rules and regulation and specifications laid down in Orissa Detail Standard & Specification Code
are aiso binding upon the bidder.

In accordance with works Department Circular No.15443 dated 01.08.2005 the intending bidder
shall have to furnish the following information in the Proforma enclosed herewith vide
ANNEXURE ‘C' duly certified by the Executive Engineer/ BDO, Bahalda under whom he has
executed the work(s) in order to judge his past performance. The bidder shall have to furnish a
declaration in a separate sheet regarding conviction/ imprisonment for an offence involving
moral turpitude. In the absence of such vital information the bid shall be finalized in accordance
with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in no
way be held liable for creating credentials suo motto from the official records but to examine the
authenticity of the credentials furnished by the bidder along with the bid.

No Relationship Certificate.

The bidder shall have to furnish a certificate along with the bid to the effect that he is not related
to any officer in the rank of an Asst. Engineer and above in the State P.W.D. or Asst. Secy. And
above in the water Resources Department. If the fact subsequently provides to be false the
contract will be rescinded. The earnest money and the total security will be forfeited and he shall
be liable to make good the loss or damage resulting from such cancellation. The proforma for
no relationship certificate is enclosed herewith vide ANNEXURE'D’

The bidder shall shin as a token of final acceptance of the plans, sections and agreements for
the work prior to take up the work for execution.

The bidder has to supply necessary labour and materials for the purpose of alignment laying
whenever required at his own cost.

The bidder should arrange necessary tools and plants, vehicles, machineries such as pump,
road rollers etc. required for the efficient execution of work at his own cost. The running charges
of such plant and cost of consumables and conveyance are to be borne by the bidder.

In the event of delay in supply of departmental materials and supply of design reasonable
extension of time shall only be granted on the application of the bidder. No claim*for monetary
compensation will be entertained under any circumstances.

Under no circumstances, interest shall be chargeable for the dues or any additional dues, if any
payable for the work.

Protection against flood.

In case of flash and untimely floods in the river during the period of execution resulting in
overtopping of coffer dam and flooding of the work area, the bidder shall make his own
arrangement at his cost to shift the incliners, equipment’s, materials labour and departmental
machineries if hired by the bidder to a safe place. The work shall have to be resumed after
receding of floods and necessary strengthening of cofferdam and the bidder at his cost will do
dewatering. The Department may consider extension of time for the completion of the work if
the discontinuance of the work is beyond all reasonable attempts of the bidder to such
eventualities.

Signature of Contractor
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59.

60.

The debris, sand and other materials, accumulated in the working area during flash floods or
regular floods in the monsoon shall be removed by the bidder as required for continuing the
work at his own cost. By any chance, if any excavated portion that could not be filled with concert
by the bidder, gets filled up during the monsoon period with earth such removal will not be paid
further. The bidder will have to re-excavate the same at his own cost.

It shall be distinctly understood that it is entirely the responsibility of the bidder to make
such arrangement as may be required from time to protect the men, machinery materials
and the work under progress and the work for which the measurements were recorded
and payment made, against damages either during working season or during the flood
season. The Department accepts no liability, what so ever for any damage or loss of men,

materials and the work if such hindrance is caused to the progress of work.

The bidder should provide at his own cost adequate protective measures to the completed works
at the end of working season or working in progress flood during monsoon till completion and
handing over of the entire work.

During Excavation of out-off trench, shoring, shuttering cost and carnage of materials including
all taxes to be borne by the bidder. Only the designed sectional quantity will be paid. Dewatering
from the foundation trench including hire and running charges of pump will be borne by the
bidder.

Earth Work:

a) The earth work quantity will be assessed from cross section taken at suitable intervals as
decided by the Engineering-in-charge. Initial levels will be taken with reference to the
benchmark, which should be kept at site till finalization of the contract. Both the parties to
the contract should sign the initial cross sections before starting the work. Final level is to be
taken and recorded in level book after completion of the work in all respect and the bidder
is to sign the final level recorded by the department in token of acceptance of final
measurements. The plotting of final levels should also include initial level, designed level &
executed level in three distinct indelible ink. At the time of recording of such level by the
Department, the bidder shall have to deploy his qualified Engineers, so as to assist him to
witness the levels.

b) Payment for earth in banking by section measurement, will be made by deduction 12.5%
(twelve and half) and 5% (five percent) towards settlement if measurement id taken before
monsoon and after one monsoon respectively.

c) If final measurement of earth is taken after two successive rainy seasons and after due
settlement of earth work, minimum settlement allowance will be deducted on actual
observation by the Engineer-in-charge.

d) Borrowing of approved type of earth and disposal of cutting earth are at the cost and risk of
the bidder. The Department is in no way liable for any damages caused to any individual(s)
nor shall any extra payment be made to the bidder.

e) Earth work beyond the required design section will not be paid.

f) Earth available from cutting sections should be utilized in filling sections.
g) The earthwork includes all leads, lifts & delfts including conveyance by all means i.e. by
manual, mechanical or both.

--/

Signature of Contractor Block elopment Officer,
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h) Regular reliable borrow pits witness are essential for maintenance for which the bidder shall
be responsible. If he fails to make or maintain borrow pits and witness in the reliable manner
to the satisfaction of the Engineer-in-charge, the later may at his option re-ensure the cubic
contents of earth on embankment and deduct from the bill of the bidder such percentage
which may be judged towards shrinkage settlements and also be in such adjustment as he
thinks fit considering all leads and payment be made in the event of entertained by the
Department on the curtailment of earth work extra leads and lifts.

61. Specification for Breach Closing works in River Embankments:
Before breach closing, the scour pocket filled with water should be dewatered and dried.
The seat of the embankment should be ploughed 8" deep before earth is put in for which
no extra payment will be made.

62. a) The rates quoted by the contractor shall be deemed to be exclusive of GST on all the
materials that he will have to purchase for performance of this contract.

b) The rates quoted by the contractor in the tender for works shall exclude GST that may be
levied on turnover on works contract according to the Laws and Regulations as applicable
from time to time & as amended from time to time of GST Act-2017.

c) GST on works contract will be deducted at applicable rate from the bill and credited to
Govt. account.

d) 1 % (One percent) of the gross amount of the bill will be deducted from the contractors bill

towards labour Cess as per Odisha building and other construction workers (RE & CS) rules

2002 and Amendment during 2008 and as amended by Govt. from time to time.

e) Income Tax at applicable rate shall be deducted at source.

63. The contractors are required to pay the Royalty as fixed by Govt. & amended from time to
time, on minor minerals, otherwise royalty on such materials will be deducted and credited
to Govt. Account.

64. Cement Concrete :

Concrete work will conform to 1S-456-2000. Concrete shall consist of :

General :

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as
specified and well mixed in concrete mixture by weight and brought to proper consistency. In
case the quantity of concrete involved in work is very small, the Engineer-in-charge may allow
volumetric proportioning of concrete mix for the restricted quantity.

Mixing :

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2%z minutes and
shall be as dense as possible. Mixing shall be continued until there is a uniform mixing of the
materials and the concrete is uniform in colour and consistency. The time of mixing shall confirm
to table 1 of IS 457-1957.

Materials :

a) Sand (Fine Aggregate)
Sand to be used in the work shall be natural and free from organic impurities, the maximum
size being limit to 4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not

less than 2.5, bulkage of wet sand shall be a maximum of 20%. P
Signature of Contractor Block Developm%ﬂ.
Bahalda
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b) Coarse Aggregate:
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded
aggregate. Specific gravity shall not be less than 2.5 in order to have well graded aggregate it
shall conform to the following table.

TABLE

I.S. Sieve % Passing for graded aggregates of nominal size
40mm 40mm 20mm 16mm 12.5mm
20mm 95-100 100 - -
16mm 30-70 95-100 100 -
12.5mm - - 90-100 100
10mm - - 90-100
4.75 mm 10-35 25-55 30-70 40-85
2.36 mm 0-5 0-10 0-10 0-10

c) Cement

Ordinary Portland cement shall be used in al cases except in structure in saline locations where
Portland slag cement shall be used. Other essential requirement to be fulfilled by chemical
analysis.

Quality control organization shall be referred to conduct periodic physical/chemical tests of
cements to ensure the quality and such testing charges shall be borne by the bidder.

Table — A
SL Grade of Cement level required with coarse 20mm & down
No. Concrete aggregate of maximum size (MSA) graded
40mm & downgraded :
1. M-10 207 Kg/M; 221 Kg./M3
2. M-15 259 Kg./M3 228 Kg./Ms
3 M-20 329 Kg./M3 366 Kg./ Ma

Actual cement level required for the aggregates to be used shall be determined by laboratory test.
The mix shall be designed to produce the grade of concrete having to required workability and
characterstic strength as stipulated in the following table.

Table — B
SI. Grade of Compressive test strength in N/'mms on Minimum
No. Concrete 150 mm cube conducted in accordance 28 days
with IS 456-2000 Minimum at 7 days
1. M-10 7 10
2. M-15 10 15
3. M-20 13.5 20

P

Signature of Contractor Bkﬁment Officer,
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N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the
Department shall deduct the cost of cement from the bill of the bidder at the prevailing
predetermined price of cement for short consumption of cement. In case, of actual cement used
being more than that specified in Table-A. the bidder shall be paid for extra cement used at the
predetermined price of cement. Design mix and actual cement cement level required shall be
communicated to the bidder from the to time in writing by the Engineer-in-charge.

65.

66.

67.

68.

69.

70.

71.

72

73.

74.

75.

76.

4

All reinforcement cement concrete work shall conform to Orissa Detailed Standard Specification,
|.R.C. and |.S.1. Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips
(18mm size not exceeding to 212%)

Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be
lined with suitable sheeting and be made leak-proof and watertight or alternative steel shuttering
and centering shall be preferred.

Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be
machine mixed and the bidder should arrange his own concrete mixture, vibrator, pumps etc.
for which no extra payment shall be made.

All the quantities mentioned in the schedule are combined for ground and multi storied floors in
case of multi-storied building, the rates should be through for the same

The exposed surface of all the reinforced cement concrete works should be made smooth and

no extra charges for plastering if required to any R.C.C. structures like columns, chajas, deck
slabs, walls or R.C.C. works will be paid for the purpose.

The depth of foundation indicated in the drawing are provisional but these may be altered if
considered necessary in the light of the nature of soil assessed by boring which must be taken
in advance of the actual execution to the instructions.

The thickness of cement concrete in top plugging should be as per the department drawing.
Concrete of strength below 812% of the required strength (as determined by actual test) shall
not be accepted.

Materials for lining work should be used in the work only after obtaining approval ofthe Engineer-
in-charge.

Cement shall be used by bags and weight of a bag of cement being taken as 50kg or weight of
one cubic meter of cement be taken as 14.42 quintals.

For concerting the bottom plugs of well under water the method of pouring concrete should be
either with baskets or boxes or bags as directed by the Engineer-in-charge. 10% extra cement
should be used for underwater concreting without any extra cost to the Department.

Curing:

Curing of all cement works will be done by the, bidder as per the instruction of the Engineer in-
charge, at his own cost.

The Department shall have the right to inspect the scaffolding and centering made for the work
and reject partly or fully such structures if found defective

P 4

Signature of Contractor Block Devel ent Officer,
Bahalda
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78.

79.

80.

81.

82.

83.

84.

85.
86.

87.

88.

89.

90.

91.

In the event of any work tendered for under ‘Food for work Programme'’ the payment shall be
made in terms of CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources
Circular No. F.C.111-3/2001 / 22859 Dt. 19.6.2001 read with DOWR resolution No. F.C. I1l-59-
2003727799 dt.11.8.03 and further modifications if any. In the works covered under Food For
Work Programme the bidder shall have to maintain Muster Rolls in support of Payment of Wages
in shape of food grain to the labourers engaged in the work. After issue of foof grains by the
Department will be the bidders’ exclusive responsibility for transportation, safe custody and
upkeep Ent till the food grains are provided to the labourers engaged in the Bonafede
Government work against proper acknowledgement in Muster Rolls. The bidder shall have o
bear all such incidental charges such as transportation, storage, handling etc. and cost of empty
gunny bags @ Rs.2.85 /- per bag, the rates quoted for the work are to be inclusive of all such
charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE'B’.

The length and section of reinforcement after it is put in position as per design will be measured
for the purpose of payment including weight of binding wire.

Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will
supply these vibrators on payment of usual hire charges.

It must definitely understand that the Department shall not accept any responsibility for the
correctness and completeness of the trial borings shown in the cross section.

The bidder shouid employ enough technically skilled persons including qualified Engineer at his
own cost and risk for supervision of the work.

Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no
extra payment will be made.

The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work.
If the bidder is required to pay for any ancillary work for completion of the item of work confirming
to the contract specification it will be constructed as his exclusive responsibility for specific
performance of the contract and nothing extra over and above the agreement rates will be paid.
The bidder shall engage local labourers on priority basis during execution of work.

No claim whatsoever will be entertained for any damage caused to work during supply of water
in Canal.

The bidder has to make good damages caused to canal banks for carriage of materials at his
own cost.

Any damage or loss of the materials during carriage and the cost thereof are to be borne by the
bidder.

All fittings for doors and windows if supplied by the bidder should be of best quality and should
be got approved by the Engineer-in-charge before they are used in the work.

No claim will be entertained in respect of difficulties due to sand blowing met with during sinking
of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

,--""""‘—

Signature of Contractor Blockmfﬂcer,

Bahalda
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92. The use of mild steel roller and pins be permitted provided these are made either or gauge-ll|
or IV steel in accordance with |.R.C. specification M.S. roller and pins of forge metal alternatively
be turned from Railway carriage and wagon axles (these may be designed according to the
formula). P=D 32 where ‘P’ is the permissible load in tones per inch length or roller and. ‘D" is
the diameter of the roller in inches.

93. Locks and groves shall be provided in the bearings so as prevent them from getting out of the
alignment.

94, For proper maintenance of metallic bearings suitably designed boxes having necessary grease
for lubrication and permitting easy access the bearings shall be provided to prevent dust or other
foreign materials getting into the barings.

95. Sliding plate bearing shall normally be form anyone metal and combination of plates of different
metals which are likely to result inaction shall not be permitted. Copper plate pressed in between
steel plates will not be allowed.

96. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF

CONDITIONS OF CONTRACT) INTRODUCED IN G.O 44 VIIS. 13/62 DATED 20.2.1995.
1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules
1950, the Contractor is bound to allow or cause to be allowed to the labourer directly or indirectly
employed on the works one day rest for six days of continuous work and pay wages at the same
rates as for duty in the event of default, the Block Development Officer concerned shall have the
right to deduct the sums not paid on account of wages for weekly holidays to any labour and pay
the same to the persons entitles thereto form any money due to the Contractor.

b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any
labourer doing cement mixing work and black topping of roads. The contractor has undertaken to
so, Government shall be entitled to provide the same and recover the cost from the Contractor.

2. Pay '

(i) In case of delivery:

Leave pay during maternity leave will be at the rate of the worker’s average daily earnings
calculated on the total wages earned on the days the full-time work was done during a period of
three months immediately preceding the date on which the given notice that she expects to be
confined or at the rate of twelve annas a day whichever is greater.

(ii) In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days
when full time work was done during a period of three months immediately preceding the date of
such miscarriage.

(iii) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total
period not less than 6 months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.
«4

Signature of Contractor Block Developme
Bahalda
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97. Inspection and Quality Control Tests.
Except as otherwise provided in hereof all materials and workmanship, if not otherwise
designated by the specifications, shall be subject to Inspections, examination and quality control
test by the Engineer-in-charge at any and all times during manufacture and/ or constructions
and at any / all places where such manufacture or constructions are carried on. The Engineer-
in-charge shall have the right to reject defective material and workmanship or require its
corrections. Rejected workmanship shall be satisfactorily replaced with proper material without
charge thereof and the Contractor shall properly segregate and remove the rejected material
from the premises. If the Contractor fails to proceed at once with the replacement of the rejected
material and/or the construction of defective workmanship, the Engineer-in-charge may replace
such material and / or correct such workmanship and charge the cost thereof to the Contractor.

98. Substantial still photographs and / or Video recording be done by the bidder at his own cost prior
to execution, during execution, and after completion of the work as per the direction of the
Engineer-in-charge and the C.Ds./print outs thereof should be accompanied by the R/A bills and
Final bill.

99. Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall
not be allowed but extension of time shall be considered if the hindrance is not attributable to
the bidder.

100. In the event of non-achievement of proportionate progress confirming to works Department
Circular No. 247 16 dt. 24.12.2005 incorporated in clause 51 of DTCN instant / appropriate action
shall be initiated against the bidder for recession of the contract under Clasuse2(b) of the F2
agreement on payment liability of the admissible amount from him.

101. Bidders are also required to go through each clause of PWD from F2 Agreement carefully
in addition to the clauses mentioned herein before bidding. The clauses contained in the DTCN
from part and parcel of the Agreement and also binding upon the bidder Force Majeure.

102.  Should failure in performance of any part of this deed/ subsequent agreement arises from
war, insurrection, restraint imposed by Government, Act of Legislature of other authority,
stoppage of hindrance in the supply of raw materials, or fuel, explosion, accident, strike, riot,
lock-out or other disorganization of labour or transport, breakdown of machine, flood, fire, act of
God, or any inevitable or unforeseen event beyond human control directly or indirectly interfering
with the supply of stores or from any cause which may be a reasonable ground for an extension
of time, the competent authority will allow such additional time as he considers to be justified in
the circumstances of the case. No compensation will be payable to the bidder for any loss
incurred by him due to these reasons.

103. The royalty of materials will be recovered from the work bills as detailed herein below in case
of failure of production of proper money receipt from Revenue Department. The rates have been
extracted from Orissa Minor Minerals Concession Rules 2004. Any amendment / modification
on the following rates shall prevail.

Signature of Contractor Block Development Officer,
Bahalda
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MATERIALS RATE UNIT

(In Rupees)
1. Sand filling 35.00 Each Cum
2. Hard fine 35.00 Each Cum
3. Hard granite metal .LR.C. Gr. Il 130.00 Each Cum
4. Hard granite metal LR.C. Gr. llI 130.00 Each Cum
5. Hard stone metal 130.00 Each Cum
6. Hard stone boulder 130.00 Each Cum
7. Hard granite boulder 130.00 Each Cum
8. Moorum 35.00 Each Cum
9. Hard granite chips 130.00 Each Cum

104. The authority competent to accept the bid reserves the right of accepting the bid for the
whole work for a distinct part of it or distributing the work between one more bidders.

105. For the purpose of jurisdiction in the event of any dispute the contract would be deemed to
have been entered into within the State of Orissa and it is agreed that neither party to the
contract will be competent to bring a suit in regard to the matter by this contract at ny place
outside the State of Orissa.

106. The Department reserves the right to verify all statements/credentials furnished along with
the bid and to inspect the bidder's establishment/workshop so as to evaluate the bidder's
capacity to execute the work and also reserves the right to defer/reject/accept any or all the Bids
without assigning any reason whatsoever. The Department shall in no way be held liable for
such action nor will make any obligation to inform the bidder the ground for the same.

107. IMPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & CS)
ACT 1996 AND THE BUILDING AND OTHER CONSTN. WORKERS WELAFARE CESS ACT

1996.
a) The Government of India in the Ministry of Labour& Employment has enacted the building and

other constn. Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the
objective of regulating the Employment and Conditions of Service of the Building and other
constn. Workers and to provide their safety, health and welfare measures. The Government of
Orissa with a view to enforce the provisions of the Building and Other constn. Workers
9Regulation of Employment and Conditions of Service) Act, 1996 have formulated rules namely
the Orissa Building and other Constn. Workers (Regulation of Employment and conditions of
service) Rules 2002 and this has been published in the Orissa Gazette vide Government
Natification No. 9174-LE dt. 02.08.2002.

b) In accordance with the provision under section 3(1) of the building and other construction
workers welfare cess Act. 1996, the State Government have been pleased to order for collection
of cess @ 1% of the cost of construction incurred by and employer & builder which shall exclude
the cost of land and any other compensation paid or payable to a worker or his kin under the
workman compensation Act 1923.

Signature of Contractor Block Develo
Bahalda
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c) In the light the decision taken by the Government to enforce the provision of the building and
other constn, workers welfare cess 1996 it is ordered that :-
All Government Departments, Public sector undertakings and other Government Departmental
agencies/bodies carrying out any buildings or other construction works which are covered under
section 2(1)(d) of the building and other construction workers (RE & CS) Act, 1996 shall pay 1%
of the amount of the cost approved as per the tender notification. This amount will be deducted
from the bill at the time of marking payment to the contractors and such amount shall be remitted
by way of account payee cheque in favour of the Orissa Building and other construction workers
Welfare Board within 30 days making payment along with a forwarding letter addressed to the
Secretary-cum-Chief Executive Officer, the Orissa Building and other Construction workers
Welfare Board, Office of the Labour Commissioner, Orissa, Bhubaneswar.
108. QUALITY CONTROL AND MONITORING UNDER DOWR.
The quality Control, Monitoring & Assessment works shall be Carrie out in accordance with the
guidelines contained in the codes and publications of the B.I.S. (Appended) on different subjects
read with relevant provisions of any technical manual issued by the department from time to
time on the subject of standards and quality of different items of work. The Quality Control and
Monitoring Organizations in DOWR is proposed to be a 2 tier one as described below.
Quality Control, Monitoring and Assurance by Implementing Agency (IA) & Project
Implementing Unit (PIU)
lLA. is the contractor executing the work.
P.1.U. covers the field Executive Engineer, E.E. Quantity Control Division of the Project,
CRO, Quality Control Division for territorial field works.
ll. State Quality Monitoring cell (SQMC)
Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member of
the Cell.
i) C.E., Designs & Research (to be renamed as C.E., Designs, Research &
Quality Control - Member
ii) C.E., Minor Irrigation -  Member.
iii) Director, Research (to be renamed as Director, Research & Quality Control
- Nodal Officer.
SQMC with the help of experts from the following fields will go ahead with the mission.
a) Retired Engineers of the State Government.
b) Retired Experts from Govt. Engineering Colleges.
A panel of experts is to be formed and approved by the Government. Their service will be utilized
as and when required on day-to-day basis by the Director, Research and Quality Control the
nodal officer of the Cell.
I. a. Quality Control & Assurance by the Implementing Agency (Contractor)
It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the

quality of the materials to be used, quality of works to be executed as well as the quality of the
finished products as per the specification.

The LA. (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and
appoint qualified personnel for testing of samples.

The LA will be responsible for safety in construction, which includes watching lightening
insurance, health and environmental protection.

Signature of Contractor Block Demﬂicer,

Bahalda.
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The I.A. shall produce test results/test certificate of the materials used in the works and test
results of concrete and of the finished products as specified. The test results/certificates are to
be scrutinized by the E.E. before clearing the bills.
The L.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate
etc.in the approved laboratory of his own cost & produce the test results.
In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-
in-charge of the work may take up the test at Laboratories of either Central Govt./State Govt./
PSUs/Gouvt. Institutes on priGSTe firms located nearby. The pri GSTe Firms are to be approved
by the Government for various works. The expense of tests is to be borne by the LA,
The work bills may be passed and paid if the quality criteria are full satisfied.

109. MINIMUM QUALIFYING CRITERIA.

a) Satisfactorily completed (not less than of the original contract value) as a prime contractor i.e.
value not less than Rs. Lakhs at price level (Attested copy of certificate of
authenticity is to be enclosed from the concerned Block Development Officer) Weightage of 10%
per year shall be given on cost of completed works of previous year to bring them to
price level. Failure to submit proof in support will result non responsive of the tender.

b) The bidder should produce documentary evidence regarding availability of the following

machineries and equipment’s in working condition required for execution of the work (either
owned in his name or obtained on hire purchase scheme or by hiring from the reputed
firms/contractors firms). If the machineries are to be procured for specific period for completion
of the work on lease/mental basis than a copy of registered MOU must attached. Failure to
attach the documentary evidence in support of availability of required machineries may result in
non-responsive for tender.

SL Name of the equipment Number required
No.

Tipper / Truck /Tractor 1 nos.
2, Concrete Mixture 1 nos.

Concrete Vibrator (plate with needle 1 nos.
type)
Water tanker 1 nos.
Rigid centering & Shuttering Plates 50 Sgm.
(Still / Iron / Wood)
¢) Sub-contractors experience and resources shall not be taken into account in determining the
bidders compliance with the qualifying criteria.

Signature of Contractor Block D p@fﬁcer,
Bahalda
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ANNEXURE — ‘A’

DESCRIPTION OF WORK PUT TO BID

Amount in Rupees.

Signature of Contractor

[26]

Class of
Sl | Nameof | Valueof | ASAlPIa% | security | Costofbid | Period of bidder
No. | the Work work. = deposit document Completion | entitled for
: receipt. the bid
1 2 3 e 5 6 7 8
—

Block Dev% Oﬁicer,

Bohalda




ANNEXURE - ‘B’

Undertaking to pay minimum wages to the labourers.
(Refer clause 45 read with clause 98 of DTCN.)
| undertake to pay minimum wages per day as admissible to the labourers engaged by me.

In case the Block Development Officer is satisfied that the minimum wages confirming to the
Minimum Wages Act have not been paid, the differential amount, of which the decision of the Block
Development Officer shall be final, conclusive and binding upon me, shall also become deductible
from the bill(s) that has / have become due or may become due to me, for payment tothe labourers
who were under paid, in such manner as the B.D.O. may deem proper. The disbursement of
minimum wages to the labourers means and includes the payment in shape of Cash / Food grain
or both on proper acknowledgement in the Muster Rolls maintained by me. | further undertake to be
accountable to the Department in accordance with the text of Clause 87 of DTCN in the event of

works taken up under food for Programme work.

Signature of Contractor Block De% Officer,

Bahalda
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ANNEXURE - ‘C’

PERFORMANCE RECORD OF CONTRACTOR
(Refer Clause 59 of D.T.C.N.)

1. Name of the Contractor:
2. Registration No. and Date:
3. Class of Contractor :
4. Licensing Authority:
5. License valid up to:
6. Details of work executed:
Wheth'er Amount
Jobs Stipulated/ r:c:_:;':in Reasons | €°™M pensation
Sl \ifidiot Agreement Date of actual date | P ags o g or dois levied for
No. axecutlon amount commencement of prograpmme if any y delayed
completion (Percentage comg:ftlon if
of progress) i
1 2 3 4 5 6 7 8

7. Whether the contractor has deployed requisite machineries & personnel.

(Details of machinery and personnel deployed):

8. Whether the contractor has employed qualified Engineers during execution of the work(s)

9. Whether the quality of construction is satisfactory:
10. Amount of reduced rate items, if any:

11. Whether the contractor has capability to make good the loss in time:

12. Whether the contractor has abandoned any work in the

Last three years, if yes, the details, thereof:

13. Whether the contractor has entered into any litigation

In the past if yes, the details thereof:
14. Comments on the capabilities of the contractor.
(i) Technical Proficiency.
(ii) Financial soundness
(iii) Mobilization of adequate T&P
(iv) Mobilization of man power
(v) General behavior.

Name of the Certifying Officer
With Official Seal,

28]

Signature of the Bidder.

Block Dé?eo%eut Officer,

Bahalda




ANNEXURE - ‘D’

Certificate of No Relationship as per Clause 54 of DTCN.

I/we do hereby certify that I/We am / are not related to any officer of Block Office of the rank
of Asst. Engineer and above |/\We am/are aware that if facts subsequently proved to be false my/our
contract will be rescinded with forfeiture of EMD & Security Deposit and 1/We shall be liable to make
good the loss or damages resulting from such cancellation.

I/ We also note that, non-submission of this certificate may render my/our tender liable for
rejection.

Signature of Contractor Block Devaﬂ%t Officer,
Bahalda .
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To ANNEXURE - ‘F’
THE BLOCK DEVELOPMENT OFFICER
BAHALDA, MAYURBHANUJ.

Sub:- List of T & P/Machineries/Vehicles.

Sir,
As required under Clause No.111 of the Detailed Tender Call Notice, | am to furnish herewith
the above information as mentioned below so as assess my capability to execute the work.

List of T & P /Machineries/Vehicles

Sl. Details of T & P/ Make Year of Number
No. | Machineries / Vehicles the manufacture (Unit)
bidder owns

Yours faithfully

Signature of the Bidder

Signature of Contractor Block lﬁ Officer,

Bahalda
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ANNEXURE - ‘F’
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING
EXPELLING OF TENDERER OR ABANDONMENT OF WORK BY THE
TENDERER

1. a)Is the tenderer currently involved Yes/ NO
in any litigation relating to the works.
b) If Yes: give details:
2. a) Has the tenderer or any of its
Constituent partners been debarred/ Yes/No
During the last 5 years.
3.a) Has the tenderer or any of its
Constituent partners failed to
Perform on any contract work in
India during the last 5 years.
b)If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed,
qualification application will summarily be rejected.

Signature of Tenderer

RE - ‘G’
AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the required
attachments are true and correct.

2. The undersigned also hereby certifies that neither my / our firm/ company/
individuals nor any
of its constituent partners have abandoned any road/bridge/Irrigation/ Buildings or
other project work in India nor any contract awarded to us for such works have been
rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as requested
by the Department to verify this statement or regarding my (our) competency and
general reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signature of Tenderer)
Title of Officer

Name of Firm -
Block Dﬁmem Officer,

Bahalda .
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<Letter head of the Bidder>

<Date>

BID SECURITY DECLARATION

Bid No.

To

Sir,

The Block Development Officer,
Bahalda.
(Insert complete name and address of the Authority/ Employer/ Tender Inviting Authority)

We, the undersigned, declare that:

. We undersigned that, according to your conditions, bids must be supported by a Bid-

Security Declaration.

. We accept that the Authority / Employer/ Tender Inviting Authority shall cancel our

empanelment and/ or suspend/ prohibit/ debar/ blacklist from participating in
bidding in any contract of the State for a minimum period of 180 days in addition to
other penal action as per DTCN, if we are in breach of our obligation (S) under the
bid conditions.

Signature of the Bidder

Signature of the Tenderer

Date: -
Approved
Block Demnt Officer,
Baohalda
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BIDDER CONTACT ADDRESS FILLING

. Name.

. Address.

. e-mail ID.

. Mobile No.

. GSTIN No.

. PAN No.

MENDATORY

Signature of the Bidder

Block Deve mené)fficer,
Bahalda
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DP9 =

INSTRUCTIONS TO BIDDER

Only "percentage quoted bid" of the bidder shall be considered.

Percentage quoted by the bidder shall be accurately filled in words and figure. .

If any discrepancy is found between words and figure, rate quoted in words shall be taken
as correct.

If any discrepancy is found in the percentage quoted in "percentage excess or less" and
"Total amount quoted by the bidder" than the percentage shall be taken as accordingly the
bid price shall be corrected which would be binding upon the bidder.

If the bidder quoted the percentage without mentioning excess or less and not supported
with corresponding amount will be treated as excess.

The bidder shall write the percentage in excess or less up to one decimal point only. If the
bidder writes the percentage up to two or more decimal point 1st decimal point shall only be
considered without rounding off.

Where is the bidder omitted to quote the percentage either in words or figure the officer
opening the bid should record the omission and the bid will be rejected.

Block%&ntofﬁcer,

Bahalda.

(For Office use only.)

Number of over writings

Number of corrections

Number of omissions

EMD

GST
PAN CARD

NRC

Affidavit

Labour License

Bloc%opment Officer

[34]



ZILLA PARISHAD
MAYURBHANJ

PR & DW DEPARTMENT,ODISHA
BID DOCUMENT

Name of the Work . Development of Maa
Kichkeswari Temple at Bahalda

Name of the Block - Bahaldah
Name of the District . Mayurbhanj
Estimated Cost - Rs 20,00,000.00

Tender Value - Rs 16,45,478.00



™

Tender Inviting Authority : BLOCK DEVELOPMENT OFFICER BAHALDA

Name of work :- Development of Maa Kichkeswari Temple at Bahalda

Tender Call Notice No : of 2025-26

Name of of the Bidder,Mobile No. and Address :-

SCHEDULE OF WORK

Estimate rate

complete to required level laid in layers not exceeding 0’
6'thick including cost, canveyance, royalties and all
taxes of all materials and cost of all labour with T & P
required for the work complete

Hundred Seventy
Four Only

g ltem Description Quantity Unit ;ﬂi:}f&iﬁs
No Figure Words
1 2 3 4 500 5] T
Dismantling G.C.| or AC sheet roofing after carefully ﬁﬁﬁzia;dol\zﬁet Ehu
removing the bolt & nuts including stacking for materials | 4272 [Sgm | 18415 : i 5294 09
. o0 : And Paise Fifteen
1 for reuse and remove the debrise within initial lead Only
Dismeniling and removing doors. windows & ventilers Rupees Four
including remaval of frame, hinges, fastening and : Hundred Fifty Five
stacking the useful materials for reuse and r%moving the 12.1 (| 45850 And Paise g:venty 8514.58
2 |debris within 80 mt lead Five Only
Dismantling brick and stone masonry inlime and stong Rupees One
masonry in ime and cement motar abobe 3m. Height Thousand Seven
mcludir?é stacking useful materials for reuse and 985 |Cum:| 174085 Hundred Forty And -
3 |removing the debrise within Initial lead Paise Sixty Five Only
& Earth work in excavation of foundation trenches in all
kings of soil including moerum, stoney earth and earth
mixed with boulders except sheet rocks and boulders Rupees Two
requiring blasting including dressing and leveling the - Hundred Seventy Six
bed upto the TquLJI.I"Ed depth and degposmn_g the ’ %85| Oumn ey And Paise Eighty IR¥R0AT
excavated matenals with all leads and lifts T & P shoring Nine Only »
& shuttering if required etc. complete. !
5  |Supplying filling in foundation and plinth with sand
including watering ramming, cost, conveyance, royalties Rupees Six Hundred
and all taxes of materials and cost of labour with T & P 37.41|Cum 682 10|Eighty Two And 25517 .36
required for the work etc. complete (measurement will Paise Ten Only
be taken on finished section only).
] Cement concrete (1.3:8) in foundation and floor e
below the base course of terrazzo floonng using 4 cm
(1%4") size black hard hand broken granite stone metals }
. : Rupees Six
of approved guality from approved guarry including Thousand oa
lowering laying concrete watering and euring etc. 13.91|Cum 6174 00 85880.34




O

compressive strength 250Kg/cm2 in 15¢cm cubes at
28days after mixing and test conducted in accordance
with 1S 456 and IS 516 using 20mm & 10mm size black
hard crusher broken granite chips incl. hoisting lowering
laying and compacting concrete by using vibrator with
watering and curing for 28days centring shuttering and
finishing the exposed surface smooth providing groves
or beds whereever necessary including cost |
conveyance royalities and all taxes and cost of all
materials and labour with T&P required for the work etc.
complete as directed by E|.C

7 Fly Ash Brick masonry in cement martar (1:6) in F&P
with best quality bricks having crushing strength no less
than 75 kg/sg cm with dimensional tolerance # 2%
immersing the bricks in water for not less than 8 hours
before use( the bricks shall be well burnt, free from ?:EL?::HZH;?VE
cracks.__ w_eil shaped.uniform rn.5|ze and shall produce a 13.930|lcum 5513 70|Hundred Thirteen 76805.84
clear ringing sound when struck) includes moulding, And Paise Seventy
chamfering. corbelling ete. complete as per drawing, Only
design and specification, watering and curing for seven
days incl. cost , conveyance, and taxes of all materials
labour T&P etc. complete as directed by ELC
& |Fly Ash Brick masonry in cement mortar (1:6) in Super-
structure with best quality bricks having crushing strenth
no less than 75 kg/sg.cm with dimensicnal tolerance #
2% immersing the bricks in water fer not less than &
hours before use( the bricks shall be well burnt, free Rupees Five
from cracks. well shaped,uniform in size and ghall ‘Phousand Eve
produce a clear ringing sound when struck) includes 34.22|Cum 5547 05 Hundred Forty Seven 189820.05
moulding, chamfering, cerbelling etc. complete as per And Paise Five Only
drawing, design and specification, watering and curing
for seven days incl. cost , conveyance. royality and
taxes of all materials. labour T&P etc. complete as
directed by EL.C
g |R.C C work M-20 grade concrete having minium
compressive strength 200Kg/em2 in 15cm cubes at
28days after mixing and test conducted in accordance
with IS 456 and IS 516 using 20mm &10mm size black
hard crusher broken granite chips incl. hoisting lowering
laying and compacting concrete by using vibrator with
watering and curing for 28days centring shuttering and
finishing the exposed surface smooth providing groves
or beds whereever necessary including cost
conveyance royalities and all taxes and cost of all
materials and labour with T&P required for the work etc.
complete as directed by ELC
Rupees Seven
i) Column base and plinth bend 854|Cum | 759640 ;Z?:Lé?zgili:\é?y i 54873 26
And Paise Forty Only
Rupees Fifteen
iijColumn 3.04|cum | 1585240 Lﬁi‘éﬁ:gii‘f%c 48191.30
And Paise Forty Only
Rupees Fourteen
Thousand Three
i) Lintel Bend 1.83|Cum | 14387 80|Hundred Eighty 26329.67
Seven And Paise
Eighty Only
10 |R.C.C work M-25 grade concrete having minium




(I}Column and Beam

=

Rupees Nineteen
Thousand One

2.060|Cum | 1814090 Hundred Forty And 39430.25
Paise Ninety Only
(i) Roof Slab Rupees Fourteen
Thousand Four
12.100|Cum | 14452 70{Hundred Fifty Two 174877.67
And Paise Seventy
Only
11 |Strainghtening, cutting,bending and binding, welding
and Jomh.ng (if neces_sa_ry} ccﬂedibgntup MS Rod/HYSD Rupees Eight
rods etc.including hoisting,placing in position, tying the trousarid Three
grills binding with 18 to 20 gauge binding wires required 34.56| Qtl 8318.00 Hundred Eighteen 287470.08
for R.C.C works, cost of all labours T&P etc, as required Only
for the work complete as directed by E.|.C including cost
of rod.
1 2 5em thick gradi ncrete (1:2:2) on roof sla in
: amm size h:r;glrr;?ﬂ?s ch|p'ts cfn nemi work inchc:nugs ’ Rupies. Faur .
praviding Chicken mesh 81.751Sgm 436 30|Hundred Thirty Six 35667.53
' And Paise Thirty Only
13 |Providing 16 mm thick cement plaster to the inside
surface of brick masonry wall with cemeni mortar (1.6)
including racking out of joints, scraping and cleaning the
surfaci:e %vith fimghlng thJe plaster suprfa?:e smooth us?ng RUAGES: T
208.34| Sgm 278.30|Hundred Seventy Six 57011.74
wooden floats only to the proper plumbs and materials & And Paise Thirty Onl
= . y Unly
all taxes, royalities, watering & curing etc. complete as
directed by E1.C (i) Ground Fioor
14 |Bmm.thick Cement Plaster(1:4)to R.C.C.surface finished Rupees Two .
smuoth including closad desp chipping;and slurry 5566| Sqm |  204.05|Hundred Four And 11357 42
treatment including cost, carnage & royalty etc Paise Five Only
complete
15 |12 mm (") thick cement plaster (1:8) with neat cement
punning in finished smooth brick walls and skirting after Rupees One
racking out the joints including watering and curing Hundred Ninety One
complete with cost conveyance royalties and all taxes of 170.27| Sgm 191.65 And Paise Sixty Five 32632.25
all materials and cost of all labour with T & P required for Only
the work etc. complete. (i) Grouna Floor
18 |Fixing Granite tiles (600x1200) in dados skirting and in Rupees Three
rises of steps on 12mm thick bed of cement plaster (1.3) Thatusand Ofie
Joined with neat cement slurry mixed with pigment to 4566| Sgm 3194.05 Hundred Ninaty Fc;ur 145840.32
match the shade of the tiles including rubbing and And Paise Five Only
polishing including cosl of tile.
17 |Fixing Kaddapa Floor tiles in floors treads or steps and Rupees Eight
landing on 25mm thick bed of cement mortar 1:1 jointed Hundred Seventy
with neat cement slurry mixed with pigment to match the 58.41| Sgm, 874.80 Faur And Paise 51097.07
shades of tiles including rubbing & polishing complete Eighty Only
including cost of tiles
18 |Fixing Kaddapa Wall tiles in dadoes skirting and risers
of steps on 12mm thick bed of cement mortar 1.3 jointed Rupees Nine
with neat cement slurry mixed with pigment to match the 3.66| Sgm 920 05|Hundred Twenty And 3367.38
shades of tiles including rubbing & polishing complete Paise Five Only
including cost of tiles
19 |Distempering two coats over a coat primer with any
approved shade over the interior surface of walls etc
complete in all floors as directed by the Engineer-in- Rupses One
Crargeiovst & coatiof Bhalk washing using distemper 262.00| sam. | 136.40|Hundred Thirty Six 35736,80
including cost conveyance of all materials including cost And Paise Forty Only
of distemper with all taxes and cost of all labour with
T&P required for the work etc complete in all respect
20 |Finishing walls with water-procfing weather coat over Rupees One
acoat primerof approved shade on new work to give an Hundred Forty Five
even shade including cost of cement paint with 170.27| Sgm. 145.75 24816.85

conveyance,sundries T&P etc required for the work

complete as directed by E|C

And Paise Seventy
Five Only
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Painting two coats over a coat primer with paints of
approved shade over a base coat of primer of any Rupees Two
approved primer in all floors to iron work including sand Hundred Sixty Two
papering polishing the surface, including cost 66.43| Sgm 26275 And Paise Seventy 17454.48
conveyance royalties and all taxes of all materials along Five Ol
with T & P required for the work including cost of paints /
etc. complete in all respect
22 |Supplying fitting & fixing MS doors Windows Incl all Rupees Sixteen
labours T & P etc Thousand Four :
S04 |Qntl 1641528 |Hundred Fifteen And 148394.13
Paise Tweniy Eight
Only
T : : :
23 |Costruction of Display board 1INos. 5000.00 Rupees Five . 5000.00
Thousand Only
24 |Work Contigency 1 Nos | 1629200 |Rupees Sixteen
Thousand Two :
2 1 ;
Hundred Ninety Two 6282.00
Only
Twenty Four nos. only Total 1645478.13
Say 1645478.00
Rupees Sixteen Lakh(s) Forty Five Thousand Four Hundred
Seventy Eight Only go
0;/  Zatd
Block lopment Officer
Bahalda Block
My/ our quoted rate is % (both figure & words) excess over/ less than /equal to
above estimated cost.
Signature of the tenderer
1 The contractor should not write any thing except quoting of percentage and in case of any thing else regarding
tender.
Strike out which are not applicable
Percentage quoted by the contractor shall be accurately filled in figures and words so there is no discrepancy. -
4 [f any discrepancy is found in the percentage quoted in words and figures then the percentage quoted by the contractor in
words shall be taken as correct, "
5 The percentage quoted in the tender without mentioning excess or less will be treated as excess.
6 The contractor will write percentage excess or less upta one decimal point only If he writes the percentage excess or less

upto two or more decimal point shall only be considered.
APPROVED
For 24(Twenty Four) item Only

Signature of the tenderer

Total-24 (Twenty Four ) items only. Block Development Officer
No. of Correction Bahalda Block

No. of Overwriting

No.of Interpolation

Approved for - 24(Twenty Four ) Items only.

Signature of Contractor Block Development Officer
Bahalda Block



